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Special Provisions for: Morristown BRS 0240(3) &  

                            Morristown STP HES 030-2(28) 
                 

1. LABOR SUPPLY.  Available workers for this Contract may be obtained from 
the Vermont Department of Employment & Training’s webpage at the following 
address: http://www.vtlmi.info/region.cfm and from the VTrans Office of 
Civil Rights and Labor Compliance’s webpage at the following address:  
http://vtrans.vermont.gov/sites/aot/files/civilrights/documents/edhc/Em
ploymentResourceList.pdf. 
 

2. CONTRACT COMPLETION DATE.  This Contract shall be completed on or before 
June 21, 2019.    See Additional Special Provision No. 118.

 
3. NOTICE TO BIDDERS.  U.S. Department of Labor Davis-Bacon wage rates are 

applicable to this Contract.  Copies of the applicable rates are included 
in this proposal. 

 
In the included wage rates, the requirements of Executive Order 13658 do 
not apply to this Contract.   

 
4. CONTACT WITH THE AGENCY.   From the time of advertising until the 

actual bid opening for this Contract, all prospective Contractors, 
subcontractors, and suppliers shall direct all inquiries related to 
this project solely to the Agency's Office of Contract Administration 
AOT.ConstructionContractingInquiry@vermont.gov. 
  
The deadline for submitting inquiries related to this project to the 
Office of Contract Administration is 4:30 p.m. Eastern Standard Time on 
May 12, 2017. No exceptions will be made to this requirement.  
 

5. NOTICE TO BIDDERS.  The Contractor is hereby notified that in the absence 
of the Engineer, the Agency’s Safety Officer and the Agency’s Hazardous 
Materials and Waste Coordinator shall each have the authority to suspend 
work when they determine that a serious safety or environmental violation 
exists on the job site. The period of time work is suspended due to a 
serious safety or environmental violation will not be justification for 
an extension of time. 

 
6. NOTICE TO BIDDERS – ELECTRONIC DOCUMENT MANAGEMENT.  The Contractor is 

hereby notified that the Contractor, their subcontractors, and suppliers 
shall use Doc Express for collection and management of electronic 
documents. Doc Express is a web based document management program which 
accepts electronic documents and provides security as appropriate for 
each submittal. All Contract required documents, such as Working Drawings 
as defined in subsection 105.03 of the 2011 Standard Specifications for 
Construction, Progress Schedules, Mix Designs, Weld Procedures, Requests 
for Information and Erosion Control Plans shall be submitted at the 
following link: https://docexpress.com. The entire submittal and review 
process shall occur within Doc Express except payroll and material 
acceptance requirements. 

 
All costs associated with the use of Doc Express will be considered 
incidental to Item 635.11, Mobilization/Demobilization. The State will 
manage the Doc Express platform including Contract setup upon Contract 
execution. 
 
For more information regarding the use of Doc Express see the information 
at the following link: 

 https://outside.vermont.gov/agency/vtrans/external/docs/construction/Co
ntracting/DocExpressOverviewforContractors.docx 
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7. STANDARD SPECIFICATIONS. The provisions of the 2011 STANDARD 

SPECIFICATIONS FOR CONSTRUCTION, as modified herein, shall apply to this 
Contract. 
 

8. SUPPLEMENTAL SPECIFICATIONS AND CONTRACT REQUIREMENTS.  The 
Contractor’s attention is directed to the following specifications and 
contract requirements included in the Proposal form and effective for 
this Contract:
Required Contract Provisions for Federal-Aid Construction 
Standard Federal EEO Specifications 
Workers’ Compensation; State Contracts Compliance Requirement 
General Special Provisions dated October 12, 2016 
Bulletin 3.5 Attachment C:  Standard State Provisions for Contracts and 
Grants 
Vermont Minimum Labor & Truck Rates 
Disadvantaged Business Enterprise (DBE) Policy Contract Requirements 
U.S. Department of Labor Davis-Bacon Wage Rates 
Asphalt Price Adjustment Provisions dated April 6, 2010 
Supplemental Specification No. 520, Membrane Waterproofing Spray Applied
  dated August 6, 2013 
ANR RME Consultation HD-5-0183 dated October 14, 2014 
Storm Water Discharge Permit 7254-INDS dated November 24, 2014 
NPDES Construction General Permit 7254-9020 dated November 4, 2014 
U.S. Army Corps of Engineers, General Permit Category II, NAE-2017-00066  
  dated February 6, 2016   
Temporary Non-Conforming Use (TNCU) #50-00014 dated April 11, 2017 
USCG Section 144(h) #162111NV-675 dated September 10, 2007 
OHW & Wetland Impacts Plan Sheets dated April 18, 2017 
Impervious Surface Plan Sheet dated April 18, 2017 
Earth Disturbance Plan Sheet dated April 18, 2017 
Certification for Federal-Aid Contracts 
Contractor's EEO Certification Form 
Debarment & Non-Collusion Affidavit 
 

9. NOTICE TO BIDDERS – CONTRACT INSURANCE REQUIREMENTS.  The Contractor is 
hereby notified that in the event of a discrepancy between the stated 
insurance requirements of Bulletin 3.5 Attachment C:  Standard State 
Provisions for Contracts and Grants and those of Subsection 103.04 of the 
Standard Specifications for Construction, the requirements of Subsection 
103.04 of the Standard Specifications for Construction shall govern. 
 

10. NOTICE TO BIDDERS – ADDITIONAL CONTRACT REQUIREMENT.  For construction 
and transportation projects over $250,000.00, a payroll process by which 
during every pay period the Contractor collects from the subcontractors 
or independent contractors a list of all workers who were on the jobsite 
during the pay period, the work performed by those workers on the jobsite, 
and a daily census of the jobsite. This information, including 
confirmation that Contractors, subcontractors, and independent 
contractors have the appropriate workers’ compensation coverage for all 
workers at the jobsite, and similar information for the subcontractors 
regarding their subcontractors shall also be provided to the Department 
of Labor and to the Department of Banking, Insurance, Securities, and 
Health Care Administration, upon request, and shall be available to the 
public. 
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11. NOTICE TO BIDDERS – RE-DESIGNATION OF VTRANS OFFICIALS.  The Contractor 

is hereby notified of the following re-designation of VTrans officials 
as referenced in the Contract Documents: 
 

Where in the Contract Documents it 
reads: 

It shall be read as and shall 
mean: 

Director of Program Development Chief Engineer 

Assistant Director of Program 
Development Deputy Chief Engineer 

Roadway, Traffic, and Safety 
Engineer; Roadway Program Manager; 
Highway Safety & Design Engineer; 

Highway Safety and Design Program 
Manager 

Structures Engineer Structures Program Manager 

Chief of Local Transportation 
Facilities 

Director of Municipal Assistance 
Bureau 

Construction Engineer Construction Manager 

Materials and Research Engineer Materials Manager 

Director of Operations Director of Maintenance and 
Operations Bureau 

 
12. NOTICE TO BIDDERS-CARGO PREFERENCE REQUIREMENT.  The contractor is hereby 

notified that the Contractor and Subcontractor(s) are required to follow 
the requirements of 46 CFR 381.7 (a)-(b). For guidance on requirements of 
Part 381 – Cargo Preference – U.S.Flag Vessels please go to the following 
web link: https://www.fhwa.dot.gov/construction/cqit/cargo.cfm. 

 
13. NOTICE TO BIDDERS – GEOTECHNICAL DATA REPORT. The Contractor is hereby 

notified of the Geotechnical Data Report for this project.  This report 
is available from the Contract Administration FTP site and “Advertised 
Projects” website, and is being provided during the bid solicitation 
period for this project for information and bidding purposes only.

 
14. NOTICE TO BIDDERS – RECORD PLANS.  The Contractor is hereby notified of 

the Record Plans for this project.  These plans are available from the 
Contract Administration FTP site and “Advertised Projects” website, and 
is being provided during the bid solicitation period for this project for 
information and bidding purposes only. 

 
15. NOTICE TO BIDDERS. ROW Parcel No. 5 (State of Vermont, Fish and Wildlife 

Department) special conditions.  During the construction of this project, 
the Contractor must allow public access to this parcel.  The exception is 
May 1, 2018 through October 31, 2018 (six months).  If the Contractor 
determines that based on their schedule that the work required on this 
parcel of land cannot be completed within that specific window they should 
contact Jeff Ramsey, Environmental Specialist Supervisor at (802)828-1278 
or by email jeff.ramsey@vermont.gov by April 1, 2018 to request a change 
in the window period.  
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Construction activities expected to reach this noise threshold include 
pneumatic hammers, hoe-ram, and similar impact type equipment.  
 
The Contractor shall provide the Engineer, for the duration of the 
nighttime work, with a sound level meter capable of measuring this noise 
criteria during the bridge closure period.  
 
Sound level meters shall be Rion NL-20, CESVA SC-160, Extech 407780 or an 
approved equal capable of meeting IEC60651: 1979 Type 2 and IEC60804: 
1985 Type 2 Standards.  

 
The cost for providing this equipment and meeting the specified noise 
level criteria will not be paid for separately, but will be considered 
incidental to all other Contract items. 

 
21. NOTICE TO BIDDERS – WINTER WORK.  The Contractor is hereby notified that 

construction of the piers up to the bridge seat elevations may occur 
during the Seasonal Closure period as defined in 108.09(d). See allowable 
work in Additional Special Provision No. 119. 

 
22. NOTICE TO BIDDERS – SALVAGED MATERIALS.  The Contractor is hereby notified 

that the existing temporary bridge and appurtenances and existing guard 
rail removed under this project and deemed re-usable by the Agency shall 
remain the property of the state. 

 
The Contractor shall remove these materials in such a manner that 
salvageable components are not damaged.  Component materials not 
designated to be retained by the state shall be disposed of by the 
Contractor to the satisfaction of the Engineer. 
 
(a.) Temporary Bridge and Appurtenances: 

When the existing temporary bridge is no longer needed to maintain 
traffic on the project, as determined by the Engineer, the existing 
temporary bridge and appurtenances will be dismantled and delivered 
to the Middlesex District Garage.  The Contractor shall contact 
Hobert Gates {Tel.:(802) 595-0910} a minimum of two (2) weeks prior 
to beginning delivery to the designated location.  All deliveries 
shall be made during normal Agency workdays between the hours of 
7:00 a.m. and 3:30 p.m., and shall only be made if a District 
representative is present at the maintenance facility.  District 
personnel will offload the temporary bridge and appurtenance 
materials. 

 
All temporary bridge parts shall be completely disassembled, 
pressure washed, and inspected prior to their delivery to the 
designated location.  The inspection shall be performed by the 
Agency’s Maintenance Bridge Manager {Tel.:(802) 828-0910} or his 
representative or the Mabey Bridge & Shore, Inc. representative.  
Any damage that occurs to the temporary bridge during de-launching 
and disassembling will be at the Contractors expense.  The Engineer 
and Contractor shall clearly mark any damaged components with 
fluorescent paint.  Major components shall be stacked together in 
accordance with the following requirements: 

 
1. Panel - STD (MC200) – stacks of 6 with ends alternating. 
2. Panel - High Shear (MC201) – same as above. 
3. Deck Panels (MC360) – stacks of 8. 
4. Transom – MC457 – HS20 – SDK – MS250 - AR – stack so they 

can be removed from truck or trailer one at a time. 
5. Notwithstanding the above, no individual bundle or stack of 

components shall weigh more than 5000 pounds. 
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When not specified as items in the Contract, the costs of cleaning and 
filling joints and cracks, sweeping and cleaning existing paved surfaces, 
the emulsified asphalt applied to tack these surfaces, and tacking of 
manholes, curbing, gutters, and other contact surfaces will not be paid 
for directly, but will be incidental to Special Provision (Bituminous 
Concrete Pavement, Type IVB). 

 
Special Provision (Bituminous Concrete Pavement, Type IVB) mixture 
approved by the Engineer for use in correcting deficiencies in the base 
course constructed as part of the Contract will not be paid for as Special 
Provision (Bituminous Concrete Pavement, Type IVB), but will be incidental 
to the Contract item for the specified type of base course. 

 
Special Provision (Bituminous Concrete Pavement, Type IVB) mixture used 
to correct deficiencies in an existing pavement or to adjust the grade of 
a bituminous concrete surface completed under the Contract will be paid 
for at the Contract unit price for Special Provision (Bituminous Concrete 
Pavement, Type IVB).   

 
Payment will be made under:  

 
  Pay Item        Pay Unit 
       
 900.650 Special Provision (Mat Density Pay   Lump Unit 
         Adjustment, Type IVB)(N.A.B.I.) 
 900.680 Special Provision (Bituminous Concrete   Ton 
         Pavement, Type IVB)(PG 70-28)(SBS Polymer) 

 
ADDITIONAL SPECIAL PROVISIONS 

 
118. INTERIM COMPLETION DATE. The Following work shall be complete on or before 

October 18, 2018: 
 

(a) All work on the Morristown STP HES 030-2(28) project except the 
wearing course of pavement and the permanent pavement markings. 

 
(b) All work on the Morristown BRS 0240(3) project required to open the 

new bridge and approach slabs to two-lane, two-way traffic including 
the wearing course of pavement and temporary pavement markings.  
 

(c) All remaining roadway paving on the Morristown BRS 0240(3) project 
shall be paved through the second lift (binder course) of pavement 
and temporary pavement markings must be applied. 
 

      Liquidated damages in the amount of 75% of the applicable Contract Daily 
Charge Per Day of Delay in accordance with Subsection 108.12(c) will be 
assessed for each working day following October 18, 2018 that the 
specified work is not completed. These liquidated damages are separate 
from, and will be imposed in addition to, liquidated damages which may be 
imposed for failure to complete the Contract on time.  

 
      Subsection 108.11, DETERMINATION OF EXTENSION OF CONTRACT TIME FOR 

COMPLETION shall not apply to the requirements listed above on or before 
October 18, 2018 unless authorized by the Vermont Agency of 
Transportation.   

 
119. NOTICE TO BIDDERS. The Contractor is hereby notified that the removal of 

the Temporary Bridge is an allowed winter work activity in accordance 
with Special Provision #21. The Contractor is also notified that all 
requirements of Special Provision #26 must be satisfied during the removal 
of the temporary bridge.  


