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         PROJECT(S): ALBUR-RO PT BHF MEMB(24)(READ)                                  CONTRACT ID   : 10B032 

                                                                                     CALL ORDER    : 001 

                                                                                     CONTRACT TIME : 10/19/12  COMPLETION DATE 

 

 

         CONTRACT DESCRIPTION :                                                          TOWN(S)   : ALBURG 

         ALBURGH-ROUSES POINT BHF MEMB(24)(RE-ADVERTISED): BEGINNING 

         AT A POINT ON U.S. ROUTE 2 APPROXIMATELY 0.3 MILES WESTERLY                     COUNTY    : GRAND ISLE 

         OF THE NY-VT STATE LINE AND EXTENDING EASTERLY 0.8 MILES.                       DISTRICT  : D08 

 

 

 

         THIS PROJECT INVOLVES REMOVING AND REPLACING THE MEMBRANE 

         WATERPROOFING AND BITUMINOUS CONCRETE PAVEMENT ON THE BRIDGE 

         AND ITS VT APPROACH AND REMOVING AND REPLACING THE BRIDGE 

         EXPANSION JOINTS ALONG WITH MINOR RELATED WORK. 

 

      ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                             TOTAL         % OVER 

      RANK     VENDOR NO./NAME                                                                               BID           LOW BID 

      ------------------------------------------------------------------------------------------------------------------------------- 

       1   12600335010    PECKHAM ROAD CORPORATION                                                   $  3,269,028.15     100.0000% 

       2   120038150010   KUBRICKY CONSTRUCTION CORPORATION                                          $  3,631,785.25     111.0968% 

       3   12100663       THE LANE CONSTRUCTION CORPORATION                                          $  4,294,806.80     131.3787% 

       4   125008460010   LUCK BROTHERS, INC.                                                        $  4,754,838.76     145.4511% 

    ===================================================================================================================================== 

                                              |(   1  ) 12600335010         |(   2  ) 120038150010        |(   3  ) 12100663 

                                              |PECKHAM ROAD CORPORATION     |KUBRICKY CONSTRUCTION CORPOR |THE LANE CONSTRUCTION CORPORATION 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    SECTION 0001   ROADWAY (VT) 

                                              |                             |                             | 

    0005 204.22                   1.000  CY   |      75.00000          75.00|      75.00000          75.00|      75.00000          75.00 

      TRENCH EXCAVATION OF EARTH, EXPLORATORY |                             |                             | 

      (N.A.B.I.)                              |                             |                             | 

    0010 210.10                 580.000  SY   |      15.25000        8845.00|       4.60000        2668.00|      25.00000       14500.00 

      COLD PLANING, BITUMINOUS PAVEMENT       |                             |                             | 

    0015 404.65                 180.000  CWT  |      43.00000        7740.00|     132.00000       23760.00|      70.00000       12600.00 

      EMULSIFIED ASPHALT                      |                             |                             | 

    0020 406.27                2720.000  TON  |     177.00000      481440.00|     131.00000      356320.00|     130.00000      353600.00 

      MEDIUM DUTY BITUMINOUS CONCRETE PAVEMEN |                             |                             | 

    0025 406.29                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

      MAT DENSITY PAY ADJUSTMENT (N.A.B.I.)   |                             |                             | 

    0030 406.50                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

      PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B |                             |                             | 

      I.)                                     |                             |                             | 

    0035 501.33                  25.000  CY   |    1500.00000       37500.00|    1500.00000       37500.00|    3200.00000       80000.00 

      CONCRETE, HIGH PERFORMANCE CLASS A      |                             |                             | 

    0040 514.10                 430.000  GAL  |     145.00000       62350.00|     155.00000       66650.00|      85.00000       36550.00 

      WATER REPELLENT, SILANE                 |                             |                             | 

 

 

 

 



                                                  VERMONT AGENCY OF TRANSPORTATION                             RUN DATE : 02/03/12 

                                                LETTING DATE : 02/03/12  11:00 A.M.                            CALL : 001  PAGE : 2 

                                                           RESULTS OF BIDS 

 

         PROJECT(S): ALBUR-RO PT BHF MEMB(24)(READ)                                  CONTRACT ID   : 10B032 

 

 

    ===================================================================================================================================== 

                                              |(   1  ) 12600335010         |(   2   ) 120038150010       |(   3  ) 12100663 

                                              |PECKHAM ROAD CORPORATION     |KUBRICKY CONSTRUCTION CORPOR |THE LANE CONSTRUCTION CORPORATION 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0045 519.20               17810.000  SY   |      25.00000      445250.00|      18.00000      320580.00|      20.00000      356200.00 

      SHEET MEMBRANE WATERPROOFING, TORCH     |                             |                             | 

      APPLIED                                 |                             |                             | 

    0050 524.21                 450.000  LF   |      22.50000       10125.00|      12.00000        5400.00|      10.00000        4500.00 

      JOINT SEALER, POLYURETHANE              |                             |                             | 

    0055 525.10                 400.000  LF   |       6.00000        2400.00|      11.00000        4400.00|      20.00000        8000.00 

      REMOVAL OF EXISTING RAILING             |                             |                             | 

    0060 525.11                 400.000  LF   |      12.00000        4800.00|      24.00000        9600.00|      30.00000       12000.00 

      RESETTING RAILING                       |                             |                             | 

    0065 529.10               17895.000  SY   |       3.60000       64422.00|      20.00000      357900.00|      16.10000      288109.50 

      REMOVAL OF BRIDGE PAVEMENT              |                             |                             | 

    0070 529.20                   3.000  EACH |   12800.00000       38400.00|   50000.00000      150000.00|   35000.00000      105000.00 

      PARTIAL REMOVAL OF STRUCTURE (EXPANSION |                             |                             | 

      JOINT, 3 SEALS)                         |                             |                             | 

    0075 529.20                   2.000  EACH |   13000.00000       26000.00|   60000.00000      120000.00|   40000.00000       80000.00 

      PARTIAL REMOVAL OF STRUCTURE (EXPANSION |                             |                             | 

      JOINT, 4 SEALS)                         |                             |                             | 

    0080 580.10                 535.000  SY   |      93.00000       49755.00|      90.45000       48390.75|     225.00000      120375.00 

      REPAIR OF CONCRETE SUPERSTRUCTURE       |                             |                             | 

      SURFACE, CLASS I                        |                             |                             | 

    0085 580.11                1785.000  SY   |     100.00000      178500.00|     156.45000      279263.25|     380.00000      678300.00 

      REPAIR OF CONCRETE SUPERSTRUCTURE       |                             |                             | 

      SURFACE, CLASS II                       |                             |                             | 

    0090 580.12                 145.000  CY   |     700.00000      101500.00|     929.14000      134725.30|    2000.00000      290000.00 

      REPAIR OF CONCRETE SUPERSTRUCTURE       |                             |                             | 

      SURFACE, CLASS III                      |                             |                             | 

    0095 580.16              160220.000  SF   |       0.50000       80110.00|       0.36000       57679.20|       0.40000       64088.00 

      SURFACE PREPARATION FOR MEMBRANE        |                             |                             | 

    0100 580.20                 100.000  CF   |     240.00000       24000.00|     323.00000       32300.00|     110.00000       11000.00 

      RAPID SETTING CONCRETE REPAIR MATERIAL  |                             |                             | 

      WITH COARSE AGGREGATE                   |                             |                             | 

    0105 608.45                5720.000  HR   |       8.36000       47819.20|       1.00000        5720.00|      15.00000       85800.00 

      TRUCK-MOUNTED ATTENUATOR                |                             |                             | 

    0110 621.56                  41.000  EACH |    1200.00000       49200.00|    2100.00000       86100.00|     950.00000       38950.00 

      ENERGY ABSORPTION ATTENUATOR            |                             |                             | 

    0115 621.90                1250.000  LF   |      56.00000       70000.00|      34.00000       42500.00|      42.00000       52500.00 

      TEMPORARY TRAFFIC BARRIER               |                             |                             | 

    0120 621.95                4950.000  LF   |      13.00000       64350.00|       6.00000       29700.00|       5.50000       27225.00 

      REMOVE AND RESET TEMPORARY TRAFFIC      |                             |                             | 

      BARRIER                                 |                             |                             | 

    0125 630.10                1450.000  HR   |      52.19000       75675.50|      55.00000       79750.00|      35.00000       50750.00 

      UNIFORMED TRAFFIC OFFICERS              |                             |                             | 
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         PROJECT(S): ALBUR-RO PT BHF MEMB(24)(READ)                                  CONTRACT ID   : 10B032 

 

 

    ===================================================================================================================================== 

                                              |(   1  ) 12600335010         |(   2   ) 120038150010       |(   3  ) 12100663 

                                              |PECKHAM ROAD CORPORATION     |KUBRICKY CONSTRUCTION CORPOR |THE LANE CONSTRUCTION CORPORATION 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0130 630.15               10600.000  HR   |      22.75000      241150.00|      19.00000      201400.00|       1.00000       10600.00 

      FLAGGERS                                |                             |                             | 

    0135 631.10                          LUMP |   20600.00000       20600.00|   33000.00000       33000.00|   16500.00000       16500.00 

      FIELD OFFICE, ENGINEERS                 |                             |                             | 

    0140 631.16                          LUMP |     980.00000         980.00|     500.00000         500.00|     800.00000         800.00 

      TESTING EQUIPMENT, CONCRETE             |                             |                             | 

    0145 631.17                          LUMP |     980.00000         980.00|     500.00000         500.00|    1100.00000        1100.00 

      TESTING EQUIPMENT, BITUMINOUS           |                             |                             | 

    0150 631.26                3000.000  DL   |       1.00000        3000.00|       1.00000        3000.00|       1.00000        3000.00 

      FIELD OFFICE TELEPHONE (N.A.B.I.)       |                             |                             | 

    0155 634.10                 520.000  HR   |       1.00000         520.00|      25.00000       13000.00|      50.00000       26000.00 

      EMPLOYEE TRAINEESHIP                    |                             |                             | 

    0160 635.11                          LUMP |  270000.00000      270000.00|  340000.00000      340000.00|  420000.00000      420000.00 

      MOBILIZATION/DEMOBILIZATION             |                             |                             | 

    0165 641.10                          LUMP |  270000.00000      270000.00|  195000.00000      195000.00|  250000.00000      250000.00 

      TRAFFIC CONTROL                         |                             |                             | 

    0170 641.15                   2.000  EACH |    5700.00000       11400.00|    6300.00000       12600.00|    8500.00000       17000.00 

      PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             | 

    0175 646.20                8420.000  LF   |       0.13000        1094.60|       0.10000         842.00|       0.12000        1010.40 

      4 INCH WHITE LINE                       |                             |                             | 

    0180 646.21                8420.000  LF   |       0.13000        1094.60|       0.10000         842.00|       0.12000        1010.40 

      4 INCH YELLOW LINE                      |                             |                             | 

    0185 646.601              48250.000  LF   |       1.11000       53557.50|       0.90000       43425.00|       1.20000       57900.00 

      TEMPORARY 4 INCH WHITE LINE, TYPE II    |                             |                             | 

      TAPE                                    |                             |                             | 

    0190 646.602              27700.000  LF   |       0.13000        3601.00|       0.06000        1662.00|       0.12000        3324.00 

      TEMPORARY 4 INCH WHITE LINE, PAINT      |                             |                             | 

    0195 646.611              48250.000  LF   |       1.11000       53557.50|       0.90000       43425.00|       1.20000       57900.00 

      TEMPORARY 4 INCH YELLOW LINE, TYPE II   |                             |                             | 

      TAPE                                    |                             |                             | 

    0200 646.612              27700.000  LF   |       0.13000        3601.00|       0.06000        1662.00|       0.12000        3324.00 

      TEMPORARY 4 INCH YELLOW LINE, PAINT     |                             |                             | 

    0205 646.681                250.000  LF   |       5.54000        1385.00|       2.65000         662.50|       5.00000        1250.00 

      TEMPORARY 24 INCH STOP BAR, TYPE II TAP |                             |                             | 

    0210 646.75                 825.000  EACH |       2.77000        2285.25|       2.65000        2186.25|       2.50000        2062.50 

      RAISED PAVEMENT MARKERS, TYPE II        |                             |                             | 

    0215 646.86                6200.000  SF   |       3.32000       20584.00|       3.20000       19840.00|       3.00000       18600.00 

      PAVEMENT MARKING MASK                   |                             |                             | 

    0220 678.24                1280.000  LF   |      15.00000       19200.00|      12.00000       15360.00|      40.00000       51200.00 

      ELECTRICAL WIRING                       |                             |                             | 

    0225 690.50                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

      PRICE ADJUSTMENT, FUEL (N.A.B.I.)       |                             |                             | 
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         PROJECT(S): ALBUR-RO PT BHF MEMB(24)(READ)                                  CONTRACT ID   : 10B032 

 

 

    ===================================================================================================================================== 

                                              |(   1  ) 12600335010         |(   2   ) 120038150010       |(   3  ) 12100663 

                                              |PECKHAM ROAD CORPORATION     |KUBRICKY CONSTRUCTION CORPOR |THE LANE CONSTRUCTION CORPORATION 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0230 900.620                  5.000  EACH |    6000.00000       30000.00|   14000.00000       70000.00|   30000.00000      150000.00 

      SPECIAL PROVISION (TEMPORARY TRAFFIC    |                             |                             | 

      SIGNAL SYSTEM,                          |                             |                             | 

    0235 900.640                129.000  LF   |    1260.00000      162540.00|    1290.00000      166410.00|    1650.00000      212850.00 

      SPECIAL PROVISION (BRIDGE EXPANSION     |                             |                             | 

      JOINT, MODULAR)(3                       |                             |                             | 

    0240 900.640                 86.000  LF   |    1740.00000      149640.00|    1870.00000      160820.00|    1950.00000      167700.00 

      SPECIAL PROVISION (BRIDGE EXPANSION     |                             |                             | 

      JOINT, MODULAR)(4                       |                             |                             | 

    0245 900.640                 86.000  LF   |      93.00000        7998.00|     124.00000       10664.00|     425.00000       36550.00 

      SPECIAL PROVISION (REMOVE AND REPLACE   |                             |                             | 

      COMPRESSION JOINT                       |                             |                             | 

    0250 900.645                         LUMP |   10000.00000       10000.00|   44000.00000       44000.00|   15000.00000       15000.00 

      SPECIAL PROVISION (TEMPORARY POWER FOR  |                             |                             | 

      NAVIGATIONAL                            |                             |                             | 

         SECTION TOTALS                       |           $     3,269,028.15|           $     3,631,785.25|           $     4,294,806.80 

    ------------------------------------------+----------------------------+----------------------------+------------------------------ 

         COMMON ITEMS TOTAL                   |           $     3,269,028.15|           $     3,631,785.25|           $     4,294,806.80 

                                              |                             |                             | 

         CONTRACT TOTALS (LOW COST)           |           $     3,269,028.15|           $     3,631,785.25|           $     4,294,806.80 

    ==================================================================================================================================== 
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         PROJECT(S): ALBUR-RO PT BHF MEMB(24)(READ)                                  CONTRACT ID   : 10B032 

 

 

    ===================================================================================================================================== 

                                              |(   4  ) 125008460010        |(       )                    |(      ) 

                                              |LUCK BROTHERS, INC.          |                             | 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    SECTION 0001   ROADWAY (VT) 

                                              |                             |                             | 

    0005 204.22                   1.000  CY   |      75.00000          75.00|                             | 

      TRENCH EXCAVATION OF EARTH, EXPLORATORY |                             |                             | 

      (N.A.B.I.)                              |                             |                             | 

    0010 210.10                 580.000  SY   |      15.51000        8995.80|                             | 

      COLD PLANING, BITUMINOUS PAVEMENT       |                             |                             | 

    0015 404.65                 180.000  CWT  |      39.87000        7176.60|                             | 

      EMULSIFIED ASPHALT                      |                             |                             | 

    0020 406.27                2720.000  TON  |     149.51000      406667.20|                             | 

      MEDIUM DUTY BITUMINOUS CONCRETE PAVEMEN |                             |                             | 

    0025 406.29                   1.000  LU   |       1.00000           1.00|                             | 

      MAT DENSITY PAY ADJUSTMENT (N.A.B.I.)   |                             |                             | 

    0030 406.50                   1.000  LU   |       1.00000           1.00|                             | 

      PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B |                             |                             | 

      I.)                                     |                             |                             | 

    0035 501.33                  25.000  CY   |    1023.65000       25591.25|                             | 

      CONCRETE, HIGH PERFORMANCE CLASS A      |                             |                             | 

    0040 514.10                 430.000  GAL  |     106.06000       45605.80|                             | 

      WATER REPELLENT, SILANE                 |                             |                             | 

    0045 519.20               17810.000  SY   |      19.39000      345335.90|                             | 

      SHEET MEMBRANE WATERPROOFING, TORCH     |                             |                             | 

      APPLIED                                 |                             |                             | 

    0050 524.21                 450.000  LF   |      22.76000       10242.00|                             | 

      JOINT SEALER, POLYURETHANE              |                             |                             | 

    0055 525.10                 400.000  LF   |      15.09000        6036.00|                             | 

      REMOVAL OF EXISTING RAILING             |                             |                             | 

    0060 525.11                 400.000  LF   |      20.85000        8340.00|                             | 

      RESETTING RAILING                       |                             |                             | 

    0065 529.10               17895.000  SY   |      16.98000      303857.10|                             | 

      REMOVAL OF BRIDGE PAVEMENT              |                             |                             | 

    0070 529.20                   3.000  EACH |   23106.30000       69318.90|                             | 

      PARTIAL REMOVAL OF STRUCTURE (EXPANSION |                             |                             | 

      JOINT, 3 SEALS)                         |                             |                             | 

    0075 529.20                   2.000  EACH |   23145.33000       46290.66|                             | 

      PARTIAL REMOVAL OF STRUCTURE (EXPANSION |                             |                             | 

      JOINT, 4 SEALS)                         |                             |                             | 

    0080 580.10                 535.000  SY   |     438.34000      234511.90|                             | 

      REPAIR OF CONCRETE SUPERSTRUCTURE       |                             |                             | 

      SURFACE, CLASS I                        |                             |                             | 

    0085 580.11                1785.000  SY   |     420.00000      749700.00|                             | 

      REPAIR OF CONCRETE SUPERSTRUCTURE       |                             |                             | 

      SURFACE, CLASS II                       |                             |                             | 

 

 

 



                                                  VERMONT AGENCY OF TRANSPORTATION                             RUN DATE : 02/03/12 

                                                LETTING DATE : 02/03/12  11:00 A.M.                            CALL : 001  PAGE : 6 

                                                           RESULTS OF BIDS 

 

         PROJECT(S): ALBUR-RO PT BHF MEMB(24)(READ)                                  CONTRACT ID   : 10B032 

 

 

    ===================================================================================================================================== 

                                              |(   4  ) 125008460010        |(       )                    |(      ) 

                                              |LUCK BROTHERS, INC.          |                             | 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0090 580.12                 145.000  CY   |    1988.16000      288283.20|                             | 

      REPAIR OF CONCRETE SUPERSTRUCTURE       |                             |                             | 

      SURFACE, CLASS III                      |                             |                             | 

    0095 580.16              160220.000  SF   |       0.50000       80110.00|                             | 

      SURFACE PREPARATION FOR MEMBRANE        |                             |                             | 

    0100 580.20                 100.000  CF   |     243.02000       24302.00|                             | 

      RAPID SETTING CONCRETE REPAIR MATERIAL  |                             |                             | 

      WITH COARSE AGGREGATE                   |                             |                             | 

    0105 608.45                5720.000  HR   |      23.54000      134648.80|                             | 

      TRUCK-MOUNTED ATTENUATOR                |                             |                             | 

    0110 621.56                  41.000  EACH |     359.40000       14735.40|                             | 

      ENERGY ABSORPTION ATTENUATOR            |                             |                             | 

    0115 621.90                1250.000  LF   |      34.42000       43025.00|                             | 

      TEMPORARY TRAFFIC BARRIER               |                             |                             | 

    0120 621.95                4950.000  LF   |       7.74000       38313.00|                             | 

      REMOVE AND RESET TEMPORARY TRAFFIC      |                             |                             | 

      BARRIER                                 |                             |                             | 

    0125 630.10                1450.000  HR   |      64.42000       93409.00|                             | 

      UNIFORMED TRAFFIC OFFICERS              |                             |                             | 

    0130 630.15               10600.000  HR   |      65.89000      698434.00|                             | 

      FLAGGERS                                |                             |                             | 

    0135 631.10                          LUMP |   43769.00000       43769.00|                             | 

      FIELD OFFICE, ENGINEERS                 |                             |                             | 

    0140 631.16                          LUMP |    1157.51000        1157.51|                             | 

      TESTING EQUIPMENT, CONCRETE             |                             |                             | 

    0145 631.17                          LUMP |     609.13000         609.13|                             | 

      TESTING EQUIPMENT, BITUMINOUS           |                             |                             | 

    0150 631.26                3000.000  DL   |       1.00000        3000.00|                             | 

      FIELD OFFICE TELEPHONE (N.A.B.I.)       |                             |                             | 

    0155 634.10                 520.000  HR   |      12.59000        6546.80|                             | 

      EMPLOYEE TRAINEESHIP                    |                             |                             | 

    0160 635.11                          LUMP |  200000.00000      200000.00|                             | 

      MOBILIZATION/DEMOBILIZATION             |                             |                             | 

    0165 641.10                          LUMP |   75206.00000       75206.00|                             | 

      TRAFFIC CONTROL                         |                             |                             | 

    0170 641.15                   2.000  EACH |   15000.00000       30000.00|                             | 

      PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             | 

    0175 646.20                8420.000  LF   |       0.17000        1431.40|                             | 

      4 INCH WHITE LINE                       |                             |                             | 

    0180 646.21                8420.000  LF   |       0.17000        1431.40|                             | 

      4 INCH YELLOW LINE                      |                             |                             | 
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         PROJECT(S): ALBUR-RO PT BHF MEMB(24)(READ)                                  CONTRACT ID   : 10B032 

 

 

    ===================================================================================================================================== 

                                              |(   4  ) 125008460010        |(       )                    |(      ) 

                                              |LUCK BROTHERS, INC.          |                             | 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0185 646.601              48250.000  LF   |       1.11000       53557.50|                             | 

      TEMPORARY 4 INCH WHITE LINE, TYPE II    |                             |                             | 

      TAPE                                    |                             |                             | 

    0190 646.602              27700.000  LF   |       0.17000        4709.00|                             | 

      TEMPORARY 4 INCH WHITE LINE, PAINT      |                             |                             | 

    0195 646.611              48250.000  LF   |       1.11000       53557.50|                             | 

      TEMPORARY 4 INCH YELLOW LINE, TYPE II   |                             |                             | 

      TAPE                                    |                             |                             | 

    0200 646.612              27700.000  LF   |       0.17000        4709.00|                             | 

      TEMPORARY 4 INCH YELLOW LINE, PAINT     |                             |                             | 

    0205 646.681                250.000  LF   |       5.54000        1385.00|                             | 

      TEMPORARY 24 INCH STOP BAR, TYPE II TAP |                             |                             | 

    0210 646.75                 825.000  EACH |       2.77000        2285.25|                             | 

      RAISED PAVEMENT MARKERS, TYPE II        |                             |                             | 

    0215 646.86                6200.000  SF   |       3.32000       20584.00|                             | 

      PAVEMENT MARKING MASK                   |                             |                             | 

    0220 678.24                1280.000  LF   |      10.19000       13043.20|                             | 

      ELECTRICAL WIRING                       |                             |                             | 

    0225 690.50                   1.000  LU   |       1.00000           1.00|                             | 

      PRICE ADJUSTMENT, FUEL (N.A.B.I.)       |                             |                             | 

    0230 900.620                  5.000  EACH |   40814.74000      204073.70|                             | 

      SPECIAL PROVISION (TEMPORARY TRAFFIC    |                             |                             | 

      SIGNAL SYSTEM,                          |                             |                             | 

    0235 900.640                129.000  LF   |    1337.34000      172516.86|                             | 

      SPECIAL PROVISION (BRIDGE EXPANSION     |                             |                             | 

      JOINT, MODULAR)(3                       |                             |                             | 

    0240 900.640                 86.000  LF   |    1879.04000      161597.44|                             | 

      SPECIAL PROVISION (BRIDGE EXPANSION     |                             |                             | 

      JOINT, MODULAR)(4                       |                             |                             | 

    0245 900.640                 86.000  LF   |     139.04000       11957.44|                             | 

      SPECIAL PROVISION (REMOVE AND REPLACE   |                             |                             | 

      COMPRESSION JOINT                       |                             |                             | 

    0250 900.645                         LUMP |    4704.12000        4704.12|                             | 

      SPECIAL PROVISION (TEMPORARY POWER FOR  |                             |                             | 

      NAVIGATIONAL                            |                             |                             | 

         SECTION TOTALS                       |           $     4,754,838.76|           $                 |           $ 

    ------------------------------------------+----------------------------+----------------------------+------------------------------ 

         COMMON ITEMS TOTAL                   |           $     4,754,838.76|           $                 |           $ 

                                              |                             |                             | 

         CONTRACT TOTALS (LOW COST)           |           $     4,754,838.76|           $             0.00|           $ 

    ==================================================================================================================================== 


