
                                                  VERMONT AGENCY OF TRANSPORTATION                             RUN DATE : 08/31/12 
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                                                           RESULTS OF BIDS 

 

         PROJECT(S): WARREN BRF 013-4(14)                                            CONTRACT ID   : 78F242 

                                                                                     CALL ORDER    : 002 

                                                                                     CONTRACT TIME : 06/13/14  COMPLETION DATE 

 

 

         CONTRACT DESCRIPTION :                                                          TOWN(S)   : WARREN 

         WARREN BRF 013-4(14): BEGINNING AT A POINT IN THE TOWN OF 

         WARREN, ON VT ROUTE 100 APPROXIMATELY 5.82 MILES NORTHERLY                      COUNTY    : WASHINGTON 

         OF THE GRANVILLE-WARREN TOWN LINE AND EXTENDING NORTHERLY                       DISTRICT  : D06 

         0.162 MILES. 

 

 

 

         WORK TO BE PERFORMED UNDER THIS PROJECT INCLUDES REPLACEMENT 

         OF EXISTING BRIDGE #173 ON VT ROUTE 100, A TEMPORARY DETOUR 

         AND ALL NECESSARY ROADWAY, CHANNEL AND APPROACH WORK. 

 

      ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                             TOTAL         % OVER 

      RANK     VENDOR NO./NAME                                                                               BID           LOW BID 

      ------------------------------------------------------------------------------------------------------------------------------- 

       1   110011460210   S. D. IRELAND CONCRETE CONSTRUCTION CORP.                                  $  3,522,363.00     100.0000% 

       2   11008644       J. A. MCDONALD, INC.                                                       $  3,547,833.00     100.7231% 

       3   980284489601   COLD RIVER BRIDGES, LLC                                                    $  3,588,681.00     101.8828% 

       4   11006113       WINTERSET, INC.                                                            $  3,688,141.50     104.7065% 

       5   980297691901   NORTHERN CONSTRUCTION SERVICE, LLC                                         $  3,728,195.50     105.8436% 

       6   980058954601   CCS CONSTRUCTORS, INC.                                                     $  3,792,937.00     107.6816% 

       7   12008274       BECK & BELLUCCI, INC.                                                      $  3,848,711.75     109.2651% 

       8   12007238010    T. BUCK CONSTRUCTION, INC.                                                 $  3,993,310.00     113.3702% 

       9   120036300910   WYMAN & SIMPSON, INC.                                                      $  4,024,494.00     114.2555% 

      10   980293701901   NEW ENGLAND INFRASTRUCTURE, INC.                                           $  4,655,622.00     132.1733% 

      11   11003064       BLOW & COTE, INC.                                                          $  4,707,817.05     133.6551% 

    ===================================================================================================================================== 

                                              |(   1  ) 110011460210        |(   2  ) 11008644            |(   3  ) 980284489601 

                                              |S. D. IRELAND CONCRETE CONST |J. A. MCDONALD, INC.         |COLD RIVER BRIDGES, LLC 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    SECTION 0001   ROADWAY 

                                              |                             |                             | 

    0005 201.10                          LUMP |    5000.00000        5000.00|   15000.00000       15000.00|   28000.00000       28000.00 

      CLEARING AND GRUBBING, INCLUDING        |                             |                             | 

      INDIVIDUAL TREES AND STUMPS             |                             |                             | 

    0010 203.15                3320.000  CY   |      10.00000       33200.00|      10.00000       33200.00|      10.00000       33200.00 

      COMMON EXCAVATION                       |                             |                             | 

    0015 203.16                 840.000  CY   |      40.00000       33600.00|      40.00000       33600.00|      15.00000       12600.00 

      SOLID ROCK EXCAVATION                   |                             |                             | 

    0020 203.27                 750.000  CY   |      25.00000       18750.00|      20.00000       15000.00|      15.00000       11250.00 

      UNCLASSIFIED CHANNEL EXCAVATION         |                             |                             | 

    0025 203.31                2170.000  CY   |      27.00000       58590.00|      32.00000       69440.00|      30.00000       65100.00 

      SAND BORROW                             |                             |                             | 

 

 

 

 



                                                  VERMONT AGENCY OF TRANSPORTATION                             RUN DATE : 08/31/12 

                                                LETTING DATE : 08/31/12  11:00 A.M.                            CALL : 002  PAGE : 2 

                                                           RESULTS OF BIDS 

 

         PROJECT(S): WARREN BRF 013-4(14)                                            CONTRACT ID   : 78F242 

 

 

    ===================================================================================================================================== 

                                              |(   1  ) 110011460210        |(   2   ) 11008644           |(   3  ) 980284489601 

                                              |S. D. IRELAND CONCRETE CONST |J. A. MCDONALD, INC.         |COLD RIVER BRIDGES, LLC 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0030 204.20                 280.000  CY   |      20.00000        5600.00|      20.00000        5600.00|      15.00000        4200.00 

      TRENCH EXCAVATION OF EARTH              |                             |                             | 

    0035 204.21                  32.000  CY   |     100.00000        3200.00|     130.00000        4160.00|     100.00000        3200.00 

      TRENCH EXCAVATION OF ROCK               |                             |                             | 

    0040 204.22                   1.000  CY   |      75.00000          75.00|      75.00000          75.00|      75.00000          75.00 

      TRENCH EXCAVATION OF EARTH, EXPLORATORY |                             |                             | 

      (N.A.B.I.)                              |                             |                             | 

    0045 204.30                 726.000  CY   |      35.00000       25410.00|      45.00000       32670.00|      45.00000       32670.00 

      GRANULAR BACKFILL FOR STRUCTURES        |                             |                             | 

    0050 208.30                1090.000  CY   |      30.00000       32700.00|      22.00000       23980.00|      15.00000       16350.00 

      COFFERDAM EXCAVATION, EARTH             |                             |                             | 

    0055 208.35                 233.000  CY   |     100.00000       23300.00|      48.00000       11184.00|      15.00000        3495.00 

      COFFERDAM EXCAVATION, ROCK              |                             |                             | 

    0060 208.40                          LUMP |   75000.00000       75000.00|   30000.00000       30000.00|   48000.00000       48000.00 

      COFFERDAM (ABUTMENT #1)                 |                             |                             | 

    0065 208.40                          LUMP |   75000.00000       75000.00|   40000.00000       40000.00|   48000.00000       48000.00 

      COFFERDAM (ABUTMENT #2)                 |                             |                             | 

    0070 210.10                 360.000  SY   |      25.00000        9000.00|      35.00000       12600.00|      20.00000        7200.00 

      COLD PLANING, BITUMINOUS PAVEMENT       |                             |                             | 

    0075 301.35                2570.000  CY   |      40.00000      102800.00|      38.00000       97660.00|      42.00000      107940.00 

      SUBBASE OF DENSE GRADED CRUSHED STONE   |                             |                             | 

    0080 402.10                  50.000  CY   |      50.00000        2500.00|      50.00000        2500.00|      42.00000        2100.00 

      AGGREGATE SHOULDERS, IN PLACE           |                             |                             | 

    0085 404.65                  23.000  CWT  |      75.00000        1725.00|      55.00000        1265.00|     100.00000        2300.00 

      EMULSIFIED ASPHALT                      |                             |                             | 

    0090 406.50                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

      PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B |                             |                             | 

      I.)                                     |                             |                             | 

    0095 501.33                  18.000  CY   |    1200.00000       21600.00|     800.00000       14400.00|     950.00000       17100.00 

      CONCRETE, HIGH PERFORMANCE CLASS A      |                             |                             | 

    0100 501.34                 560.000  CY   |     550.00000      308000.00|     575.00000      322000.00|     650.00000      364000.00 

      CONCRETE, HIGH PERFORMANCE CLASS B      |                             |                             | 

    0105 504.10                          LUMP |   40000.00000       40000.00|  385000.00000      385000.00|  385000.00000      385000.00 

      FURNISHING EQUIPMENT FOR DRIVING PILING |                             |                             | 

    0110 505.20                5075.000  LF   |      80.00000      406000.00|       1.00000        5075.00|       1.00000        5075.00 

      STEEL PILING, HP 14 X 117               |                             |                             | 

    0115 505.45                   4.000  EACH |    3000.00000       12000.00|    9000.00000       36000.00|    8000.00000       32000.00 

      DYNAMIC PILE LOADING TEST               |                             |                             | 

    0120 507.11               40100.000  LB   |       1.25000       50125.00|       1.50000       60150.00|       1.25000       50125.00 

      REINFORCING STEEL, LEVEL I              |                             |                             | 

    0125 507.12               15700.000  LB   |       3.00000       47100.00|       3.00000       47100.00|       2.50000       39250.00 

      REINFORCING STEEL, LEVEL II             |                             |                             | 
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         PROJECT(S): WARREN BRF 013-4(14)                                            CONTRACT ID   : 78F242 

 

 

    ===================================================================================================================================== 

                                              |(   1  ) 110011460210        |(   2   ) 11008644           |(   3  ) 980284489601 

                                              |S. D. IRELAND CONCRETE CONST |J. A. MCDONALD, INC.         |COLD RIVER BRIDGES, LLC 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0130 514.10                  37.000  GAL  |      50.00000        1850.00|      65.00000        2405.00|      75.00000        2775.00 

      WATER REPELLENT, SILANE                 |                             |                             | 

    0135 516.11                  44.000  LF   |     600.00000       26400.00|     650.00000       28600.00|     550.00000       24200.00 

      BRIDGE EXPANSION JOINT, VERMONT         |                             |                             | 

    0140 519.20                 508.000  SY   |      23.00000       11684.00|      20.00000       10160.00|      25.00000       12700.00 

      SHEET MEMBRANE WATERPROOFING, TORCH     |                             |                             | 

      APPLIED                                 |                             |                             | 

    0145 524.11                  44.000  LF   |      30.00000        1320.00|      25.00000        1100.00|      15.00000         660.00 

      JOINT SEALER, HOT POURED                |                             |                             | 

    0150 527.10                          LUMP |   10000.00000       10000.00|   45000.00000       45000.00|    1000.00000        1000.00 

      MAINTENANCE OF STRUCTURES AND APPROACHE |                             |                             | 

    0155 528.11                          LUMP |  250000.00000      250000.00|  325000.00000      325000.00|  328000.00000      328000.00 

      TWO-WAY TEMPORARY BRIDGE (2376 SF. -    |                             |                             | 

      EST.)                                   |                             |                             | 

    0160 529.15                   1.000  EACH |  175000.00000      175000.00|  241000.00000      241000.00|  148000.00000      148000.00 

      REMOVAL OF STRUCTURE (3015 SF. - EST.)  |                             |                             | 

    0165 604.20                   1.000  EACH |    2500.00000        2500.00|    1600.00000        1600.00|    2500.00000        2500.00 

      PRECAST REINFORCED CONCRETE CATCH BASIN |                             |                             | 

      WITH CAST IRON GRATE                    |                             |                             | 

    0170 613.10                 245.000  CY   |      45.00000       11025.00|      65.00000       15925.00|      45.00000       11025.00 

      STONE FILL, TYPE I                      |                             |                             | 

    0175 613.12                 176.000  CY   |      45.00000        7920.00|      65.00000       11440.00|      45.00000        7920.00 

      STONE FILL, TYPE III                    |                             |                             | 

    0180 613.13                 750.000  CY   |      55.00000       41250.00|      45.00000       33750.00|      45.00000       33750.00 

      STONE FILL, TYPE IV                     |                             |                             | 

    0185 617.10                   1.000  EACH |     160.00000         160.00|     142.00000         142.00|     125.00000         125.00 

      RELOCATE MAILBOX, SINGLE SUPPORT        |                             |                             | 

    0190 617.12                   1.000  EACH |     175.00000         175.00|     152.00000         152.00|     200.00000         200.00 

      RELOCATE MAILBOX, MULTIPLE SUPPORT      |                             |                             | 

    0195 618.10                 230.000  SY   |      60.00000       13800.00|      45.00000       10350.00|      85.00000       19550.00 

      PORTLAND CEMENT CONCRETE SIDEWALK, 5    |                             |                             | 

      INCH                                    |                             |                             | 

    0200 621.30                 672.000  LF   |      32.00000       21504.00|      29.00000       19488.00|      30.00000       20160.00 

      BOX BEAM GUARDRAIL                      |                             |                             | 

    0205 621.51                   2.000  EACH |    3000.00000        6000.00|    3000.00000        6000.00|    3000.00000        6000.00 

      MANUFACTURED TERMINAL SECTION, TANGENT  |                             |                             | 

    0210 621.80                 561.000  LF   |       2.00000        1122.00|       1.00000         561.00|       2.00000        1122.00 

      REMOVAL AND DISPOSAL OF GUARDRAIL       |                             |                             | 

    0215 630.10                 200.000  HR   |      60.00000       12000.00|      55.00000       11000.00|      75.00000       15000.00 

      UNIFORMED TRAFFIC OFFICERS              |                             |                             | 

    0220 630.15                2250.000  HR   |      18.00000       40500.00|      20.00000       45000.00|      25.00000       56250.00 

      FLAGGERS                                |                             |                             | 
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         PROJECT(S): WARREN BRF 013-4(14)                                            CONTRACT ID   : 78F242 

 

 

    ===================================================================================================================================== 

                                              |(   1  ) 110011460210        |(   2   ) 11008644           |(   3  ) 980284489601 

                                              |S. D. IRELAND CONCRETE CONST |J. A. MCDONALD, INC.         |COLD RIVER BRIDGES, LLC 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0225 631.10                          LUMP |   15000.00000       15000.00|   17000.00000       17000.00|    8000.00000        8000.00 

      FIELD OFFICE, ENGINEERS                 |                             |                             | 

    0230 631.16                          LUMP |     500.00000         500.00|    1000.00000        1000.00|    1000.00000        1000.00 

      TESTING EQUIPMENT, CONCRETE             |                             |                             | 

    0235 631.17                          LUMP |     500.00000         500.00|    1000.00000        1000.00|    1000.00000        1000.00 

      TESTING EQUIPMENT, BITUMINOUS           |                             |                             | 

    0240 631.26                3000.000  DL   |       1.00000        3000.00|       1.00000        3000.00|       1.00000        3000.00 

      FIELD OFFICE TELEPHONE (N.A.B.I.)       |                             |                             | 

    0245 634.10                 520.000  HR   |      10.00000        5200.00|       2.00000        1040.00|       1.00000         520.00 

      EMPLOYEE TRAINEESHIP                    |                             |                             | 

    0250 635.11                          LUMP |  200000.00000      200000.00|  155000.00000      155000.00|  328000.00000      328000.00 

      MOBILIZATION/DEMOBILIZATION             |                             |                             | 

    0255 641.10                          LUMP |   20000.00000       20000.00|   30000.00000       30000.00|   48000.00000       48000.00 

      TRAFFIC CONTROL                         |                             |                             | 

    0260 641.15                   1.000  EACH |    7500.00000        7500.00|    7000.00000        7000.00|    8000.00000        8000.00 

      PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             | 

    0265 646.400               2510.000  LF   |       0.85000        2133.50|       0.75000        1882.50|       1.00000        2510.00 

      DURABLE 4 INCH WHITE LINE               |                             |                             | 

    0270 646.410               2510.000  LF   |       0.85000        2133.50|       0.75000        1882.50|       1.00000        2510.00 

      DURABLE 4 INCH YELLOW LINE              |                             |                             | 

    0275 646.480                 15.000  LF   |       7.00000         105.00|       6.00000          90.00|      10.00000         150.00 

      DURABLE 24 INCH STOP BAR                |                             |                             | 

    0280 649.31                1300.000  SY   |       2.00000        2600.00|       5.00000        6500.00|       1.50000        1950.00 

      GEOTEXTILE UNDER STONE FILL             |                             |                             | 

    0285 649.51                 330.000  SY   |       2.00000         660.00|       7.00000        2310.00|       3.00000         990.00 

      GEOTEXTILE FOR SILT FENCE               |                             |                             | 

    0290 649.515                210.000  SY   |       4.00000         840.00|      10.00000        2100.00|       6.00000        1260.00 

      GEOTEXTILE FOR SILT FENCE, WOVEN WIRE   |                             |                             | 

      REINFORCED                              |                             |                             | 

    0295 649.61                 670.000  SY   |      10.00000        6700.00|      15.00000       10050.00|       5.00000        3350.00 

      GEOTEXTILE FOR FILTER CURTAIN           |                             |                             | 

    0300 651.15                  70.000  LB   |       8.00000         560.00|       8.00000         560.00|      15.00000        1050.00 

      SEED                                    |                             |                             | 

    0305 651.17                  10.000  LB   |       8.00000          80.00|       3.00000          30.00|      15.00000         150.00 

      SEED, WINTER RYE                        |                             |                             | 

    0310 651.18                 590.000  LB   |       2.00000        1180.00|       1.00000         590.00|       2.00000        1180.00 

      FERTILIZER                              |                             |                             | 

    0315 651.20                   3.000  TON  |     800.00000        2400.00|     175.00000         525.00|     500.00000        1500.00 

      AGRICULTURAL LIMESTONE                  |                             |                             | 

    0320 651.25                   3.000  TON  |     800.00000        2400.00|     400.00000        1200.00|    1500.00000        4500.00 

      HAY MULCH                               |                             |                             | 
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         PROJECT(S): WARREN BRF 013-4(14)                                            CONTRACT ID   : 78F242 

 

 

    ===================================================================================================================================== 

                                              |(   1  ) 110011460210        |(   2   ) 11008644           |(   3  ) 980284489601 

                                              |S. D. IRELAND CONCRETE CONST |J. A. MCDONALD, INC.         |COLD RIVER BRIDGES, LLC 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0325 651.35                 610.000  CY   |      30.00000       18300.00|      30.00000       18300.00|      25.00000       15250.00 

      TOPSOIL                                 |                             |                             | 

    0330 651.40                 238.000  SY   |      20.00000        4760.00|       8.00000        1904.00|      25.00000        5950.00 

      GRUBBING MATERIAL                       |                             |                             | 

    0335 652.10                          LUMP |    3000.00000        3000.00|    3500.00000        3500.00|    3000.00000        3000.00 

      EPSC PLAN                               |                             |                             | 

    0340 652.20                 230.000  HR   |      20.00000        4600.00|      20.00000        4600.00|      50.00000       11500.00 

      MONITORING EPSC PLAN                    |                             |                             | 

    0345 652.30                   1.000  LU   |    8000.00000        8000.00|    8000.00000        8000.00|    8000.00000        8000.00 

      MAINTENANCE OF EPSC PLAN (N.A.B.I.)     |                             |                             | 

    0350 653.20                3640.000  SY   |       4.00000       14560.00|       1.30000        4732.00|       5.00000       18200.00 

      TEMPORARY EROSION MATTING               |                             |                             | 

    0355 653.25                   8.000  CY   |     100.00000         800.00|      70.00000         560.00|     100.00000         800.00 

      TEMPORARY STONE CHECK DAM, TYPE I       |                             |                             | 

    0360 653.35                  90.000  CY   |      50.00000        4500.00|      60.00000        5400.00|      50.00000        4500.00 

      VEHICLE TRACKING PAD                    |                             |                             | 

    0365 653.40                   1.000  EACH |     250.00000         250.00|     165.00000         165.00|     300.00000         300.00 

      INLET PROTECTION DEVICE, TYPE I         |                             |                             | 

    0370 653.50                 530.000  LF   |       3.00000        1590.00|       4.00000        2120.00|       5.00000        2650.00 

      BARRIER FENCE                           |                             |                             | 

    0375 653.55                1440.000  LF   |       1.00000        1440.00|       1.00000        1440.00|       1.00000        1440.00 

      PROJECT DEMARCATION FENCE               |                             |                             | 

    0380 675.20                  14.000  SF   |      15.50000         217.00|      14.00000         196.00|      25.00000         350.00 

      TRAFFIC SIGNS, TYPE A                   |                             |                             | 

    0385 675.341                 16.000  LF   |      12.50000         200.00|      11.00000         176.00|      15.00000         240.00 

      SQUARE TUBE SIGN POST AND ANCHOR        |                             |                             | 

    0390 675.50                  24.000  EACH |      10.00000         240.00|       5.00000         120.00|      10.00000         240.00 

      REMOVING SIGNS                          |                             |                             | 

    0395 675.60                  13.000  EACH |      25.00000         325.00|      15.00000         195.00|      25.00000         325.00 

      ERECTING SALVAGED SIGNS                 |                             |                             | 

    0400 675.61                  16.000  EACH |      75.00000        1200.00|      63.00000        1008.00|      75.00000        1200.00 

      SETTING SALVAGED POSTS                  |                             |                             | 

    0405 676.10                  13.000  EACH |      45.00000         585.00|      39.00000         507.00|      40.00000         520.00 

      DELINEATOR WITH STEEL POST              |                             |                             | 

    0410 690.50                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

      PRICE ADJUSTMENT, FUEL (N.A.B.I.)       |                             |                             | 

    0415 900.620                  4.000  EACH |    3900.00000       15600.00|    4000.00000       16000.00|    5500.00000       22000.00 

      SPECIAL PROVISION (GUARDRAIL APPROACH   |                             |                             | 

      SECTION, GALVANIZED 2 RAIL BOX BEAM)    |                             |                             | 

    0420 900.640                301.000  LF   |     110.00000       33110.00|     100.00000       30100.00|     100.00000       30100.00 

      SPECIAL PROVISION (BRIDGE RAILING,      |                             |                             | 

      GALVANIZED 2 RAIL BOX BEAM/CURB MOUNTED)|                             |                             | 
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    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0425 900.640                173.000  LF   |      90.00000       15570.00|      80.00000       13840.00|      80.00000       13840.00 

      SPECIAL PROVISION (PEDESTRIAN HAND      |                             |                             | 

      RAILING)                                |                             |                             | 

    0430 900.645                         LUMP |  937000.00000      937000.00|  900000.00000      900000.00|  888000.00000      888000.00 

      SPECIAL PROVISION (PREFABRICATED TRUSS  |                             |                             | 

      BRIDGE)                                 |                             |                             | 

    0435 900.650                  1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

      SPECIAL PROVISION (MAT DENSITY PAY      |                             |                             | 

      ADJUSTMENT, SMALL QUANTITY)(N.A.B.I.)   |                             |                             | 

    0440 900.650                  1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

      SPECIAL PROVISION (MIXTURE PAY          |                             |                             | 

      ADJUSTMENT)(N.A.B.I.)                   |                             |                             | 

    0445 900.680               1193.000  TON  |     125.00000      149125.00|     150.00000      178950.00|     100.00000      119300.00 

      SPECIAL PROVISION (BITUMINOUS CONCRETE  |                             |                             | 

      PAVEMENT, SMALL QUANTITY)               |                             |                             | 

    0450 601.0215    AA1         58.000  LF   |                             |                             | 

      18" CAAP .060 (2-2/3 X 1/2)             |                             |                             | 

    0455 601.0415    AA2         58.000  LF   |                             |                             | 

      18" PCCSP .064 (2-2/3 X 1/2)            |                             |                             | 

    0460 601.0915    AA3         58.000  LF   |      50.00000        2900.00|      36.00000        2088.00|      75.00000        4350.00 

      18" CPEP                                |                             |                             | 

    0465 601.0225    BB1         93.000  LF   |                             |                             | 

      24" CAAP .060 (2-2/3 X 1/2)             |                             |                             | 

    0470 601.0425    BB2         93.000  LF   |                             |                             | 

      24" PCCSP .064 (2-2/3 X 1/2)            |                             |                             | 

    0475 601.0920    BB3         93.000  LF   |      70.00000        6510.00|      52.00000        4836.00|      95.00000        8835.00 

      24" CPEP                                |                             |                             | 

         SECTION TOTALS                       |           $     3,522,363.00|           $     3,547,833.00|           $     3,588,681.00 

    ------------------------------------------+----------------------------+----------------------------+------------------------------ 

         COMMON ITEMS TOTAL                   |           $     3,522,363.00|           $     3,547,833.00|           $     3,588,681.00 

                                              |                             |                             | 

         CONTRACT TOTALS (LOW COST)           |           $     3,522,363.00|           $     3,547,833.00|           $     3,588,681.00 

    ==================================================================================================================================== 
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    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    SECTION 0001   ROADWAY 

                                              |                             |                             | 

    0005 201.10                          LUMP |   25000.00000       25000.00|   20000.00000       20000.00|   12000.00000       12000.00 

      CLEARING AND GRUBBING, INCLUDING        |                             |                             | 

      INDIVIDUAL TREES AND STUMPS             |                             |                             | 

    0010 203.15                3320.000  CY   |      12.50000       41500.00|      12.00000       39840.00|       8.00000       26560.00 

      COMMON EXCAVATION                       |                             |                             | 

    0015 203.16                 840.000  CY   |      46.00000       38640.00|      65.00000       54600.00|      35.00000       29400.00 

      SOLID ROCK EXCAVATION                   |                             |                             | 

    0020 203.27                 750.000  CY   |      20.00000       15000.00|      15.00000       11250.00|      20.00000       15000.00 

      UNCLASSIFIED CHANNEL EXCAVATION         |                             |                             | 

    0025 203.31                2170.000  CY   |      36.00000       78120.00|      20.00000       43400.00|      14.00000       30380.00 

      SAND BORROW                             |                             |                             | 

    0030 204.20                 280.000  CY   |      14.00000        3920.00|      25.00000        7000.00|      20.00000        5600.00 

      TRENCH EXCAVATION OF EARTH              |                             |                             | 

    0035 204.21                  32.000  CY   |     100.00000        3200.00|     150.00000        4800.00|     110.00000        3520.00 

      TRENCH EXCAVATION OF ROCK               |                             |                             | 

    0040 204.22                   1.000  CY   |      75.00000          75.00|      75.00000          75.00|      75.00000          75.00 

      TRENCH EXCAVATION OF EARTH, EXPLORATORY |                             |                             | 

      (N.A.B.I.)                              |                             |                             | 

    0045 204.30                 726.000  CY   |      40.00000       29040.00|      32.00000       23232.00|      30.00000       21780.00 

      GRANULAR BACKFILL FOR STRUCTURES        |                             |                             | 

    0050 208.30                1090.000  CY   |      15.00000       16350.00|      25.00000       27250.00|      25.00000       27250.00 

      COFFERDAM EXCAVATION, EARTH             |                             |                             | 

    0055 208.35                 233.000  CY   |      40.00000        9320.00|     100.00000       23300.00|      75.00000       17475.00 

      COFFERDAM EXCAVATION, ROCK              |                             |                             | 

    0060 208.40                          LUMP |  123000.00000      123000.00|   40000.00000       40000.00|  145000.00000      145000.00 

      COFFERDAM (ABUTMENT #1)                 |                             |                             | 

    0065 208.40                          LUMP |  120000.00000      120000.00|   65000.00000       65000.00|  145000.00000      145000.00 

      COFFERDAM (ABUTMENT #2)                 |                             |                             | 

    0070 210.10                 360.000  SY   |       8.00000        2880.00|      20.00000        7200.00|      18.00000        6480.00 

      COLD PLANING, BITUMINOUS PAVEMENT       |                             |                             | 

    0075 301.35                2570.000  CY   |      44.00000      113080.00|      35.00000       89950.00|      38.00000       97660.00 

      SUBBASE OF DENSE GRADED CRUSHED STONE   |                             |                             | 

    0080 402.10                  50.000  CY   |      46.00000        2300.00|      50.00000        2500.00|      50.00000        2500.00 

      AGGREGATE SHOULDERS, IN PLACE           |                             |                             | 

    0085 404.65                  23.000  CWT  |      76.00000        1748.00|     175.00000        4025.00|     100.00000        2300.00 

      EMULSIFIED ASPHALT                      |                             |                             | 

    0090 406.50                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

      PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B |                             |                             | 

      I.)                                     |                             |                             | 
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    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0095 501.33                  18.000  CY   |    1050.00000       18900.00|    1200.00000       21600.00|     850.00000       15300.00 

      CONCRETE, HIGH PERFORMANCE CLASS A      |                             |                             | 

    0100 501.34                 560.000  CY   |     505.00000      282800.00|     575.00000      322000.00|     550.00000      308000.00 

      CONCRETE, HIGH PERFORMANCE CLASS B      |                             |                             | 

    0105 504.10                          LUMP |   15000.00000       15000.00|  375000.00000      375000.00|   45000.00000       45000.00 

      FURNISHING EQUIPMENT FOR DRIVING PILING |                             |                             | 

    0110 505.20                5075.000  LF   |      89.80000      455735.00|       0.10000         507.50|      95.00000      482125.00 

      STEEL PILING, HP 14 X 117               |                             |                             | 

    0115 505.45                   4.000  EACH |    2800.00000       11200.00|    9000.00000       36000.00|    3500.00000       14000.00 

      DYNAMIC PILE LOADING TEST               |                             |                             | 

    0120 507.11               40100.000  LB   |       1.10000       44110.00|       1.10000       44110.00|       1.30000       52130.00 

      REINFORCING STEEL, LEVEL I              |                             |                             | 

    0125 507.12               15700.000  LB   |       2.60000       40820.00|       2.40000       37680.00|       2.50000       39250.00 

      REINFORCING STEEL, LEVEL II             |                             |                             | 

    0130 514.10                  37.000  GAL  |      45.00000        1665.00|     150.00000        5550.00|      50.00000        1850.00 

      WATER REPELLENT, SILANE                 |                             |                             | 

    0135 516.11                  44.000  LF   |     600.00000       26400.00|     575.00000       25300.00|     750.00000       33000.00 

      BRIDGE EXPANSION JOINT, VERMONT         |                             |                             | 

    0140 519.20                 508.000  SY   |      20.00000       10160.00|      20.00000       10160.00|      25.00000       12700.00 

      SHEET MEMBRANE WATERPROOFING, TORCH     |                             |                             | 

      APPLIED                                 |                             |                             | 

    0145 524.11                  44.000  LF   |      26.00000        1144.00|      15.00000         660.00|      25.00000        1100.00 

      JOINT SEALER, HOT POURED                |                             |                             | 

    0150 527.10                          LUMP |    3000.00000        3000.00|   10000.00000       10000.00|   14300.00000       14300.00 

      MAINTENANCE OF STRUCTURES AND APPROACHE |                             |                             | 

    0155 528.11                          LUMP |  524000.00000      524000.00|  400000.00000      400000.00|  450000.00000      450000.00 

      TWO-WAY TEMPORARY BRIDGE (2376 SF. -    |                             |                             | 

      EST.)                                   |                             |                             | 

    0160 529.15                   1.000  EACH |   88900.00000       88900.00|  350000.00000      350000.00|  175000.00000      175000.00 

      REMOVAL OF STRUCTURE (3015 SF. - EST.)  |                             |                             | 

    0165 604.20                   1.000  EACH |    2200.00000        2200.00|    3000.00000        3000.00|    5000.00000        5000.00 

      PRECAST REINFORCED CONCRETE CATCH BASIN |                             |                             | 

      WITH CAST IRON GRATE                    |                             |                             | 

    0170 613.10                 245.000  CY   |      45.00000       11025.00|      50.00000       12250.00|      42.00000       10290.00 

      STONE FILL, TYPE I                      |                             |                             | 

    0175 613.12                 176.000  CY   |      26.00000        4576.00|      70.00000       12320.00|      42.00000        7392.00 

      STONE FILL, TYPE III                    |                             |                             | 

    0180 613.13                 750.000  CY   |      31.00000       23250.00|      70.00000       52500.00|      43.00000       32250.00 

      STONE FILL, TYPE IV                     |                             |                             | 

    0185 617.10                   1.000  EACH |     142.00000         142.00|     150.00000         150.00|     200.00000         200.00 

      RELOCATE MAILBOX, SINGLE SUPPORT        |                             |                             | 
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    0190 617.12                   1.000  EACH |     152.00000         152.00|     150.00000         150.00|     200.00000         200.00 

      RELOCATE MAILBOX, MULTIPLE SUPPORT      |                             |                             | 

    0195 618.10                 230.000  SY   |      68.00000       15640.00|      50.00000       11500.00|      60.00000       13800.00 

      PORTLAND CEMENT CONCRETE SIDEWALK, 5    |                             |                             | 

      INCH                                    |                             |                             | 

    0200 621.30                 672.000  LF   |      30.00000       20160.00|      30.00000       20160.00|      30.00000       20160.00 

      BOX BEAM GUARDRAIL                      |                             |                             | 

    0205 621.51                   2.000  EACH |    3100.00000        6200.00|    3000.00000        6000.00|    3500.00000        7000.00 

      MANUFACTURED TERMINAL SECTION, TANGENT  |                             |                             | 

    0210 621.80                 561.000  LF   |       1.00000         561.00|       2.00000        1122.00|      10.00000        5610.00 

      REMOVAL AND DISPOSAL OF GUARDRAIL       |                             |                             | 

    0215 630.10                 200.000  HR   |      30.00000        6000.00|      45.00000        9000.00|      45.00000        9000.00 

      UNIFORMED TRAFFIC OFFICERS              |                             |                             | 

    0220 630.15                2250.000  HR   |      30.00000       67500.00|       1.00000        2250.00|      22.00000       49500.00 

      FLAGGERS                                |                             |                             | 

    0225 631.10                          LUMP |   16500.00000       16500.00|   25000.00000       25000.00|   15000.00000       15000.00 

      FIELD OFFICE, ENGINEERS                 |                             |                             | 

    0230 631.16                          LUMP |     550.00000         550.00|    1000.00000        1000.00|    1000.00000        1000.00 

      TESTING EQUIPMENT, CONCRETE             |                             |                             | 

    0235 631.17                          LUMP |     100.00000         100.00|     500.00000         500.00|    1000.00000        1000.00 

      TESTING EQUIPMENT, BITUMINOUS           |                             |                             | 

    0240 631.26                3000.000  DL   |       1.00000        3000.00|       1.00000        3000.00|       1.00000        3000.00 

      FIELD OFFICE TELEPHONE (N.A.B.I.)       |                             |                             | 

    0245 634.10                 520.000  HR   |       5.00000        2600.00|       4.00000        2080.00|      10.00000        5200.00 

      EMPLOYEE TRAINEESHIP                    |                             |                             | 

    0250 635.11                          LUMP |  197000.00000      197000.00|  100000.00000      100000.00|  175000.00000      175000.00 

      MOBILIZATION/DEMOBILIZATION             |                             |                             | 

    0255 641.10                          LUMP |   27500.00000       27500.00|   20000.00000       20000.00|   30000.00000       30000.00 

      TRAFFIC CONTROL                         |                             |                             | 

    0260 641.15                   1.000  EACH |    8000.00000        8000.00|    7000.00000        7000.00|    7500.00000        7500.00 

      PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             | 

    0265 646.400               2510.000  LF   |       0.75000        1882.50|       1.00000        2510.00|       1.00000        2510.00 

      DURABLE 4 INCH WHITE LINE               |                             |                             | 

    0270 646.410               2510.000  LF   |       0.75000        1882.50|       1.00000        2510.00|       1.00000        2510.00 

      DURABLE 4 INCH YELLOW LINE              |                             |                             | 

    0275 646.480                 15.000  LF   |       6.00000          90.00|      10.00000         150.00|       8.00000         120.00 

      DURABLE 24 INCH STOP BAR                |                             |                             | 

    0280 649.31                1300.000  SY   |       2.25000        2925.00|       5.00000        6500.00|       3.00000        3900.00 

      GEOTEXTILE UNDER STONE FILL             |                             |                             | 

    0285 649.51                 330.000  SY   |       8.00000        2640.00|      10.00000        3300.00|       3.00000         990.00 

      GEOTEXTILE FOR SILT FENCE               |                             |                             | 
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    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0290 649.515                210.000  SY   |      13.00000        2730.00|      16.00000        3360.00|       8.00000        1680.00 

      GEOTEXTILE FOR SILT FENCE, WOVEN WIRE   |                             |                             | 

      REINFORCED                              |                             |                             | 

    0295 649.61                 670.000  SY   |      32.00000       21440.00|      20.00000       13400.00|      20.00000       13400.00 

      GEOTEXTILE FOR FILTER CURTAIN           |                             |                             | 

    0300 651.15                  70.000  LB   |       6.00000         420.00|      20.00000        1400.00|      12.00000         840.00 

      SEED                                    |                             |                             | 

    0305 651.17                  10.000  LB   |       6.00000          60.00|      20.00000         200.00|       5.00000          50.00 

      SEED, WINTER RYE                        |                             |                             | 

    0310 651.18                 590.000  LB   |       1.50000         885.00|       5.00000        2950.00|       3.00000        1770.00 

      FERTILIZER                              |                             |                             | 

    0315 651.20                   3.000  TON  |    1240.00000        3720.00|     500.00000        1500.00|     700.00000        2100.00 

      AGRICULTURAL LIMESTONE                  |                             |                             | 

    0320 651.25                   3.000  TON  |     600.00000        1800.00|     600.00000        1800.00|     500.00000        1500.00 

      HAY MULCH                               |                             |                             | 

    0325 651.35                 610.000  CY   |      30.00000       18300.00|      30.00000       18300.00|      45.00000       27450.00 

      TOPSOIL                                 |                             |                             | 

    0330 651.40                 238.000  SY   |       6.25000        1487.50|      10.00000        2380.00|       7.00000        1666.00 

      GRUBBING MATERIAL                       |                             |                             | 

    0335 652.10                          LUMP |    9900.00000        9900.00|    5000.00000        5000.00|    5000.00000        5000.00 

      EPSC PLAN                               |                             |                             | 

    0340 652.20                 230.000  HR   |      40.00000        9200.00|      40.00000        9200.00|      20.00000        4600.00 

      MONITORING EPSC PLAN                    |                             |                             | 

    0345 652.30                   1.000  LU   |    8000.00000        8000.00|    8000.00000        8000.00|    8000.00000        8000.00 

      MAINTENANCE OF EPSC PLAN (N.A.B.I.)     |                             |                             | 

    0350 653.20                3640.000  SY   |       1.50000        5460.00|       3.50000       12740.00|       3.00000       10920.00 

      TEMPORARY EROSION MATTING               |                             |                             | 

    0355 653.25                   8.000  CY   |     115.00000         920.00|      60.00000         480.00|     100.00000         800.00 

      TEMPORARY STONE CHECK DAM, TYPE I       |                             |                             | 

    0360 653.35                  90.000  CY   |      75.00000        6750.00|      60.00000        5400.00|      50.00000        4500.00 

      VEHICLE TRACKING PAD                    |                             |                             | 

    0365 653.40                   1.000  EACH |     150.00000         150.00|     250.00000         250.00|     300.00000         300.00 

      INLET PROTECTION DEVICE, TYPE I         |                             |                             | 

    0370 653.50                 530.000  LF   |       3.00000        1590.00|       8.00000        4240.00|       3.00000        1590.00 

      BARRIER FENCE                           |                             |                             | 

    0375 653.55                1440.000  LF   |       1.50000        2160.00|       4.00000        5760.00|       3.00000        4320.00 

      PROJECT DEMARCATION FENCE               |                             |                             | 

    0380 675.20                  14.000  SF   |      14.50000         203.00|      15.00000         210.00|      25.00000         350.00 

      TRAFFIC SIGNS, TYPE A                   |                             |                             | 

    0385 675.341                 16.000  LF   |      11.00000         176.00|      15.00000         240.00|      25.00000         400.00 

      SQUARE TUBE SIGN POST AND ANCHOR        |                             |                             | 
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    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0390 675.50                  24.000  EACH |       5.00000         120.00|       5.00000         120.00|      50.00000        1200.00 

      REMOVING SIGNS                          |                             |                             | 

    0395 675.60                  13.000  EACH |      15.00000         195.00|      15.00000         195.00|      75.00000         975.00 

      ERECTING SALVAGED SIGNS                 |                             |                             | 

    0400 675.61                  16.000  EACH |      63.00000        1008.00|      70.00000        1120.00|      50.00000         800.00 

      SETTING SALVAGED POSTS                  |                             |                             | 

    0405 676.10                  13.000  EACH |      40.00000         520.00|      40.00000         520.00|      50.00000         650.00 

      DELINEATOR WITH STEEL POST              |                             |                             | 

    0410 690.50                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

      PRICE ADJUSTMENT, FUEL (N.A.B.I.)       |                             |                             | 

    0415 900.620                  4.000  EACH |    5400.00000       21600.00|    5000.00000       20000.00|    3500.00000       14000.00 

      SPECIAL PROVISION (GUARDRAIL APPROACH   |                             |                             | 

      SECTION, GALVANIZED 2 RAIL BOX BEAM)    |                             |                             | 

    0420 900.640                301.000  LF   |     118.00000       35518.00|     125.00000       37625.00|     110.00000       33110.00 

      SPECIAL PROVISION (BRIDGE RAILING,      |                             |                             | 

      GALVANIZED 2 RAIL BOX BEAM/CURB MOUNTED)|                             |                             | 

    0425 900.640                173.000  LF   |      82.00000       14186.00|      90.00000       15570.00|      85.00000       14705.00 

      SPECIAL PROVISION (PEDESTRIAN HAND      |                             |                             | 

      RAILING)                                |                             |                             | 

    0430 900.645                         LUMP |  830000.00000      830000.00|  950000.00000      950000.00|  850000.00000      850000.00 

      SPECIAL PROVISION (PREFABRICATED TRUSS  |                             |                             | 

      BRIDGE)                                 |                             |                             | 

    0435 900.650                  1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

      SPECIAL PROVISION (MAT DENSITY PAY      |                             |                             | 

      ADJUSTMENT, SMALL QUANTITY)(N.A.B.I.)   |                             |                             | 

    0440 900.650                  1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

      SPECIAL PROVISION (MIXTURE PAY          |                             |                             | 

      ADJUSTMENT)(N.A.B.I.)                   |                             |                             | 

    0445 900.680               1193.000  TON  |      96.00000      114528.00|     160.00000      190880.00|     110.00000      131230.00 

      SPECIAL PROVISION (BITUMINOUS CONCRETE  |                             |                             | 

      PAVEMENT, SMALL QUANTITY)               |                             |                             | 

    0450 601.0215    AA1         58.000  LF   |                             |                             | 

      18" CAAP .060 (2-2/3 X 1/2)             |                             |                             | 

    0455 601.0415    AA2         58.000  LF   |                             |      50.00000        2900.00| 

      18" PCCSP .064 (2-2/3 X 1/2)            |                             |                             | 

    0460 601.0915    AA3         58.000  LF   |      43.00000        2494.00|                             |      85.00000        4930.00 

      18" CPEP                                |                             |                             | 

    0465 601.0225    BB1         93.000  LF   |                             |                             | 

      24" CAAP .060 (2-2/3 X 1/2)             |                             |                             | 

    0470 601.0425    BB2         93.000  LF   |                             |      70.00000        6510.00| 

      24" PCCSP .064 (2-2/3 X 1/2)            |                             |                             | 
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                                                           RESULTS OF BIDS 

 

         PROJECT(S): WARREN BRF 013-4(14)                                            CONTRACT ID   : 78F242 

 

 

    ===================================================================================================================================== 

                                              |(   4  ) 11006113            |(   5   ) 980297691901       |(   6  ) 980058954601 

                                              |WINTERSET, INC.              |NORTHERN CONSTRUCTION SERVIC |CCS CONSTRUCTORS, INC. 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0475 601.0920    BB3         93.000  LF   |      38.00000        3534.00|                             |     110.00000       10230.00 

      24" CPEP                                |                             |                             | 

         SECTION TOTALS                       |           $     3,688,141.50|           $     3,728,195.50|           $     3,792,937.00 

    ------------------------------------------+----------------------------+----------------------------+------------------------------ 

         COMMON ITEMS TOTAL                   |           $     3,688,141.50|           $     3,728,195.50|           $     3,792,937.00 

                                              |                             |                             | 

         CONTRACT TOTALS (LOW COST)           |           $     3,688,141.50|           $     3,728,195.50|           $     3,792,937.00 

    ==================================================================================================================================== 
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                                                           RESULTS OF BIDS 

 

         PROJECT(S): WARREN BRF 013-4(14)                                            CONTRACT ID   : 78F242 

 

 

    ===================================================================================================================================== 

                                              |(   7  ) 12008274            |(   8   ) 12007238010        |(   9  ) 120036300910 

                                              |BECK & BELLUCCI, INC.        |T. BUCK CONSTRUCTION, INC.   |WYMAN & SIMPSON, INC. 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    SECTION 0001   ROADWAY 

                                              |                             |                             | 

    0005 201.10                          LUMP |   10200.00000       10200.00|   15000.00000       15000.00|   20000.00000       20000.00 

      CLEARING AND GRUBBING, INCLUDING        |                             |                             | 

      INDIVIDUAL TREES AND STUMPS             |                             |                             | 

    0010 203.15                3320.000  CY   |      10.20000       33864.00|      10.00000       33200.00|      13.00000       43160.00 

      COMMON EXCAVATION                       |                             |                             | 

    0015 203.16                 840.000  CY   |      76.50000       64260.00|      60.00000       50400.00|      75.00000       63000.00 

      SOLID ROCK EXCAVATION                   |                             |                             | 

    0020 203.27                 750.000  CY   |      15.30000       11475.00|      20.00000       15000.00|      16.00000       12000.00 

      UNCLASSIFIED CHANNEL EXCAVATION         |                             |                             | 

    0025 203.31                2170.000  CY   |      35.70000       77469.00|      35.00000       75950.00|      35.00000       75950.00 

      SAND BORROW                             |                             |                             | 

    0030 204.20                 280.000  CY   |      15.30000        4284.00|      15.00000        4200.00|      15.00000        4200.00 

      TRENCH EXCAVATION OF EARTH              |                             |                             | 

    0035 204.21                  32.000  CY   |     204.00000        6528.00|      75.00000        2400.00|     200.00000        6400.00 

      TRENCH EXCAVATION OF ROCK               |                             |                             | 

    0040 204.22                   1.000  CY   |      75.00000          75.00|      75.00000          75.00|      75.00000          75.00 

      TRENCH EXCAVATION OF EARTH, EXPLORATORY |                             |                             | 

      (N.A.B.I.)                              |                             |                             | 

    0045 204.30                 726.000  CY   |      40.80000       29620.80|      37.00000       26862.00|      45.00000       32670.00 

      GRANULAR BACKFILL FOR STRUCTURES        |                             |                             | 

    0050 208.30                1090.000  CY   |      25.50000       27795.00|      14.00000       15260.00|      25.00000       27250.00 

      COFFERDAM EXCAVATION, EARTH             |                             |                             | 

    0055 208.35                 233.000  CY   |      51.00000       11883.00|      60.00000       13980.00|      50.00000       11650.00 

      COFFERDAM EXCAVATION, ROCK              |                             |                             | 

    0060 208.40                          LUMP |  150000.00000      150000.00|  145000.00000      145000.00|   80000.00000       80000.00 

      COFFERDAM (ABUTMENT #1)                 |                             |                             | 

    0065 208.40                          LUMP |  150000.00000      150000.00|  145000.00000      145000.00|   75000.00000       75000.00 

      COFFERDAM (ABUTMENT #2)                 |                             |                             | 

    0070 210.10                 360.000  SY   |       8.40000        3024.00|      17.00000        6120.00|      17.00000        6120.00 

      COLD PLANING, BITUMINOUS PAVEMENT       |                             |                             | 

    0075 301.35                2570.000  CY   |      44.90000      115393.00|      35.00000       89950.00|      45.00000      115650.00 

      SUBBASE OF DENSE GRADED CRUSHED STONE   |                             |                             | 

    0080 402.10                  50.000  CY   |      51.00000        2550.00|      50.00000        2500.00|      50.00000        2500.00 

      AGGREGATE SHOULDERS, IN PLACE           |                             |                             | 

    0085 404.65                  23.000  CWT  |      57.75000        1328.25|      75.00000        1725.00|      75.00000        1725.00 

      EMULSIFIED ASPHALT                      |                             |                             | 

    0090 406.50                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

      PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B |                             |                             | 

      I.)                                     |                             |                             | 
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                                                           RESULTS OF BIDS 

 

         PROJECT(S): WARREN BRF 013-4(14)                                            CONTRACT ID   : 78F242 

 

 

    ===================================================================================================================================== 

                                              |(   7  ) 12008274            |(   8   ) 12007238010        |(   9  ) 120036300910 

                                              |BECK & BELLUCCI, INC.        |T. BUCK CONSTRUCTION, INC.   |WYMAN & SIMPSON, INC. 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0095 501.33                  18.000  CY   |    1000.00000       18000.00|     600.00000       10800.00|     650.00000       11700.00 

      CONCRETE, HIGH PERFORMANCE CLASS A      |                             |                             | 

    0100 501.34                 560.000  CY   |     525.00000      294000.00|     500.00000      280000.00|     500.00000      280000.00 

      CONCRETE, HIGH PERFORMANCE CLASS B      |                             |                             | 

    0105 504.10                          LUMP |  184000.00000      184000.00|  450000.00000      450000.00|   50000.00000       50000.00 

      FURNISHING EQUIPMENT FOR DRIVING PILING |                             |                             | 

    0110 505.20                5075.000  LF   |      51.00000      258825.00|       0.01000          50.75|      73.00000      370475.00 

      STEEL PILING, HP 14 X 117               |                             |                             | 

    0115 505.45                   4.000  EACH |    2200.00000        8800.00|    9000.00000       36000.00|    2500.00000       10000.00 

      DYNAMIC PILE LOADING TEST               |                             |                             | 

    0120 507.11               40100.000  LB   |       1.04000       41704.00|       1.00000       40100.00|       1.10000       44110.00 

      REINFORCING STEEL, LEVEL I              |                             |                             | 

    0125 507.12               15700.000  LB   |       2.45000       38465.00|       2.35000       36895.00|       3.00000       47100.00 

      REINFORCING STEEL, LEVEL II             |                             |                             | 

    0130 514.10                  37.000  GAL  |      75.00000        2775.00|      75.00000        2775.00|      85.00000        3145.00 

      WATER REPELLENT, SILANE                 |                             |                             | 

    0135 516.11                  44.000  LF   |     561.00000       24684.00|     800.00000       35200.00|     600.00000       26400.00 

      BRIDGE EXPANSION JOINT, VERMONT         |                             |                             | 

    0140 519.20                 508.000  SY   |      21.00000       10668.00|      20.00000       10160.00|      20.00000       10160.00 

      SHEET MEMBRANE WATERPROOFING, TORCH     |                             |                             | 

      APPLIED                                 |                             |                             | 

    0145 524.11                  44.000  LF   |      26.00000        1144.00|      15.00000         660.00|      20.00000         880.00 

      JOINT SEALER, HOT POURED                |                             |                             | 

    0150 527.10                          LUMP |   10200.00000       10200.00|    7500.00000        7500.00|   15000.00000       15000.00 

      MAINTENANCE OF STRUCTURES AND APPROACHE |                             |                             | 

    0155 528.11                          LUMP |  414000.00000      414000.00|  450000.00000      450000.00|  450000.00000      450000.00 

      TWO-WAY TEMPORARY BRIDGE (2376 SF. -    |                             |                             | 

      EST.)                                   |                             |                             | 

    0160 529.15                   1.000  EACH |  137000.00000      137000.00|  200000.00000      200000.00|  175000.00000      175000.00 

      REMOVAL OF STRUCTURE (3015 SF. - EST.)  |                             |                             | 

    0165 604.20                   1.000  EACH |    4080.00000        4080.00|    3000.00000        3000.00|    4000.00000        4000.00 

      PRECAST REINFORCED CONCRETE CATCH BASIN |                             |                             | 

      WITH CAST IRON GRATE                    |                             |                             | 

    0170 613.10                 245.000  CY   |      45.90000       11245.50|      33.00000        8085.00|      50.00000       12250.00 

      STONE FILL, TYPE I                      |                             |                             | 

    0175 613.12                 176.000  CY   |      40.80000        7180.80|      46.00000        8096.00|      45.00000        7920.00 

      STONE FILL, TYPE III                    |                             |                             | 

    0180 613.13                 750.000  CY   |      45.90000       34425.00|      53.00000       39750.00|      50.00000       37500.00 

      STONE FILL, TYPE IV                     |                             |                             | 

    0185 617.10                   1.000  EACH |     150.00000         150.00|     142.00000         142.00|     142.00000         142.00 

      RELOCATE MAILBOX, SINGLE SUPPORT        |                             |                             | 
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         PROJECT(S): WARREN BRF 013-4(14)                                            CONTRACT ID   : 78F242 

 

 

    ===================================================================================================================================== 

                                              |(   7  ) 12008274            |(   8   ) 12007238010        |(   9  ) 120036300910 

                                              |BECK & BELLUCCI, INC.        |T. BUCK CONSTRUCTION, INC.   |WYMAN & SIMPSON, INC. 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0190 617.12                   1.000  EACH |     160.00000         160.00|     152.00000         152.00|     152.00000         152.00 

      RELOCATE MAILBOX, MULTIPLE SUPPORT      |                             |                             | 

    0195 618.10                 230.000  SY   |      45.90000       10557.00|      76.00000       17480.00|      45.00000       10350.00 

      PORTLAND CEMENT CONCRETE SIDEWALK, 5    |                             |                             | 

      INCH                                    |                             |                             | 

    0200 621.30                 672.000  LF   |      30.45000       20462.40|      29.00000       19488.00|      29.00000       19488.00 

      BOX BEAM GUARDRAIL                      |                             |                             | 

    0205 621.51                   2.000  EACH |    3150.00000        6300.00|    3000.00000        6000.00|    3000.00000        6000.00 

      MANUFACTURED TERMINAL SECTION, TANGENT  |                             |                             | 

    0210 621.80                 561.000  LF   |       1.05000         589.05|       1.00000         561.00|       1.00000         561.00 

      REMOVAL AND DISPOSAL OF GUARDRAIL       |                             |                             | 

    0215 630.10                 200.000  HR   |      76.50000       15300.00|      65.00000       13000.00|      75.00000       15000.00 

      UNIFORMED TRAFFIC OFFICERS              |                             |                             | 

    0220 630.15                2250.000  HR   |      25.50000       57375.00|      22.00000       49500.00|      25.00000       56250.00 

      FLAGGERS                                |                             |                             | 

    0225 631.10                          LUMP |   25000.00000       25000.00|   19000.00000       19000.00|   15000.00000       15000.00 

      FIELD OFFICE, ENGINEERS                 |                             |                             | 

    0230 631.16                          LUMP |     500.00000         500.00|    3000.00000        3000.00|    2000.00000        2000.00 

      TESTING EQUIPMENT, CONCRETE             |                             |                             | 

    0235 631.17                          LUMP |    1050.00000        1050.00|     100.00000         100.00|     100.00000         100.00 

      TESTING EQUIPMENT, BITUMINOUS           |                             |                             | 

    0240 631.26                3000.000  DL   |       1.00000        3000.00|       1.00000        3000.00|       1.00000        3000.00 

      FIELD OFFICE TELEPHONE (N.A.B.I.)       |                             |                             | 

    0245 634.10                 520.000  HR   |       3.00000        1560.00|       1.00000         520.00|      15.00000        7800.00 

      EMPLOYEE TRAINEESHIP                    |                             |                             | 

    0250 635.11                          LUMP |  279466.00000      279466.00|  395651.25000      395651.25|  398000.00000      398000.00 

      MOBILIZATION/DEMOBILIZATION             |                             |                             | 

    0255 641.10                          LUMP |   25500.00000       25500.00|   20000.00000       20000.00|   35000.00000       35000.00 

      TRAFFIC CONTROL                         |                             |                             | 

    0260 641.15                   1.000  EACH |   12240.00000       12240.00|    5000.00000        5000.00|   12000.00000       12000.00 

      PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             | 

    0265 646.400               2510.000  LF   |       0.79000        1982.90|       0.80000        2008.00|       0.75000        1882.50 

      DURABLE 4 INCH WHITE LINE               |                             |                             | 

    0270 646.410               2510.000  LF   |       0.79000        1982.90|       0.80000        2008.00|       0.75000        1882.50 

      DURABLE 4 INCH YELLOW LINE              |                             |                             | 

    0275 646.480                 15.000  LF   |       6.30000          94.50|       6.00000          90.00|       6.00000          90.00 

      DURABLE 24 INCH STOP BAR                |                             |                             | 

    0280 649.31                1300.000  SY   |       3.05000        3965.00|       2.00000        2600.00|       3.00000        3900.00 

      GEOTEXTILE UNDER STONE FILL             |                             |                             | 

    0285 649.51                 330.000  SY   |      12.25000        4042.50|       8.00000        2640.00|      12.00000        3960.00 

      GEOTEXTILE FOR SILT FENCE               |                             |                             | 
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         PROJECT(S): WARREN BRF 013-4(14)                                            CONTRACT ID   : 78F242 

 

 

    ===================================================================================================================================== 

                                              |(   7  ) 12008274            |(   8   ) 12007238010        |(   9  ) 120036300910 

                                              |BECK & BELLUCCI, INC.        |T. BUCK CONSTRUCTION, INC.   |WYMAN & SIMPSON, INC. 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0290 649.515                210.000  SY   |      18.35000        3853.50|      10.00000        2100.00|      18.00000        3780.00 

      GEOTEXTILE FOR SILT FENCE, WOVEN WIRE   |                             |                             | 

      REINFORCED                              |                             |                             | 

    0295 649.61                 670.000  SY   |      20.00000       13400.00|      22.00000       14740.00|       3.00000        2010.00 

      GEOTEXTILE FOR FILTER CURTAIN           |                             |                             | 

    0300 651.15                  70.000  LB   |       5.10000         357.00|      15.00000        1050.00|       5.00000         350.00 

      SEED                                    |                             |                             | 

    0305 651.17                  10.000  LB   |       5.10000          51.00|      15.00000         150.00|       5.00000          50.00 

      SEED, WINTER RYE                        |                             |                             | 

    0310 651.18                 590.000  LB   |       2.04000        1203.60|       3.00000        1770.00|       2.00000        1180.00 

      FERTILIZER                              |                             |                             | 

    0315 651.20                   3.000  TON  |     816.00000        2448.00|     500.00000        1500.00|     800.00000        2400.00 

      AGRICULTURAL LIMESTONE                  |                             |                             | 

    0320 651.25                   3.000  TON  |    1224.00000        3672.00|     700.00000        2100.00|    1200.00000        3600.00 

      HAY MULCH                               |                             |                             | 

    0325 651.35                 610.000  CY   |      51.00000       31110.00|      35.00000       21350.00|      50.00000       30500.00 

      TOPSOIL                                 |                             |                             | 

    0330 651.40                 238.000  SY   |      20.40000        4855.20|      15.00000        3570.00|      20.00000        4760.00 

      GRUBBING MATERIAL                       |                             |                             | 

    0335 652.10                          LUMP |    3940.00000        3940.00|    3500.00000        3500.00|    4000.00000        4000.00 

      EPSC PLAN                               |                             |                             | 

    0340 652.20                 230.000  HR   |      25.00000        5750.00|      55.00000       12650.00|      75.00000       17250.00 

      MONITORING EPSC PLAN                    |                             |                             | 

    0345 652.30                   1.000  LU   |    8000.00000        8000.00|    8000.00000        8000.00|    8000.00000        8000.00 

      MAINTENANCE OF EPSC PLAN (N.A.B.I.)     |                             |                             | 

    0350 653.20                3640.000  SY   |       2.05000        7462.00|       3.00000       10920.00|       2.00000        7280.00 

      TEMPORARY EROSION MATTING               |                             |                             | 

    0355 653.25                   8.000  CY   |      66.30000         530.40|      40.00000         320.00|      65.00000         520.00 

      TEMPORARY STONE CHECK DAM, TYPE I       |                             |                             | 

    0360 653.35                  90.000  CY   |      56.00000        5040.00|      40.00000        3600.00|      55.00000        4950.00 

      VEHICLE TRACKING PAD                    |                             |                             | 

    0365 653.40                   1.000  EACH |     255.00000         255.00|     250.00000         250.00|     250.00000         250.00 

      INLET PROTECTION DEVICE, TYPE I         |                             |                             | 

    0370 653.50                 530.000  LF   |       6.10000        3233.00|       3.00000        1590.00|       6.00000        3180.00 

      BARRIER FENCE                           |                             |                             | 

    0375 653.55                1440.000  LF   |       0.52000         748.80|       7.00000       10080.00|       0.50000         720.00 

      PROJECT DEMARCATION FENCE               |                             |                             | 

    0380 675.20                  14.000  SF   |      15.75000         220.50|      14.00000         196.00|      14.00000         196.00 

      TRAFFIC SIGNS, TYPE A                   |                             |                             | 

    0385 675.341                 16.000  LF   |      10.50000         168.00|      11.00000         176.00|      11.00000         176.00 

      SQUARE TUBE SIGN POST AND ANCHOR        |                             |                             | 
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                                                           RESULTS OF BIDS 

 

         PROJECT(S): WARREN BRF 013-4(14)                                            CONTRACT ID   : 78F242 

 

 

    ===================================================================================================================================== 

                                              |(   7  ) 12008274            |(   8   ) 12007238010        |(   9  ) 120036300910 

                                              |BECK & BELLUCCI, INC.        |T. BUCK CONSTRUCTION, INC.   |WYMAN & SIMPSON, INC. 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0390 675.50                  24.000  EACH |      10.50000         252.00|       5.00000         120.00|      25.00000         600.00 

      REMOVING SIGNS                          |                             |                             | 

    0395 675.60                  13.000  EACH |      26.25000         341.25|      15.00000         195.00|      15.00000         195.00 

      ERECTING SALVAGED SIGNS                 |                             |                             | 

    0400 675.61                  16.000  EACH |     157.50000        2520.00|      63.00000        1008.00|      63.00000        1008.00 

      SETTING SALVAGED POSTS                  |                             |                             | 

    0405 676.10                  13.000  EACH |      68.25000         887.25|      39.00000         507.00|      39.00000         507.00 

      DELINEATOR WITH STEEL POST              |                             |                             | 

    0410 690.50                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

      PRICE ADJUSTMENT, FUEL (N.A.B.I.)       |                             |                             | 

    0415 900.620                  4.000  EACH |    4500.00000       18000.00|    5000.00000       20000.00|    5500.00000       22000.00 

      SPECIAL PROVISION (GUARDRAIL APPROACH   |                             |                             | 

      SECTION, GALVANIZED 2 RAIL BOX BEAM)    |                             |                             | 

    0420 900.640                301.000  LF   |     104.00000       31304.00|     100.00000       30100.00|     105.00000       31605.00 

      SPECIAL PROVISION (BRIDGE RAILING,      |                             |                             | 

      GALVANIZED 2 RAIL BOX BEAM/CURB MOUNTED)|                             |                             | 

    0425 900.640                173.000  LF   |      84.00000       14532.00|      80.00000       13840.00|      80.00000       13840.00 

      SPECIAL PROVISION (PEDESTRIAN HAND      |                             |                             | 

      RAILING)                                |                             |                             | 

    0430 900.645                         LUMP |  885000.00000      885000.00|  875000.00000      875000.00| 1000000.00000     1000000.00 

      SPECIAL PROVISION (PREFABRICATED TRUSS  |                             |                             | 

      BRIDGE)                                 |                             |                             | 

    0435 900.650                  1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

      SPECIAL PROVISION (MAT DENSITY PAY      |                             |                             | 

      ADJUSTMENT, SMALL QUANTITY)(N.A.B.I.)   |                             |                             | 

    0440 900.650                  1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

      SPECIAL PROVISION (MIXTURE PAY          |                             |                             | 

      ADJUSTMENT)(N.A.B.I.)                   |                             |                             | 

    0445 900.680               1193.000  TON  |      99.25000      118405.25|     100.00000      119300.00|     105.00000      125265.00 

      SPECIAL PROVISION (BITUMINOUS CONCRETE  |                             |                             | 

      PAVEMENT, SMALL QUANTITY)               |                             |                             | 

    0450 601.0215    AA1         58.000  LF   |                             |                             | 

      18" CAAP .060 (2-2/3 X 1/2)             |                             |                             | 

    0455 601.0415    AA2         58.000  LF   |                             |                             | 

      18" PCCSP .064 (2-2/3 X 1/2)            |                             |                             | 

    0460 601.0915    AA3         58.000  LF   |      56.10000        3253.80|      60.00000        3480.00|      55.00000        3190.00 

      18" CPEP                                |                             |                             | 

    0465 601.0225    BB1         93.000  LF   |                             |                             | 

      24" CAAP .060 (2-2/3 X 1/2)             |                             |                             | 

    0470 601.0425    BB2         93.000  LF   |                             |                             | 

      24" PCCSP .064 (2-2/3 X 1/2)            |                             |                             | 
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         PROJECT(S): WARREN BRF 013-4(14)                                            CONTRACT ID   : 78F242 

 

 

    ===================================================================================================================================== 

                                              |(   7  ) 12008274            |(   8   ) 12007238010        |(   9  ) 120036300910 

                                              |BECK & BELLUCCI, INC.        |T. BUCK CONSTRUCTION, INC.   |WYMAN & SIMPSON, INC. 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0475 601.0920    BB3         93.000  LF   |      61.20000        5691.60|      70.00000        6510.00|      60.00000        5580.00 

      24" CPEP                                |                             |                             | 

         SECTION TOTALS                       |           $     3,848,711.75|           $     3,993,310.00|           $     4,024,494.00 

    ------------------------------------------+----------------------------+----------------------------+------------------------------ 

         COMMON ITEMS TOTAL                   |           $     3,848,711.75|           $     3,993,310.00|           $     4,024,494.00 

                                              |                             |                             | 

         CONTRACT TOTALS (LOW COST)           |           $     3,848,711.75|           $     3,993,310.00|           $     4,024,494.00 

    ==================================================================================================================================== 
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         PROJECT(S): WARREN BRF 013-4(14)                                            CONTRACT ID   : 78F242 

 

 

    ===================================================================================================================================== 

                                              |(  10  ) 980293701901        |(  11   ) 11003064           |(      ) 

                                              |NEW ENGLAND INFRASTRUCTURE,  |BLOW & COTE, INC.            | 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    SECTION 0001   ROADWAY 

                                              |                             |                             | 

    0005 201.10                          LUMP |   50000.00000       50000.00|   33600.00000       33600.00| 

      CLEARING AND GRUBBING, INCLUDING        |                             |                             | 

      INDIVIDUAL TREES AND STUMPS             |                             |                             | 

    0010 203.15                3320.000  CY   |      30.00000       99600.00|      11.00000       36520.00| 

      COMMON EXCAVATION                       |                             |                             | 

    0015 203.16                 840.000  CY   |      50.00000       42000.00|     103.25000       86730.00| 

      SOLID ROCK EXCAVATION                   |                             |                             | 

    0020 203.27                 750.000  CY   |      30.00000       22500.00|      17.50000       13125.00| 

      UNCLASSIFIED CHANNEL EXCAVATION         |                             |                             | 

    0025 203.31                2170.000  CY   |      45.00000       97650.00|      36.80000       79856.00| 

      SAND BORROW                             |                             |                             | 

    0030 204.20                 280.000  CY   |      30.00000        8400.00|      36.25000       10150.00| 

      TRENCH EXCAVATION OF EARTH              |                             |                             | 

    0035 204.21                  32.000  CY   |      50.00000        1600.00|     669.00000       21408.00| 

      TRENCH EXCAVATION OF ROCK               |                             |                             | 

    0040 204.22                   1.000  CY   |      75.00000          75.00|      75.00000          75.00| 

      TRENCH EXCAVATION OF EARTH, EXPLORATORY |                             |                             | 

      (N.A.B.I.)                              |                             |                             | 

    0045 204.30                 726.000  CY   |      35.00000       25410.00|      53.80000       39058.80| 

      GRANULAR BACKFILL FOR STRUCTURES        |                             |                             | 

    0050 208.30                1090.000  CY   |      30.00000       32700.00|      21.45000       23380.50| 

      COFFERDAM EXCAVATION, EARTH             |                             |                             | 

    0055 208.35                 233.000  CY   |     100.00000       23300.00|     315.00000       73395.00| 

      COFFERDAM EXCAVATION, ROCK              |                             |                             | 

    0060 208.40                          LUMP |  135000.00000      135000.00|  140845.00000      140845.00| 

      COFFERDAM (ABUTMENT #1)                 |                             |                             | 

    0065 208.40                          LUMP |  135000.00000      135000.00|  125350.00000      125350.00| 

      COFFERDAM (ABUTMENT #2)                 |                             |                             | 

    0070 210.10                 360.000  SY   |      20.00000        7200.00|      19.60000        7056.00| 

      COLD PLANING, BITUMINOUS PAVEMENT       |                             |                             | 

    0075 301.35                2570.000  CY   |      35.00000       89950.00|      42.55000      109353.50| 

      SUBBASE OF DENSE GRADED CRUSHED STONE   |                             |                             | 

    0080 402.10                  50.000  CY   |      35.00000        1750.00|      56.55000        2827.50| 

      AGGREGATE SHOULDERS, IN PLACE           |                             |                             | 

    0085 404.65                  23.000  CWT  |     200.00000        4600.00|      89.00000        2047.00| 

      EMULSIFIED ASPHALT                      |                             |                             | 

    0090 406.50                   1.000  LU   |       1.00000           1.00|       1.00000           1.00| 

      PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B |                             |                             | 

      I.)                                     |                             |                             | 
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         PROJECT(S): WARREN BRF 013-4(14)                                            CONTRACT ID   : 78F242 

 

 

    ===================================================================================================================================== 

                                              |(  10  ) 980293701901        |(  11   ) 11003064           |(      ) 

                                              |NEW ENGLAND INFRASTRUCTURE,  |BLOW & COTE, INC.            | 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0095 501.33                  18.000  CY   |     850.00000       15300.00|    1257.00000       22626.00| 

      CONCRETE, HIGH PERFORMANCE CLASS A      |                             |                             | 

    0100 501.34                 560.000  CY   |     450.00000      252000.00|     978.00000      547680.00| 

      CONCRETE, HIGH PERFORMANCE CLASS B      |                             |                             | 

    0105 504.10                          LUMP |  400000.00000      400000.00|  178888.00000      178888.00| 

      FURNISHING EQUIPMENT FOR DRIVING PILING |                             |                             | 

    0110 505.20                5075.000  LF   |       1.00000        5075.00|      80.75000      409806.25| 

      STEEL PILING, HP 14 X 117               |                             |                             | 

    0115 505.45                   4.000  EACH |   10000.00000       40000.00|    2195.00000        8780.00| 

      DYNAMIC PILE LOADING TEST               |                             |                             | 

    0120 507.11               40100.000  LB   |       1.00000       40100.00|       1.30000       52130.00| 

      REINFORCING STEEL, LEVEL I              |                             |                             | 

    0125 507.12               15700.000  LB   |       2.50000       39250.00|       2.60000       40820.00| 

      REINFORCING STEEL, LEVEL II             |                             |                             | 

    0130 514.10                  37.000  GAL  |      50.00000        1850.00|      94.00000        3478.00| 

      WATER REPELLENT, SILANE                 |                             |                             | 

    0135 516.11                  44.000  LF   |     700.00000       30800.00|     684.50000       30118.00| 

      BRIDGE EXPANSION JOINT, VERMONT         |                             |                             | 

    0140 519.20                 508.000  SY   |      20.00000       10160.00|      23.75000       12065.00| 

      SHEET MEMBRANE WATERPROOFING, TORCH     |                             |                             | 

      APPLIED                                 |                             |                             | 

    0145 524.11                  44.000  LF   |       3.50000         154.00|      29.70000        1306.80| 

      JOINT SEALER, HOT POURED                |                             |                             | 

    0150 527.10                          LUMP |   10000.00000       10000.00|   26175.00000       26175.00| 

      MAINTENANCE OF STRUCTURES AND APPROACHE |                             |                             | 

    0155 528.11                          LUMP |  600000.00000      600000.00|  442585.00000      442585.00| 

      TWO-WAY TEMPORARY BRIDGE (2376 SF. -    |                             |                             | 

      EST.)                                   |                             |                             | 

    0160 529.15                   1.000  EACH |  350000.00000      350000.00|  167333.00000      167333.00| 

      REMOVAL OF STRUCTURE (3015 SF. - EST.)  |                             |                             | 

    0165 604.20                   1.000  EACH |    5000.00000        5000.00|    6284.00000        6284.00| 

      PRECAST REINFORCED CONCRETE CATCH BASIN |                             |                             | 

      WITH CAST IRON GRATE                    |                             |                             | 

    0170 613.10                 245.000  CY   |      35.00000        8575.00|      47.00000       11515.00| 

      STONE FILL, TYPE I                      |                             |                             | 

    0175 613.12                 176.000  CY   |      45.00000        7920.00|      49.50000        8712.00| 

      STONE FILL, TYPE III                    |                             |                             | 

    0180 613.13                 750.000  CY   |      40.00000       30000.00|      47.65000       35737.50| 

      STONE FILL, TYPE IV                     |                             |                             | 

    0185 617.10                   1.000  EACH |     150.00000         150.00|     155.00000         155.00| 

      RELOCATE MAILBOX, SINGLE SUPPORT        |                             |                             | 
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         PROJECT(S): WARREN BRF 013-4(14)                                            CONTRACT ID   : 78F242 

 

 

    ===================================================================================================================================== 

                                              |(  10  ) 980293701901        |(  11   ) 11003064           |(      ) 

                                              |NEW ENGLAND INFRASTRUCTURE,  |BLOW & COTE, INC.            | 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0190 617.12                   1.000  EACH |     175.00000         175.00|     310.00000         310.00| 

      RELOCATE MAILBOX, MULTIPLE SUPPORT      |                             |                             | 

    0195 618.10                 230.000  SY   |      60.00000       13800.00|      40.50000        9315.00| 

      PORTLAND CEMENT CONCRETE SIDEWALK, 5    |                             |                             | 

      INCH                                    |                             |                             | 

    0200 621.30                 672.000  LF   |      35.00000       23520.00|      34.50000       23184.00| 

      BOX BEAM GUARDRAIL                      |                             |                             | 

    0205 621.51                   2.000  EACH |    3500.00000        7000.00|    3565.00000        7130.00| 

      MANUFACTURED TERMINAL SECTION, TANGENT  |                             |                             | 

    0210 621.80                 561.000  LF   |       1.00000         561.00|       3.75000        2103.75| 

      REMOVAL AND DISPOSAL OF GUARDRAIL       |                             |                             | 

    0215 630.10                 200.000  HR   |      65.00000       13000.00|     107.00000       21400.00| 

      UNIFORMED TRAFFIC OFFICERS              |                             |                             | 

    0220 630.15                2250.000  HR   |      20.00000       45000.00|      54.00000      121500.00| 

      FLAGGERS                                |                             |                             | 

    0225 631.10                          LUMP |   50000.00000       50000.00|   49320.00000       49320.00| 

      FIELD OFFICE, ENGINEERS                 |                             |                             | 

    0230 631.16                          LUMP |    1000.00000        1000.00|    1780.00000        1780.00| 

      TESTING EQUIPMENT, CONCRETE             |                             |                             | 

    0235 631.17                          LUMP |     500.00000         500.00|    1010.00000        1010.00| 

      TESTING EQUIPMENT, BITUMINOUS           |                             |                             | 

    0240 631.26                3000.000  DL   |       1.00000        3000.00|       1.00000        3000.00| 

      FIELD OFFICE TELEPHONE (N.A.B.I.)       |                             |                             | 

    0245 634.10                 520.000  HR   |       5.00000        2600.00|      14.10000        7332.00| 

      EMPLOYEE TRAINEESHIP                    |                             |                             | 

    0250 635.11                          LUMP |  250000.00000      250000.00|   81444.00000       81444.00| 

      MOBILIZATION/DEMOBILIZATION             |                             |                             | 

    0255 641.10                          LUMP |    5000.00000        5000.00|   27170.00000       27170.00| 

      TRAFFIC CONTROL                         |                             |                             | 

    0260 641.15                   1.000  EACH |    8000.00000        8000.00|   21360.00000       21360.00| 

      PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             | 

    0265 646.400               2510.000  LF   |       1.00000        2510.00|       0.90000        2259.00| 

      DURABLE 4 INCH WHITE LINE               |                             |                             | 

    0270 646.410               2510.000  LF   |       1.00000        2510.00|       0.90000        2259.00| 

      DURABLE 4 INCH YELLOW LINE              |                             |                             | 

    0275 646.480                 15.000  LF   |       7.00000         105.00|       7.25000         108.75| 

      DURABLE 24 INCH STOP BAR                |                             |                             | 

    0280 649.31                1300.000  SY   |       3.00000        3900.00|       3.25000        4225.00| 

      GEOTEXTILE UNDER STONE FILL             |                             |                             | 

    0285 649.51                 330.000  SY   |       7.00000        2310.00|      11.20000        3696.00| 

      GEOTEXTILE FOR SILT FENCE               |                             |                             | 
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         PROJECT(S): WARREN BRF 013-4(14)                                            CONTRACT ID   : 78F242 

 

 

    ===================================================================================================================================== 

                                              |(  10  ) 980293701901        |(  11   ) 11003064           |(      ) 

                                              |NEW ENGLAND INFRASTRUCTURE,  |BLOW & COTE, INC.            | 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0290 649.515                210.000  SY   |      10.00000        2100.00|      19.10000        4011.00| 

      GEOTEXTILE FOR SILT FENCE, WOVEN WIRE   |                             |                             | 

      REINFORCED                              |                             |                             | 

    0295 649.61                 670.000  SY   |       4.00000        2680.00|      15.60000       10452.00| 

      GEOTEXTILE FOR FILTER CURTAIN           |                             |                             | 

    0300 651.15                  70.000  LB   |      12.00000         840.00|       9.00000         630.00| 

      SEED                                    |                             |                             | 

    0305 651.17                  10.000  LB   |      90.00000         900.00|      10.00000         100.00| 

      SEED, WINTER RYE                        |                             |                             | 

    0310 651.18                 590.000  LB   |       3.00000        1770.00|       3.60000        2124.00| 

      FERTILIZER                              |                             |                             | 

    0315 651.20                   3.000  TON  |     400.00000        1200.00|    1118.00000        3354.00| 

      AGRICULTURAL LIMESTONE                  |                             |                             | 

    0320 651.25                   3.000  TON  |     400.00000        1200.00|    2288.00000        6864.00| 

      HAY MULCH                               |                             |                             | 

    0325 651.35                 610.000  CY   |      40.00000       24400.00|      45.50000       27755.00| 

      TOPSOIL                                 |                             |                             | 

    0330 651.40                 238.000  SY   |      12.00000        2856.00|      37.10000        8829.80| 

      GRUBBING MATERIAL                       |                             |                             | 

    0335 652.10                          LUMP |    4500.00000        4500.00|    7727.00000        7727.00| 

      EPSC PLAN                               |                             |                             | 

    0340 652.20                 230.000  HR   |      80.00000       18400.00|     104.00000       23920.00| 

      MONITORING EPSC PLAN                    |                             |                             | 

    0345 652.30                   1.000  LU   |    8000.00000        8000.00|    8000.00000        8000.00| 

      MAINTENANCE OF EPSC PLAN (N.A.B.I.)     |                             |                             | 

    0350 653.20                3640.000  SY   |       2.00000        7280.00|       3.20000       11648.00| 

      TEMPORARY EROSION MATTING               |                             |                             | 

    0355 653.25                   8.000  CY   |     170.00000        1360.00|     199.00000        1592.00| 

      TEMPORARY STONE CHECK DAM, TYPE I       |                             |                             | 

    0360 653.35                  90.000  CY   |      65.00000        5850.00|      42.75000        3847.50| 

      VEHICLE TRACKING PAD                    |                             |                             | 

    0365 653.40                   1.000  EACH |      95.00000          95.00|     408.00000         408.00| 

      INLET PROTECTION DEVICE, TYPE I         |                             |                             | 

    0370 653.50                 530.000  LF   |      12.00000        6360.00|      10.20000        5406.00| 

      BARRIER FENCE                           |                             |                             | 

    0375 653.55                1440.000  LF   |       5.00000        7200.00|       0.95000        1368.00| 

      PROJECT DEMARCATION FENCE               |                             |                             | 

    0380 675.20                  14.000  SF   |      18.00000         252.00|      16.65000         233.10| 

      TRAFFIC SIGNS, TYPE A                   |                             |                             | 

    0385 675.341                 16.000  LF   |      12.00000         192.00|      13.05000         208.80| 

      SQUARE TUBE SIGN POST AND ANCHOR        |                             |                             | 
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         PROJECT(S): WARREN BRF 013-4(14)                                            CONTRACT ID   : 78F242 

 

 

    ===================================================================================================================================== 

                                              |(  10  ) 980293701901        |(  11   ) 11003064           |(      ) 

                                              |NEW ENGLAND INFRASTRUCTURE,  |BLOW & COTE, INC.            | 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0390 675.50                  24.000  EACH |      12.00000         288.00|       5.40000         129.60| 

      REMOVING SIGNS                          |                             |                             | 

    0395 675.60                  13.000  EACH |      30.00000         390.00|      17.80000         231.40| 

      ERECTING SALVAGED SIGNS                 |                             |                             | 

    0400 675.61                  16.000  EACH |     180.00000        2880.00|      75.00000        1200.00| 

      SETTING SALVAGED POSTS                  |                             |                             | 

    0405 676.10                  13.000  EACH |      75.00000         975.00|      46.50000         604.50| 

      DELINEATOR WITH STEEL POST              |                             |                             | 

    0410 690.50                   1.000  LU   |       1.00000           1.00|       1.00000           1.00| 

      PRICE ADJUSTMENT, FUEL (N.A.B.I.)       |                             |                             | 

    0415 900.620                  4.000  EACH |    4000.00000       16000.00|    4201.00000       16804.00| 

      SPECIAL PROVISION (GUARDRAIL APPROACH   |                             |                             | 

      SECTION, GALVANIZED 2 RAIL BOX BEAM)    |                             |                             | 

    0420 900.640                301.000  LF   |     125.00000       37625.00|     119.00000       35819.00| 

      SPECIAL PROVISION (BRIDGE RAILING,      |                             |                             | 

      GALVANIZED 2 RAIL BOX BEAM/CURB MOUNTED)|                             |                             | 

    0425 900.640                173.000  LF   |      90.00000       15570.00|      95.00000       16435.00| 

      SPECIAL PROVISION (PEDESTRIAN HAND      |                             |                             | 

      RAILING)                                |                             |                             | 

    0430 900.645                         LUMP | 1200000.00000     1200000.00| 1143393.00000     1143393.00| 

      SPECIAL PROVISION (PREFABRICATED TRUSS  |                             |                             | 

      BRIDGE)                                 |                             |                             | 

    0435 900.650                  1.000  LU   |       1.00000           1.00|       1.00000           1.00| 

      SPECIAL PROVISION (MAT DENSITY PAY      |                             |                             | 

      ADJUSTMENT, SMALL QUANTITY)(N.A.B.I.)   |                             |                             | 

    0440 900.650                  1.000  LU   |       1.00000           1.00|       1.00000           1.00| 

      SPECIAL PROVISION (MIXTURE PAY          |                             |                             | 

      ADJUSTMENT)(N.A.B.I.)                   |                             |                             | 

    0445 900.680               1193.000  TON  |     175.00000      208775.00|     125.00000      149125.00| 

      SPECIAL PROVISION (BITUMINOUS CONCRETE  |                             |                             | 

      PAVEMENT, SMALL QUANTITY)               |                             |                             | 

    0450 601.0215    AA1         58.000  LF   |                             |                             | 

      18" CAAP .060 (2-2/3 X 1/2)             |                             |                             | 

    0455 601.0415    AA2         58.000  LF   |     120.00000        6960.00|                             | 

      18" PCCSP .064 (2-2/3 X 1/2)            |                             |                             | 

    0460 601.0915    AA3         58.000  LF   |                             |     111.00000        6438.00| 

      18" CPEP                                |                             |                             | 

    0465 601.0225    BB1         93.000  LF   |                             |                             | 

      24" CAAP .060 (2-2/3 X 1/2)             |                             |                             | 

    0470 601.0425    BB2         93.000  LF   |     120.00000       11160.00|                             | 

      24" PCCSP .064 (2-2/3 X 1/2)            |                             |                             | 
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         PROJECT(S): WARREN BRF 013-4(14)                                            CONTRACT ID   : 78F242 

 

 

    ===================================================================================================================================== 

                                              |(  10  ) 980293701901        |(  11   ) 11003064           |(      ) 

                                              |NEW ENGLAND INFRASTRUCTURE,  |BLOW & COTE, INC.            | 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0475 601.0920    BB3         93.000  LF   |                             |      89.00000        8277.00| 

      24" CPEP                                |                             |                             | 

         SECTION TOTALS                       |           $     4,655,622.00|           $     4,707,817.05|           $ 

    ------------------------------------------+----------------------------+----------------------------+------------------------------ 

         COMMON ITEMS TOTAL                   |           $     4,655,622.00|           $     4,707,817.05|           $ 

                                              |                             |                             | 

         CONTRACT TOTALS (LOW COST)           |           $     4,655,622.00|           $     4,707,817.05|           $ 

    ==================================================================================================================================== 


