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                                                           RESULTS OF BIDS 
 
         PROJECT(S): BRIDPORT STP CULV(29)                                           CONTRACT ID   : 11C264 
                                                                                     CALL ORDER    : 001 
                                                                                     CONTRACT TIME : 07/31/15  COMPLETION DATE 
 
 
         CONTRACT DESCRIPTION :                                                          TOWN(S)   : BRIDPORT 
         BRIDPORT STP CULV(29): BRIDGE NO. 2 IS LOCATED ON VERMONT 
         ROUTE 125 2.3 MILES WEST OF THE JUNCTION WITH VERMONT ROUTE                     COUNTY    : ADDISON 
         22A.  BRIDGE NO. 5 IS LOCATED ON VERMONT ROUTE 125 1.6                          DISTRICT  : D05 
         MILES EAST OF THE JUNCTION WITH VERMONT ROUTE 22A. 
 
 
 
         REPLACEMENT OF EXISTING CORRUGATED STEEL CULVERTS WITH 
         PRECAST CONCRETE STRUCTURES ALONG WITH RELATED ROADWAY AND 
         CHANNEL WORK. 
 
 
 
 
      ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                             TOTAL         % OVER 
      RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
      ------------------------------------------------------------------------------------------------------------------------------- 
       1   12600335010    PECKHAM ROAD CORPORATION                                                   $  1,227,088.63     100.0000% 
       2   11006158       G.W. TATRO CONSTRUCTION, INC.                                              $  1,251,333.25     101.9758% 
       3   11009274       THE BELDEN COMPANY, INC.                                                   $  1,281,801.00     104.4587% 
       4   11008052       ENGINEERS CONSTRUCTION, INC.                                               $  1,305,000.00     106.3493% 
       5   120038150010   KUBRICKY CONSTRUCTION CORPORATION                                          $  1,329,554.44     108.3503% 
       6   11008644       J. A. MCDONALD, INC.                                                       $  1,368,026.50     111.4855% 
       7   980058954601   CCS CONSTRUCTORS, INC.                                                     $  1,433,000.00     116.7805% 
       8   980285647301   DIRT TECH COMPANY, LLC                                                     $  1,631,099.00     132.9243% 
       9   110909070710   J. P. SICARD, INC.                                                         $  2,021,291.00     164.7225% 
    ===================================================================================================================================== 
                                              |(   1  ) 12600335010         |(   2  ) 11006158            |(   3  ) 11009274 
                                              |PECKHAM ROAD CORPORATION     |G.W. TATRO CONSTRUCTION, INC |THE BELDEN COMPANY, INC. 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    SECTION 0001   ROADWAY 
                                              |                             |                             | 
    0005 201.10                          LUMP |    8061.34000        8061.34|    3200.00000        3200.00|    5000.00000        5000.00 
      CLEARING AND GRUBBING, INCLUDING        |                             |                             | 
      INDIVIDUAL TREES AND STUMPS (VT 125 -   |                             |                             | 
      BRIDGE NO. 2)                           |                             |                             | 
    0010 201.10                          LUMP |    8061.34000        8061.34|    1500.00000        1500.00|    5000.00000        5000.00 
      CLEARING AND GRUBBING, INCLUDING        |                             |                             | 
      INDIVIDUAL TREES AND STUMPS (VT 125 -   |                             |                             | 
      BRIDGE NO. 5)                           |                             |                             | 
    0015 203.15                1330.000  CY   |      27.49000       36561.70|      11.00000       14630.00|      18.00000       23940.00 
      COMMON EXCAVATION                       |                             |                             | 
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         PROJECT(S): BRIDPORT STP CULV(29)                                           CONTRACT ID   : 11C264 
 
 
    ===================================================================================================================================== 
                                              |(   1  ) 12600335010         |(   2   ) 11006158           |(   3  ) 11009274 
                                              |PECKHAM ROAD CORPORATION     |G.W. TATRO CONSTRUCTION, INC |THE BELDEN COMPANY, INC. 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0020 203.27                 540.000  CY   |      25.79000       13926.60|      18.00000        9720.00|      20.00000       10800.00 
      UNCLASSIFIED CHANNEL EXCAVATION         |                             |                             | 
    0025 204.22                   1.000  CY   |      75.00000          75.00|      75.00000          75.00|      75.00000          75.00 
      TRENCH EXCAVATION OF EARTH, EXPLORATORY |                             |                             | 
      (N.A.B.I.)                              |                             |                             | 
    0030 204.25                2470.000  CY   |      28.82000       71185.40|      25.00000       61750.00|      18.00000       44460.00 
      STRUCTURE EXCAVATION                    |                             |                             | 
    0035 204.30                1430.000  CY   |      59.68000       85342.40|      58.00000       82940.00|      50.00000       71500.00 
      GRANULAR BACKFILL FOR STRUCTURES        |                             |                             | 
    0040 210.10                 660.000  SY   |      13.86000        9147.60|      11.00000        7260.00|      15.00000        9900.00 
      COLD PLANING, BITUMINOUS PAVEMENT       |                             |                             | 
    0045 301.35                 970.000  CY   |      60.19000       58384.30|      36.00000       34920.00|      45.00000       43650.00 
      SUBBASE OF DENSE GRADED CRUSHED STONE   |                             |                             | 
    0050 406.50                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
      PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B |                             |                             | 
      I.)                                     |                             |                             | 
    0055 514.10                   7.000  GAL  |     132.26000         925.82|      85.00000         595.00|     200.00000        1400.00 
      WATER REPELLENT, SILANE                 |                             |                             | 
    0060 519.20                 300.000  SY   |      36.51000       10953.00|      30.00000        9000.00|      40.00000       12000.00 
      SHEET MEMBRANE WATERPROOFING, TORCH     |                             |                             | 
      APPLIED                                 |                             |                             | 
    0065 529.15                   1.000  EACH |    5535.49000        5535.49|    3500.00000        3500.00|   10000.00000       10000.00 
      REMOVAL OF STRUCTURE (16' X 11' X 68'   |                             |                             | 
      CMPPA)                                  |                             |                             | 
    0070 529.15                   1.000  EACH |    5535.49000        5535.49|    2000.00000        2000.00|   10000.00000       10000.00 
      REMOVAL OF STRUCTURE (84" X 41'-0" CGMP |                             |                             | 
    0075 540.10                          LUMP |  131935.63000      131935.63|  190325.00000      190325.00|  114000.00000      114000.00 
      PRECAST CONCRETE STRUCTURE (12'-0" X    |                             |                             | 
      9'-0" X 41'-0" BOX)                     |                             |                             | 
    0080 540.10                          LUMP |  219451.90000      219451.90|  341850.00000      341850.00|  235000.00000      235000.00 
      PRECAST CONCRETE STRUCTURE (20'-0" X    |                             |                             | 
      10'-0" X 66'-0" BOX)                    |                             |                             | 
    0085 609.10                   1.000  MGAL |    3366.23000        3366.23|     500.00000         500.00|    1000.00000        1000.00 
      DUST CONTROL WITH WATER                 |                             |                             | 
    0090 609.15                   1.000  TON  |    1131.58000        1131.58|     500.00000         500.00|    1000.00000        1000.00 
      DUST AND ICE CONTROL WITH CALCIUM       |                             |                             | 
      CHLORIDE                                |                             |                             | 
    0095 613.10                 115.000  CY   |     103.04000       11849.60|      45.00000        5175.00|      75.00000        8625.00 
      STONE FILL, TYPE I                      |                             |                             | 
    0100 613.11                 730.000  CY   |      85.38000       62327.40|      40.00000       29200.00|      75.00000       54750.00 
      STONE FILL, TYPE II                     |                             |                             | 
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         PROJECT(S): BRIDPORT STP CULV(29)                                           CONTRACT ID   : 11C264 
 
 
    ===================================================================================================================================== 
                                              |(   1  ) 12600335010         |(   2   ) 11006158           |(   3  ) 11009274 
                                              |PECKHAM ROAD CORPORATION     |G.W. TATRO CONSTRUCTION, INC |THE BELDEN COMPANY, INC. 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0105 617.12                   1.000  EACH |    1559.87000        1559.87|     200.00000         200.00|     100.00000         100.00 
      RELOCATE MAILBOX, MULTIPLE SUPPORT      |                             |                             | 
    0110 620.55                  67.000  LF   |       8.07000         540.69|      10.00000         670.00|      50.00000        3350.00 
      REMOVAL OF EXISTING FENCE               |                             |                             | 
    0115 621.20                 463.000  LF   |      20.04000        9278.52|      20.00000        9260.00|      21.00000        9723.00 
      STEEL BEAM GUARDRAIL, GALVANIZED        |                             |                             | 
    0120 621.205                650.000  LF   |      21.80000       14170.00|      21.50000       13975.00|      23.00000       14950.00 
      STEEL BEAM GUARDRAIL, GALVANIZED W/8    |                             |                             | 
      FEET POSTS                              |                             |                             | 
    0125 621.206                188.000  LF   |      24.68000        4639.84|      24.00000        4512.00|      26.00000        4888.00 
      STEEL BEAM GUARDRAIL, GALVANIZED/NESTED |                             |                             | 
    0130 621.60                   8.000  EACH |     860.49000        6883.92|     835.00000        6680.00|     900.00000        7200.00 
      ANCHOR FOR STEEL BEAM RAIL              |                             |                             | 
    0135 621.80                 901.000  LF   |       1.70000        1531.70|       2.00000        1802.00|       2.00000        1802.00 
      REMOVAL AND DISPOSAL OF GUARDRAIL       |                             |                             | 
    0140 630.15                 200.000  HR   |      41.41000        8282.00|      30.00000        6000.00|      35.00000        7000.00 
      FLAGGERS                                |                             |                             | 
    0145 631.10                          LUMP |   14945.29000       14945.29|   12500.00000       12500.00|   10000.00000       10000.00 
      FIELD OFFICE, ENGINEERS                 |                             |                             | 
    0150 631.17                          LUMP |     566.68000         566.68|    1100.00000        1100.00|    1500.00000        1500.00 
      TESTING EQUIPMENT, BITUMINOUS           |                             |                             | 
    0155 631.26                3000.000  DL   |       1.00000        3000.00|       1.00000        3000.00|       1.00000        3000.00 
      FIELD OFFICE TELEPHONE (N.A.B.I.)       |                             |                             | 
    0160 635.11                          LUMP |  102014.17000      102014.17|   70100.00000       70100.00|  150000.00000      150000.00 
      MOBILIZATION/DEMOBILIZATION             |                             |                             | 
    0165 641.15                  13.000  EACH |    3489.23000       45359.99|    1075.00000       13975.00|    4000.00000       52000.00 
      PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             | 
    0170 646.400               1240.000  LF   |       3.40000        4216.00|       3.50000        4340.00|       5.00000        6200.00 
      DURABLE 4 INCH WHITE LINE               |                             |                             | 
    0175 646.410               1240.000  LF   |       3.40000        4216.00|       3.50000        4340.00|       5.00000        6200.00 
      DURABLE 4 INCH YELLOW LINE              |                             |                             | 
    0180 649.11                 775.000  SY   |       2.12000        1643.00|       2.25000        1743.75|       5.00000        3875.00 
      GEOTEXTILE FOR ROADBED SEPARATOR        |                             |                             | 
    0185 649.31                1090.000  SY   |       1.91000        2081.90|       4.25000        4632.50|       5.00000        5450.00 
      GEOTEXTILE UNDER STONE FILL             |                             |                             | 
    0190 649.51                 100.000  SY   |      12.18000        1218.00|      18.75000        1875.00|      10.00000        1000.00 
      GEOTEXTILE FOR SILT FENCE               |                             |                             | 
    0195 651.15                  30.000  LB   |       8.39000         251.70|      20.00000         600.00|      20.00000         600.00 
      SEED                                    |                             |                             | 
    0200 651.18                 160.000  LB   |       1.98000         316.80|      10.00000        1600.00|      20.00000        3200.00 
      FERTILIZER                              |                             |                             | 
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         PROJECT(S): BRIDPORT STP CULV(29)                                           CONTRACT ID   : 11C264 
 
 
    ===================================================================================================================================== 
                                              |(   1  ) 12600335010         |(   2   ) 11006158           |(   3  ) 11009274 
                                              |PECKHAM ROAD CORPORATION     |G.W. TATRO CONSTRUCTION, INC |THE BELDEN COMPANY, INC. 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0205 651.20                   2.000  TON  |     679.17000        1358.34|     500.00000        1000.00|     500.00000        1000.00 
      AGRICULTURAL LIMESTONE                  |                             |                             | 
    0210 651.25                   2.000  TON  |     452.73000         905.46|     850.00000        1700.00|     500.00000        1000.00 
      HAY MULCH                               |                             |                             | 
    0215 651.35                 120.000  CY   |      77.14000        9256.80|      50.00000        6000.00|      60.00000        7200.00 
      TOPSOIL                                 |                             |                             | 
    0220 651.40                 985.000  SY   |       9.32000        9180.20|      10.00000        9850.00|      40.00000       39400.00 
      GRUBBING MATERIAL                       |                             |                             | 
    0225 652.10                          LUMP |    2830.55000        2830.55|    3500.00000        3500.00|    5000.00000        5000.00 
      EPSC PLAN (VT 125 - BRIDGE NO. 2)       |                             |                             | 
    0230 652.10                          LUMP |    2830.55000        2830.55|    3500.00000        3500.00|    5000.00000        5000.00 
      EPSC PLAN (VT 125 - BRIDGE NO. 5)       |                             |                             | 
    0235 652.20                  80.000  HR   |      84.92000        6793.60|      55.00000        4400.00|      50.00000        4000.00 
      MONITORING EPSC PLAN                    |                             |                             | 
    0240 652.30                   1.000  LU   |    5000.00000        5000.00|    5000.00000        5000.00|    5000.00000        5000.00 
      MAINTENANCE OF EPSC PLAN (N.A.B.I.) (VT |                             |                             | 
      125 - BRIDGE NO. 2)                     |                             |                             | 
    0245 652.30                   1.000  LU   |    5000.00000        5000.00|    5000.00000        5000.00|    5000.00000        5000.00 
      MAINTENANCE OF EPSC PLAN (N.A.B.I.) (VT |                             |                             | 
      125 - BRIDGE NO. 5)                     |                             |                             | 
    0250 653.20                1850.000  SY   |       3.33000        6160.50|       2.50000        4625.00|       5.00000        9250.00 
      TEMPORARY EROSION MATTING               |                             |                             | 
    0255 653.25                  10.000  CY   |     158.01000        1580.10|      75.00000         750.00|     100.00000        1000.00 
      TEMPORARY STONE CHECK DAM, TYPE I       |                             |                             | 
    0260 653.35                  60.000  CY   |      58.71000        3522.60|      30.00000        1800.00|      50.00000        3000.00 
      VEHICLE TRACKING PAD                    |                             |                             | 
    0265 653.45                   2.000  EACH |     339.59000         679.18|    1000.00000        2000.00|    1000.00000        2000.00 
      FILTER BAG                              |                             |                             | 
    0270 653.55                1450.000  LF   |       2.48000        3596.00|       1.50000        2175.00|       2.00000        2900.00 
      PROJECT DEMARCATION FENCE               |                             |                             | 
    0275 690.50                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
      PRICE ADJUSTMENT, FUEL (N.A.B.I.)       |                             |                             | 
    0280 900.608                250.000  CY   |      76.89000       19222.50|      65.00000       16250.00|     100.00000       25000.00 
      SPECIAL PROVISION (STONE FILL, CULVERT  |                             |                             | 
      LINING)                                 |                             |                             | 
    0285 900.640                225.000  LF   |      42.46000        9553.50|      58.00000       13050.00|      45.00000       10125.00 
      SPECIAL PROVISION (WILDLIFE GUIDE FENCE |                             |                             | 
    0290 900.645                         LUMP |   10000.00000       10000.00|   36500.00000       36500.00|   25000.00000       25000.00 
      SPECIAL PROVISION (TEMPORARY RELOCATION |                             |                             | 
      OF STREAM)(VT 125 - BRIDGE NO. 2)       |                             |                             | 
    0295 900.645                         LUMP |   10000.00000       10000.00|   24000.00000       24000.00|   25000.00000       25000.00 
      SPECIAL PROVISION (TEMPORARY RELOCATION |                             |                             | 
      OF STREAM)(VT 125 - BRIDGE NO. 5)       |                             |                             | 
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         PROJECT(S): BRIDPORT STP CULV(29)                                           CONTRACT ID   : 11C264 
 
 
    ===================================================================================================================================== 
                                              |(   1  ) 12600335010         |(   2   ) 11006158           |(   3  ) 11009274 
                                              |PECKHAM ROAD CORPORATION     |G.W. TATRO CONSTRUCTION, INC |THE BELDEN COMPANY, INC. 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0300 900.645                         LUMP |   21683.53000       21683.53|   22500.00000       22500.00|   20000.00000       20000.00 
      SPECIAL PROVISION (TRAFFIC CONTROL,     |                             |                             | 
      ALL-INCLUSIVE)(VT 125 - BRIDGE NO. 2)   |                             |                             | 
    0305 900.645                         LUMP |   21683.53000       21683.53|   22500.00000       22500.00|   20000.00000       20000.00 
      SPECIAL PROVISION (TRAFFIC CONTROL,     |                             |                             | 
      ALL-INCLUSIVE)(VT 125 - BRIDGE NO. 5)   |                             |                             | 
    0310 900.650                  1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
      SPECIAL PROVISION                       |                             |                             | 
      (INCENTIVE/DISINCENTIVE)(N.A.B.I.)(VT   |                             |                             | 
      125 - BRIDGE NO. 2)                     |                             |                             | 
    0315 900.650                  1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
      SPECIAL PROVISION                       |                             |                             | 
      (INCENTIVE/DISINCENTIVE)(N.A.B.I.)(VT   |                             |                             | 
      125 - BRIDGE NO. 5)                     |                             |                             | 
    0320 900.650                  2.000  LU   |       1.00000           2.00|       1.00000           2.00|       1.00000           2.00 
      SPECIAL PROVISION (MAT DENSITY PAY      |                             |                             | 
      ADJUSTMENT, SMALL QUANTITY)(N.A.B.I.)   |                             |                             | 
    0325 900.650                  2.000  LU   |       1.00000           2.00|       1.00000           2.00|       1.00000           2.00 
      SPECIAL PROVISION (MIXTURE PAY          |                             |                             | 
      ADJUSTMENT)(N.A.B.I.)                   |                             |                             | 
    0330 900.680                810.000  TON  |     130.58000      105769.80|     128.00000      103680.00|     138.00000      111780.00 
      SPECIAL PROVISION (BITUMINOUS CONCRETE  |                             |                             | 
      PAVEMENT, SMALL QUANTITY)               |                             |                             | 
         SECTION TOTALS                       |           $     1,227,088.63|           $     1,251,333.25|           $     1,281,801.00 
    ------------------------------------------+----------------------------+----------------------------+------------------------------ 
         COMMON ITEMS TOTAL                   |           $     1,227,088.63|           $     1,251,333.25|           $     1,281,801.00 
                                              |                             |                             | 
         CONTRACT TOTALS (LOW COST)           |           $     1,227,088.63|           $     1,251,333.25|           $     1,281,801.00 
    ==================================================================================================================================== 
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         PROJECT(S): BRIDPORT STP CULV(29)                                           CONTRACT ID   : 11C264 
 
 
    ===================================================================================================================================== 
                                              |(   4  ) 11008052            |(   5   ) 120038150010       |(   6  ) 11008644 
                                              |ENGINEERS CONSTRUCTION, INC. |KUBRICKY CONSTRUCTION CORPOR |J. A. MCDONALD, INC. 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    SECTION 0001   ROADWAY 
                                              |                             |                             | 
    0005 201.10                          LUMP |    6000.00000        6000.00|   29300.00000       29300.00|   10000.00000       10000.00 
      CLEARING AND GRUBBING, INCLUDING        |                             |                             | 
      INDIVIDUAL TREES AND STUMPS (VT 125 -   |                             |                             | 
      BRIDGE NO. 2)                           |                             |                             | 
    0010 201.10                          LUMP |    2000.00000        2000.00|   20760.00000       20760.00|    5000.00000        5000.00 
      CLEARING AND GRUBBING, INCLUDING        |                             |                             | 
      INDIVIDUAL TREES AND STUMPS (VT 125 -   |                             |                             | 
      BRIDGE NO. 5)                           |                             |                             | 
    0015 203.15                1330.000  CY   |      25.00000       33250.00|      15.94000       21200.20|      12.00000       15960.00 
      COMMON EXCAVATION                       |                             |                             | 
    0020 203.27                 540.000  CY   |      25.00000       13500.00|      33.16000       17906.40|      17.00000        9180.00 
      UNCLASSIFIED CHANNEL EXCAVATION         |                             |                             | 
    0025 204.22                   1.000  CY   |      75.00000          75.00|      75.00000          75.00|      75.00000          75.00 
      TRENCH EXCAVATION OF EARTH, EXPLORATORY |                             |                             | 
      (N.A.B.I.)                              |                             |                             | 
    0030 204.25                2470.000  CY   |      35.00000       86450.00|      13.46000       33246.20|      16.00000       39520.00 
      STRUCTURE EXCAVATION                    |                             |                             | 
    0035 204.30                1430.000  CY   |     100.00000      143000.00|      93.78000      134105.40|      45.00000       64350.00 
      GRANULAR BACKFILL FOR STRUCTURES        |                             |                             | 
    0040 210.10                 660.000  SY   |      15.00000        9900.00|      10.51000        6936.60|      10.00000        6600.00 
      COLD PLANING, BITUMINOUS PAVEMENT       |                             |                             | 
    0045 301.35                 970.000  CY   |      40.00000       38800.00|      51.09000       49557.30|      30.00000       29100.00 
      SUBBASE OF DENSE GRADED CRUSHED STONE   |                             |                             | 
    0050 406.50                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
      PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B |                             |                             | 
      I.)                                     |                             |                             | 
    0055 514.10                   7.000  GAL  |      60.00000         420.00|     193.04000        1351.28|      70.00000         490.00 
      WATER REPELLENT, SILANE                 |                             |                             | 
    0060 519.20                 300.000  SY   |      36.00000       10800.00|      36.25000       10875.00|      35.00000       10500.00 
      SHEET MEMBRANE WATERPROOFING, TORCH     |                             |                             | 
      APPLIED                                 |                             |                             | 
    0065 529.15                   1.000  EACH |   25000.00000       25000.00|    3020.74000        3020.74|   45000.00000       45000.00 
      REMOVAL OF STRUCTURE (16' X 11' X 68'   |                             |                             | 
      CMPPA)                                  |                             |                             | 
    0070 529.15                   1.000  EACH |    4000.00000        4000.00|    1276.73000        1276.73|   35000.00000       35000.00 
      REMOVAL OF STRUCTURE (84" X 41'-0" CGMP |                             |                             | 
    0075 540.10                          LUMP |  177000.00000      177000.00|  149000.00000      149000.00|  200000.00000      200000.00 
      PRECAST CONCRETE STRUCTURE (12'-0" X    |                             |                             | 
      9'-0" X 41'-0" BOX)                     |                             |                             | 
 
 
 
 
 



                                                  VERMONT AGENCY OF TRANSPORTATION                             RUN DATE : 10/24/14 
                                                LETTING DATE : 10/24/14  11:00 A.M.                            CALL : 001  PAGE : 7 
                                                           RESULTS OF BIDS 
 
         PROJECT(S): BRIDPORT STP CULV(29)                                           CONTRACT ID   : 11C264 
 
 
    ===================================================================================================================================== 
                                              |(   4  ) 11008052            |(   5   ) 120038150010       |(   6  ) 11008644 
                                              |ENGINEERS CONSTRUCTION, INC. |KUBRICKY CONSTRUCTION CORPOR |J. A. MCDONALD, INC. 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0080 540.10                          LUMP |  220000.00000      220000.00|  247777.43000      247777.43|  255000.00000      255000.00 
      PRECAST CONCRETE STRUCTURE (20'-0" X    |                             |                             | 
      10'-0" X 66'-0" BOX)                    |                             |                             | 
    0085 609.10                   1.000  MGAL |     500.00000         500.00|    5298.65000        5298.65|       1.00000           1.00 
      DUST CONTROL WITH WATER                 |                             |                             | 
    0090 609.15                   1.000  TON  |     750.00000         750.00|    2303.55000        2303.55|     650.00000         650.00 
      DUST AND ICE CONTROL WITH CALCIUM       |                             |                             | 
      CHLORIDE                                |                             |                             | 
    0095 613.10                 115.000  CY   |      55.00000        6325.00|      98.95000       11379.25|      40.00000        4600.00 
      STONE FILL, TYPE I                      |                             |                             | 
    0100 613.11                 730.000  CY   |      55.00000       40150.00|      72.46000       52895.80|      44.00000       32120.00 
      STONE FILL, TYPE II                     |                             |                             | 
    0105 617.12                   1.000  EACH |     200.00000         200.00|     631.19000         631.19|     125.00000         125.00 
      RELOCATE MAILBOX, MULTIPLE SUPPORT      |                             |                             | 
    0110 620.55                  67.000  LF   |      10.00000         670.00|      28.83000        1931.61|       3.00000         201.00 
      REMOVAL OF EXISTING FENCE               |                             |                             | 
    0115 621.20                 463.000  LF   |      17.70000        8195.10|      19.90000        9213.70|      18.00000        8334.00 
      STEEL BEAM GUARDRAIL, GALVANIZED        |                             |                             | 
    0120 621.205                650.000  LF   |      19.25000       12512.50|      21.64000       14066.00|      19.00000       12350.00 
      STEEL BEAM GUARDRAIL, GALVANIZED W/8    |                             |                             | 
      FEET POSTS                              |                             |                             | 
    0125 621.206                188.000  LF   |      21.80000        4098.40|      24.51000        4607.88|      22.00000        4136.00 
      STEEL BEAM GUARDRAIL, GALVANIZED/NESTED |                             |                             | 
    0130 621.60                   8.000  EACH |     760.00000        6080.00|     854.32000        6834.56|     750.00000        6000.00 
      ANCHOR FOR STEEL BEAM RAIL              |                             |                             | 
    0135 621.80                 901.000  LF   |       1.50000        1351.50|       1.69000        1522.69|       1.50000        1351.50 
      REMOVAL AND DISPOSAL OF GUARDRAIL       |                             |                             | 
    0140 630.15                 200.000  HR   |      32.00000        6400.00|      39.51000        7902.00|      24.00000        4800.00 
      FLAGGERS                                |                             |                             | 
    0145 631.10                          LUMP |    5000.00000        5000.00|   10795.72000       10795.72|    6000.00000        6000.00 
      FIELD OFFICE, ENGINEERS                 |                             |                             | 
    0150 631.17                          LUMP |     100.00000         100.00|     562.05000         562.05|    1000.00000        1000.00 
      TESTING EQUIPMENT, BITUMINOUS           |                             |                             | 
    0155 631.26                3000.000  DL   |       1.00000        3000.00|       1.00000        3000.00|       1.00000        3000.00 
      FIELD OFFICE TELEPHONE (N.A.B.I.)       |                             |                             | 
    0160 635.11                          LUMP |  100000.00000      100000.00|  112000.00000      112000.00|  100000.00000      100000.00 
      MOBILIZATION/DEMOBILIZATION             |                             |                             | 
    0165 641.15                  13.000  EACH |    1600.00000       20800.00|    2023.38000       26303.94|    1500.00000       19500.00 
      PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             | 
    0170 646.400               1240.000  LF   |       3.00000        3720.00|       3.37000        4178.80|       3.00000        3720.00 
      DURABLE 4 INCH WHITE LINE               |                             |                             | 
 
 
 
 
 



                                                  VERMONT AGENCY OF TRANSPORTATION                             RUN DATE : 10/24/14 
                                                LETTING DATE : 10/24/14  11:00 A.M.                            CALL : 001  PAGE : 8 
                                                           RESULTS OF BIDS 
 
         PROJECT(S): BRIDPORT STP CULV(29)                                           CONTRACT ID   : 11C264 
 
 
    ===================================================================================================================================== 
                                              |(   4  ) 11008052            |(   5   ) 120038150010       |(   6  ) 11008644 
                                              |ENGINEERS CONSTRUCTION, INC. |KUBRICKY CONSTRUCTION CORPOR |J. A. MCDONALD, INC. 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0175 646.410               1240.000  LF   |       3.00000        3720.00|       3.37000        4178.80|       3.00000        3720.00 
      DURABLE 4 INCH YELLOW LINE              |                             |                             | 
    0180 649.11                 775.000  SY   |       1.50000        1162.50|       1.95000        1511.25|       4.00000        3100.00 
      GEOTEXTILE FOR ROADBED SEPARATOR        |                             |                             | 
    0185 649.31                1090.000  SY   |       2.00000        2180.00|       2.41000        2626.90|       5.00000        5450.00 
      GEOTEXTILE UNDER STONE FILL             |                             |                             | 
    0190 649.51                 100.000  SY   |      10.00000        1000.00|      12.54000        1254.00|      10.00000        1000.00 
      GEOTEXTILE FOR SILT FENCE               |                             |                             | 
    0195 651.15                  30.000  LB   |      10.00000         300.00|      44.96000        1348.80|      10.00000         300.00 
      SEED                                    |                             |                             | 
    0200 651.18                 160.000  LB   |       6.00000         960.00|      16.86000        2697.60|       1.50000         240.00 
      FERTILIZER                              |                             |                             | 
    0205 651.20                   2.000  TON  |     750.00000        1500.00|     562.05000        1124.10|     700.00000        1400.00 
      AGRICULTURAL LIMESTONE                  |                             |                             | 
    0210 651.25                   2.000  TON  |    1500.00000        3000.00|     562.05000        1124.10|    1000.00000        2000.00 
      HAY MULCH                               |                             |                             | 
    0215 651.35                 120.000  CY   |      67.00000        8040.00|      63.28000        7593.60|      50.00000        6000.00 
      TOPSOIL                                 |                             |                             | 
    0220 651.40                 985.000  SY   |       6.00000        5910.00|      18.79000       18508.15|       7.00000        6895.00 
      GRUBBING MATERIAL                       |                             |                             | 
    0225 652.10                          LUMP |    1500.00000        1500.00|    2248.20000        2248.20|    2500.00000        2500.00 
      EPSC PLAN (VT 125 - BRIDGE NO. 2)       |                             |                             | 
    0230 652.10                          LUMP |    1500.00000        1500.00|    2248.20000        2248.20|    2500.00000        2500.00 
      EPSC PLAN (VT 125 - BRIDGE NO. 5)       |                             |                             | 
    0235 652.20                  80.000  HR   |      55.00000        4400.00|      61.25000        4900.00|      45.00000        3600.00 
      MONITORING EPSC PLAN                    |                             |                             | 
    0240 652.30                   1.000  LU   |    5000.00000        5000.00|    5000.00000        5000.00|    5000.00000        5000.00 
      MAINTENANCE OF EPSC PLAN (N.A.B.I.) (VT |                             |                             | 
      125 - BRIDGE NO. 2)                     |                             |                             | 
    0245 652.30                   1.000  LU   |    5000.00000        5000.00|    5000.00000        5000.00|    5000.00000        5000.00 
      MAINTENANCE OF EPSC PLAN (N.A.B.I.) (VT |                             |                             | 
      125 - BRIDGE NO. 5)                     |                             |                             | 
    0250 653.20                1850.000  SY   |       2.00000        3700.00|       4.11000        7603.50|       2.00000        3700.00 
      TEMPORARY EROSION MATTING               |                             |                             | 
    0255 653.25                  10.000  CY   |      55.00000         550.00|     171.42000        1714.20|      65.00000         650.00 
      TEMPORARY STONE CHECK DAM, TYPE I       |                             |                             | 
    0260 653.35                  60.000  CY   |      40.00000        2400.00|      41.15000        2469.00|      65.00000        3900.00 
      VEHICLE TRACKING PAD                    |                             |                             | 
    0265 653.45                   2.000  EACH |     250.00000         500.00|    2691.65000        5383.30|     250.00000         500.00 
      FILTER BAG                              |                             |                             | 
    0270 653.55                1450.000  LF   |       0.90000        1305.00|       3.58000        5191.00|       1.00000        1450.00 
      PROJECT DEMARCATION FENCE               |                             |                             | 
 
 
 
 



                                                  VERMONT AGENCY OF TRANSPORTATION                             RUN DATE : 10/24/14 
                                                LETTING DATE : 10/24/14  11:00 A.M.                            CALL : 001  PAGE : 9 
                                                           RESULTS OF BIDS 
 
         PROJECT(S): BRIDPORT STP CULV(29)                                           CONTRACT ID   : 11C264 
 
 
    ===================================================================================================================================== 
                                              |(   4  ) 11008052            |(   5   ) 120038150010       |(   6  ) 11008644 
                                              |ENGINEERS CONSTRUCTION, INC. |KUBRICKY CONSTRUCTION CORPOR |J. A. MCDONALD, INC. 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0275 690.50                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
      PRICE ADJUSTMENT, FUEL (N.A.B.I.)       |                             |                             | 
    0280 900.608                250.000  CY   |      60.00000       15000.00|      74.80000       18700.00|      75.00000       18750.00 
      SPECIAL PROVISION (STONE FILL, CULVERT  |                             |                             | 
      LINING)                                 |                             |                             | 
    0285 900.640                225.000  LF   |      37.50000        8437.50|      42.15000        9483.75|      38.00000        8550.00 
      SPECIAL PROVISION (WILDLIFE GUIDE FENCE |                             |                             | 
    0290 900.645                         LUMP |   62579.50000       62579.50|   26209.23000       26209.23|  110000.00000      110000.00 
      SPECIAL PROVISION (TEMPORARY RELOCATION |                             |                             | 
      OF STREAM)(VT 125 - BRIDGE NO. 2)       |                             |                             | 
    0295 900.645                         LUMP |   20000.00000       20000.00|   21716.41000       21716.41|   95000.00000       95000.00 
      SPECIAL PROVISION (TEMPORARY RELOCATION |                             |                             | 
      OF STREAM)(VT 125 - BRIDGE NO. 5)       |                             |                             | 
    0300 900.645                         LUMP |   25000.00000       25000.00|   22262.79000       22262.79|   25000.00000       25000.00 
      SPECIAL PROVISION (TRAFFIC CONTROL,     |                             |                             | 
      ALL-INCLUSIVE)(VT 125 - BRIDGE NO. 2)   |                             |                             | 
    0305 900.645                         LUMP |   25000.00000       25000.00|   22262.79000       22262.79|   25000.00000       25000.00 
      SPECIAL PROVISION (TRAFFIC CONTROL,     |                             |                             | 
      ALL-INCLUSIVE)(VT 125 - BRIDGE NO. 5)   |                             |                             | 
    0310 900.650                  1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
      SPECIAL PROVISION                       |                             |                             | 
      (INCENTIVE/DISINCENTIVE)(N.A.B.I.)(VT   |                             |                             | 
      125 - BRIDGE NO. 2)                     |                             |                             | 
    0315 900.650                  1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
      SPECIAL PROVISION                       |                             |                             | 
      (INCENTIVE/DISINCENTIVE)(N.A.B.I.)(VT   |                             |                             | 
      125 - BRIDGE NO. 5)                     |                             |                             | 
    0320 900.650                  2.000  LU   |       1.00000           2.00|       1.00000           2.00|       1.00000           2.00 
      SPECIAL PROVISION (MAT DENSITY PAY      |                             |                             | 
      ADJUSTMENT, SMALL QUANTITY)(N.A.B.I.)   |                             |                             | 
    0325 900.650                  2.000  LU   |       1.00000           2.00|       1.00000           2.00|       1.00000           2.00 
      SPECIAL PROVISION (MIXTURE PAY          |                             |                             | 
      ADJUSTMENT)(N.A.B.I.)                   |                             |                             | 
    0330 900.680                810.000  TON  |     130.00000      105300.00|     152.31000      123371.10|     115.00000       93150.00 
      SPECIAL PROVISION (BITUMINOUS CONCRETE  |                             |                             | 
      PAVEMENT, SMALL QUANTITY)               |                             |                             | 
         SECTION TOTALS                       |           $     1,305,000.00|           $     1,329,554.44|           $     1,368,026.50 
    ------------------------------------------+----------------------------+----------------------------+------------------------------ 
         COMMON ITEMS TOTAL                   |           $     1,305,000.00|           $     1,329,554.44|           $     1,368,026.50 
                                              |                             |                             | 
         CONTRACT TOTALS (LOW COST)           |           $     1,305,000.00|           $     1,329,554.44|           $     1,368,026.50 
    ==================================================================================================================================== 
 
 
 
 



                                                  VERMONT AGENCY OF TRANSPORTATION                             RUN DATE : 10/24/14 
                                                LETTING DATE : 10/24/14  11:00 A.M.                            CALL : 001  PAGE : 10 
                                                           RESULTS OF BIDS 
 
         PROJECT(S): BRIDPORT STP CULV(29)                                           CONTRACT ID   : 11C264 
 
 
    ===================================================================================================================================== 
                                              |(   7  ) 980058954601        |(   8   ) 980285647301       |(   9  ) 110909070710 
                                              |CCS CONSTRUCTORS, INC.       |DIRT TECH COMPANY, LLC       |J. P. SICARD, INC. 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    SECTION 0001   ROADWAY 
                                              |                             |                             | 
    0005 201.10                          LUMP |    5500.00000        5500.00|   35000.00000       35000.00|   10000.00000       10000.00 
      CLEARING AND GRUBBING, INCLUDING        |                             |                             | 
      INDIVIDUAL TREES AND STUMPS (VT 125 -   |                             |                             | 
      BRIDGE NO. 2)                           |                             |                             | 
    0010 201.10                          LUMP |    5500.00000        5500.00|   20000.00000       20000.00|   10000.00000       10000.00 
      CLEARING AND GRUBBING, INCLUDING        |                             |                             | 
      INDIVIDUAL TREES AND STUMPS (VT 125 -   |                             |                             | 
      BRIDGE NO. 5)                           |                             |                             | 
    0015 203.15                1330.000  CY   |      22.00000       29260.00|      42.00000       55860.00|      20.00000       26600.00 
      COMMON EXCAVATION                       |                             |                             | 
    0020 203.27                 540.000  CY   |      20.00000       10800.00|      36.00000       19440.00|      25.00000       13500.00 
      UNCLASSIFIED CHANNEL EXCAVATION         |                             |                             | 
    0025 204.22                   1.000  CY   |      75.00000          75.00|      75.00000          75.00|      75.00000          75.00 
      TRENCH EXCAVATION OF EARTH, EXPLORATORY |                             |                             | 
      (N.A.B.I.)                              |                             |                             | 
    0030 204.25                2470.000  CY   |      20.00000       49400.00|      42.00000      103740.00|      30.00000       74100.00 
      STRUCTURE EXCAVATION                    |                             |                             | 
    0035 204.30                1430.000  CY   |      28.00000       40040.00|      38.00000       54340.00|      45.00000       64350.00 
      GRANULAR BACKFILL FOR STRUCTURES        |                             |                             | 
    0040 210.10                 660.000  SY   |      12.00000        7920.00|      12.00000        7920.00|      11.00000        7260.00 
      COLD PLANING, BITUMINOUS PAVEMENT       |                             |                             | 
    0045 301.35                 970.000  CY   |      30.00000       29100.00|      48.00000       46560.00|      44.00000       42680.00 
      SUBBASE OF DENSE GRADED CRUSHED STONE   |                             |                             | 
    0050 406.50                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
      PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B |                             |                             | 
      I.)                                     |                             |                             | 
    0055 514.10                   7.000  GAL  |     150.00000        1050.00|     100.00000         700.00|      75.00000         525.00 
      WATER REPELLENT, SILANE                 |                             |                             | 
    0060 519.20                 300.000  SY   |      35.00000       10500.00|      38.00000       11400.00|      34.00000       10200.00 
      SHEET MEMBRANE WATERPROOFING, TORCH     |                             |                             | 
      APPLIED                                 |                             |                             | 
    0065 529.15                   1.000  EACH |   75000.00000       75000.00|   34000.00000       34000.00|   50000.00000       50000.00 
      REMOVAL OF STRUCTURE (16' X 11' X 68'   |                             |                             | 
      CMPPA)                                  |                             |                             | 
    0070 529.15                   1.000  EACH |   75000.00000       75000.00|   48000.00000       48000.00|   45000.00000       45000.00 
      REMOVAL OF STRUCTURE (84" X 41'-0" CGMP |                             |                             | 
    0075 540.10                          LUMP |  140000.00000      140000.00|  153000.00000      153000.00|  250000.00000      250000.00 
      PRECAST CONCRETE STRUCTURE (12'-0" X    |                             |                             | 
      9'-0" X 41'-0" BOX)                     |                             |                             | 
 
 
 
 
 



                                                  VERMONT AGENCY OF TRANSPORTATION                             RUN DATE : 10/24/14 
                                                LETTING DATE : 10/24/14  11:00 A.M.                            CALL : 001  PAGE : 11 
                                                           RESULTS OF BIDS 
 
         PROJECT(S): BRIDPORT STP CULV(29)                                           CONTRACT ID   : 11C264 
 
 
    ===================================================================================================================================== 
                                              |(   7  ) 980058954601        |(   8   ) 980285647301       |(   9  ) 110909070710 
                                              |CCS CONSTRUCTORS, INC.       |DIRT TECH COMPANY, LLC       |J. P. SICARD, INC. 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0080 540.10                          LUMP |  200000.00000      200000.00|  240000.00000      240000.00|  350000.00000      350000.00 
      PRECAST CONCRETE STRUCTURE (20'-0" X    |                             |                             | 
      10'-0" X 66'-0" BOX)                    |                             |                             | 
    0085 609.10                   1.000  MGAL |    1500.00000        1500.00|     250.00000         250.00|    1000.00000        1000.00 
      DUST CONTROL WITH WATER                 |                             |                             | 
    0090 609.15                   1.000  TON  |     500.00000         500.00|     300.00000         300.00|    1500.00000        1500.00 
      DUST AND ICE CONTROL WITH CALCIUM       |                             |                             | 
      CHLORIDE                                |                             |                             | 
    0095 613.10                 115.000  CY   |      55.00000        6325.00|      83.00000        9545.00|      50.00000        5750.00 
      STONE FILL, TYPE I                      |                             |                             | 
    0100 613.11                 730.000  CY   |      48.00000       35040.00|      59.00000       43070.00|      55.00000       40150.00 
      STONE FILL, TYPE II                     |                             |                             | 
    0105 617.12                   1.000  EACH |     175.00000         175.00|     125.00000         125.00|     200.00000         200.00 
      RELOCATE MAILBOX, MULTIPLE SUPPORT      |                             |                             | 
    0110 620.55                  67.000  LF   |      12.00000         804.00|      30.00000        2010.00|       5.00000         335.00 
      REMOVAL OF EXISTING FENCE               |                             |                             | 
    0115 621.20                 463.000  LF   |      19.00000        8797.00|      20.00000        9260.00|      19.00000        8797.00 
      STEEL BEAM GUARDRAIL, GALVANIZED        |                             |                             | 
    0120 621.205                650.000  LF   |      22.00000       14300.00|      21.00000       13650.00|      20.00000       13000.00 
      STEEL BEAM GUARDRAIL, GALVANIZED W/8    |                             |                             | 
      FEET POSTS                              |                             |                             | 
    0125 621.206                188.000  LF   |      24.00000        4512.00|      23.00000        4324.00|      23.00000        4324.00 
      STEEL BEAM GUARDRAIL, GALVANIZED/NESTED |                             |                             | 
    0130 621.60                   8.000  EACH |     200.00000        1600.00|     800.00000        6400.00|     800.00000        6400.00 
      ANCHOR FOR STEEL BEAM RAIL              |                             |                             | 
    0135 621.80                 901.000  LF   |       7.00000        6307.00|       3.00000        2703.00|       2.00000        1802.00 
      REMOVAL AND DISPOSAL OF GUARDRAIL       |                             |                             | 
    0140 630.15                 200.000  HR   |      28.00000        5600.00|      44.00000        8800.00|      35.00000        7000.00 
      FLAGGERS                                |                             |                             | 
    0145 631.10                          LUMP |   20000.00000       20000.00|   80000.00000       80000.00|   12000.00000       12000.00 
      FIELD OFFICE, ENGINEERS                 |                             |                             | 
    0150 631.17                          LUMP |    1000.00000        1000.00|    2500.00000        2500.00|    1200.00000        1200.00 
      TESTING EQUIPMENT, BITUMINOUS           |                             |                             | 
    0155 631.26                3000.000  DL   |       1.00000        3000.00|       1.00000        3000.00|       1.00000        3000.00 
      FIELD OFFICE TELEPHONE (N.A.B.I.)       |                             |                             | 
    0160 635.11                          LUMP |   90000.00000       90000.00|  150000.00000      150000.00|  260000.00000      260000.00 
      MOBILIZATION/DEMOBILIZATION             |                             |                             | 
    0165 641.15                  13.000  EACH |    1400.00000       18200.00|    2500.00000       32500.00|    2000.00000       26000.00 
      PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             | 
    0170 646.400               1240.000  LF   |       4.00000        4960.00|       3.30000        4092.00|       3.00000        3720.00 
      DURABLE 4 INCH WHITE LINE               |                             |                             | 
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                                                           RESULTS OF BIDS 
 
         PROJECT(S): BRIDPORT STP CULV(29)                                           CONTRACT ID   : 11C264 
 
 
    ===================================================================================================================================== 
                                              |(   7  ) 980058954601        |(   8   ) 980285647301       |(   9  ) 110909070710 
                                              |CCS CONSTRUCTORS, INC.       |DIRT TECH COMPANY, LLC       |J. P. SICARD, INC. 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0175 646.410               1240.000  LF   |       4.00000        4960.00|       3.30000        4092.00|       3.00000        3720.00 
      DURABLE 4 INCH YELLOW LINE              |                             |                             | 
    0180 649.11                 775.000  SY   |       5.00000        3875.00|       4.00000        3100.00|       3.00000        2325.00 
      GEOTEXTILE FOR ROADBED SEPARATOR        |                             |                             | 
    0185 649.31                1090.000  SY   |       5.00000        5450.00|       4.00000        4360.00|       3.00000        3270.00 
      GEOTEXTILE UNDER STONE FILL             |                             |                             | 
    0190 649.51                 100.000  SY   |       8.00000         800.00|      16.50000        1650.00|      10.00000        1000.00 
      GEOTEXTILE FOR SILT FENCE               |                             |                             | 
    0195 651.15                  30.000  LB   |      10.00000         300.00|      15.00000         450.00|      10.00000         300.00 
      SEED                                    |                             |                             | 
    0200 651.18                 160.000  LB   |       5.00000         800.00|      15.00000        2400.00|       8.00000        1280.00 
      FERTILIZER                              |                             |                             | 
    0205 651.20                   2.000  TON  |     600.00000        1200.00|     750.00000        1500.00|     800.00000        1600.00 
      AGRICULTURAL LIMESTONE                  |                             |                             | 
    0210 651.25                   2.000  TON  |     750.00000        1500.00|     850.00000        1700.00|     800.00000        1600.00 
      HAY MULCH                               |                             |                             | 
    0215 651.35                 120.000  CY   |      45.00000        5400.00|      45.00000        5400.00|      50.00000        6000.00 
      TOPSOIL                                 |                             |                             | 
    0220 651.40                 985.000  SY   |       5.00000        4925.00|      25.00000       24625.00|      10.00000        9850.00 
      GRUBBING MATERIAL                       |                             |                             | 
    0225 652.10                          LUMP |    4500.00000        4500.00|    8500.00000        8500.00|    4000.00000        4000.00 
      EPSC PLAN (VT 125 - BRIDGE NO. 2)       |                             |                             | 
    0230 652.10                          LUMP |    4500.00000        4500.00|    8500.00000        8500.00|    4000.00000        4000.00 
      EPSC PLAN (VT 125 - BRIDGE NO. 5)       |                             |                             | 
    0235 652.20                  80.000  HR   |      38.00000        3040.00|      85.00000        6800.00|      50.00000        4000.00 
      MONITORING EPSC PLAN                    |                             |                             | 
    0240 652.30                   1.000  LU   |    5000.00000        5000.00|    5000.00000        5000.00|    5000.00000        5000.00 
      MAINTENANCE OF EPSC PLAN (N.A.B.I.) (VT |                             |                             | 
      125 - BRIDGE NO. 2)                     |                             |                             | 
    0245 652.30                   1.000  LU   |    5000.00000        5000.00|    5000.00000        5000.00|    5000.00000        5000.00 
      MAINTENANCE OF EPSC PLAN (N.A.B.I.) (VT |                             |                             | 
      125 - BRIDGE NO. 5)                     |                             |                             | 
    0250 653.20                1850.000  SY   |       3.00000        5550.00|       4.00000        7400.00|       3.00000        5550.00 
      TEMPORARY EROSION MATTING               |                             |                             | 
    0255 653.25                  10.000  CY   |     125.00000        1250.00|     150.00000        1500.00|      35.00000         350.00 
      TEMPORARY STONE CHECK DAM, TYPE I       |                             |                             | 
    0260 653.35                  60.000  CY   |      75.00000        4500.00|     105.00000        6300.00|      35.00000        2100.00 
      VEHICLE TRACKING PAD                    |                             |                             | 
    0265 653.45                   2.000  EACH |     500.00000        1000.00|    3000.00000        6000.00|     200.00000         400.00 
      FILTER BAG                              |                             |                             | 
    0270 653.55                1450.000  LF   |       2.00000        2900.00|       2.00000        2900.00|       2.00000        2900.00 
      PROJECT DEMARCATION FENCE               |                             |                             | 
 
 
 
 



                                                  VERMONT AGENCY OF TRANSPORTATION                             RUN DATE : 10/24/14 
                                                LETTING DATE : 10/24/14  11:00 A.M.                            CALL : 001  PAGE : 13 
                                                           RESULTS OF BIDS 
 
         PROJECT(S): BRIDPORT STP CULV(29)                                           CONTRACT ID   : 11C264 
 
 
    ===================================================================================================================================== 
                                              |(   7  ) 980058954601        |(   8   ) 980285647301       |(   9  ) 110909070710 
                                              |CCS CONSTRUCTORS, INC.       |DIRT TECH COMPANY, LLC       |J. P. SICARD, INC. 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0275 690.50                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
      PRICE ADJUSTMENT, FUEL (N.A.B.I.)       |                             |                             | 
    0280 900.608                250.000  CY   |      90.00000       22500.00|     120.00000       30000.00|      75.00000       18750.00 
      SPECIAL PROVISION (STONE FILL, CULVERT  |                             |                             | 
      LINING)                                 |                             |                             | 
    0285 900.640                225.000  LF   |      40.00000        9000.00|      40.00000        9000.00|      40.00000        9000.00 
      SPECIAL PROVISION (WILDLIFE GUIDE FENCE |                             |                             | 
    0290 900.645                         LUMP |  195000.00000      195000.00|   29000.00000       29000.00|  150000.00000      150000.00 
      SPECIAL PROVISION (TEMPORARY RELOCATION |                             |                             | 
      OF STREAM)(VT 125 - BRIDGE NO. 2)       |                             |                             | 
    0295 900.645                         LUMP |  113177.00000      113177.00|   24000.00000       24000.00|  130000.00000      130000.00 
      SPECIAL PROVISION (TEMPORARY RELOCATION |                             |                             | 
      OF STREAM)(VT 125 - BRIDGE NO. 5)       |                             |                             | 
    0300 900.645                         LUMP |   18000.00000       18000.00|   60000.00000       60000.00|  100000.00000      100000.00 
      SPECIAL PROVISION (TRAFFIC CONTROL,     |                             |                             | 
      ALL-INCLUSIVE)(VT 125 - BRIDGE NO. 2)   |                             |                             | 
    0305 900.645                         LUMP |   18000.00000       18000.00|   60000.00000       60000.00|  100000.00000      100000.00 
      SPECIAL PROVISION (TRAFFIC CONTROL,     |                             |                             | 
      ALL-INCLUSIVE)(VT 125 - BRIDGE NO. 5)   |                             |                             | 
    0310 900.650                  1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
      SPECIAL PROVISION                       |                             |                             | 
      (INCENTIVE/DISINCENTIVE)(N.A.B.I.)(VT   |                             |                             | 
      125 - BRIDGE NO. 2)                     |                             |                             | 
    0315 900.650                  1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
      SPECIAL PROVISION                       |                             |                             | 
      (INCENTIVE/DISINCENTIVE)(N.A.B.I.)(VT   |                             |                             | 
      125 - BRIDGE NO. 5)                     |                             |                             | 
    0320 900.650                  2.000  LU   |       1.00000           2.00|       1.00000           2.00|       1.00000           2.00 
      SPECIAL PROVISION (MAT DENSITY PAY      |                             |                             | 
      ADJUSTMENT, SMALL QUANTITY)(N.A.B.I.)   |                             |                             | 
    0325 900.650                  2.000  LU   |       1.00000           2.00|       1.00000           2.00|       1.00000           2.00 
      SPECIAL PROVISION (MIXTURE PAY          |                             |                             | 
      ADJUSTMENT)(N.A.B.I.)                   |                             |                             | 
    0330 900.680                810.000  TON  |     110.00000       89100.00|     135.00000      109350.00|     122.00000       98820.00 
      SPECIAL PROVISION (BITUMINOUS CONCRETE  |                             |                             | 
      PAVEMENT, SMALL QUANTITY)               |                             |                             | 
         SECTION TOTALS                       |           $     1,433,000.00|           $     1,631,099.00|           $     2,021,291.00 
    ------------------------------------------+----------------------------+----------------------------+------------------------------ 
         COMMON ITEMS TOTAL                   |           $     1,433,000.00|           $     1,631,099.00|           $     2,021,291.00 
                                              |                             |                             | 
         CONTRACT TOTALS (LOW COST)           |           $     1,433,000.00|           $     1,631,099.00|           $     2,021,291.00 
    ==================================================================================================================================== 


