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                                                           RESULTS OF BIDS 
 
         PROJECT(S): WESTON BF 013-2(13)                                             CONTRACT ID   : 13B076 
                                                                                     CALL ORDER    : 001 
                                                                                     CONTRACT TIME : 07/15/16  COMPLETION DATE 
 
 
         CONTRACT DESCRIPTION :                                                          TOWN(S)   : WESTON 
         WESTON BF 013-2(13): LOCATED IN THE COUNTY OF WINDSOR, IN 
         THE TOWN OF WESTON, ON VT ROUTE 100; BRIDGE NO. 98 OVER THE                     COUNTY    : WINDSOR 
         WEST RIVER;  APPROXIMATELY 1.1 MILES SOUTH OF THE                               DISTRICT  : D02 
         INTERSECTION OF VT ROUTE 100 AND VT ROUTE 155. 
 
 
 
         WORK TO BE PERFORMED UNDER THIS PROJECT INCLUDES THE REMOVAL 
         AND REPLACEMENT OF BRIDGE NO. 98 ON THE EXISTING ALIGNMENT, 
         WITH ASSOCIATED ROADWAY AND CHANNEL WORK. 
 
      ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                             TOTAL         % OVER 
      RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
      ------------------------------------------------------------------------------------------------------------------------------- 
       1   11009274       THE BELDEN COMPANY, INC.                                                   $  1,831,400.00     100.0000% 
       2   980311172601   W.M. SCHULTZ CONSTRUCTION, INC.                                            $  1,840,578.00     100.5011% 
       3   12007238010    T. BUCK CONSTRUCTION, INC.                                                 $  1,894,490.00     103.4449% 
       4   980284489601   COLD RIVER BRIDGES, LLC                                                    $  2,071,369.00     113.1030% 
       5   110909070710   J. P. SICARD, INC.                                                         $  2,371,955.00     129.5159% 
    ===================================================================================================================================== 
                                              |(   1  ) 11009274            |(   2  ) 980311172601        |(   3  ) 12007238010 
                                              |THE BELDEN COMPANY, INC.     |W.M. SCHULTZ CONSTRUCTION, I |T. BUCK CONSTRUCTION, INC. 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    SECTION 0001   ROADWAY 
                                              |                             |                             | 
    0005 201.10                          LUMP |   15000.00000       15000.00|   10000.00000       10000.00|    7500.00000        7500.00 
      CLEARING AND GRUBBING, INCLUDING        |                             |                             | 
      INDIVIDUAL TREES AND STUMPS             |                             |                             | 
    0010 203.15                1435.000  CY   |      15.00000       21525.00|      15.00000       21525.00|      12.00000       17220.00 
      COMMON EXCAVATION                       |                             |                             | 
    0015 203.27                 645.000  CY   |      15.00000        9675.00|      16.00000       10320.00|      16.00000       10320.00 
      UNCLASSIFIED CHANNEL EXCAVATION         |                             |                             | 
    0020 203.31                 400.000  CY   |      30.00000       12000.00|      40.00000       16000.00|      33.00000       13200.00 
      SAND BORROW                             |                             |                             | 
    0025 204.20                  65.000  CY   |      30.00000        1950.00|      20.00000        1300.00|      25.00000        1625.00 
      TRENCH EXCAVATION OF EARTH              |                             |                             | 
    0030 204.22                   1.000  CY   |      75.00000          75.00|      75.00000          75.00|      75.00000          75.00 
      TRENCH EXCAVATION OF EARTH, EXPLORATORY |                             |                             | 
      (N.A.B.I.)                              |                             |                             | 
    0035 204.25                 225.000  CY   |      30.00000        6750.00|      25.00000        5625.00|      40.00000        9000.00 
      STRUCTURE EXCAVATION                    |                             |                             | 
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         PROJECT(S): WESTON BF 013-2(13)                                             CONTRACT ID   : 13B076 
 
 
    ===================================================================================================================================== 
                                              |(   1  ) 11009274            |(   2   ) 980311172601       |(   3  ) 12007238010 
                                              |THE BELDEN COMPANY, INC.     |W.M. SCHULTZ CONSTRUCTION, I |T. BUCK CONSTRUCTION, INC. 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0040 204.30                 150.000  CY   |      50.00000        7500.00|      60.00000        9000.00|      70.00000       10500.00 
      GRANULAR BACKFILL FOR STRUCTURES        |                             |                             | 
    0045 210.10                 360.000  SY   |      20.00000        7200.00|      15.00000        5400.00|      14.00000        5040.00 
      COLD PLANING, BITUMINOUS PAVEMENT       |                             |                             | 
    0050 301.35                1200.000  CY   |      50.00000       60000.00|      50.00000       60000.00|      35.00000       42000.00 
      SUBBASE OF DENSE GRADED CRUSHED STONE   |                             |                             | 
    0055 401.10                   3.000  CY   |      75.00000         225.00|     100.00000         300.00|     500.00000        1500.00 
      AGGREGATE SURFACE COURSE                |                             |                             | 
    0060 402.10                  50.000  CY   |     100.00000        5000.00|      55.00000        2750.00|      60.00000        3000.00 
      AGGREGATE SHOULDERS, IN PLACE           |                             |                             | 
    0065 404.65                  16.000  CWT  |     120.00000        1920.00|     100.00000        1600.00|     100.00000        1600.00 
      EMULSIFIED ASPHALT                      |                             |                             | 
    0070 406.50                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
      PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B |                             |                             | 
      I.)                                     |                             |                             | 
    0075 505.155                225.000  LF   |      60.00000       13500.00|     200.00000       45000.00|     150.00000       33750.00 
      STEEL PILING, HP 12 X 63                |                             |                             | 
    0080 514.10                  13.000  GAL  |     100.00000        1300.00|      60.00000         780.00|      75.00000         975.00 
      WATER REPELLENT, SILANE                 |                             |                             | 
    0085 516.10                  70.000  LF   |     175.00000       12250.00|     150.00000       10500.00|     150.00000       10500.00 
      BRIDGE EXPANSION JOINT, ASPHALTIC PLUG  |                             |                             | 
    0090 520.10                 245.000  SY   |      80.00000       19600.00|      85.00000       20825.00|      70.00000       17150.00 
      MEMBRANE WATERPROOFING, SPRAY APPLIED   |                             |                             | 
    0095 524.11                  70.000  LF   |      25.00000        1750.00|      22.00000        1540.00|      25.00000        1750.00 
      JOINT SEALER, HOT POURED                |                             |                             | 
    0100 524.21                  30.000  LF   |      26.00000         780.00|      24.00000         720.00|      35.00000        1050.00 
      JOINT SEALER, POLYURETHANE              |                             |                             | 
    0105 525.335                134.000  LF   |     200.00000       26800.00|     160.00000       21440.00|     160.00000       21440.00 
      BRIDGE RAILING, GALVANIZED 3 RAIL BOX   |                             |                             | 
      BEAM                                    |                             |                             | 
    0110 529.10                 230.000  SY   |      20.00000        4600.00|       8.00000        1840.00|      12.00000        2760.00 
      REMOVAL OF BRIDGE PAVEMENT              |                             |                             | 
    0115 529.15                   1.000  EACH |  130000.00000      130000.00|   85000.00000       85000.00|   75000.00000       75000.00 
      REMOVAL OF STRUCTURE (2020 SF - EST)    |                             |                             | 
    0120 531.17                  16.000  EACH |     400.00000        6400.00|     300.00000        4800.00|     200.00000        3200.00 
      BEARING DEVICE ASSEMBLY, STEEL          |                             |                             | 
      REINFORCED ELASTOMERIC PAD              |                             |                             | 
    0125 609.10                   1.000  MGAL |    1000.00000        1000.00|     100.00000         100.00|     500.00000         500.00 
      DUST CONTROL WITH WATER                 |                             |                             | 
    0130 613.13                 570.000  CY   |      60.00000       34200.00|      55.00000       31350.00|      53.00000       30210.00 
      STONE FILL, TYPE IV                     |                             |                             | 
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         PROJECT(S): WESTON BF 013-2(13)                                             CONTRACT ID   : 13B076 
 
 
    ===================================================================================================================================== 
                                              |(   1  ) 11009274            |(   2   ) 980311172601       |(   3  ) 12007238010 
                                              |THE BELDEN COMPANY, INC.     |W.M. SCHULTZ CONSTRUCTION, I |T. BUCK CONSTRUCTION, INC. 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0135 617.10                   1.000  EACH |     250.00000         250.00|     200.00000         200.00|     250.00000         250.00 
      RELOCATE MAILBOX, SINGLE SUPPORT        |                             |                             | 
    0140 621.30                 209.000  LF   |      40.00000        8360.00|      35.00000        7315.00|      35.00000        7315.00 
      BOX BEAM GUARDRAIL                      |                             |                             | 
    0145 621.51                   4.000  EACH |    4000.00000       16000.00|    3400.00000       13600.00|    3400.00000       13600.00 
      MANUFACTURED TERMINAL SECTION, TANGENT  |                             |                             | 
    0150 621.725                  4.000  EACH |    7412.00000       29648.00|    6300.00000       25200.00|    6500.00000       26000.00 
      GUARDRAIL APPROACH SECTION, GALVANIZED  |                             |                             | 
      3 RAIL BOX BEAM                         |                             |                             | 
    0155 621.80                 302.000  LF   |       5.00000        1510.00|       6.00000        1812.00|       5.00000        1510.00 
      REMOVAL AND DISPOSAL OF GUARDRAIL       |                             |                             | 
    0160 630.15                 240.000  HR   |      38.00000        9120.00|      35.00000        8400.00|      30.00000        7200.00 
      FLAGGERS                                |                             |                             | 
    0165 631.10                          LUMP |   20000.00000       20000.00|   15000.00000       15000.00|    7500.00000        7500.00 
      FIELD OFFICE, ENGINEERS                 |                             |                             | 
    0170 631.16                          LUMP |    1000.00000        1000.00|    1500.00000        1500.00|    2500.00000        2500.00 
      TESTING EQUIPMENT, CONCRETE             |                             |                             | 
    0175 631.17                          LUMP |    1000.00000        1000.00|     500.00000         500.00|     500.00000         500.00 
      TESTING EQUIPMENT, BITUMINOUS           |                             |                             | 
    0180 631.26                3000.000  DL   |       1.00000        3000.00|       1.00000        3000.00|       1.00000        3000.00 
      FIELD OFFICE TELEPHONE (N.A.B.I.)       |                             |                             | 
    0185 635.11                          LUMP |  100000.00000      100000.00|   84000.00000       84000.00|  180221.00000      180221.00 
      MOBILIZATION/DEMOBILIZATION             |                             |                             | 
    0190 641.10                          LUMP |   50000.00000       50000.00|   30000.00000       30000.00|   30000.00000       30000.00 
      TRAFFIC CONTROL                         |                             |                             | 
    0195 641.15                   5.000  EACH |    4000.00000       20000.00|    1300.00000        6500.00|    2700.00000       13500.00 
      PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             | 
    0200 646.20                 890.000  LF   |       3.00000        2670.00|       1.00000         890.00|       0.50000         445.00 
      4 INCH WHITE LINE                       |                             |                             | 
    0205 646.21                 900.000  LF   |       3.00000        2700.00|       1.00000         900.00|       0.50000         450.00 
      4 INCH YELLOW LINE                      |                             |                             | 
    0210 649.31                 350.000  SY   |       5.00000        1750.00|       3.00000        1050.00|       4.00000        1400.00 
      GEOTEXTILE UNDER STONE FILL             |                             |                             | 
    0215 649.51                 480.000  SY   |       5.00000        2400.00|      10.00000        4800.00|       3.00000        1440.00 
      GEOTEXTILE FOR SILT FENCE               |                             |                             | 
    0220 649.61                 130.000  SY   |      20.00000        2600.00|      30.00000        3900.00|       5.00000         650.00 
      GEOTEXTILE FOR FILTER CURTAIN           |                             |                             | 
    0225 651.15                  25.000  LB   |      20.00000         500.00|      18.00000         450.00|      15.00000         375.00 
      SEED                                    |                             |                             | 
    0230 651.18                 175.000  LB   |      20.00000        3500.00|       8.00000        1400.00|      15.00000        2625.00 
      FERTILIZER                              |                             |                             | 
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         PROJECT(S): WESTON BF 013-2(13)                                             CONTRACT ID   : 13B076 
 
 
    ===================================================================================================================================== 
                                              |(   1  ) 11009274            |(   2   ) 980311172601       |(   3  ) 12007238010 
                                              |THE BELDEN COMPANY, INC.     |W.M. SCHULTZ CONSTRUCTION, I |T. BUCK CONSTRUCTION, INC. 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0235 651.20                   1.000  TON  |    1000.00000        1000.00|    1200.00000        1200.00|     750.00000         750.00 
      AGRICULTURAL LIMESTONE                  |                             |                             | 
    0240 651.25                   1.000  TON  |    1500.00000        1500.00|    1100.00000        1100.00|     750.00000         750.00 
      HAY MULCH                               |                             |                             | 
    0245 651.35                 140.000  CY   |      70.00000        9800.00|      60.00000        8400.00|      68.00000        9520.00 
      TOPSOIL                                 |                             |                             | 
    0250 651.40                 250.000  SY   |      15.00000        3750.00|      15.00000        3750.00|      22.00000        5500.00 
      GRUBBING MATERIAL                       |                             |                             | 
    0255 652.10                          LUMP |    4000.00000        4000.00|    4000.00000        4000.00|    2500.00000        2500.00 
      EPSC PLAN                               |                             |                             | 
    0260 652.20                  20.000  HR   |      50.00000        1000.00|      50.00000        1000.00|      55.00000        1100.00 
      MONITORING EPSC PLAN                    |                             |                             | 
    0265 652.30                   1.000  LU   |    2000.00000        2000.00|    2000.00000        2000.00|    2000.00000        2000.00 
      MAINTENANCE OF EPSC PLAN (N.A.B.I.)     |                             |                             | 
    0270 653.20                 610.000  SY   |       5.00000        3050.00|       3.00000        1830.00|       4.00000        2440.00 
      TEMPORARY EROSION MATTING               |                             |                             | 
    0275 653.35                  30.000  CY   |      50.00000        1500.00|      60.00000        1800.00|      50.00000        1500.00 
      VEHICLE TRACKING PAD                    |                             |                             | 
    0280 653.50                 250.000  LF   |       5.00000        1250.00|       4.00000        1000.00|       5.00000        1250.00 
      BARRIER FENCE                           |                             |                             | 
    0285 653.55                1125.000  LF   |       3.00000        3375.00|       1.00000        1125.00|       7.00000        7875.00 
      PROJECT DEMARCATION FENCE               |                             |                             | 
    0290 675.20                  10.000  SF   |      50.00000         500.00|      30.00000         300.00|      30.00000         300.00 
      TRAFFIC SIGNS, TYPE A                   |                             |                             | 
    0295 675.341                 75.000  LF   |      20.00000        1500.00|      11.00000         825.00|      11.00000         825.00 
      SQUARE TUBE SIGN POST AND ANCHOR        |                             |                             | 
    0300 675.50                   4.000  EACH |     200.00000         800.00|      50.00000         200.00|     150.00000         600.00 
      REMOVING SIGNS                          |                             |                             | 
    0305 675.60                   1.000  EACH |     200.00000         200.00|      21.00000          21.00|     250.00000         250.00 
      ERECTING SALVAGED SIGNS                 |                             |                             | 
    0310 690.50                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
      PRICE ADJUSTMENT, FUEL (N.A.B.I.)       |                             |                             | 
    0315 900.608                 90.000  CY   |     100.00000        9000.00|      50.00000        4500.00|      75.00000        6750.00 
      SPECIAL PROVISION (AGGREGATE SURFACE    |                             |                             | 
      COURSE, COLORED STONE)                  |                             |                             | 
    0320 900.615              72000.000  DL   |       1.00000       72000.00|       1.00000       72000.00|       1.00000       72000.00 
      SPECIAL PROVISION                       |                             |                             | 
      (INCENTIVE/DISINCENTIVE)(N.A.B.I.)      |                             |                             | 
    0325 900.620                  3.000  EACH |    2500.00000        7500.00|    1000.00000        3000.00|     750.00000        2250.00 
      SPECIAL PROVISION (CPM SCHEDULE)        |                             |                             | 
    0330 900.620                  4.000  EACH |    1000.00000        4000.00|     450.00000        1800.00|     350.00000        1400.00 
      SPECIAL PROVISION (DECIDUOUS SHRUBS AND |                             |                             | 
      TREES)                                  |                             |                             | 
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         PROJECT(S): WESTON BF 013-2(13)                                             CONTRACT ID   : 13B076 
 
 
    ===================================================================================================================================== 
                                              |(   1  ) 11009274            |(   2   ) 980311172601       |(   3  ) 12007238010 
                                              |THE BELDEN COMPANY, INC.     |W.M. SCHULTZ CONSTRUCTION, I |T. BUCK CONSTRUCTION, INC. 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0335 900.640                197.000  LF   |     639.00000      125883.00|     650.00000      128050.00|     550.00000      108350.00 
      SPECIAL PROVISION (PRE-EXCAVATION OF    |                             |                             | 
      INTEGRAL ABUTMENT PILES, EARTH)         |                             |                             | 
    0340 900.640                 30.000  LF   |    2060.00000       61800.00|    3000.00000       90000.00|    4000.00000      120000.00 
      SPECIAL PROVISION (PRE-EXCAVATION OF    |                             |                             | 
      INTEGRAL ABUTMENT PILES, ROCK)          |                             |                             | 
    0345 900.650                  1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
      SPECIAL PROVISION (MAT DENSITY PAY      |                             |                             | 
      ADJUSTMENT)(N.A.B.I.)                   |                             |                             | 
    0350 900.650                  1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
      SPECIAL PROVISION (MIXTURE PAY          |                             |                             | 
      ADJUSTMENT)(N.A.B.I.)                   |                             |                             | 
    0355 900.680                510.000  TON  |     150.00000       76500.00|     140.00000       71400.00|     125.00000       63750.00 
      SPECIAL PROVISION (BITUMINOUS CONCRETE  |                             |                             | 
      PAVEMENT, SMALL QUANTITY)               |                             |                             | 
    0360 540.10      AA1                 LUMP |  104000.00000      104000.00|  105000.00000      105000.00|  150000.00000      150000.00 
      PRECAST CONCRETE STRUCTURE (ABUTMENT NO |                             |                             | 
      1)                                      |                             |                             | 
    0365 900.645     AA2                 LUMP |                             |                             | 
      SPECIAL PROVISION (CONTRACTOR           |                             |                             | 
      FABRICATED PRECAST CONCRETE             |                             |                             | 
      STRUCTURE)(ABUTMENT NO. 1)              |                             |                             | 
    0370 540.10      BB1                 LUMP |  104000.00000      104000.00|  105000.00000      105000.00|  150000.00000      150000.00 
      PRECAST CONCRETE STRUCTURE (ABUTMENT NO |                             |                             | 
      2)                                      |                             |                             | 
    0375 900.645     BB2                 LUMP |                             |                             | 
      SPECIAL PROVISION (CONTRACTOR           |                             |                             | 
      FABRICATED PRECAST CONCRETE             |                             |                             | 
      STRUCTURE)(ABUTMENT NO. 2)              |                             |                             | 
    0380 540.10      CC1                 LUMP |   50000.00000       50000.00|   70000.00000       70000.00|   50000.00000       50000.00 
      PRECAST CONCRETE STRUCTURE (APPROACH    |                             |                             | 
      SLAB NO. 1)                             |                             |                             | 
    0385 900.645     CC2                 LUMP |                             |                             | 
      SPECIAL PROVISION (CONTRACTOR           |                             |                             | 
      FABRICATED PRECAST CONCRETE             |                             |                             | 
      STRUCTURE)(APPROACH SLAB NO. 1)         |                             |                             | 
    0390 540.10      DD1                 LUMP |   50000.00000       50000.00|   70000.00000       70000.00|   50000.00000       50000.00 
      PRECAST CONCRETE STRUCTURE (APPROACH    |                             |                             | 
      SLAB NO. 2)                             |                             |                             | 
    0395 900.645     DD2                 LUMP |                             |                             | 
      SPECIAL PROVISION (CONTRACTOR           |                             |                             | 
      FABRICATED PRECAST CONCRETE             |                             |                             | 
      STRUCTURE)(APPROACH SLAB NO. 2)         |                             |                             | 
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    ===================================================================================================================================== 
                                              |(   1  ) 11009274            |(   2   ) 980311172601       |(   3  ) 12007238010 
                                              |THE BELDEN COMPANY, INC.     |W.M. SCHULTZ CONSTRUCTION, I |T. BUCK CONSTRUCTION, INC. 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0400 601.0215    EE1         58.000  LF   |                             |                             | 
      18" CAAP .060 (2-2/3 X 1/2)             |                             |                             | 
    0405 601.0416    EE2         58.000  LF   |                             |                             | 
      18" PCCSP .079 (2-2/3 X 1/2)            |                             |                             | 
    0410 601.0815    EE3         58.000  LF   |                             |                             | 
      18" RCP CLASS III                       |                             |                             | 
    0415 601.0915    EE4         58.000  LF   |      60.00000        3480.00|                             |      60.00000        3480.00 
      18" CPEP                                |                             |                             | 
    0420 601.2815    EE5         58.000  LF   |                             |      57.00000        3306.00| 
      18" CPPP (SL)                           |                             |                             | 
         SECTION TOTALS                       |           $     1,380,400.00|           $     1,330,818.00|           $     1,436,490.00 
    ------------------------------------------+----------------------------+----------------------------+------------------------------ 
    SECTION 0002   BRIDGE (ALTERNATE A) 
                                              |                             |                             | 
    0425 900.608                 35.000  CY   |    2000.00000       70000.00|    2300.00000       80500.00|    2200.00000       77000.00 
      SPECIAL PROVISION (HIGH PERFORMANCE     |                             |                             | 
      CONCRETE, RAPID SET) (FPQ)              |                             |                             | 
    0430 900.640                254.000  LF   |    1500.00000      381000.00|    1690.00000      429260.00|    1500.00000      381000.00 
      SPECIAL PROVISION (PRESTRESSED CONCRETE |                             |                             | 
      NEXT D BEAMS)(NEXT 28D)(FPQ)            |                             |                             | 
         SECTION TOTALS                       |           $       451,000.00|           $       509,760.00|           $       458,000.00 
    ------------------------------------------+----------------------------+----------------------------+------------------------------ 
    SECTION 0003   BRIDGE (ALTERNATE B) 
                                              |                             |                             | 
    0435 900.608                 45.000  CY   |    2500.00000      112500.00|    2400.00000      108000.00|    2025.00000       91125.00 
      SPECIAL PROVISION (HIGH PERFORMANCE     |                             |                             | 
      CONCRETE, RAPID SET) (FPQ)              |                             |                             | 
    0440 900.640                254.000  LF   |    2500.00000      635000.00|    1890.00000      480060.00|    2230.00000      566420.00 
      SPECIAL PROVISION (PREFABRICATED BRIDGE |                             |                             | 
      UNIT SUPERSTRUCTURE)(FPQ)               |                             |                             | 
    0445 900.645                         LUMP |   50000.00000       50000.00|   40000.00000       40000.00|   36300.00000       36300.00 
      SPECIAL PROVISION (GALVANIZING          |                             |                             | 
      STRUCTURAL STEEL)                       |                             |                             | 
         SECTION TOTALS                       |           $       797,500.00|           $       628,060.00|           $       693,845.00 
    ------------------------------------------+----------------------------+----------------------------+------------------------------ 
    SECTION 0004   BRIDGE (ALTERNATE C) 
                                              |                             |                             | 
    0450 900.608                 45.000  CY   |    2500.00000      112500.00|    2400.00000      108000.00|    2025.00000       91125.00 
      SPECIAL PROVISION (HIGH PERFORMANCE     |                             |                             | 
      CONCRETE, RAPID SET) (FPQ)              |                             |                             | 
    0455 900.640                254.000  LF   |    2500.00000      635000.00|    1890.00000      480060.00|    2230.00000      566420.00 
      SPECIAL PROVISION (PREFABRICATED BRIDGE |                             |                             | 
      UNIT SUPERSTRUCTURE)(FPQ)               |                             |                             | 
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                                                           RESULTS OF BIDS 
 
         PROJECT(S): WESTON BF 013-2(13)                                             CONTRACT ID   : 13B076 
 
 
    ===================================================================================================================================== 
                                              |(   1  ) 11009274            |(   2   ) 980311172601       |(   3  ) 12007238010 
                                              |THE BELDEN COMPANY, INC.     |W.M. SCHULTZ CONSTRUCTION, I |T. BUCK CONSTRUCTION, INC. 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0460 900.645                         LUMP |   50000.00000       50000.00|  107000.00000      107000.00|  105000.00000      105000.00 
      SPECIAL PROVISION (METALIZING           |                             |                             | 
      STRUCTURAL STEEL)                       |                             |                             | 
         SECTION TOTALS                       |           $       797,500.00|           $       695,060.00|           $       762,545.00 
    ------------------------------------------+----------------------------+----------------------------+------------------------------ 
         COMMON ITEMS TOTAL                   |           $     1,380,400.00|           $     1,330,818.00|           $     1,436,490.00 
                                              |                             |                             | 
         ALTERNATE ITEM ZA1                   |           $       451,000.00|           $       509,760.00|           $       458,000.00 
         CONTRACT TOTALS ZA1                  |           $     1,831,400.00|           $     1,840,578.00|           $     1,894,490.00 
                                              |                             |                             | 
         ALTERNATE ITEM ZA2                   |           $       797,500.00|           $       628,060.00|           $       693,845.00 
         CONTRACT TOTALS ZA2                  |           $     2,177,900.00|           $     1,958,878.00|           $     2,130,335.00 
                                              |                             |                             | 
         ALTERNATE ITEM ZA3                   |           $       797,500.00|           $       695,060.00|           $       762,545.00 
         CONTRACT TOTALS ZA3                  |           $     2,177,900.00|           $     2,025,878.00|           $     2,199,035.00 
                                              |                             |                             | 
         CONTRACT TOTALS (LOW COST)           |           $     1,831,400.00|           $     1,840,578.00|           $     1,894,490.00 
    ==================================================================================================================================== 
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         PROJECT(S): WESTON BF 013-2(13)                                             CONTRACT ID   : 13B076 
 
 
    ===================================================================================================================================== 
                                              |(   4  ) 980284489601        |(   5   ) 110909070710       |(      ) 
                                              |COLD RIVER BRIDGES, LLC      |J. P. SICARD, INC.           | 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    SECTION 0001   ROADWAY 
                                              |                             |                             | 
    0005 201.10                          LUMP |   50000.00000       50000.00|   25000.00000       25000.00| 
      CLEARING AND GRUBBING, INCLUDING        |                             |                             | 
      INDIVIDUAL TREES AND STUMPS             |                             |                             | 
    0010 203.15                1435.000  CY   |      20.00000       28700.00|      15.00000       21525.00| 
      COMMON EXCAVATION                       |                             |                             | 
    0015 203.27                 645.000  CY   |      15.00000        9675.00|      19.00000       12255.00| 
      UNCLASSIFIED CHANNEL EXCAVATION         |                             |                             | 
    0020 203.31                 400.000  CY   |      55.00000       22000.00|      33.00000       13200.00| 
      SAND BORROW                             |                             |                             | 
    0025 204.20                  65.000  CY   |      35.00000        2275.00|      21.00000        1365.00| 
      TRENCH EXCAVATION OF EARTH              |                             |                             | 
    0030 204.22                   1.000  CY   |      75.00000          75.00|      75.00000          75.00| 
      TRENCH EXCAVATION OF EARTH, EXPLORATORY |                             |                             | 
      (N.A.B.I.)                              |                             |                             | 
    0035 204.25                 225.000  CY   |      35.00000        7875.00|      27.00000        6075.00| 
      STRUCTURE EXCAVATION                    |                             |                             | 
    0040 204.30                 150.000  CY   |      55.00000        8250.00|      64.00000        9600.00| 
      GRANULAR BACKFILL FOR STRUCTURES        |                             |                             | 
    0045 210.10                 360.000  SY   |      25.00000        9000.00|      15.00000        5400.00| 
      COLD PLANING, BITUMINOUS PAVEMENT       |                             |                             | 
    0050 301.35                1200.000  CY   |      55.00000       66000.00|      42.00000       50400.00| 
      SUBBASE OF DENSE GRADED CRUSHED STONE   |                             |                             | 
    0055 401.10                   3.000  CY   |      55.00000         165.00|     200.00000         600.00| 
      AGGREGATE SURFACE COURSE                |                             |                             | 
    0060 402.10                  50.000  CY   |      55.00000        2750.00|      81.00000        4050.00| 
      AGGREGATE SHOULDERS, IN PLACE           |                             |                             | 
    0065 404.65                  16.000  CWT  |      60.00000         960.00|     105.00000        1680.00| 
      EMULSIFIED ASPHALT                      |                             |                             | 
    0070 406.50                   1.000  LU   |       1.00000           1.00|       1.00000           1.00| 
      PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B |                             |                             | 
      I.)                                     |                             |                             | 
    0075 505.155                225.000  LF   |      40.00000        9000.00|      52.00000       11700.00| 
      STEEL PILING, HP 12 X 63                |                             |                             | 
    0080 514.10                  13.000  GAL  |     100.00000        1300.00|      60.00000         780.00| 
      WATER REPELLENT, SILANE                 |                             |                             | 
    0085 516.10                  70.000  LF   |     150.00000       10500.00|     155.00000       10850.00| 
      BRIDGE EXPANSION JOINT, ASPHALTIC PLUG  |                             |                             | 
    0090 520.10                 245.000  SY   |      85.00000       20825.00|      88.00000       21560.00| 
      MEMBRANE WATERPROOFING, SPRAY APPLIED   |                             |                             | 
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         PROJECT(S): WESTON BF 013-2(13)                                             CONTRACT ID   : 13B076 
 
 
    ===================================================================================================================================== 
                                              |(   4  ) 980284489601        |(   5   ) 110909070710       |(      ) 
                                              |COLD RIVER BRIDGES, LLC      |J. P. SICARD, INC.           | 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0095 524.11                  70.000  LF   |      20.00000        1400.00|      23.00000        1610.00| 
      JOINT SEALER, HOT POURED                |                             |                             | 
    0100 524.21                  30.000  LF   |      20.00000         600.00|      83.00000        2490.00| 
      JOINT SEALER, POLYURETHANE              |                             |                             | 
    0105 525.335                134.000  LF   |     200.00000       26800.00|     166.00000       22244.00| 
      BRIDGE RAILING, GALVANIZED 3 RAIL BOX   |                             |                             | 
      BEAM                                    |                             |                             | 
    0110 529.10                 230.000  SY   |       1.00000         230.00|      24.00000        5520.00| 
      REMOVAL OF BRIDGE PAVEMENT              |                             |                             | 
    0115 529.15                   1.000  EACH |  200000.00000      200000.00|  258000.00000      258000.00| 
      REMOVAL OF STRUCTURE (2020 SF - EST)    |                             |                             | 
    0120 531.17                  16.000  EACH |    2000.00000       32000.00|     290.00000        4640.00| 
      BEARING DEVICE ASSEMBLY, STEEL          |                             |                             | 
      REINFORCED ELASTOMERIC PAD              |                             |                             | 
    0125 609.10                   1.000  MGAL |     300.00000         300.00|     500.00000         500.00| 
      DUST CONTROL WITH WATER                 |                             |                             | 
    0130 613.13                 570.000  CY   |      65.00000       37050.00|      46.00000       26220.00| 
      STONE FILL, TYPE IV                     |                             |                             | 
    0135 617.10                   1.000  EACH |     250.00000         250.00|     252.00000         252.00| 
      RELOCATE MAILBOX, SINGLE SUPPORT        |                             |                             | 
    0140 621.30                 209.000  LF   |      50.00000       10450.00|      36.00000        7524.00| 
      BOX BEAM GUARDRAIL                      |                             |                             | 
    0145 621.51                   4.000  EACH |    5000.00000       20000.00|    3520.00000       14080.00| 
      MANUFACTURED TERMINAL SECTION, TANGENT  |                             |                             | 
    0150 621.725                  4.000  EACH |    7500.00000       30000.00|    6615.00000       26460.00| 
      GUARDRAIL APPROACH SECTION, GALVANIZED  |                             |                             | 
      3 RAIL BOX BEAM                         |                             |                             | 
    0155 621.80                 302.000  LF   |       5.00000        1510.00|       3.00000         906.00| 
      REMOVAL AND DISPOSAL OF GUARDRAIL       |                             |                             | 
    0160 630.15                 240.000  HR   |      40.00000        9600.00|      35.00000        8400.00| 
      FLAGGERS                                |                             |                             | 
    0165 631.10                          LUMP |   12000.00000       12000.00|    9000.00000        9000.00| 
      FIELD OFFICE, ENGINEERS                 |                             |                             | 
    0170 631.16                          LUMP |    1000.00000        1000.00|     500.00000         500.00| 
      TESTING EQUIPMENT, CONCRETE             |                             |                             | 
    0175 631.17                          LUMP |    1000.00000        1000.00|     500.00000         500.00| 
      TESTING EQUIPMENT, BITUMINOUS           |                             |                             | 
    0180 631.26                3000.000  DL   |       1.00000        3000.00|       1.00000        3000.00| 
      FIELD OFFICE TELEPHONE (N.A.B.I.)       |                             |                             | 
    0185 635.11                          LUMP |  200000.00000      200000.00|  335000.00000      335000.00| 
      MOBILIZATION/DEMOBILIZATION             |                             |                             | 
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         PROJECT(S): WESTON BF 013-2(13)                                             CONTRACT ID   : 13B076 
 
 
    ===================================================================================================================================== 
                                              |(   4  ) 980284489601        |(   5   ) 110909070710       |(      ) 
                                              |COLD RIVER BRIDGES, LLC      |J. P. SICARD, INC.           | 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0190 641.10                          LUMP |   30000.00000       30000.00|   36190.00000       36190.00| 
      TRAFFIC CONTROL                         |                             |                             | 
    0195 641.15                   5.000  EACH |    2000.00000       10000.00|    2070.00000       10350.00| 
      PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             | 
    0200 646.20                 890.000  LF   |       1.00000         890.00|       1.00000         890.00| 
      4 INCH WHITE LINE                       |                             |                             | 
    0205 646.21                 900.000  LF   |       1.00000         900.00|       1.00000         900.00| 
      4 INCH YELLOW LINE                      |                             |                             | 
    0210 649.31                 350.000  SY   |       1.00000         350.00|       2.00000         700.00| 
      GEOTEXTILE UNDER STONE FILL             |                             |                             | 
    0215 649.51                 480.000  SY   |       1.00000         480.00|       6.00000        2880.00| 
      GEOTEXTILE FOR SILT FENCE               |                             |                             | 
    0220 649.61                 130.000  SY   |      10.00000        1300.00|       2.00000         260.00| 
      GEOTEXTILE FOR FILTER CURTAIN           |                             |                             | 
    0225 651.15                  25.000  LB   |      25.00000         625.00|       8.00000         200.00| 
      SEED                                    |                             |                             | 
    0230 651.18                 175.000  LB   |      15.00000        2625.00|       8.00000        1400.00| 
      FERTILIZER                              |                             |                             | 
    0235 651.20                   1.000  TON  |     500.00000         500.00|     500.00000         500.00| 
      AGRICULTURAL LIMESTONE                  |                             |                             | 
    0240 651.25                   1.000  TON  |    1000.00000        1000.00|     500.00000         500.00| 
      HAY MULCH                               |                             |                             | 
    0245 651.35                 140.000  CY   |      60.00000        8400.00|      49.00000        6860.00| 
      TOPSOIL                                 |                             |                             | 
    0250 651.40                 250.000  SY   |      20.00000        5000.00|       9.00000        2250.00| 
      GRUBBING MATERIAL                       |                             |                             | 
    0255 652.10                          LUMP |    3000.00000        3000.00|    3000.00000        3000.00| 
      EPSC PLAN                               |                             |                             | 
    0260 652.20                  20.000  HR   |     100.00000        2000.00|      15.00000         300.00| 
      MONITORING EPSC PLAN                    |                             |                             | 
    0265 652.30                   1.000  LU   |    2000.00000        2000.00|    2000.00000        2000.00| 
      MAINTENANCE OF EPSC PLAN (N.A.B.I.)     |                             |                             | 
    0270 653.20                 610.000  SY   |       3.00000        1830.00|       3.00000        1830.00| 
      TEMPORARY EROSION MATTING               |                             |                             | 
    0275 653.35                  30.000  CY   |      55.00000        1650.00|      25.00000         750.00| 
      VEHICLE TRACKING PAD                    |                             |                             | 
    0280 653.50                 250.000  LF   |      10.00000        2500.00|       2.00000         500.00| 
      BARRIER FENCE                           |                             |                             | 
    0285 653.55                1125.000  LF   |       1.00000        1125.00|       1.00000        1125.00| 
      PROJECT DEMARCATION FENCE               |                             |                             | 
    0290 675.20                  10.000  SF   |      50.00000         500.00|      32.00000         320.00| 
      TRAFFIC SIGNS, TYPE A                   |                             |                             | 
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         PROJECT(S): WESTON BF 013-2(13)                                             CONTRACT ID   : 13B076 
 
 
    ===================================================================================================================================== 
                                              |(   4  ) 980284489601        |(   5   ) 110909070710       |(      ) 
                                              |COLD RIVER BRIDGES, LLC      |J. P. SICARD, INC.           | 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0295 675.341                 75.000  LF   |      20.00000        1500.00|      12.00000         900.00| 
      SQUARE TUBE SIGN POST AND ANCHOR        |                             |                             | 
    0300 675.50                   4.000  EACH |      25.00000         100.00|      12.00000          48.00| 
      REMOVING SIGNS                          |                             |                             | 
    0305 675.60                   1.000  EACH |     100.00000         100.00|      21.00000          21.00| 
      ERECTING SALVAGED SIGNS                 |                             |                             | 
    0310 690.50                   1.000  LU   |       1.00000           1.00|       1.00000           1.00| 
      PRICE ADJUSTMENT, FUEL (N.A.B.I.)       |                             |                             | 
    0315 900.608                 90.000  CY   |      75.00000        6750.00|      60.00000        5400.00| 
      SPECIAL PROVISION (AGGREGATE SURFACE    |                             |                             | 
      COURSE, COLORED STONE)                  |                             |                             | 
    0320 900.615              72000.000  DL   |       1.00000       72000.00|       1.00000       72000.00| 
      SPECIAL PROVISION                       |                             |                             | 
      (INCENTIVE/DISINCENTIVE)(N.A.B.I.)      |                             |                             | 
    0325 900.620                  3.000  EACH |    1000.00000        3000.00|     600.00000        1800.00| 
      SPECIAL PROVISION (CPM SCHEDULE)        |                             |                             | 
    0330 900.620                  4.000  EACH |    1000.00000        4000.00|     200.00000         800.00| 
      SPECIAL PROVISION (DECIDUOUS SHRUBS AND |                             |                             | 
      TREES)                                  |                             |                             | 
    0335 900.640                197.000  LF   |     300.00000       59100.00|     610.00000      120170.00| 
      SPECIAL PROVISION (PRE-EXCAVATION OF    |                             |                             | 
      INTEGRAL ABUTMENT PILES, EARTH)         |                             |                             | 
    0340 900.640                 30.000  LF   |    1500.00000       45000.00|    4350.00000      130500.00| 
      SPECIAL PROVISION (PRE-EXCAVATION OF    |                             |                             | 
      INTEGRAL ABUTMENT PILES, ROCK)          |                             |                             | 
    0345 900.650                  1.000  LU   |       1.00000           1.00|       1.00000           1.00| 
      SPECIAL PROVISION (MAT DENSITY PAY      |                             |                             | 
      ADJUSTMENT)(N.A.B.I.)                   |                             |                             | 
    0350 900.650                  1.000  LU   |       1.00000           1.00|       1.00000           1.00| 
      SPECIAL PROVISION (MIXTURE PAY          |                             |                             | 
      ADJUSTMENT)(N.A.B.I.)                   |                             |                             | 
    0355 900.680                510.000  TON  |     175.00000       89250.00|     130.00000       66300.00| 
      SPECIAL PROVISION (BITUMINOUS CONCRETE  |                             |                             | 
      PAVEMENT, SMALL QUANTITY)               |                             |                             | 
    0360 540.10      AA1                 LUMP |                             |  205625.00000      205625.00| 
      PRECAST CONCRETE STRUCTURE (ABUTMENT NO |                             |                             | 
      1)                                      |                             |                             | 
    0365 900.645     AA2                 LUMP |  165000.00000      165000.00|                             | 
      SPECIAL PROVISION (CONTRACTOR           |                             |                             | 
      FABRICATED PRECAST CONCRETE             |                             |                             | 
      STRUCTURE)(ABUTMENT NO. 1)              |                             |                             | 
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         PROJECT(S): WESTON BF 013-2(13)                                             CONTRACT ID   : 13B076 
 
 
    ===================================================================================================================================== 
                                              |(   4  ) 980284489601        |(   5   ) 110909070710       |(      ) 
                                              |COLD RIVER BRIDGES, LLC      |J. P. SICARD, INC.           | 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0370 540.10      BB1                 LUMP |                             |  205625.00000      205625.00| 
      PRECAST CONCRETE STRUCTURE (ABUTMENT NO |                             |                             | 
      2)                                      |                             |                             | 
    0375 900.645     BB2                 LUMP |  165000.00000      165000.00|                             | 
      SPECIAL PROVISION (CONTRACTOR           |                             |                             | 
      FABRICATED PRECAST CONCRETE             |                             |                             | 
      STRUCTURE)(ABUTMENT NO. 2)              |                             |                             | 
    0380 540.10      CC1                 LUMP |                             |   49590.00000       49590.00| 
      PRECAST CONCRETE STRUCTURE (APPROACH    |                             |                             | 
      SLAB NO. 1)                             |                             |                             | 
    0385 900.645     CC2                 LUMP |   60000.00000       60000.00|                             | 
      SPECIAL PROVISION (CONTRACTOR           |                             |                             | 
      FABRICATED PRECAST CONCRETE             |                             |                             | 
      STRUCTURE)(APPROACH SLAB NO. 1)         |                             |                             | 
    0390 540.10      DD1                 LUMP |                             |   49590.00000       49590.00| 
      PRECAST CONCRETE STRUCTURE (APPROACH    |                             |                             | 
      SLAB NO. 2)                             |                             |                             | 
    0395 900.645     DD2                 LUMP |   60000.00000       60000.00|                             | 
      SPECIAL PROVISION (CONTRACTOR           |                             |                             | 
      FABRICATED PRECAST CONCRETE             |                             |                             | 
      STRUCTURE)(APPROACH SLAB NO. 2)         |                             |                             | 
    0400 601.0215    EE1         58.000  LF   |                             |                             | 
      18" CAAP .060 (2-2/3 X 1/2)             |                             |                             | 
    0405 601.0416    EE2         58.000  LF   |                             |                             | 
      18" PCCSP .079 (2-2/3 X 1/2)            |                             |                             | 
    0410 601.0815    EE3         58.000  LF   |                             |                             | 
      18" RCP CLASS III                       |                             |                             | 
    0415 601.0915    EE4         58.000  LF   |      75.00000        4350.00|      52.00000        3016.00| 
      18" CPEP                                |                             |                             | 
    0420 601.2815    EE5         58.000  LF   |                             |                             | 
      18" CPPP (SL)                           |                             |                             | 
         SECTION TOTALS                       |           $     1,648,369.00|           $     1,908,055.00|           $ 
    ------------------------------------------+----------------------------+----------------------------+------------------------------ 
    SECTION 0002   BRIDGE (ALTERNATE A) 
                                              |                             |                             | 
    0425 900.608                 35.000  CY   |    1200.00000       42000.00|    2550.00000       89250.00| 
      SPECIAL PROVISION (HIGH PERFORMANCE     |                             |                             | 
      CONCRETE, RAPID SET) (FPQ)              |                             |                             | 
    0430 900.640                254.000  LF   |    1500.00000      381000.00|    1475.00000      374650.00| 
      SPECIAL PROVISION (PRESTRESSED CONCRETE |                             |                             | 
      NEXT D BEAMS)(NEXT 28D)(FPQ)            |                             |                             | 
         SECTION TOTALS                       |           $       423,000.00|           $       463,900.00|           $ 
    ------------------------------------------+----------------------------+----------------------------+------------------------------ 
    SECTION 0003   BRIDGE (ALTERNATE B) 
                                              |                             |                             | 
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         PROJECT(S): WESTON BF 013-2(13)                                             CONTRACT ID   : 13B076 
 
 
    ===================================================================================================================================== 
                                              |(   4  ) 980284489601        |(   5   ) 110909070710       |(      ) 
                                              |COLD RIVER BRIDGES, LLC      |J. P. SICARD, INC.           | 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0435 900.608                 45.000  CY   |    1000.00000       45000.00|    2550.00000      114750.00| 
      SPECIAL PROVISION (HIGH PERFORMANCE     |                             |                             | 
      CONCRETE, RAPID SET) (FPQ)              |                             |                             | 
    0440 900.640                254.000  LF   |    1400.00000      355600.00|    1524.00000      387096.00| 
      SPECIAL PROVISION (PREFABRICATED BRIDGE |                             |                             | 
      UNIT SUPERSTRUCTURE)(FPQ)               |                             |                             | 
    0445 900.645                         LUMP |   22400.00000       22400.00|   37950.00000       37950.00| 
      SPECIAL PROVISION (GALVANIZING          |                             |                             | 
      STRUCTURAL STEEL)                       |                             |                             | 
         SECTION TOTALS                       |           $       423,000.00|           $       539,796.00|           $ 
    ------------------------------------------+----------------------------+----------------------------+------------------------------ 
    SECTION 0004   BRIDGE (ALTERNATE C) 
                                              |                             |                             | 
    0450 900.608                 45.000  CY   |    1200.00000       54000.00|    2550.00000      114750.00| 
      SPECIAL PROVISION (HIGH PERFORMANCE     |                             |                             | 
      CONCRETE, RAPID SET) (FPQ)              |                             |                             | 
    0455 900.640                254.000  LF   |    1400.00000      355600.00|    2040.00000      518160.00| 
      SPECIAL PROVISION (PREFABRICATED BRIDGE |                             |                             | 
      UNIT SUPERSTRUCTURE)(FPQ)               |                             |                             | 
    0460 900.645                         LUMP |   72400.00000       72400.00|  108620.00000      108620.00| 
      SPECIAL PROVISION (METALIZING           |                             |                             | 
      STRUCTURAL STEEL)                       |                             |                             | 
         SECTION TOTALS                       |           $       482,000.00|           $       741,530.00|           $ 
    ------------------------------------------+----------------------------+----------------------------+------------------------------ 
         COMMON ITEMS TOTAL                   |           $     1,648,369.00|           $     1,908,055.00|           $ 
                                              |                             |                             | 
         ALTERNATE ITEM ZA1                   |           $       423,000.00|           $       463,900.00|           $ 
         CONTRACT TOTALS ZA1                  |           $     2,071,369.00|           $     2,371,955.00|           $             0.00 
                                              |                             |                             | 
         ALTERNATE ITEM ZA2                   |           $       423,000.00|           $       539,796.00|           $ 
         CONTRACT TOTALS ZA2                  |           $     2,071,369.00|           $     2,447,851.00|           $             0.00 
                                              |                             |                             | 
         ALTERNATE ITEM ZA3                   |           $       482,000.00|           $       741,530.00|           $ 
         CONTRACT TOTALS ZA3                  |           $     2,130,369.00|           $     2,649,585.00|           $             0.00 
                                              |                             |                             | 
         CONTRACT TOTALS (LOW COST)           |           $     2,071,369.00|           $     2,371,955.00|           $ 
    ==================================================================================================================================== 


