Design-Build
Definitions

Wherever in these Design Build Definitions or in other Design
Build Contract Documents the following terms or pronouns in
place of them are used, the intent and meaning shall be
interpreted as follows. In addition, all definitions contained in
other Design Build Contract documents shall apply.

Updated: March 25, 2015



ACCEPTANCE DATE - Date noted in the Completion and Acceptance
memorandum on which designated responsible Agency personnel have accepted
the completeness and quality of all material incorporated in and work performed
to complete the project(s).

ACTUAL COMPLETION DATE - Date noted in the Completion and Acceptance
memorandum on which designated responsible Agency personnel have reviewed
the project(s) and determined that all Contract work is complete and all Contract
requirements have been met.

ACT OF GOD - An "Act of God” means an earthquake, flood, cyclone, or other
cataclysmic phenomena of nature beyond the ability of a prudent Contractor to
foresee and make preparation to defend against damage.

ADMINISTRATIVE SUBMITTALS - Submittals of administrative information
required following Execution of the Design-Build Contract but prior to
Authorization to Design and Construct. Requirements of the administrative
submittals are defined in the RFP.

AGENCY or VTRANS - Agency of Transportation, State of Vermont (VAOT or
VTrans).

AGGREGATE - Inert material such as sand, gravel, crushed gravel, broken stone,
or crushed stone, or a combination thereof.

ALTERNATIVE TECHNICAL CONCEPT (ATC) — Any innovative deviations from the
BTC, which are consistent with the standards set forth in the Contract Documents,
which may either result in improved best value or a shorter Project duration and
which will not reduce but may increase the quality or functionality of the facility.

APPROVED PRODUCTS LIST (APL) — A listing of products and materials that have
been tested and/or evaluated by the Materials and Research Section and have
been deemed satisfactory for use on Agency projects without additional
certification requirements. This definition refers to the current APL in the year
that materials are being installed.

AUTHORIZATION TO DESIGN AND CONSTRUCTION - The on which the Design-

Builder has received approval and Release for Construction of all Administrative
Submittals.
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AUTHORIZED REPRESENTATIVE -

Contractor's — An individual registered with the Office of Contract
Administration having the legal authority to sign Contract documents on
behalf of the Contractor.

Agency’'s — The Director of Program Development’'s Duly Authorized
Representative(s) who are responsible for engineering supervision of the
construction project.

BASE COURSE - The layer or layers of specified or selected material of designed
thickness on a subbase to support a surface course.

BASE TECHNICAL CONCEPT (BTC) — The contents and requirements of the
procurement documents, inclusive of the BTC Plans, collectively form the “Base
Technical Concept”, or "BTC".

BEST VALUE - The overall combination of quality, price and other elements of the
required services that, in total, are in the best interest relative to VTrans' needs, as
determined by VTrans and defined in the solicitation.

BID — See “Proposal”.

BID BOND (PROPOSAL GUARANTY) — The security furnished with a bid to ensure
that the bidder will enter into a contract if the Bidder's proposal is accepted by
the Agency.

BIDDER — Any company, firm, partnership, joint venture, corporation, association,
or other entity that formally submits a Design-Build Proposal in response to the
solicitation for the Work contemplated, or for any portion thereof, acting directly
or through a duly authorized representative. Typically “Bidder” terms are used
prior to the execution of the Design-Build Contract.

BOARD - Transportation Board of the State of Vermont or its successor.
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BRIDGE - A structure, including supports, erected over a depression or an
obstruction such as water, a highway, or a railway, having a track or passageway
for carrying traffic or other moving loads and having a clear span of more than
6.1 m (20 feet) [1.8 m (6 feet) on Non-Federal-Aid projects] measured along the
center of the roadway between abutments, spring lines of arches, extreme ends
of openings for multiple boxes, or multiple pipes where the clear distance
between openings is less than 50 percent of the smaller contiguous opening.

Bridge Length — The dimension of a structure measured along the center
of the roadway between backs of abutment backwalls or between the ends
of a bridge floor, whichever is greater.

Bridge Width — The clear dimension of structure measured at right angles
to the center of the roadway between the inner faces of parapet or railing.

CALENDAR DAY - Any day shown on the calendar, beginning and ending at
midnight.

CFR - Code of Federal Regulations.

CHANGE (RFQ/RFP) — A supplement to the original Request for Qualifications or
Request for Proposal covering additions, deletions, corrections, changes or
clarifications in the qualification or procurement conditions that may be issued
prior to the Technical Proposal submission date.

CHANGE ORDER/SUPPLEMENTAL AGREEMENT - A written agreement made and
entered into by and between the Contractor and the Agency covering work not
otherwise provided for in the Contract, revisions in or amendments to the terms
of the Contract or conditions specifically described in the Contract Documents as
requiring a change order or Supplemental Agreement. Change
Orders/Supplemental Agreements constitute amendments to the original
Contract once properly signed and executed.

CHANNEL - A natural or artificial water course.

CHIEF ENGINEER - See DIRECTOR OF PROGRAM DEVELOPMENT.
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CHIEF OF UTILITIES AND PERMITS — The Agency's authorized representative to
Release for Construction temporary and permanent utility relocation plans to
assure conflicting utility facilities are relocated appropriately as part of the project
work.

CLAIM -
Contractor’s Claim — A claim by the Contractor for adjustment or dispute
under Subsection 105.20 of these Special Provisions.

DAMAGE CLAIM - A claim by an individual or entity for damage to
property or for personal injury.

Labor And Materials Claim — A claim by a subcontractor, supplier, or other
entity covered by 19 V.S.A. Section 10(9) for monies claimed to be due and
payable.

CLEAR ZONE - The roadside border area starting at the edge of the traveled way
available for use by errant vehicles. Specified clear zones are as shown in the
Plans.

COLLUSION - A secret agreement among two or more persons for a deceitful or
fraudulent purpose.

CONDUIT - A tube used for carrying, holding, and protecting electrical or other
utilities.

CONSTRUCTION AREA - The entire portion of a project site within the right-of-
way and easement limits during construction.

CONSTRUCTION EASEMENT - See EASEMENT

CONSTRUCTION ENGINEER - The duly authorized representative of the Agency
responsible for engineering supervision of a specific project after the Contract
has been signed and until project completion and final acceptance.

CONSTRUCTION ENVIRONMENTAL ENGINEER - The Agency’s authorized
representative of the Construction Section to provide guidance and technical
assistance to Resident Engineers in order to assure compliance with
environmental regulations.
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CONSTRUCTION MANAGER — Team member of the Design-Builder, who shall be
on the Project site for the duration of all construction operations, shall be
responsible for managing all construction activities during the construction
process, including all QC activities. This individual shall also implement the Traffic
Control Plan for the project and be the key point of contact for issues arising
relative to the traffic control. This individual shall be able to demonstrate
relevant licensing, certification(s), and training.

CONSTRUCTION SERVICES ENGINEER — The duly authorized representative of the
Construction Engineer for the purposes of providing expertise in matters of
claims, specifications, policy, procedures, and Contract finals.

CONTRACT - The written agreement between the Agency and the Contractor
setting forth the obligations of the parties relative to the performance of the
work.

The Contract includes the documents stipulated in Part 3 of the RFP, Notice to
Proceed, and any supplemental agreements that are required to complete the
work in an acceptable manner. It shall be inclusive, but not limited to the RFP,
RFP Changes, the most recent revision of the VTrans Standard Specifications for
Construction; General Special Provisions; Supplemental Specifications; Special
Provisions; the Agency's RFQ and RFP; the Design-Builder's SOQ and Proposal;
any Clarification document finalized by the Agency; any and all pertinent
supporting documents, and plans; and the accepted Administrative Submittals.

CONTRACT BONDS - The approved forms of security, signed and furnished by
the Contractor and the Contractor’'s surety or sureties, guaranteeing complete
performance of the Contract, compliance with the Contract, and the payment of
all legal debts pertaining to the construction of the project or work.

CONTRACT COMPLETION DATE - The calendar date by which the work shall be
completed. If the Contract is a duration type Contract, the Notice to Proceed
shall also indicate the Contract Completion Date.

CONTRACT DOCUMENTS - See CONTRACT.

CONTRACT DURATION - The number of working days or calendar days allowed
for completion of the Contract.
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CONTRACT ITEM - A specific unit of work for which a price is provided in the
Contract.

CONTRACT NOTICE TO PROCEED - Written notice to the Contractor stipulating
the date on which the Contractor can begin work on the Project and from which
date Contract duration can be charged.

CONTRACTOR - The Design-Builder (as defined in other Contract documents)
which is a party to the Contract with the Agency which is undertaking the
performance of the work under the terms of the Contract and acting directly or
through its agent(s) or employee(s). The term “Contractor” means the prime
Contractor as differentiated from a subcontractor. All Contractors must be
registered with the Secretary of State. The Contractor will act in an independent
capacity and not as officers or employees of the State.

CONTRACT PLANS - The Contract drawings prepared by the Contractor that
show the location, character, and dimensions of the work, including layouts,
profiles, cross-sections, and other details. See also PLANS.

CPM (CRITICAL PATH METHOD) — A Schedule that must depict work activities in a
time-based, logic diagram format showing the relationship with preceding and
succeeding activities with the critical path clearly indicated.

DESIGN-BUILD (D-B) CONTRACT — A written agreement executed between the
State and a Design-Builder that sets forth the obligations of the Design-Builder,
including, but not limited to, the performance of work, furnishing of materials
and labor, quality of the materials, and basis of payment to both design and
construct the Work specified to be performed in the Contract. Oral
representations or promises shall not be considered a part of the Contract.

DESIGN-BUILDER — The Bidder who executes the Contract with the Agency is the
Design-Builder. The Design-Builder shall be a company, firm, partnership, joint
venture, corporation, association, or other entity permitted by law to practice
engineering, and construction contracting in the State of Vermont. The Design-
Builder shall have the capability, in all respects, to perform fully the contract
requirements and have the business integrity and reliability which will assure
good faith performance.
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DESIGN-BUILD PROJECT MANAGER - The Key Person, a team member of the
Design-Builder, who shall be responsible for the overall management, scheduling,
design, construction, quality management and contract administration for the
Project.

DESIGNER — The team member(s) of the Design-Builder responsible for the final
design of the Project to be constructed.

DESIGN MANAGER - The Key Person of the Design-Builder, who shall be
responsible for coordinating all individual design disciplines, including design of
traffic control and ensuring the overall Project design is in conformance with the
Contract Documents. The Design Manager shall be responsible for establishing
and overseeing Design Quality for all pertinent disciplines involved in the design
of the Project, including: review of design, working plans and drawings,
specifications, and constructability for the Project. This individual shall be a
licensed Professional Engineer in the State of Vermont.

DETOUR - A temporary route to carry traffic.

DIAMETER NOMINAL (DN) — The metric version of nominal pipe size (NPS),
applying to all plumbing, gas, oil, drainage, and other piping used in the project.

DIRECTOR or DIRECTOR OF PROGRAM DEVELOPMENT - Director of the Program
Development Division of the Agency.

Wherever the terms “Director,” “Chief Engineer,” “Director of Engineering and
Construction,” "Director of Construction and Maintenance,” or "Director of
Project Development” appear in the Contract Document, they shall be read as,
and shall mean, "Director of Program Development.”

DISTRICT TRANSPORTATION ADMINISTRATOR (DTA) - The duly authorized
representative of the Agency for a maintenance district subdivision of the State
who is responsible for maintenance of State transportation facilities.

DRAFT SPECIAL PROVISIONS - Additions and revisions to the Standard
Specifications, Supplemental Specifications, General Special Provisions, Plans, or
other documents that are proposed by the Design-Builder, but have not been
approved by the Agency.
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DRAINAGE - The system of pipes, drainage ways, ditches, and structures by which
surface or subsurface waters are collected and conducted from the project area
or a transportation facility.

EARTH — See SOIL.

EASEMENT (RIGHT-OF-WAY) - A right acquired to use or control property outside
of the established right-of-way limits for a designated purpose.

EMBANKMENT - That portion of a filled area situated between the previously
existing ground level and the subgrade (roadbed).

ENCROACHMENT - Use of highway right-of-way or easement unlawfully and/or
without authority or permission.

ENGINEER — See RESIDENT ENGINEER.

ENGINEER OF RECORD — The Engineer of Record for the Project shall be the
Design-Manager.

ENGLISH - Other than when referring to the English language, the U.S.
Customary Units of Measurement.

ENVIRONMENTAL COMMITMENTS - The term environmental commitments
includes any action that (1) is intended to avoid, minimize, and mitigate
environmental impacts of a project, and (2) is required to be implemented as a
condition of project approval as part of the environmental review, clearance or
permitting process required for this project. These actions shall be compiled into
a list of items that will be defined as the Environmental Commitments.

ENVIRONMENTAL COMMITMENTS OFFICER (ECO) — The Key Person who shall be
the environmental lead for the Design-Builder and the single point of contact for
all matters relating to the project environmental review, clearances and
permitting, compiling the environmental commitments and conformance to the
commitments. The ECO shall be independent from the Construction Contractor
and the QAM firm.

EQUIPMENT - All machinery, instruments, tools, vehicles, and apparatus together

with the necessary supplies for upkeep and maintenance, for the proper
construction and acceptable completion of the work.
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EXTRA WORK - An item of work not provided for in the Contract as awarded but
determined by the Engineer to be essential to the satisfactory completion of the
Contract. Extra Work shall be performed at agreed upon prices or on a force
account basis as provided in the Contract.

EXTRA WORK ORDER - A form used to provide for the performance of work or
furnishing of materials involving Extra Work.

FEDERAL AVIATION ADMINISTRATION - The agency within the US Department of
Transportation, Washington, D.C., with authority concerning airports and aviation.

FEDERAL HIGHWAY ADMINISTRATION - The agency within the US Department of
Transportation, Washington, D.C., with authority concerning highways.

FEDERAL RAILROAD ADMINISTRATION - The agency within the US Department
of Transportation, Washington, D.C., with authority concerning railroads.

FEDERAL TRANSIT ADMINISTRATION - The agency within the US Department of
Transportation, Washington, D.C., with authority concerning public transit.

FINAL ESTIMATE - A compilation of item quantities prepared upon completion of
the Contract stating the whole amount of work done by the Contractor and the
final amount to be paid under the Contract.

FINALS ENGINEER — The duly authorized representative of the Construction
Engineer responsible for handling all issues related to finalizing a Contract.

FORCE ACCOUNT - Prescribed Extra Work paid for on the basis of actual costs,
including appropriate extra work, as defined in Subsection 109.06.

GENERAL SPECIAL PROVISIONS - Additions and revisions to the Standard
Specifications for Construction approved pursuant to the Specification approval
process.

GRADE SEPARATION - A crossing of two or more transportation facilities at
different elevations.

HAZARDOUS MATERIALS AND WASTE COORDINATOR - The Agency's duly
authorized Hazardous Materials and Waste Coordinator.
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HOLIDAYS - In the State of Vermont, “Holidays” occur on:

New Years Day January 1

M.L.King's Birthday Third Monday in January
President’s Day Third Monday in February
Town Meeting Day First Tuesday in March
Memorial Day Last Monday in May
Independence Day July 4

Bennington Battle Day August 16

Labor Day First Monday in September
Veteran's Day November 11
Thanksgiving Day Fourth Thursday and Friday in November
Christmas Day December 25

If a Holiday falls on a Sunday, the following Monday shall be considered the
Holiday; if a Holiday falls on a Saturday, the Friday immediately preceding shall
be considered the Holiday.

INDEPENDENT ASSURANCE PROGRAM - Activities that are an unbiased and
independent evaluation of all the sampling and testing procedures used in the
acceptance program.

INSPECTOR - An authorized representative of the Engineer assigned to make
detailed inspections of Contract performance.

INTERDEPENDENT ATC - A grouping of Alternative Technical Concepts
composed of multiple deviations from the Base Technical Concept whose
implementation is dependent on all components being approved.

KEY PERSONNEL - Individuals designated as Key Personnel pursuant to the RFQ
for this project.

LABORATORY - The Agency's Materials and Research Section Central Laboratory
or any other testing laboratory which may be designated by the Engineer.

LIQUIDATED DAMAGES - The charge assessed to the Contractor pursuant to the
Contract because the Contractor did not complete the Contract within the
Contract time or by the Contract completion date, not as a penalty but as an
assessment of damages that are impossible or difficult to determine with
accuracy.
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LOAD TICKET - A ticket accompanying a load of material and indicating the gross
weight of the load less the tare weight of the delivery vehicle, and other
information as specified and/or as required by the Engineer.

MASS - The words “mass” and “weight” are used interchangeably. Mass must be
converted to force (by multiplying by gravity) before computing structural
reactions, shears, moments, or internal stresses.

MATERIALS - Any substance(s) specified for use in the construction of the project
and its appurtenances.

MATERIALS ENGINEER - The duly authorized representative of the Agency
responsible for advising VTrans' Project Manager and Resident Engineer with
regard to the acceptance of materials specified in contract.

MEDIAN - Unless different in context, the portion of a divided highway
separating opposing traveled ways.

METRIC TON - A unit of measure equivalent to 1000 kg, denoted in the Contract
Documents as “Metric Ton"” or “T." See also TON.

NON-PARTICIPATING - Designates work in which the cost is not shared by the
Federal and/or State Government.

OSHA — United States Department of Labor’'s Occupational Safety & Health
Administration, including but not limited to OSHA-approved state plans such as
the Vermont Occupational Safety & Health Administration (VOSHA).

PAY ITEM - See CONTRACT ITEM.
PAVEMENT STRUCTURE - The combination of subbase, base course, and surface

course (wearing course or travel course) placed on a subgrade to support the
traffic load and distribute it to the roadbed.
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PLANS - The plans and drawings that show the location, character, sequence, and
dimensions of the work, including layouts, profiles, cross-sections, and other
details.

Contract Plans - See CONTRACT PLANS.
Standard Drawings — See STANDARD DRAWINGS.

POINT OF CONTACT (POC) — The duly authorized representative of the Agency
who is solely responsible for all communication between the Agency and all
interested parties.

PLANT INSPECTOR - An authorized representative of the Agency assigned to
perform detailed inspections of methods and materials at plants, including
bituminous, concrete, and structural steel assembly plants.

PROFESSIONAL ENGINEER - A qualified registered Professional Engineer licensed
in the State of Vermont or eligible to practice engineering in the State of
Vermont under the transient practice provisions of Title 26 VSA Section 1181a.

PROFILE GRADE - The trace of a vertical plane intersecting the top surface of the
proposed wearing surface, usually along the longitudinal centerline. Depending
on the context, "profile grade” means either the elevation at one or more points
or the gradient of such trace.

PROJECT - Work specified to be performed in the Design-Build Contract that
VTrans is authorized by law to undertake.

PROJECT MANAGER (PM) — VTrans' designee for managing all phases of contract
procurement, project development and administering the Design-Build contract.
This individual is responsible for managing the procurement development,
proposal evaluation, contract execution, project scope, project schedule, and
project budget.

PROPOSAL - Separately sealed technical and price information submitted by a
Bidder in response to a Request for Proposal (RFP) to perform the Work at the
price set forth therein; valid only when properly signed and guaranteed. This
documentation includes the Technical and Price Proposals required by the RFP.
The pricing of a prospective Design-Builder's Proposal shall be considered a
“Bid".
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QUALIFIED PRODUCTS LIST (QPL) — A listing of protective coatings for steel for
bridges that have been tested and/or evaluated by the North East Protective
Coating Committee (NEPCOAT) and have been deemed satisfactory for use on
Agency projects without additional certification requirements.

QUALITY ASSURANCE MANAGER (QAM) — The QAM is a representative of the
Engineer and is responsible for providing representation and oversight for
continuous quality assurance monitoring and inspection for 100 percent of all
construction activities related to the project, both onsite and offsite, and testing
of all materials used. The QAM will also monitor the contractors QC program.

QUALITY ASSURANCE (QA) — All those planned and systematic actions necessary
to provide confidence that a product or service will satisfy given requirements for
quality.

QUALITY CONTROL (QC) — All Design-Builder/vendor operational techniques and
activities that are performed or conducted to demonstrate fulfillment of the
contract requirements.

REGIONAL CONSTRUCTION ENGINEER - The duly authorized representative of
the Agency for a Construction regional subdivision of the State who is
responsible for administering and overseeing construction contracts.

RELEASE FOR CONSTRUCTION - VTrans concurrence that components of the
Project including, but not limited to: Design, Specifications, Plans and Working
Drawings are in general conformance with the Contract requirements. RELEASE
FOR CONSTRUCTION is not an acceptance or approval by VTrans for any portion
of the Work.

REQUEST FOR PROPOSAL (RFP) - All documents, whether attached or
incorporated by reference, utilized for soliciting a proposal. The advertisement of
the RFP initiates the second phase of a two-phase selection process.

REQUEST FOR QUALIFICATIONS (RFQ) — All documents, whether attached or
incorporated by reference, utilized for soliciting Bidders to submit specific
qualifications/ certifications for a project. The RFQ initiates the first phase of a
two-phase selection process for the purpose of qualifying interested Bidders for
short-list consideration.
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RESIDENT ENGINEER or ENGINEER - VTrans' designee for managing all phases of
active project construction and administration once the Design-Build Contract is
awarded. The "Resident Engineer” has the exclusive authority for the acceptance
of all work and materials for the Project.

RIGHT-OF-WAY - The land or property, or interests therein, devoted to
transportation purposes.

ROADBED - The graded surface prepared as a foundation for the pavement
structure and shoulders of a transportation facility. (See also: SUBGRADE).

ROADSIDE - The area adjoining the outer edge of the traveled way or shoulder of
a highway. Extensive median areas between the roadways of a divided highway
may also be considered roadside.

ROADWAY - The portion of a highway within limits of construction.

ROADWAY, TRAFFIC, AND SAFETY ENGINEER — The Agency’'s duly authorized
representative responsible for advising VTrans' Project Manager and Resident
Engineer with regard to the design aspects of roadway, traffic, and safety
projects. (Sometimes referred to as the "Roadway Program Manager” or
“Highway Safety & Design Engineer”).

SAFETY OFFICER -

Contractor’'s - An individual designated by the Contractor charged to
assure that all construction operations under the Contract are performed
safely and according to all VOSHA regulations.

Agency’s - The Agency’s duly authorized Occupational Safety Coordinator
whose job duties include safety inspection of Agency construction
projects.

SCHEDULE OF WORK - The approved CPM chart Baseline Schedule prepared and
submitted by the Contractor as required by the Contract documents.

SECRETARY - The appointed head of the Agency of Transportation of the State of
Vermont.
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SHORT-LIST - The qualifying list of Bidders presented in ranked order as
determined by SOQ evaluation to advance to the next phase of the selection
process. Only Short-listed Bidders will be invited to submit proposals in response
to the RFP.

SHOULDER - The portion of the roadway contiguous with the traveled way for
accommodation of stopped vehicles, for emergency use, and for lateral support
of base and surface courses.

SIDEWALK - That portion of the roadway primarily constructed for the use of
pedestrians.

SLOPES - The inclined areas extending from the shoulders to the previously
existing surface of the ground.

SOIL (EARTH) - Sediments or other unconsolidated accumulations of solid
particles produced by the chemical and physical disintegration of rocks and
which may or may not contain organic matter.

SOLICITATION — All documents comprising the RFQ and RFP.

SPECIAL PROVISIONS - Additions and revisions to the Standard Specifications for
Construction, Supplemental Specifications, and General Special Provisions
applicable to the Contract, as well as other provisions specific to the Contract.

SPECIALTY ITEM - Work that requires highly specialized knowledge, ability or
equipment not ordinarily available in contracting organizations qualified to bid
on the Contract as a whole; in general specialty items are limited to minor
components of the overall Contract.

SPECIFICATIONS - The compilation of provisions and requirements for the
performance of prescribed work including the Selecting Contractors and
Specifications for Contractor Services document including Customary State
Contract Provisions and Revised Customary State Contract Provisions, Standard
Specifications, Supplemental Specifications, General Special Provisions, Special
Provisions, Plans, and other documents that are part of a particular contract.

STANDARD DRAWINGS - Agency approved drawings used for typical repetitive
use, showing details to be used where appropriate.
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STANDARD  SPECIFICATIONS or  STANDARD  SPECIFICATIONS  FOR
CONSTRUCTION - The book entitled Standard Specifications for Construction, as
approved for general application and repetitive use in Agency construction
contracts.

STATE - Unless different in context, the State of Vermont acting through its
Agency of Transportation and authorized representative(s).

STATEMENT OF QUALIFICATIONS (SOQ) — The formal documentation submitted
by a Bidder in response to an RFQ. Information must be limited to qualification
and experience as specified in the RFQ.

STRUCTURAL CONCRETE ENGINEER - The Agency's duly authorized
representative of the Materials and Research Section responsible for the
supervision of plant inspectors utilized at precast and/or prestressed concrete
plants and for review of all Portland cement concrete mix designs.

STRUCTURAL EMBANKMENT AREA - The cross-sectional area of an embankment
situated between the lines projected downward from the outer edges of the
subgrade on a 1:1.5 (vertical:horizontal) slope to the intersection with the
previously existing ground.

STRUCTURES ENGINEER - The Agency’'s duly authorized representative
responsible for review of structural engineering for the project. (Sometimes
called the “Structures Program Manager.")

SUBBASE - The layer or layers of specified or selected material of designated
thickness placed to support a base and/or surface course.

SUBCONSULTANT - An individual or legal entity to which the Designer sublets a
part of the Work included in a contract.

SUBCONTRACTOR - An individual or legal entity to whom or which the
Contractor sublets part of the work.

SUBGRADE - The graded surface prepared as a foundation for the pavement
structure and shoulders of a transportation facility. (See also: ROADBED).
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SUBSTANTIAL COMPLETION DATE - The date when, each element of highway,
street, and structure is completed to allow the safe use by the travelling public.
Each highway and street shall be open to the required number of lanes and
widths (including shoulders), to allow full vehicle capacity to utilize the
infrastructure. In general, the work is considered substantially complete when the
work meets the following minimum criteria: 1) All courses of permanent
pavement are complete; 2) permanent curbing and sidewalks are placed; 3) all
permanent project drainage is complete; 4) guardrail and terminal sections are
properly installed; 5) permanent pavement markings are in place; 6) permanent
regulatory and warning signs are installed; 7) permanent highway lighting is
operational; 8) all project grading is completed including side slopes, removal of
crossovers, and removal of lane shifts; and 9) all quality control and quality
assurance documents, including materials testing results and materials
certifications have been approved and accepted by the Engineer.

SUBSTRUCTURE - All of that part of a structure below the bearings of simple and
continuous spans, skewbacks of arches, and tops of footings of rigid frames;
included are backwalls, wingwalls, and wing protection railings.

SUPERINTENDENT - The Contractor’s authorized representative in responsible
charge of the work. For the purpose of these Specifications, the Superintendent
shall be the same individual defined in other Contract documents as the Design-
Builder’s Construction Manager.

SUPERSTRUCTURE - All that part of a structure supported by the substructure,
excluding the approach slabs.

SUPPLEMENTAL AGREEMENT- See CHANGE ORDER/ SUPPLEMENTAL
AGREEMENT.

SUPPLEMENTAL SPECIFICATIONS - Specifications so designated that are not
included in the Standard Specifications, General Special Provisions, or Special
Provisions.

SURETY - The individual, partnership, firm, or corporation, or any acceptable
combination thereof, other than the Contractor, executing the bond or bonds
furnished by the Contractor. Surety Companies must be authorized to do
business in the state of Vermont [See 19 VSA Section 10 (8)].
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SURFACE COURSE - The uppermost component of a pavement structure, also
called the wearing course or travel surface.

TECHNICAL EVALUATION COMMITTEE (TEC) — The Committee appointed by the
Director of Program Development to review and evaluate the Design-Build
Proposals. The Committee members will be limited to VTrans staff, unless
otherwise approved by the Director.

TON - The word “ton” by itself is a unit of measure equivalent to 2000 pounds.
See also “METRIC TON.”

TRAFFIC ENGINEER — See ROADWAY, TRAFFIC, AND SAFETY ENGINEER.

TRAVELED WAY - The portion of the roadway for the movement of vehicles,
exclusive of shoulders and auxiliary lanes.

UNIT PRICE - The Contract price for one unit of work, as defined by the Contract.

U.S.C. — United States Code.

UTILITY - The privately, publicly, or cooperatively owned lines, facilities, and
systems for producing, transmitting, or distributing communications, power,
electricity, light, heat, gas, oil, crude products, water, steam, waste, storm water
not connected with highway drainage, and other similar commodities, including
publicly owned fire and police signal systems and street lighting systems, which
directly or indirectly serve the public or any part thereof. The term “utility” shall
also mean the utility company, inclusive of any wholly owned or controlled
subsidiary.

VERIFICATION SAMPLING AND TESTING — Sampling and testing performed by
qualified testing personnel employed by the Agency or its designated agent,
excluding the contractor and vendor, to validate the quality of the product.

V.S.A. — Vermont Statutes Annotated.

VTRANS OR AGENCY - The State of Vermont Agency of Transportation or any
duly authorized representative thereof.

WEIGHT - In these Specifications, the words “weight” and "mass” are used
interchangeably.
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WEIGHTS AND MEASURES - The Vermont Department of Agriculture, Division of
Weights and Measures.

WORK - The furnishing of all design, labor, materials, equipment, and incidentals
necessary or convenient to the successful completion of the project and carrying
out of the duties and obligations imposed by the Contract.

WORKING DAY - A calendar day on which construction operations could proceed
as determined by the Engineer; unless excepted, “Working Day” excludes
Saturdays, Sundays, and Holidays.

WORKING DRAWINGS - Supplemental design sheets or similar data which the
Contractor is required to submit to the Engineer such as stress sheets, shop
drawings, erection plans, falsework plans, framework plans, cofferdam plans, and
bending diagrams for reinforcing steel.

WRITTEN ORDER - A statement in writing from the Resident Engineer to the
Contractor that:

(@) Authorizes or directs work to be done that is not part of the
Contract, including method of payment.

(b)  Informs the Contractor of work that is not being accomplished
according to the Plans and these Specifications, and directs
corrective action.

(0) Documents quantities to be paid for designated Contract items.

(d) Directs that safety, environmental, or other requirements or
measures be followed.

(e) Directs that certain work or all work be stopped or discontinued.

(f) Brings to the Contractor's attention any other information or
concerns that the Engineer may wish to emphasize.
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