
Bid Results Detail Report
BARRE CITY STP 6000(30)

C03027
FEDERAL

SCOPE OF WORK:

BEGINNING IN THE CITY OF BARRE AT MP 7.05 AND EXTENDING SOUTH A DISTANCE OF 0.02 MILES ENDING AT MP 7.07. LOCATION:

DATE BIDS OPEN:
WORK TO BE PERFORMED UNDER THIS PROJECT INCLUDES THE RECONSTRUCTION OF THE EXISTING AT-GRADE CROSSING SURFACE, THE INSTALLATION OF A GRADE CROSSING ACTIVE 
WARNING SYSTEM, SITE GRADING AND THE UPGRADING OF THE EXISTING SIGNING AND MARKINGS ON THE HIGHWAY APPROACHES.

November 19, 2021, 11:00 AM

December 01, 2022COMPLETION DATE:

Pay Item QuantityUnit TotalUnit Price Unit Price Total TotalUnit Price

1. ENGINEERS CONSTRUCTION, 
INC.

98 ENGINEERS DRIVE
WILLISTON, VT 05495   

2. R.A. FILSKOV & SONS INC.
528 OLD LAKE ROAD
POULTNEY, VT 05764     

3. W.J. RIEGEL RAIL SOLUTIONS, 
LLC

46 BRIDGE STREET
SELKIRK, NY 12158     

Description

203.15 CYCOMMON EXCAVATION $13,412.10$5,320.00 $25.000 $4,750.00 $70.590190.000 $28.000

204.20 CYTRENCH EXCAVATION OF EARTH $2,205.90$525.00 $75.000 $1,125.00 $147.06015.000 $35.000

204.22
 

CY
 

TRENCH EXCAVATION OF EARTH, EXPLORATORY 
(N.A.B.I.) 

$75.00
 

$75.00
 

$75.000
 

$75.00
 

$75.000
 

1.000
 

$75.000
 

210.10 SYCOARSE-MILLING, BITUMINOUS PAVEMENT $13,235.00$1,000.00 $30.000 $15,000.00 $26.470500.000 $2.000

301.28 TONSUBBASE OF CRUSHED GRAVEL, FINE GRADED $2,647.10$875.00 $45.000 $450.00 $264.71010.000 $87.500

404.65 CWTEMULSIFIED ASPHALT $1,588.23$600.00 $225.000 $675.00 $529.4103.000 $200.000

406.50 LUPRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B.I.) $1.00$1.00 $1.000 $1.00 $1.0001.000 $1.000

418.10 SFASPHALTIC APPROACH MATERIAL $5,882.40$13,050.00 $69.000 $12,420.00 $32.680180.000 $72.500

514.10 GALWATER REPELLENT, SILANE $3,676.20$300.00 $125.000 $625.00 $735.2405.000 $60.000

605.10 LFUNDERDRAIN PIPE, 6 INCHES $4,694.20$7,280.00 $20.000 $2,800.00 $33.530140.000 $52.000

605.20 LFUNDERDRAIN CARRIER PIPE, 6 INCHES  $1,323.50$2,600.00 $35.000 $1,750.00 $26.47050.000 $52.000

608.25 HRALL PURPOSE EXCAVATOR RENTAL, TYPE I $6,988.32$4,860.00 $100.000 $3,600.00 $194.12036.000 $135.000

608.30 HRPOWER BROOM RENTAL, TYPE I $1,976.40$2,400.00 $95.000 $2,280.00 $82.35024.000 $100.000

608.37 HRTRUCK RENTAL $7,411.80$6,000.00 $85.000 $5,100.00 $123.53060.000 $100.000

616.28 LFCAST-IN-PLACE CONCRETE CURB, TYPE B $2,552.90$2,800.00 $45.000 $630.00 $182.35014.000 $200.000

616.41 LFREMOVAL OF EXISTING CURB $988.26$196.00 $50.000 $700.00 $70.59014.000 $14.000

618.11 SYPORTLAND CEMENT CONCRETE SIDEWALK, 8 INCH $2,647.20$4,500.00 $145.000 $4,350.00 $88.24030.000 $150.000

618.30 SFDETECTABLE WARNING SURFACE $2,000.00$2,160.00 $45.000 $1,800.00 $50.00040.000 $54.000

630.10 HRUNIFORMED TRAFFIC OFFICERS $35,296.00$6,000.00 $75.000 $30,000.00 $88.240400.000 $15.000

630.15 HRFLAGGERS $30,000.00$30,000.00 $45.000 $27,000.00 $50.000600.000 $50.000

631.10 LSFIELD OFFICE, ENGINEERS $3,823.53$12,500.00 $15,000.000 $15,000.00 $3,823.5301.000 $12,500.000

631.16 LSTESTING EQUIPMENT, CONCRETE $882.35$750.00 $750.000 $750.00 $882.3501.000 $750.000

631.17 LSTESTING EQUIPMENT, BITUMINOUS $882.35$500.00 $750.000 $750.00 $882.3501.000 $500.000

631.26 DLFIELD OFFICE COMMUNICATIONS (N.A.B.I.) $3,000.00$3,000.00 $1.000 $3,000.00 $1.0003,000.000 $1.000

632.10 DLRAILROAD FLAGGERS (N.A.B.I.) $15,000.00$15,000.00 $1.000 $15,000.00 $1.00015,000.000 $1.000

633.10 EACHCPM SCHEDULE $1,764.70$1,800.00 $800.000 $1,600.00 $882.3502.000 $900.000

635.11 LSMOBILIZATION/DEMOBILIZATION $83,461.00$60,000.00 $80,000.000 $80,000.00 $83,461.0001.000 $60,000.000

641.11 LSTRAFFIC CONTROL, ALL-INCLUSIVE $19,090.13$17,500.00 $45,000.000 $45,000.00 $19,090.1301.000 $17,500.000

641.15 EACHPORTABLE CHANGEABLE MESSAGE SIGN $3,352.95$5,400.00 $5,000.000 $15,000.00 $1,117.6503.000 $1,800.000

646.201 LF4 INCH WHITE LINE, WATERBORNE PAINT $247.80$504.00 $3.000 $630.00 $1.180210.000 $2.400

646.2111 LF4 INCH YELLOW LINE, WATERBORNE PAINT $247.80$504.00 $3.000 $630.00 $1.180210.000 $2.400

646.321 EACHRAILROAD CROSSING SYMBOL, WATERBORNE PAINT $705.88$400.00 $650.000 $1,300.00 $352.9402.000 $200.000

649.21 SYGEOTEXTILE UNDER RAILROAD BALLAST $2,263.80$1,386.00 $7.500 $2,887.50 $5.880385.000 $3.600

675.20 SFTRAFFIC SIGN, TYPE A $1,340.15$1,372.00 $50.000 $2,450.00 $27.35049.000 $28.000

675.341 LFSQUARE TUBE SIGN POST AND ANCHOR $1,341.00$1,440.00 $42.000 $2,520.00 $22.35060.000 $24.000

675.50 EACHREMOVING SIGNS $70.56$150.00 $25.000 $150.00 $11.7606.000 $25.000

900.615
 
 

DL
 
 

SPECIAL PROVISION (TRAIN DELAY LIQUIDATED 
DAMAGES)(WASHINGTON COUNTY 
RAILROAD)(N.A.B.I.) 

$1.00
 
 

$1.00
 
 

$1.000
 
 

$1.00
 
 

$1.000
 
 

1.000
 
 

$1.000
 
 

900.620 EACHSPECIAL PROVISION (BONDED INSULATED JOINTS) $11,018.52$8,200.00 $5,500.000 $11,000.00 $5,509.2602.000 $4,100.000

900.620 EACHSPECIAL PROVISION (COMPROMISE JOINTS) $4,588.26$7,500.00 $1,750.000 $10,500.00 $764.7106.000 $1,250.000

900.620
 

EACH
 

SPECIAL PROVISION (FURNISH AND INSTALL BOLT 
SETS) 

$1,801.00
 

$1,500.00
 

$15.500
 

$775.00
 

$36.020
 

50.000
 

$30.000
 

900.620
 

EACH
 

SPECIAL PROVISION (FURNISH AND INSTALL JOINT 
BARS) 

$5,128.10
 

$1,000.00
 

$445.000
 

$4,450.00
 

$512.810
 

10.000
 

$100.000
 

900.620 EACHSPECIAL PROVISION (INSULATED JOINTS) $10,959.66$6,300.00 $1,050.000 $9,450.00 $1,217.7409.000 $700.000

900.620
 

EACH
 

SPECIAL PROVISION (RAISE, ALIGN, AND SURFACE 
TURNOUT)(NO. 8 TURNOUT) 

$2,287.02
 

$4,500.00
 

$8,500.000
 

$8,500.00
 

$2,287.020
 

1.000
 

$4,500.000
 

900.620
 

EACH
 

SPECIAL PROVISION (REMOVAL AND REPLACEMENT 
OF CROSS TIES) (8'-6" TIES) 

$81,549.00
 

$73,500.00
 

$185.000
 

$55,500.00
 

$271.830
 

300.000
 

$245.000
 

900.620
 

EACH
 

SPECIAL PROVISION (REMOVAL AND REPLACEMENT 
OF CROSS TIES) (9'-0" TIES) 

$2,590.65
 

$4,125.00
 

$200.000
 

$3,000.00
 

$172.710
 

15.000
 

$275.000
 

900.620
 

EACH
 

SPECIAL PROVISION (REMOVAL AND REPLACEMENT 
OF CROSS TIES)(10'-0") 

$6,890.88
 

$11,100.00
 

$210.000
 

$7,770.00
 

$186.240
 

37.000
 

$300.000
 

900.640 LFSPECIAL PROVISION (CONTINUOUS WELDED RAIL) $19,648.00$27,200.00 $75.000 $30,000.00 $49.120400.000 $68.000

900.640 LFSPECIAL PROVISION (JOINTED RAIL) $12,144.00$5,544.00 $55.000 $7,260.00 $92.000132.000 $42.000

900.640
 

LF
 

SPECIAL PROVISION (RAISE, ALIGN, AND SURFACE 
TRACK) 

$12,030.00
 

$12,000.00
 

$18.500
 

$18,500.00
 

$12.030
 

1,000.000
 

$12.000
 

900.640
 

LF
 

SPECIAL PROVISION (REMOVAL AND REPLACEMENT 
OF TURNOUT TIMBER) 

$25,785.30
 

$14,800.00
 

$56.000
 

$20,720.00
 

$69.690
 

370.000
 

$40.000
 

900.640
 

LF
 

SPECIAL PROVISION (REMOVE AND RESET RAILROAD 
TRACKS) 

$11,026.12
 

$6,784.00
 

$45.000
 

$9,540.00
 

$52.010
 

212.000
 

$32.000
 

900.645
 

LS
 

SPECIAL PROVISION (PRECAST CONCRETE PANEL 
GRADE CROSSING SURFACE)(DOT 837-342P) 

$66,019.48
 

$34,750.00
 

$36,000.000
 

$36,000.00
 

$66,019.480
 

1.000
 

$34,750.000
 

900.645
 

LS
 

SPECIAL PROVISION (RAIL-HIGHWAY CROSSING 
ACTIVE WARNING SYSTEM)(DOT 837-342P) 

$147,647.06
 

$149,500.00
 

$135,000.000
 

$135,000.00
 

$147,647.060
 

1.000
 

$149,500.000
 

900.645
 

LS
 

SPECIAL PROVISION (REMOVAL AND REPLACEMENT 
OF TURNOUT COMPONENTS)(NO. 8 TURNOUT) 

$14,438.38
 

$7,001.00
 

$25,000.000
 

$25,000.00
 

$14,438.380
 

1.000
 

$7,001.000
 

900.650
 

LU
 

SPECIAL PROVISION (MAT DENSITY PAY ADJUSTMENT, 
SMALL QUANTITY)(N.A.B.I.) 

$1.00
 

$1.00
 

$1.000
 

$1.00
 

$1.000
 

1.000
 

$1.000
 

900.650
 

LU
 

SPECIAL PROVISION (MIXTURE PAY 
ADJUSTMENT)(N.A.B.I.) 

$1.00
 

$1.00
 

$1.000
 

$1.00
 

$1.000
 

1.000
 

$1.000
 

900.680
 

TON
 

SPECIAL PROVISION (BITUMINOUS CONCRETE 
PAVEMENT, SMALL QUANTITY) 

$32,000.00
 

$27,360.00
 

$250.000
 

$20,000.00
 

$400.000
 

80.000
 

$342.000
 

900.680 TONSPECIAL PROVISION (RAILROAD BALLAST) $26,718.00$33,000.00 $60.000 $36,000.00 $44.530600.000 $55.000

$648,415.00 $750,766.50 $770,347.94

Totals: $648,415.00 $750,766.50 $770,347.94

Pay Item QuantityUnit TotalUnit Price Unit Price Total TotalUnit Price

4. SARATOGA RAILROAD 
ENGINEERING PC

11 ROSE TERRACE
SARATOGA SPRINGS, NY 12866     

Description

203.15 CYCOMMON EXCAVATION  $5,538.50    190.000 $29.150

204.20 CYTRENCH EXCAVATION OF EARTH  $1,237.50    15.000 $82.500

204.22
 

CY
 

TRENCH EXCAVATION OF EARTH, EXPLORATORY 
(N.A.B.I.) 

 
 

$75.00
 

 
 

 
 

 
 

1.000
 

$75.000
 

210.10 SYCOARSE-MILLING, BITUMINOUS PAVEMENT  $17,875.00    500.000 $35.750

301.28 TONSUBBASE OF CRUSHED GRAVEL, FINE GRADED  $522.50    10.000 $52.250

404.65 CWTEMULSIFIED ASPHALT  $778.80    3.000 $259.600

406.50 LUPRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B.I.)  $1.00    1.000 $1.000

418.10 SFASPHALTIC APPROACH MATERIAL  $14,256.00    180.000 $79.200

514.10 GALWATER REPELLENT, SILANE  $717.75    5.000 $143.550

605.10 LFUNDERDRAIN PIPE, 6 INCHES  $3,234.00    140.000 $23.100

605.20 LFUNDERDRAIN CARRIER PIPE, 6 INCHES   $2,007.50    50.000 $40.150

608.25 HRALL PURPOSE EXCAVATOR RENTAL, TYPE I  $4,140.00    36.000 $115.000

608.30 HRPOWER BROOM RENTAL, TYPE I  $2,640.00    24.000 $110.000

608.37 HRTRUCK RENTAL  $5,400.00    60.000 $90.000

616.28 LFCAST-IN-PLACE CONCRETE CURB, TYPE B  $739.20    14.000 $52.800

616.41 LFREMOVAL OF EXISTING CURB  $847.00    14.000 $60.500

618.11 SYPORTLAND CEMENT CONCRETE SIDEWALK, 8 INCH  $5,115.00    30.000 $170.500

618.30 SFDETECTABLE WARNING SURFACE  $2,090.00    40.000 $52.250

630.10 HRUNIFORMED TRAFFIC OFFICERS  $22,000.00    400.000 $55.000

630.15 HRFLAGGERS  $32,010.00    600.000 $53.350

631.10 LSFIELD OFFICE, ENGINEERS  $16,500.00    1.000 $16,500.000

631.16 LSTESTING EQUIPMENT, CONCRETE  $1,100.00    1.000 $1,100.000

631.17 LSTESTING EQUIPMENT, BITUMINOUS  $1,100.00    1.000 $1,100.000

631.26 DLFIELD OFFICE COMMUNICATIONS (N.A.B.I.)  $3,000.00    3,000.000 $1.000

632.10 DLRAILROAD FLAGGERS (N.A.B.I.)  $15,000.00    15,000.000 $1.000

633.10 EACHCPM SCHEDULE  $1,500.00    2.000 $750.000

635.11 LSMOBILIZATION/DEMOBILIZATION  $100,418.77    1.000 $100,418.770

641.11 LSTRAFFIC CONTROL, ALL-INCLUSIVE  $22,000.00    1.000 $22,000.000

641.15 EACHPORTABLE CHANGEABLE MESSAGE SIGN  $16,500.00    3.000 $5,500.000

646.201 LF4 INCH WHITE LINE, WATERBORNE PAINT  $462.00    210.000 $2.200

646.2111 LF4 INCH YELLOW LINE, WATERBORNE PAINT  $462.00    210.000 $2.200

646.321 EACHRAILROAD CROSSING SYMBOL, WATERBORNE PAINT  $1,320.00    2.000 $660.000

649.21 SYGEOTEXTILE UNDER RAILROAD BALLAST  $3,599.75    385.000 $9.350

675.20 SFTRAFFIC SIGN, TYPE A  $2,425.50    49.000 $49.500

675.341 LFSQUARE TUBE SIGN POST AND ANCHOR  $1,650.00    60.000 $27.500

675.50 EACHREMOVING SIGNS  $90.00    6.000 $15.000

900.615
 
 

DL
 
 

SPECIAL PROVISION (TRAIN DELAY LIQUIDATED 
DAMAGES)(WASHINGTON COUNTY 
RAILROAD)(N.A.B.I.) 

 
 
 

$1.00
 
 

 
 
 

 
 
 

 
 
 

1.000
 
 

$1.000
 
 

900.620 EACHSPECIAL PROVISION (BONDED INSULATED JOINTS)  $12,760.00    2.000 $6,380.000

900.620 EACHSPECIAL PROVISION (COMPROMISE JOINTS)  $12,210.00    6.000 $2,035.000

900.620
 

EACH
 

SPECIAL PROVISION (FURNISH AND INSTALL BOLT 
SETS) 

 
 

$907.50
 

 
 

 
 

 
 

50.000
 

$18.150
 

900.620
 

EACH
 

SPECIAL PROVISION (FURNISH AND INSTALL JOINT 
BARS) 

 
 

$5,148.00
 

 
 

 
 

 
 

10.000
 

$514.800
 

900.620 EACHSPECIAL PROVISION (INSULATED JOINTS)  $11,880.00    9.000 $1,320.000

900.620
 

EACH
 

SPECIAL PROVISION (RAISE, ALIGN, AND SURFACE 
TURNOUT)(NO. 8 TURNOUT) 

 
 

$9,817.50
 

 
 

 
 

 
 

1.000
 

$9,817.500
 

900.620
 

EACH
 

SPECIAL PROVISION (REMOVAL AND REPLACEMENT 
OF CROSS TIES) (8'-6" TIES) 

 
 

$64,350.00
 

 
 

 
 

 
 

300.000
 

$214.500
 

900.620
 

EACH
 

SPECIAL PROVISION (REMOVAL AND REPLACEMENT 
OF CROSS TIES) (9'-0" TIES) 

 
 

$3,465.00
 

 
 

 
 

 
 

15.000
 

$231.000
 

900.620
 

EACH
 

SPECIAL PROVISION (REMOVAL AND REPLACEMENT 
OF CROSS TIES)(10'-0") 

 
 

$8,954.00
 

 
 

 
 

 
 

37.000
 

$242.000
 

900.640 LFSPECIAL PROVISION (CONTINUOUS WELDED RAIL)  $34,540.00    400.000 $86.350

900.640 LFSPECIAL PROVISION (JOINTED RAIL)  $8,421.60    132.000 $63.800

900.640
 

LF
 

SPECIAL PROVISION (RAISE, ALIGN, AND SURFACE 
TRACK) 

 
 

$21,450.00
 

 
 

 
 

 
 

1,000.000
 

$21.450
 

900.640
 

LF
 

SPECIAL PROVISION (REMOVAL AND REPLACEMENT 
OF TURNOUT TIMBER) 

 
 

$24,420.00
 

 
 

 
 

 
 

370.000
 

$66.000
 

900.640
 

LF
 

SPECIAL PROVISION (REMOVE AND RESET RAILROAD 
TRACKS) 

 
 

$11,193.60
 

 
 

 
 

 
 

212.000
 

$52.800
 

900.645
 

LS
 

SPECIAL PROVISION (PRECAST CONCRETE PANEL 
GRADE CROSSING SURFACE)(DOT 837-342P) 

 
 

$55,000.00
 

 
 

 
 

 
 

1.000
 

$55,000.000
 

900.645
 

LS
 

SPECIAL PROVISION (RAIL-HIGHWAY CROSSING 
ACTIVE WARNING SYSTEM)(DOT 837-342P) 

 
 

$150,000.00
 

 
 

 
 

 
 

1.000
 

$150,000.000
 

900.645
 

LS
 

SPECIAL PROVISION (REMOVAL AND REPLACEMENT 
OF TURNOUT COMPONENTS)(NO. 8 TURNOUT) 

 
 

$28,875.00
 

 
 

 
 

 
 

1.000
 

$28,875.000
 

900.650
 

LU
 

SPECIAL PROVISION (MAT DENSITY PAY ADJUSTMENT, 
SMALL QUANTITY)(N.A.B.I.) 

 
 

$1.00
 

 
 

 
 

 
 

1.000
 

$1.000
 

900.650
 

LU
 

SPECIAL PROVISION (MIXTURE PAY 
ADJUSTMENT)(N.A.B.I.) 

 
 

$1.00
 

 
 

 
 

 
 

1.000
 

$1.000
 

900.680
 

TON
 

SPECIAL PROVISION (BITUMINOUS CONCRETE 
PAVEMENT, SMALL QUANTITY) 

 
 

$23,144.00
 

 
 

 
 

 
 

80.000
 

$289.300
 

900.680 TONSPECIAL PROVISION (RAILROAD BALLAST)  $42,900.00    600.000 $71.500

$837,791.97

Totals: $837,791.97
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