
                                                  VERMONT AGENCY OF TRANSPORTATION                             RUN DATE : 09/25/20 
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                                                           RESULTS OF BIDS 
 
         PROJECT(S): COVENTRY WCRL (22)                                              CONTRACT ID   : 15G171 
                     NEWBURY WCRL(23)                                                CALL ORDER    : 003 
                                                                                     CONTRACT TIME : 10/15/21  COMPLETION DATE 
 
 
         CONTRACT DESCRIPTION :                                                          TOWN(S)   : NEWBURY          COVENTRY 
         NEWBURY WCRL (23) & COVENTRY WCRL (22) - NEWBURY WCRL (23) 
         WASHINGTON COUNTY RAILROAD (WACR) CONNECTICUT RIVER DIVISION                    COUNTY    : ORANGE 
         BRIDGE NO. 522 OVER WELLS RIVER AND U.S. ROUTE 302 AT MILE                      DISTRICT  : D07 
         POST 63.78.STEEL REPAIRS AND STRINGER REPLACEMENTS OF 
         EXISTING TWO SPAN,STEEL DECK GIRDER SUPERSTRUCTURE; 
         REHABILITATION OF STEEL PIER BENT; BEARING MODIFICATIONS; 
         TRACK WORK; INSTALLATION OF LONGITUDINAL RESTRAINT SYSTEM AT 
         BOTH ABUTMENTS. 
 
         COVENTRY WCRL (22) WASHINGTON COUNTY RAILROAD (WACR) 
         CONNECTICUT RIVER DIVISION BRIDGE NO. 562 OVER THE BARTON 
         RIVER MILE POST 6.80.THIS PROJECT INVOLVES REPAIR OF THE 
         EXISTING BRIDGE SUBSTRUCTURE AND RELATED WORK. 
 
      ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                             TOTAL         % OVER 
      RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
      ------------------------------------------------------------------------------------------------------------------------------- 
       1   110909070710   J. P. SICARD, INC.                                                         $  2,227,337.00     100.0000% 
       2   11008052       ENGINEERS CONSTRUCTION, INC.                                               $  2,391,000.00     107.3479% 
       3   980058954601   CCS CONSTRUCTORS, INC.                                                     $  2,923,072.00     131.2362% 
    ===================================================================================================================================== 
                                              |(   1  ) 110909070710        |(   2  ) 11008052            |(   3  ) 980058954601 
                                              |J. P. SICARD, INC.           |ENGINEERS CONSTRUCTION, INC. |CCS CONSTRUCTORS, INC. 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 
    SECTION 0001   EROSION CONTROL (BR562) 
                                              |                             |                             | 
    0005 201.10                          LUMP |    6600.00000        6600.00|   22600.00000       22600.00|   12000.00000       12000.00 
      CLEARING AND GRUBBING, INCLUDING        |                             |                             | 
      INDIVIDUAL TREES AND STUMPS (BR522)     |                             |                             | 
    0010 201.10                          LUMP |    6600.00000        6600.00|   34500.00000       34500.00|   12000.00000       12000.00 
      CLEARING AND GRUBBING, INCLUDING        |                             |                             | 
      INDIVIDUAL TREES AND STUMPS (BR562)     |                             |                             | 
    0015 201.15                   1.000  EACH |     500.00000         500.00|    5700.00000        5700.00|   14000.00000       14000.00 
      REMOVING MEDIUM TREES                   |                             |                             | 
    0020 203.15                 190.000  CY   |      30.00000        5700.00|      46.00000        8740.00|      36.00000        6840.00 
      COMMON EXCAVATION                       |                             |                             | 
    0025 203.27                  45.000  CY   |      45.00000        2025.00|     110.00000        4950.00|      50.00000        2250.00 
      UNCLASSIFIED CHANNEL EXCAVATION         |                             |                             | 
    0030 204.22                   2.000  CY   |      75.00000         150.00|      75.00000         150.00|      75.00000         150.00 
      TRENCH EXCAVATION OF EARTH, EXPLORATORY |                             |                             | 
      (N.A.B.I.)                              |                             |                             | 
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         PROJECT(S): COVENTRY WCRL (22)                                              CONTRACT ID   : 15G171 
                     NEWBURY WCRL(23) 
 
    ===================================================================================================================================== 
                                              |(   1  ) 110909070710        |(   2   ) 11008052           |(   3  ) 980058954601 
                                              |J. P. SICARD, INC.           |ENGINEERS CONSTRUCTION, INC. |CCS CONSTRUCTORS, INC. 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 
    0035 204.25                 175.000  CY   |      44.00000        7700.00|      80.00000       14000.00|     100.00000       17500.00 
      STRUCTURE EXCAVATION                    |                             |                             | 
    0040 204.30                  75.000  CY   |      62.00000        4650.00|     160.00000       12000.00|     110.00000        8250.00 
      GRANULAR BACKFILL FOR STRUCTURES        |                             |                             | 
    0045 301.26                 125.000  CY   |      51.00000        6375.00|     100.00000       12500.00|      55.00000        6875.00 
      SUBBASE OF CRUSHED GRAVEL, FINE GRADED  |                             |                             | 
    0050 502.10                          LUMP |   26150.00000       26150.00|   71000.00000       71000.00|  325000.00000      325000.00 
      SHORING SUPERSTRUCTURE (BR562)          |                             |                             | 
    0055 504.10                          LUMP |   80500.00000       80500.00|   34000.00000       34000.00|  125000.00000      125000.00 
      FURNISHING EQUIPMENT FOR DRIVING PILING |                             |                             | 
    0060 505.20                 120.000  LF   |     100.00000       12000.00|      96.00000       11520.00|     250.00000       30000.00 
      STEEL PILING, HP 14 X 117               |                             |                             | 
    0065 506.50                5700.000  LB   |       8.00000       45600.00|      16.40000       93480.00|      12.00000       68400.00 
      STRUCTURAL STEEL, ROLLED BEAM           |                             |                             | 
    0070 506.60                 600.000  LB   |      26.00000       15600.00|      60.55000       36330.00|      50.00000       30000.00 
      STRUCTURAL STEEL (BR522)                |                             |                             | 
    0075 506.60                3575.000  LB   |       6.00000       21450.00|      32.60000      116545.00|       9.00000       32175.00 
      STRUCTURAL STEEL                        |                             |                             | 
      (GALVANIZED)(FPQ)(BR562)                |                             |                             | 
    0080 506.75                          LUMP |   39215.00000       39215.00|   87250.00000       87250.00|   75000.00000       75000.00 
      STRUCTURAL STEEL (PIER BENT)            |                             |                             | 
    0085 507.11                8650.000  LB   |       1.50000       12975.00|       6.95000       60117.50|       3.00000       25950.00 
      REINFORCING STEEL, LEVEL I              |                             |                             | 
    0090 507.16                 210.000  LF   |      38.00000        7980.00|      95.00000       19950.00|      70.00000       14700.00 
      DRILLING AND GROUTING DOWELS            |                             |                             | 
    0095 529.20                   1.000  EACH |   43700.00000       43700.00|   54000.00000       54000.00|  275000.00000      275000.00 
      PARTIAL REMOVAL OF STRUCTURE            |                             |                             | 
    0100 529.20                   1.000  EACH |   51520.00000       51520.00|  123000.00000      123000.00|  400000.00000      400000.00 
      PARTIAL REMOVAL OF STRUCTURE (BR562)    |                             |                             | 
    0105 541.22                  55.000  CY   |    1200.00000       66000.00|    1600.00000       88000.00|    1500.00000       82500.00 
      CONCRETE, CLASS A                       |                             |                             | 
    0110 609.10                   0.500  MGAL |    1000.00000         500.00|    1000.00000         500.00|    2000.00000        1000.00 
      DUST CONTROL WITH WATER                 |                             |                             | 
    0115 613.12                  55.000  CY   |      64.00000        3520.00|     150.00000        8250.00|      80.00000        4400.00 
      STONE FILL, TYPE III                    |                             |                             | 
    0120 630.10                  80.000  HR   |     100.00000        8000.00|      80.00000        6400.00|      50.00000        4000.00 
      UNIFORMED TRAFFIC OFFICERS              |                             |                             | 
    0125 630.15                 280.000  HR   |      44.00000       12320.00|      49.00000       13720.00|      40.00000       11200.00 
      FLAGGERS                                |                             |                             | 
    0130 631.10                          LUMP |   19000.00000       19000.00|   21000.00000       21000.00|   20000.00000       20000.00 
      FIELD OFFICE, ENGINEERS                 |                             |                             | 
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         PROJECT(S): COVENTRY WCRL (22)                                              CONTRACT ID   : 15G171 
                     NEWBURY WCRL(23) 
 
    ===================================================================================================================================== 
                                              |(   1  ) 110909070710        |(   2   ) 11008052           |(   3  ) 980058954601 
                                              |J. P. SICARD, INC.           |ENGINEERS CONSTRUCTION, INC. |CCS CONSTRUCTORS, INC. 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 
    0135 631.16                          LUMP |     500.00000         500.00|    1000.00000        1000.00|    1000.00000        1000.00 
      TESTING EQUIPMENT, CONCRETE             |                             |                             | 
    0140 631.19                          LUMP |     500.00000         500.00|    1000.00000        1000.00|    1000.00000        1000.00 
      TESTING EQUIPMENT, GROUT                |                             |                             | 
    0145 631.26                3000.000  DL   |       1.00000        3000.00|       1.00000        3000.00|       1.00000        3000.00 
      FIELD OFFICE COMMUNICATIONS (N.A.B.I.)  |                             |                             | 
    0150 632.10               57400.000  DL   |       1.00000       57400.00|       1.00000       57400.00|       1.00000       57400.00 
      RAILROAD FLAGGERS (N.A.B.I.)            |                             |                             | 
    0155 633.10                  14.000  EACH |     200.00000        2800.00|     190.00000        2660.00|     600.00000        8400.00 
      CPM SCHEDULE                            |                             |                             | 
    0160 635.11                          LUMP |  334430.00000      334430.00|  246000.00000      246000.00|  450000.00000      450000.00 
      MOBILIZATION/DEMOBILIZATION             |                             |                             | 
    0165 641.11                          LUMP |  166930.00000      166930.00|   44000.00000       44000.00|   20000.00000       20000.00 
      TRAFFIC CONTROL, ALL-INCLUSIVE (BR522)  |                             |                             | 
    0170 641.11                          LUMP |    5400.00000        5400.00|   28000.00000       28000.00|   20000.00000       20000.00 
      TRAFFIC CONTROL, ALL-INCLUSIVE (BR562)  |                             |                             | 
    0175 641.17                  24.000  DAY  |     150.00000        3600.00|      95.00000        2280.00|     125.00000        3000.00 
      PORTABLE CHANGEABLE MESSAGE SIGN RENTAL |                             |                             | 
    0180 649.21                 275.000  SY   |       3.00000         825.00|       4.00000        1100.00|       5.00000        1375.00 
      GEOTEXTILE UNDER RAILROAD BALLAST       |                             |                             | 
    0185 649.31                  75.000  SY   |      10.00000         750.00|       4.00000         300.00|      22.00000        1650.00 
      GEOTEXTILE UNDER STONE FILL             |                             |                             | 
    0190 649.61                 110.000  SY   |      20.00000        2200.00|      75.00000        8250.00|      55.00000        6050.00 
      GEOTEXTILE FOR FILTER CURTAIN           |                             |                             | 
    0195 651.15                  39.000  LB   |      10.00000         390.00|       9.00000         351.00|      10.00000         390.00 
      SEED                                    |                             |                             | 
    0200 651.18                 235.000  LB   |       8.00000        1880.00|       4.00000         940.00|       4.00000         940.00 
      FERTILIZER                              |                             |                             | 
    0205 651.20                   1.000  TON  |     600.00000         600.00|    1200.00000        1200.00|    1000.00000        1000.00 
      AGRICULTURAL LIMESTONE                  |                             |                             | 
    0210 651.35                 188.000  CY   |      50.00000        9400.00|      60.00000       11280.00|      75.00000       14100.00 
      TOPSOIL                                 |                             |                             | 
    0215 651.40                  20.000  SY   |      37.00000         740.00|     125.00000        2500.00|      20.00000         400.00 
      GRUBBING MATERIAL (6")                  |                             |                             | 
    0220 653.01                          LUMP |    4000.00000        4000.00|    1960.00000        1960.00|    5000.00000        5000.00 
      EPSC PLAN                               |                             |                             | 
    0225 653.01                          LUMP |    4000.00000        4000.00|    1960.00000        1960.00|    5000.00000        5000.00 
      EPSC PLAN (BR562)                       |                             |                             | 
    0230 653.02                  80.000  HR   |       5.00000         400.00|      32.00000        2560.00|      10.00000         800.00 
      MONITORING EPSC PLAN                    |                             |                             | 
    0235 653.03                   2.000  LU   |    5000.00000       10000.00|    5000.00000       10000.00|    5000.00000       10000.00 
      MAINTENANCE OF EPSC PLAN (N.A.B.I.)     |                             |                             | 
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         PROJECT(S): COVENTRY WCRL (22)                                              CONTRACT ID   : 15G171 
                     NEWBURY WCRL(23) 
 
    ===================================================================================================================================== 
                                              |(   1  ) 110909070710        |(   2   ) 11008052           |(   3  ) 980058954601 
                                              |J. P. SICARD, INC.           |ENGINEERS CONSTRUCTION, INC. |CCS CONSTRUCTORS, INC. 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 
    0240 653.10                   1.000  TON  |     600.00000         600.00|    2000.00000        2000.00|    1500.00000        1500.00 
      HAY MULCH                               |                             |                             | 
    0245 653.20                 850.000  SY   |       3.00000        2550.00|       4.00000        3400.00|       5.00000        4250.00 
      ROLLED EROSION CONTROL PRODUCT, TYPE I  |                             |                             | 
    0250 653.35                  55.000  CY   |      32.00000        1760.00|      35.00000        1925.00|      90.00000        4950.00 
      STABILIZED CONSTRUCTION ENTRANCE        |                             |                             | 
    0255 653.476                820.000  LF   |       3.00000        2460.00|       8.00000        6560.00|       6.00000        4920.00 
      SILT FENCE, TYPE II                     |                             |                             | 
    0260 653.50                 960.000  LF   |       3.00000        2880.00|       3.00000        2880.00|       3.00000        2880.00 
      BARRIER FENCE                           |                             |                             | 
    0265 653.55                 250.000  LF   |       2.00000         500.00|       1.00000         250.00|       3.00000         750.00 
      PROJECT DEMARCATION FENCE               |                             |                             | 
    0270 653.60                 100.000  LF   |       7.00000         700.00|       6.00000         600.00|      12.00000        1200.00 
      EROSION LOG                             |                             |                             | 
    0275 900.608                 62.000  CY   |    1750.00000      108500.00|    1910.00000      118420.00|    3000.00000      186000.00 
      SPECIAL PROVISION (HIGH PERFORMANCE     |                             |                             | 
      CONCRETE, RAPID SET)                    |                             |                             | 
    0280 900.615                  1.000  DL   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
      SPECIAL PROVISION (TRAIN DELAY          |                             |                             | 
      LIQUIDATED DAMAGES)(WACR)(N.A.B.I)      |                             |                             | 
    0285 900.615                  1.000  DL   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
      SPECIAL PROVISION (TRAIN DELAY          |                             |                             | 
      LIQUIDATED DAMAGES) (WACR) (N.A.B.I.)   |                             |                             | 
    0290 900.620                 33.000  EACH |    1040.00000       34320.00|     570.00000       18810.00|    1000.00000       33000.00 
      SPECIAL PROVISION (REMOVAL AND          |                             |                             | 
      REPLACEMENT OF BRIDGE TIES)             |                             |                             | 
    0295 900.620                 50.000  EACH |     295.00000       14750.00|     360.00000       18000.00|     300.00000       15000.00 
      SPECIAL PROVISION (REMOVAL AND          |                             |                             | 
      REPLACEMENT OF CROSS TIES)(7" X 9" X    |                             |                             | 
      8'-6")                                  |                             |                             | 
    0300 900.620                  6.000  EACH |     295.00000        1770.00|     640.00000        3840.00|     350.00000        2100.00 
      SPECIAL PROVISION (REMOVAL AND          |                             |                             | 
      REPLACEMENT OF CROSS TIES) (7"X 9"X     |                             |                             | 
      8'-6" TIES)                             |                             |                             | 
    0305 900.620                580.000  EACH |      45.00000       26100.00|      44.00000       25520.00|      70.00000       40600.00 
      SPECIAL PROVISION (RIVET REPLACEMENT)   |                             |                             | 
    0310 900.640                375.000  LF   |      83.00000       31125.00|      72.00000       27000.00|      80.00000       30000.00 
      SPECIAL PROVISION (SURFACE AND ALIGN    |                             |                             | 
      RAILROAD TRACKS)                        |                             |                             | 
    0315 900.645                         LUMP |   10000.00000       10000.00|   14750.00000       14750.00|   20000.00000       20000.00 
      SPECIAL PROVISION (BEARING DEVICE       |                             |                             | 
      MODIFICATION) (ABUTMENT 2)              |                             |                             | 
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         PROJECT(S): COVENTRY WCRL (22)                                              CONTRACT ID   : 15G171 
                     NEWBURY WCRL(23) 
 
    ===================================================================================================================================== 
                                              |(   1  ) 110909070710        |(   2   ) 11008052           |(   3  ) 980058954601 
                                              |J. P. SICARD, INC.           |ENGINEERS CONSTRUCTION, INC. |CCS CONSTRUCTORS, INC. 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 
    0320 900.645                         LUMP |   77750.00000       77750.00|   27300.00000       27300.00|   54000.00000       54000.00 
      SPECIAL PROVISION (LONGITUDINAL         |                             |                             | 
      RESTRAINT SYSTEM) (ABUTMENT 1)          |                             |                             | 
    0325 900.645                         LUMP |  236850.00000      236850.00|  134600.00000      134600.00|   75000.00000       75000.00 
      SPECIAL PROVISION (LONGITUDINAL         |                             |                             | 
      RESTRAINT SYSTEM) (ABUTMENT 2)          |                             |                             | 
    0330 900.645                         LUMP |   20000.00000       20000.00|   59150.00000       59150.00|   15000.00000       15000.00 
      SPECIAL PROVISION (PUBLIC PROTECTION    |                             |                             | 
      FOR BRIDGE PROJECTS)                    |                             |                             | 
    0335 900.645                         LUMP |  164850.00000      164850.00|  252000.00000      252000.00|   40000.00000       40000.00 
      SPECIAL PROVISION (REMOVAL, CONTAINMENT |                             |                             | 
      AND DISPOSAL OF LEAD PAINT)(TYPE II)    |                             |                             | 
    0340 900.645                         LUMP |   21000.00000       21000.00|   33000.00000       33000.00|   30000.00000       30000.00 
      SPECIAL PROVISION (REMOVE AND RESET     |                             |                             | 
      RAILROAD TRACKS) (BR522)                |                             |                             | 
    0345 900.645                         LUMP |   21000.00000       21000.00|   43000.00000       43000.00|   30000.00000       30000.00 
      SPECIAL PROVISION (REMOVE AND RESET     |                             |                             | 
      RAILROAD TRACKS) (BR562)                |                             |                             | 
    0350 900.645                         LUMP |   88080.00000       88080.00|   98000.00000       98000.00|   25000.00000       25000.00 
      SPECIAL PROVISION (TEMPORARY ACCESS     |                             |                             | 
      ROAD AND STAGING AREAS, BRIDGE) (BR522) |                             |                             | 
    0355 900.645                         LUMP |  225000.00000      225000.00|   86069.50000       86069.50|   50000.00000       50000.00 
      SPECIAL PROVISION (TEMPORARY ACCESS     |                             |                             | 
      ROAD AND STAGING AREAS, BRIDGE)(BR562)  |                             |                             | 
    0360 900.675                 52.000  SY   |      80.00000        4160.00|      90.00000        4680.00|     300.00000       15600.00 
      SPECIAL PROVISION (CELLULAR CONFINEMENT |                             |                             | 
      SYSTEM, BRIDGE APPROACH)                |                             |                             | 
    0365 900.680                355.000  TON  |      41.00000       14555.00|      60.00000       21300.00|      75.00000       26625.00 
      SPECIAL PROVISION (RAILROAD BALLAST)    |                             |                             | 
         SECTION TOTALS                       |           $     2,227,337.00|           $     2,391,000.00|           $     2,923,072.00 
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------- 
         COMMON ITEMS TOTAL                   |           $     2,227,337.00|           $     2,391,000.00|           $     2,923,072.00 
                                              |                             |                             | 
         CONTRACT TOTALS (LOW COST)           |           $     2,227,337.00|           $     2,391,000.00|           $     2,923,072.00 
    ==================================================================================================================================== 
 
 


