

Vermont Agency of Transportation
5 Year Averaged Price List - METRIC
July 2012 - June 2017
2011 Specifications

Item Number	Item Description	Units	Average Price	Contract Occur.
201.10	CLEARING AND GRUBBING, INCLUDING INDIVIDUAL TREES AND STUMPS	LS	\$20,518.66	176
201.11	CLEARING AND GRUBBING, INCLUDING INDIVIDUAL TREES AND STUMPS	HA	\$83,535.25	9
201.15	REMOVING MEDIUM TREES	EACH	\$1,335.18	7
201.16	REMOVING LARGE TREES	EACH	\$1,500.00	3
201.20	REMOVING MEDIUM STUMPS	EACH	\$199.04	3
201.21	REMOVING LARGE STUMPS	EACH	\$660.92	1
201.30	THINNING AND TRIMMING	HA	\$28,837.30	5
201.31	THINNING AND TRIMMING FOR SIGNS	EACH	\$198.62	48
202.10	DEMOLITION AND DISPOSAL OF BUILDING	EACH	\$5,950.00	4
203.15	COMMON EXCAVATION	CM	\$12.90	219
203.16	SOLID ROCK EXCAVATION	CM	\$40.37	87
203.17	UNCLASSIFIED EXCAVATION	CM	\$26.87	23
203.20	MUCK EXCAVATION	CM	\$6.00	1
203.25	CHANNEL EXCAVATION OF EARTH	CM	\$17.77	4
203.26	CHANNEL EXCAVATION OF ROCK	CM	\$183.11	1
203.27	UNCLASSIFIED CHANNEL EXCAVATION	CM	\$17.85	109
203.28	EXCAVATION OF SURFACES AND PAVEMENTS	CM	\$28.70	28
203.30	EARTH BORROW	CM	\$14.82	86
203.31	SAND BORROW	CM	\$25.55	69
203.32	GRANULAR BORROW	CM	\$22.62	27
203.35	GRAVEL BACKFILL FOR SLOPE STABILIZATION	CM	\$47.58	1
204.20	TRENCH EXCAVATION OF EARTH	CM	\$18.37	115
204.21	TRENCH EXCAVATION OF ROCK	CM	\$193.85	64
204.22	TRENCH EXCAVATION OF EARTH, EXPLORATORY (N.A.B.I.)	CM	\$97.47	305
204.25	STRUCTURE EXCAVATION	CM	\$30.97	119
204.30	GRANULAR BACKFILL FOR STRUCTURES	CM	\$52.71	158
205.10	DRILLING AND BLASTING OF SOLID ROCK	M	\$92.07	2
205.20	DRILLING AND BLASTING OF SOLID ROCK SUBGRADE	SM	\$16.28	6
208.30	COFFERDAM EXCAVATION, EARTH	CM	\$26.07	28
208.35	COFFERDAM EXCAVATION, ROCK	CM	\$62.46	24
208.40	COFFERDAM	LS	\$154,108.09	37
210.10	COLD PLANING, BITUMINOUS PAVEMENT	SM	\$2.32	210
213.10	MILLED RUMBLE STRIPS	M	\$0.80	38
301.15	SUBBASE OF GRAVEL	CM	\$32.85	14
301.25	SUBBASE OF CRUSHED GRAVEL, COARSE GRADED	CM	\$47.73	21
301.26	SUBBASE OF CRUSHED GRAVEL, FINE GRADED	CM	\$52.35	31
301.28	SUBBASE OF CRUSHED GRAVEL, FINE GRADED	T	\$20.19	51

Vermont Agency of Transportation
5 Year Averaged Price List - METRIC
July 2012 - June 2017
2011 Specifications

Item Number	Item Description	Units	Average Price	Contract Occur.
301.35	SUBBASE OF DENSE GRADED CRUSHED STONE	CM	\$41.97	147
301.40	SUBBASE, RAP	T	\$54.23	9
310.20	RECLAIMED STABILIZED BASE	SM	\$1.49	18
401.10	AGGREGATE SURFACE COURSE	CM	\$57.02	72
402.12	AGGREGATE SHOULDERS	T	\$21.11	59
402.13	AGGREGATE SHOULDERS, RAP	T	\$18.34	44
404.65	EMULSIFIED ASPHALT	KG	\$0.55	144
406.25	BITUMINOUS CONCRETE PAVEMENT	T	\$140.94	5
406.27	MEDIUM DUTY BITUMINOUS CONCRETE PAVEMENT	T	\$156.14	2
406.28	AIR VOIDS PAY ADJUSTMENT (N.A.B.I.)	LU	\$1.00	1
406.29	MAT DENSITY PAY ADJUSTMENT (N.A.B.I.)	LU	\$1.00	1
406.50	PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B.I.)	LU	\$2.88	232
415.25	EMULSIFIED ASPHALT, COLD MIX	KG	\$0.65	8
417.10	BITUMINOUS CRACK SEALING	KG	\$3.82	7
417.20	BITUMINOUS CRACK SEALING, "BLOW AND GO" METHOD	KG	\$3.18	23
490.30	SUPERPAVE BITUMINOUS CONCRETE PAVEMENT	T	\$84.50	94
490.31	AIR VOIDS PAY ADJUSTMENT (N.A.B.I.)	LU	\$1.00	86
490.32	MAT DENSITY PAY ADJUSTMENT (N.A.B.I.)	LU	\$1.00	64
490.33	SURFACE TOLERANCE PAY ADJUSTMENT (N.A.B.I.)	LU	\$1.00	43
490.34	LONGITUDINAL JOINT COMPACTION PAY ADJUSTMENT (N.A.B.I.)	LU	\$1.00	39
501.32	CONCRETE, HIGH PERFORMANCE CLASS AA	CM	\$912.74	2
501.33	CONCRETE, HIGH PERFORMANCE CLASS A	CM	\$1,121.13	48
501.34	CONCRETE, HIGH PERFORMANCE CLASS B	CM	\$756.75	68
501.35	CONCRETE, HIGH PERFORMANCE CLASS SCC	CM	\$1,713.42	1
502.10	SHORING SUPERSTRUCTURE	LS	\$126,745.10	10
502.11	SHORING SUPERSTRUCTURE BEARINGS	EACH	\$385.89	2
504.10	FURNISHING EQUIPMENT FOR DRIVING PILING	LS	\$68,407.44	57
505.12	STEEL PILING, HP 250 X 85	M	\$133.48	4
505.15	STEEL PILING, HP 310 X 79	M	\$98.43	1
505.155	STEEL PILING, HP 310 X 93	M	\$194.09	14
505.16	STEEL PILING, HP 310 X 110	M	\$147.07	11
505.165	STEEL PILING, HP 310 X 125	M	\$217.46	15
505.18	STEEL PILING, HP 360 X 132	M	\$156.69	9
505.19	STEEL PILING, HP 360 X 152	M	\$139.81	4
505.20	STEEL PILING, HP 360 X 174	M	\$208.66	5
505.35	PERMANENT STEEL SHEET PILING	SM	\$346.09	4
505.36	TEMPORARY STEEL SHEET PILING	SM	\$171.71	2

Vermont Agency of Transportation
5 Year Averaged Price List - METRIC
July 2012 - June 2017
2011 Specifications

Item Number	Item Description	Units	Average Price	Contract Occur.
505.45	DYNAMIC PILE LOADING TEST	EACH	\$4,562.61	53
506.50	STRUCTURAL STEEL, ROLLED BEAM	KG	\$6.24	9
506.55	STRUCTURAL STEEL, PLATE GIRDER	KG	\$4.01	21
506.56	STRUCTURAL STEEL, CURVED PLATE GIRDER	KG	\$4.05	10
506.60	STRUCTURAL STEEL	KG	\$18.06	19
506.75	STRUCTURAL STEEL	LS	\$62,175.56	9
507.11	REINFORCING STEEL, LEVEL I	KG	\$2.90	109
507.12	REINFORCING STEEL, LEVEL II	KG	\$5.17	46
507.13	REINFORCING STEEL, LEVEL III	KG	\$8.29	14
507.16	DRILLING AND GROUTING DOWELS	M	\$111.31	43
507.19	MECHANICAL BAR CONNECTOR	EACH	\$37.22	8
508.15	SHEAR CONNECTORS	LS	\$10,390.96	33
509.10	LONGITUDINAL DECK GROOVING	SM	\$16.96	19
510.21	PRESTRESSED CONCRETE BOX BEAMS	M	\$2,266.17	2
510.22	PRESTRESSED CONCRETE VOIDED SLABS	M	\$1,762.80	4
510.24	GROUTING SHEAR KEYS	M	\$77.51	11
514.10	WATER REPELLENT, SILANE	L	\$18.60	139
516.11	BRIDGE EXPANSION JOINT, VERMONT	M	\$1,847.30	8
516.12	BRIDGE EXPANSION JOINT, FINGER PLATE	M	\$3,444.88	1
519.20	SHEET MEMBRANE WATERPROOFING, TORCH APPLIED	SM	\$29.78	37
520.10	MEMBRANE WATERPROOFING, SPRAY APPLIED	SM	\$80.61	30
522.20	STRUCTURAL LUMBER AND TIMBER, UNTREATED	CM	\$3,719.26	7
522.25	STRUCTURAL LUMBER AND TIMBER, TREATED	CM	\$2,409.92	7
522.30	NONSTRUCTURAL LUMBER, UNTREATED	CM	\$2,727.78	6
522.40	STRUCTURAL GLUED LAMINATED TIMBER	LS	\$88,155.00	3
524.11	JOINT SEALER, HOT POURED	M	\$70.87	74
524.21	JOINT SEALER, POLYURETHANE	M	\$63.55	8
525.10	REMOVAL OF EXISTING BRIDGE RAILING	M	\$15.19	19
525.11	RESET EXISTING BRIDGE RAILING	M	\$154.20	1
525.33	BRIDGE RAILING, GALVANIZED 2 RAIL BOX BEAM	M	\$381.07	19
525.335	BRIDGE RAILING, GALVANIZED 3 RAIL BOX BEAM	M	\$565.29	25
525.34	BRIDGE RAILING, GALVANIZED 4 RAIL BOX BEAM	M	\$695.45	3
525.44	BRIDGE RAILING, GALVANIZED HDSB/FASCIA MOUNTED/STEEL TUBING	M	\$565.94	7
525.45	BRIDGE RAILING, GALVANIZED STEEL TUBING/CONCRETE COMBINATION	M	\$961.07	11
525.50	BRIDGE RAILING REPAIR, TYPE I	M	\$51.86	12
525.55	BRIDGE RAILING REPAIR, TYPE II	M	\$89.72	5
525.60	BRIDGE RAILING REPAIR, TYPE III	M	\$141.85	3

Vermont Agency of Transportation
5 Year Averaged Price List - METRIC
July 2012 - June 2017
2011 Specifications

Item Number	Item Description	Units	Average Price	Contract Occur.
525.70	BRIDGE RAILING, CONCRETE F-SHAPE	M	\$1,022.04	2
527.10	MAINTENANCE OF STRUCTURES AND APPROACHES	LS	\$6,474.47	17
528.10	ONE-WAY TEMPORARY BRIDGE	LS	\$188,750.00	4
528.11	TWO-WAY TEMPORARY BRIDGE	LS	\$262,266.67	15
529.10	REMOVAL OF BRIDGE PAVEMENT	SM	\$29.40	17
529.15	REMOVAL OF STRUCTURE	EACH	\$77,273.01	83
529.20	PARTIAL REMOVAL OF STRUCTURE	EACH	\$96,734.05	38
529.25	REMOVAL OF CONCRETE OR MASONRY	CM	\$367.22	13
531.15	BEARING DEVICE ASSEMBLY, HIGH LOAD MULTI-ROTATIONAL	EACH	\$3,124.37	5
531.16	BEARING DEVICE ASSEMBLY, PLAIN ELASTOMERIC PAD	EACH	\$634.31	13
531.17	BEARING DEVICE ASSEMBLY, STEEL REINFORCED ELASTOMERIC PAD	EACH	\$678.88	46
531.18	BEARING DEVICE ASSEMBLY, ELASTOMERIC PAD W/ EXT. LOAD PLATES	EACH	\$2,719.59	7
531.19	REMOVE AND REPLACE EXISTING ANCHOR BOLT	EACH	\$179.20	2
540.10	PRECAST CONCRETE STRUCTURE	LS	\$278,453.88	81
541.22	CONCRETE, CLASS A	CM	\$1,430.77	3
541.25	CONCRETE, CLASS B	CM	\$1,074.45	33
541.30	CONCRETE, CLASS C	CM	\$403.38	19
541.31	CONCRETE, CLASS D	CM	\$360.28	3
541.45	CONTROLLED DENSITY (FLOWABLE) FILL	CM	\$280.88	24
545.20	PREFABRICATED MULTI-MODAL BRIDGE	LS	\$452,000.00	1
580.10	REPAIR OF CONCRETE SUPERSTRUCTURE SURFACE, CLASS I	SM	\$152.53	10
580.11	REPAIR OF CONCRETE SUPERSTRUCTURE SURFACE, CLASS II	SM	\$292.40	10
580.12	REPAIR OF CONCRETE SUPERSTRUCTURE SURFACE, CLASS III	CM	\$1,175.17	10
580.13	REPAIR OF CONCRETE SUBSTRUCTURE SURFACE, CLASS I	SM	\$574.54	12
580.14	REPAIR OF CONCRETE SUBSTRUCTURE SURFACE, CLASS II	SM	\$1,026.00	15
580.15	REPAIR OF CONCRETE SUBSTRUCTURE SURFACE, CLASS III	CM	\$3,189.65	8
580.16	SURFACE PREPARATION FOR MEMBRANE	SM	\$4.41	10
580.17	RAPID SETTING CONCRETE REPAIR MATERIAL	CM	\$6,180.07	2
580.20	RAPID SETTING CONCRETE REPAIR MATERIAL WITH COARSE AGGREGATE	CM	\$4,558.52	64
580.21	POLYMER CONCRETE REPAIR MATERIAL	CM	\$15,695.41	2
601.0005	300 CSP 1.63 (68 X 12)	M	\$192.30	6
601.0010	375 CSP 1.63 (68 X 12)	M	\$227.53	4
601.0011	375 CSP 2.01 (68 X 12)	M	\$324.89	3
601.0015	450 CSP 1.63 (68 X 12)	M	\$347.33	8
601.0016	450 CSP 2.01 (68 X 12)	M	\$245.23	3
601.0025	600 CSP 1.63 (68 X 12)	M	\$291.79	5
601.0036	750 CSP 2.01 (68 X 12)	M	\$485.97	2

Vermont Agency of Transportation
5 Year Averaged Price List - METRIC
July 2012 - June 2017
2011 Specifications

Item Number	Item Description	Units	Average Price	Contract Occur.
601.0046	900 CSP 2.01 (68 X 12)	M	\$934.67	2
601.0215	450 CAAP 1.52 (68 X 12)	M	\$262.47	1
601.0252	1050 CAAP 2.67 (68 X 12)	M	\$410.10	1
601.0405	300 PCCSP 1.63 (68 X 12)	M	\$286.91	1
601.0410	375 PCCSP 1.63 (68 X 12)	M	\$442.91	1
601.0415	450 PCCSP 1.63 (68 X 12)	M	\$412.42	7
601.0416	450 PCCSP 2.01 (68 X 12)	M	\$131.23	1
601.0425	600 PCCSP 1.63 (68 X 12)	M	\$414.74	6
601.0436	750 PCCSP 2.01 (68 X 12)	M	\$211.14	2
601.0446	900 PCCSP 2.01 (68 X 12)	M	\$252.00	1
601.0452	1050 PCCSP 2.77 (68 X 12)	M	\$393.70	1
601.0457	1200 PCCSP 2.77 (68 X 12)	M	\$362.76	2
601.0526	1350 PCCSP 2.01 (75 X 25)	M	\$281.66	1
601.0542	1800 PCCSP 2.77 (75 X 25)	M	\$984.25	1
601.0615	450 PCCSP(PI) 1.63 (68 X 12)	M	\$984.25	1
601.0657	1200 PCCSP(PI) 2.77 (68 X 12)	M	\$875.98	2
601.0805	300 RCP CLASS III	M	\$990.26	1
601.0810	375 RCP CLASS III	M	\$406.82	1
601.0811	375 RCP CLASS IV	M	\$896.76	2
601.0815	450 RCP CLASS III	M	\$224.11	12
601.0816	450 RCP CLASS IV	M	\$176.78	2
601.0817	450 RCP CLASS V	M	\$349.20	4
601.0825	600 RCP CLASS III	M	\$1,066.27	1
601.0827	600 RCP CLASS V	M	\$298.56	1
601.0845	900 RCP CLASS III	M	\$738.19	1
601.0855	1200 RCP CLASS III	M	\$320.00	1
601.0866	1500 RCP CLASS IV	M	\$841.44	1
601.0905	300 CPEP	M	\$128.75	5
601.0910	375 CPEP	M	\$111.70	6
601.0915	450 CPEP	M	\$210.11	24
601.0920	600 CPEP	M	\$201.34	8
601.2605	300 CPEP(SL)	M	\$139.91	5
601.2610	375 CPEP(SL)	M	\$132.67	13
601.2615	450 CPEP(SL)	M	\$147.59	50
601.2620	600 CPEP(SL)	M	\$217.04	22
601.2625	750 CPEP(SL)	M	\$156.77	10
601.2630	900 CPEP(SL)	M	\$190.64	5

Vermont Agency of Transportation
5 Year Averaged Price List - METRIC
July 2012 - June 2017
2011 Specifications

Item Number	Item Description	Units	Average Price	Contract Occur.
601.2635	1050 CPEP(SL)	M	\$381.14	2
601.2640	1200 CPEP(SL)	M	\$227.40	1
601.2650	1500 CPEP(SL)	M	\$364.44	1
601.2815	450 CPPP(SL)	M	\$147.64	1
601.3457	1425 X 950 PCCSPA 2.77 (68 X 12)	M	\$547.69	2
601.5415	450 PCCSP ELBOW 1.63 (68 X 12)	EACH	\$340.00	1
601.5456	1050 CSP ELBOW 2.77 (68 X 12)	EACH	\$1,000.00	1
601.5814	450 CPEP ELBOW	EACH	\$200.00	1
601.6010	375 CSPES 1.63 (68 X 12)	EACH	\$164.00	1
601.6015	450 CSPES 1.63 (68 X 12)	EACH	\$290.67	5
601.6025	600 CSPES 1.63 (68 X 12)	EACH	\$651.00	1
601.6036	750 CSPES 2.01 (68 X 12)	EACH	\$468.00	1
601.6046	900 CSPES 2.01 (68 X 12)	EACH	\$600.00	1
601.6057	1200 CSPES 2.77 (68 X 12)	EACH	\$1,300.00	1
601.6815	450 RCPES CLASS III	EACH	\$895.67	3
601.6845	900 RCPES CLASS III	EACH	\$2,100.00	1
601.7005	300 CPEPES	EACH	\$413.55	3
601.7010	375 CPEPES	EACH	\$321.80	5
601.7015	450 CPEPES	EACH	\$379.11	20
601.7020	600 CPEPES	EACH	\$518.83	5
601.7025	750 CPEPES	EACH	\$700.00	1
601.99	RE-LAYING PIPE CULVERTS	M	\$158.11	2
601.995	CLEANING CULV. PIPE, IN-PLACE [0 TO 600 MM, INCL.]	M	\$80.98	16
601.996	CLEANING CULV. PIPE, IN-PLACE [GREATER THAN 600 MM]	M	\$115.54	9
602.20	DRY MASONRY	CM	\$781.49	4
602.30	REPOINTING MASONRY	SM	\$335.60	2
602.35	REBUILT STONE MASONRY	CM	\$1,061.51	12
602.40	REPAIRING STONE MASONRY	SM	\$491.93	5
604.10	CONCRETE CATCH BASIN WITH CAST IRON GRATE	EACH	\$2,678.00	1
604.18	PRECAST REINFORCED CONCRETE DROP INLET WITH CAST IRON GRATE	EACH	\$4,009.29	41
604.20	PRECAST REINFORCED CONCRETE CATCH BASIN WITH CAST IRON GRATE	EACH	\$3,387.59	23
604.21	PRECAST REINFORCED CONCRETE MANHOLE WITH CAST IRON COVER	EACH	\$9,652.51	13
604.22	SANITARY SEWER MANHOLE	EACH	\$3,133.21	3
604.25	PRECAST REINFORCED CONCRETE PIPE DI WITH CAST IRON GRATE	EACH	\$3,553.33	2
604.30	PRECAST REINFORCED CONCRETE CURB DI WITH CAST IRON GRATE	EACH	\$4,082.75	1
604.40	CHANGING ELEVATION OF DROP INLETS, CATCH BASINS, OR MANHOLES	EACH	\$736.97	30
604.412	REHAB. DROP INLETS, CATCH BASINS, OR MANHOLES, CLASS I	EACH	\$1,155.94	55

Vermont Agency of Transportation
5 Year Averaged Price List - METRIC
July 2012 - June 2017
2011 Specifications

Item Number	Item Description	Units	Average Price	Contract Occur.
604.415	REHAB. DROP INLETS, CATCH BASINS, OR MANHOLES, CLASS II	EACH	\$1,130.57	38
604.418	REHAB. DROP INLETS, CATCH BASINS, OR MANHOLES, CLASS III	EACH	\$1,087.53	17
604.42	CHANGING ELEVATION OF SEWER MANHOLES	EACH	\$763.42	43
604.46	CAST IRON GRATE WITH FRAME, TYPE B	EACH	\$826.00	2
604.47	CAST IRON GRATE WITH FRAME, TYPE D	EACH	\$753.02	4
604.50	STEEL GRATE	EACH	\$11.69	23
604.55	CAST IRON COVER WITH FRAME	EACH	\$762.78	6
604.56	CAST IRON COVER WITH FRAME, SEWER	EACH	\$883.21	3
605.10	150 MM UNDERDRAIN PIPE	M	\$71.72	43
605.11	200 MM UNDERDRAIN PIPE	M	\$88.72	11
605.13	300 MM UNDERDRAIN PIPE	M	\$154.20	1
605.20	150 MM UNDERDRAIN CARRIER PIPE	M	\$80.14	23
605.21	200 MM UNDERDRAIN CARRIER PIPE	M	\$79.34	8
605.23	300 MM UNDERDRAIN CARRIER PIPE	M	\$190.36	2
605.95	UNDERDRAIN FLUSHING BASIN	EACH	\$359.78	26
607.10	ROADWAY PATROL MAINTENANCE	HR	\$138.48	4
608.10	BULLDOZER RENTAL, TYPE I	HR	\$77.68	7
608.15	POWER GRADER RENTAL	HR	\$59.30	69
608.25	ALL PURPOSE EXCAVATOR RENTAL, TYPE I	HR	\$81.71	109
608.26	ALL PURPOSE EXCAVATOR RENTAL, TYPE II	HR	\$187.45	8
608.30	POWER BROOM RENTAL, TYPE I	HR	\$26.94	94
608.31	POWER BROOM RENTAL, TYPE II	HR	\$69.37	61
608.37	TRUCK RENTAL	HR	\$67.54	110
608.40	LOADER RENTAL, TYPE I	HR	\$41.88	75
608.45	TRUCK-MOUNTED ATTENUATOR	HR	\$15.63	18
609.10	DUST CONTROL WITH WATER	CM	\$5.51	92
609.15	DUST AND ICE CONTROL WITH CALCIUM CHLORIDE	T	\$813.79	40
613.10	STONE FILL, TYPE I	CM	\$57.44	115
613.11	STONE FILL, TYPE II	CM	\$55.58	94
613.12	STONE FILL, TYPE III	CM	\$59.20	61
613.13	STONE FILL, TYPE IV	CM	\$56.66	55
613.15	RIPRAP, HEAVY TYPE	CM	\$55.81	7
613.16	RIPRAP, LIGHT TYPE	CM	\$64.20	2
613.25	GABION WALL	CM	\$246.62	2
616.20	GRANITE SLOPE EDGING	M	\$138.94	9
616.21	VERTICAL GRANITE CURB	M	\$117.08	38
616.22	GRANITE BRIDGE CURB	M	\$216.54	1

Vermont Agency of Transportation
5 Year Averaged Price List - METRIC
July 2012 - June 2017
2011 Specifications

Item Number	Item Description	Units	Average Price	Contract Occur.
616.225	REPOINTING GRANITE BRIDGE CURB	L	\$17.14	7
616.25	PRECAST REINFORCED CONCRETE CURB, TYPE A	M	\$164.04	1
616.26	PRECAST REINFORCED CONCRETE CURB, TYPE B	M	\$119.74	8
616.28	CAST-IN-PLACE CONCRETE CURB, TYPE B	M	\$102.31	44
616.305	BITUMINOUS CONCRETE CURB, TYPE A	M	\$20.42	13
616.35	TREATED TIMBER CURB	M	\$41.98	13
616.40	REMOVING AND RESETTING CURB	M	\$70.17	19
616.41	REMOVAL OF EXISTING CURB	M	\$14.91	43
616.47	BITUMINOUS CONCRETE GUTTERS AND TRAFFIC ISLANDS	T	\$228.24	24
617.10	RELOCATE MAILBOX, SINGLE SUPPORT	EACH	\$154.03	61
617.12	RELOCATE MAILBOX, MULTIPLE SUPPORT	EACH	\$224.06	24
618.10	PORTLAND CEMENT CONCRETE SIDEWALK, 125 MM	SM	\$81.72	56
618.11	PORTLAND CEMENT CONCRETE SIDEWALK, 200 MM	SM	\$94.10	16
618.15	BITUMINOUS CONCRETE SIDEWALK	T	\$149.46	7
618.30	DETECTABLE WARNING SURFACE	SM	\$494.68	52
619.10	BOUNDARY MARKERS	EACH	\$1,350.00	1
619.14	BOLLARDS	EACH	\$341.09	6
619.15	WOOD MARKER POSTS	EACH	\$284.27	3
619.16	STEEL MARKER POSTS	EACH	\$46.20	11
619.17	YIELDING MARKER POSTS	EACH	\$32.30	88
619.20	REMOVING AND RESETTING PROPERTY MARKERS	EACH	\$262.50	5
620.11	CHAIN-LINK FENCE, 1.2 M	M	\$101.08	6
620.12	CHAIN-LINK FENCE, 1.8 M	M	\$63.13	8
620.15	GATE FOR CHAIN-LINK FENCE, 1.2 M	M	\$426.51	1
620.16	GATE FOR CHAIN-LINK FENCE, 1.8 M	M	\$216.42	4
620.20	BRACING ASSEMBLY FOR CHAIN-LINK FENCE, 1.2 M	EACH	\$107.86	4
620.21	BRACING ASSEMBLY FOR CHAIN-LINK FENCE, 1.8 M	EACH	\$158.26	5
620.22	BRACING ASSEMBLY FOR CHAIN-LINK FENCE, 2.4 M	EACH	\$172.50	1
620.25	WOVEN WIRE FENCE WITH STEEL POSTS	M	\$30.88	5
620.26	WOVEN WIRE FENCE WITH WOOD POSTS	M	\$40.02	4
620.30	DRIVE GATE FOR WOVEN WIRE FENCE	EACH	\$920.00	2
620.40	STEEL BRACE FOR WOVEN WIRE FENCE	EACH	\$214.83	4
620.41	WOOD BRACE FOR WOVEN WIRE FENCE	EACH	\$106.70	2
620.50	REMOVING AND RESETTING FENCE	M	\$28.58	28
620.55	REMOVAL OF EXISTING FENCE	M	\$12.78	28
620.75	SNOW BARRIER	M	\$153.39	5
621.15	PLANK RAIL	M	\$170.56	3

Vermont Agency of Transportation
5 Year Averaged Price List - METRIC
July 2012 - June 2017
2011 Specifications

Item Number	Item Description	Units	Average Price	Contract Occur.
621.17	CABLE GUARDRAIL	M	\$23.78	2
621.173	CABLE GUARDRAIL J-BOLT, GALVANIZED	EACH	\$1.00	2
621.174	CABLE GUARDRAIL SPLICE UNIT	EACH	\$59.18	2
621.175	REPLACEMENT OF GUARDRAIL CABLE	M	\$7.11	2
621.18	STEEL BACKED TIMBER GUARDRAIL	M	\$436.73	4
621.20	STEEL BEAM GUARDRAIL, GALVANIZED	M	\$52.27	121
621.205	STEEL BEAM GUARDRAIL, GALVANIZED W/2.4 M POSTS	M	\$57.29	52
621.206	STEEL BEAM GUARDRAIL, GALVANIZED/NESTED	M	\$77.40	18
621.207	STEEL BEAM GUARDRAIL, GALVANIZED/NESTED W/2.4 M POSTS	M	\$83.14	12
621.21	HD STEEL BEAM GUARDRAIL, GALVANIZED	M	\$69.59	42
621.215	HD STEEL BEAM GUARDRAIL, GALVANIZED W/2.4 M POSTS	M	\$74.00	16
621.216	HD STEEL BEAM GUARDRAIL, GALVANIZED/NESTED	M	\$82.15	14
621.217	HD STEEL BEAM GUARDRAIL, GALVANIZED/NESTED W/2.4 M POSTS	M	\$101.49	11
621.218	STEEL BEAM GUARDRAIL DELINEATOR	EACH	\$5.86	7
621.219	STEEL BEAM GUARDRAIL OFFSET BLOCK	EACH	\$50.00	1
621.30	BOX BEAM GUARDRAIL	M	\$149.11	39
621.45	CONCRETE MEDIAN BARRIER	M	\$360.89	1
621.51	MANUFACTURED TERMINAL SECTION, TANGENT	EACH	\$3,123.78	40
621.53	TERMINAL CONNECTOR FOR STEEL BEAM GUARDRAIL	EACH	\$848.36	9
621.56	ENERGY ABSORPTION ATTENUATOR	EACH	\$1,921.23	20
621.57	ENERGY ABSORPTION ATTENUATOR, SAND-FILLED PLASTIC BARREL	EACH	\$1,000.00	1
621.60	ANCHOR FOR STEEL BEAM RAIL	EACH	\$710.08	127
621.61	ANCHOR FOR STEEL TO BOX BEAM TRANSITION	EACH	\$1,950.00	1
621.65	ANCHOR FOR CABLE RAIL	EACH	\$1,415.69	2
621.70	GUARDRAIL APPROACH SECTION, GALVANIZED TYPE I	EACH	\$1,405.85	6
621.71	GUARDRAIL APPROACH SECTION, GALVANIZED TYPE II	EACH	\$892.72	4
621.72	GUARDRAIL APPROACH SECTION, GALVANIZED 2 RAIL BOX BEAM	EACH	\$5,586.92	26
621.725	GUARDRAIL APPROACH SECTION, GALVANIZED 3 RAIL BOX BEAM	EACH	\$5,758.74	23
621.73	GUARDRAIL APPROACH SECTION, GALVANIZED 4 RAIL BOX BEAM	EACH	\$8,253.20	3
621.735	GUARDRAIL APPROACH SECTION, STEEL BEAM	EACH	\$189.00	1
621.737	GUARDRAIL APPROACH SECTION, GALV HD STEEL BEAM	EACH	\$1,183.87	13
621.738	GUARDRAIL APPROACH SECTION, GALV HD STEEL BEAM W/2.4M POSTS	EACH	\$1,226.35	5
621.746	GUARDRAIL APPROACH SECTION TO CONCRETE BRIDGE RAILING, TL-2	EACH	\$1,100.00	2
621.747	GUARDRAIL APPROACH SECTION TO CONCRETE BRIDGE RAILING, TL-3	EACH	\$2,140.00	4
621.748	GUARDRAIL APPROACH SECTION, CONC COMB BRIDGE RAILING TL-3	EACH	\$1,862.50	2
621.75	REMOVE AND RESET GUARDRAIL	M	\$21.37	49
621.76	REPLACE GUARDRAIL POST ASSEMBLY	EACH	\$34.65	21

Vermont Agency of Transportation
5 Year Averaged Price List - METRIC
July 2012 - June 2017
2011 Specifications

Item Number	Item Description	Units	Average Price	Contract Occur.
621.77	REPLACE GUARDRAIL BEAM UNIT	EACH	\$102.69	24
621.79	ADJUST HEIGHT OF GUARDRAIL	M	\$13.77	11
621.80	REMOVAL AND DISPOSAL OF GUARDRAIL	M	\$2.94	178
621.81	REMOVAL AND DISPOSAL OF GUIDE POSTS	EACH	\$6.78	11
621.85	GUIDE POSTS	EACH	\$50.38	4
621.90	TEMPORARY TRAFFIC BARRIER	M	\$42.34	52
621.95	REMOVE AND RESET TEMPORARY TRAFFIC BARRIER	M	\$29.37	21
622.10	INSULATION BOARD	CM	\$506.36	7
625.10	SLEEVES FOR UTILITIES	M	\$302.68	7
628.28	DUCTILE IRON PIPE, CEMENT-LINED	M	\$238.23	2
628.35	PVC SEWER PIPE	M	\$118.55	2
628.42	TRANSFER TO NEW SYSTEM, SANITARY SEWER	LS	\$8,800.00	5
629.20	ADJUST ELEVATION OF VALVE BOX	EACH	\$175.46	36
629.23	SEAMLESS COPPER WATER TUBE	M	\$89.52	3
629.24	DUCTILE IRON PIPE, CEMENT-LINED	M	\$247.64	6
629.25	EXTENSION SERVICE BOX AND CURB STOP	EACH	\$506.75	5
629.26	GATE VALVE	EACH	\$1,355.55	2
629.27	GATE VALVE WITH VALVE BOX	EACH	\$1,943.57	4
629.28	HYDRANT	EACH	\$3,741.25	3
629.29	RELOCATE HYDRANT	EACH	\$3,223.34	3
629.30	REMOVE HYDRANT	EACH	\$1,151.22	4
629.32	PLASTIC WATER PIPE, FLEXIBLE	M	\$40.56	2
629.33	PLASTIC WATER PIPE, RIGID	M	\$331.66	1
629.35	TAPPING SLEEVE AND VALVE WITH VALVE BOX	EACH	\$3,676.52	1
629.39	CORPORATION STOP	EACH	\$492.51	3
629.40	EXPANSION ASSEMBLY	EACH	\$2,951.21	1
629.42	TRANSFER TO NEW SYSTEM, WATER SYSTEM	LS	\$12,540.92	10
629.44	PIPE INSULATION	M	\$22.00	1
629.54	CRUSHED STONE BEDDING	T	\$37.52	15
630.10	UNIFORMED TRAFFIC OFFICERS	HR	\$52.06	260
630.15	FLAGGERS	HR	\$23.78	299
630.20	FLAGGERS, RAILROAD	HR	\$101.67	4
631.10	FIELD OFFICE, ENGINEERS	LS	\$17,384.42	233
631.11	FIELD OFFICE, SOILS AND MATERIALS	LS	\$28,146.62	3
631.12	COMBINED ENGINEERS AND SOILS OFFICE	LS	\$482.81	1
631.16	TESTING EQUIPMENT, CONCRETE	LS	\$913.48	170
631.17	TESTING EQUIPMENT, BITUMINOUS	LS	\$782.34	210

Vermont Agency of Transportation
5 Year Averaged Price List - METRIC
July 2012 - June 2017
2011 Specifications

Item Number	Item Description	Units	Average Price	Contract Occur.
631.18	TESTING EQUIPMENT, PROTECTIVE COATINGS	LS	\$2,450.33	10
631.26	FIELD OFFICE TELEPHONE (N.A.B.I.)	DL	\$1.00	232
634.10	EMPLOYEE TRAINEESHIP	HR	\$13.37	86
635.11	MOBILIZATION/DEMOBILIZATION	LS	\$166,936.10	341
641.10	TRAFFIC CONTROL	LS	\$118,817.87	239
641.15	PORTABLE CHANGEABLE MESSAGE SIGN	EACH	\$3,478.44	190
641.16	PORTABLE ARROW BOARD	EACH	\$1,903.96	17
641.17	PORTABLE CHANGEABLE MESSAGE SIGN RENTAL	DAY	\$30.59	14
646.20	100 MM WHITE LINE	M	\$1.45	66
646.201	100 MM WHITE LINE, WATERBORNE PAINT	M	\$0.20	18
646.202	100 MM WHITE LINE, LOW VOC CHLORINATED RUBBER PAINT	M	\$0.66	1
646.21	100 MM YELLOW LINE	M	\$0.21	78
646.2111	100 MM YELLOW LINE, WATERBORNE PAINT	M	\$0.19	22
646.2112	100 MM YELLOW LINE, LOW VOC CHLORINATED RUBBER PAINT	M	\$0.66	1
646.214	150 MM WHITE LINE	M	\$0.32	10
646.2141	150 MM WHITE LINE, WATERBORNE PAINT	M	\$0.28	10
646.2142	150 MM WHITE LINE, LOW VOC CHLORINATED RUBBER PAINT	M	\$0.82	1
646.215	150 MM YELLOW LINE	M	\$0.30	6
646.2151	150 MM YELLOW LINE, WATERBORNE PAINT	M	\$0.28	10
646.22	200 MM WHITE LINE	M	\$6.89	1
646.221	200 MM WHITE LINE, WATERBORNE PAINT	M	\$0.77	7
646.222	200 MM WHITE LINE, LOW VOC CHLORINATED RUBBER PAINT	M	\$4.10	1
646.23	200 MM YELLOW LINE	M	\$9.84	1
646.231	200 MM YELLOW LINE, WATERBORNE PAINT	M	\$0.58	4
646.232	200 MM YELLOW LINE, LOW VOC CHLORINATED RUBBER PAINT	M	\$4.10	1
646.24	300 MM WHITE LINE	M	\$1.26	4
646.241	300 MM WHITE LINE, WATERBORNE PAINT	M	\$0.95	8
646.25	300 MM YELLOW LINE	M	\$3.28	1
646.251	300 MM YELLOW LINE, WATERBORNE PAINT	M	\$1.24	3
646.26	600 MM STOP BAR	M	\$5.90	26
646.261	600 MM STOP BAR, WATERBORNE PAINT	M	\$5.02	9
646.262	600 MM STOP BAR, LOW VOC CHLORINATED RUBBER PAINT	M	\$9.84	1
646.30	LETTER OR SYMBOL	EACH	\$21.97	24
646.301	LETTER OR SYMBOL, WATERBORNE PAINT	EACH	\$15.72	9
646.302	LETTER OR SYMBOL, LOW VOC CHLORINATED RUBBER PAINT	EACH	\$38.00	1
646.31	CROSSWALK MARKING	M	\$16.81	5
646.311	CROSSWALK MARKING, WATERBORNE PAINT	M	\$18.92	5

Vermont Agency of Transportation
5 Year Averaged Price List - METRIC
July 2012 - June 2017
2011 Specifications

Item Number	Item Description	Units	Average Price	Contract Occur.
646.312	CROSSWALK MARKING, LOW VOC CHLORINATED RUBBER PAINT	M	\$21.33	1
646.32	RAILROAD CROSSING SYMBOL	EACH	\$317.62	5
646.321	RAILROAD CROSSING SYMBOL, WATERBORNE PAINT	EACH	\$306.27	5
646.322	RAILROAD CROSSING SYMBOL, LOW VOC CHLORINATED RUBBER PAINT	EACH	\$400.00	1
646.400	DURABLE 100 MM WHITE LINE	M	\$4.54	18
646.4011	DURABLE 100 MM WHITE LINE, TYPE A TAPE	M	\$7.39	7
646.402	DURABLE 100 MM WHITE LINE, THERMOPLASTIC	M	\$12.37	12
646.403	DURABLE 100 MM WHITE LINE, EPOXY PAINT	M	\$1.36	5
646.404	DURABLE 100 MM WHITE LINE, POLYUREA	M	\$1.58	57
646.406	DURABLE 100 MM WHITE LINE, RECESSED POLYUREA	M	\$4.49	10
646.4071	DURABLE 100 MM WHITE LINE, RECESSED TYPE A TAPE	M	\$10.66	1
646.408	DURABLE 100 MM WHITE LINE, RECESSED THERMOPLASTIC	M	\$10.50	1
646.410	DURABLE 100 MM YELLOW LINE	M	\$4.79	22
646.4111	DURABLE 100 MM YELLOW LINE, TYPE A TAPE	M	\$7.44	7
646.412	DURABLE 100 MM YELLOW LINE, THERMOPLASTIC	M	\$10.05	12
646.413	DURABLE 100 MM YELLOW LINE, EPOXY PAINT	M	\$1.25	6
646.414	DURABLE 100 MM YELLOW LINE, POLYUREA	M	\$1.57	57
646.416	DURABLE 100 MM YELLOW LINE, RECESSED POLYUREA	M	\$4.08	10
646.4171	DURABLE 100 MM YELLOW LINE, RECESSED TYPE A TAPE	M	\$10.66	1
646.418	DURABLE 100 MM YELLOW LINE, RECESSED THERMOPLASTIC	M	\$10.17	1
646.420	DURABLE 150 MM WHITE LINE	M	\$1.64	1
646.4211	DURABLE 150 MM WHITE LINE, TYPE A TAPE	M	\$10.42	4
646.422	DURABLE 150 MM WHITE LINE, THERMOPLASTIC	M	\$2.72	3
646.424	DURABLE 150 MM WHITE LINE, POLYUREA	M	\$1.95	15
646.426	DURABLE 150 MM WHITE LINE, RECESSED POLYUREA	M	\$2.67	4
646.4271	DURABLE 150 MM WHITE LINE, RECESSED TYPE A TAPE	M	\$13.94	1
646.430	DURABLE 150 MM YELLOW LINE	M	\$11.29	2
646.4311	DURABLE 150 MM YELLOW LINE, TYPE A TAPE	M	\$10.26	2
646.432	DURABLE 150 MM YELLOW LINE, THERMOPLASTIC	M	\$3.99	4
646.434	DURABLE 150 MM YELLOW LINE, POLYUREA	M	\$1.94	15
646.436	DURABLE 150 MM YELLOW LINE, RECESSED POLYUREA	M	\$2.62	3
646.4371	DURABLE 150 MM YELLOW LINE, RECESSED TYPE A TAPE	M	\$13.94	1
646.440	DURABLE 200 MM WHITE LINE	M	\$3.94	1
646.4411	DURABLE 200 MM WHITE LINE, TYPE A TAPE	M	\$14.23	7
646.442	DURABLE 200 MM WHITE LINE, THERMOPLASTIC	M	\$4.38	8
646.443	DURABLE 200 MM WHITE LINE, EPOXY PAINT	M	\$9.84	1
646.444	DURABLE 200 MM WHITE LINE, POLYUREA	M	\$6.52	8

Vermont Agency of Transportation
5 Year Averaged Price List - METRIC
July 2012 - June 2017
2011 Specifications

Item Number	Item Description	Units	Average Price	Contract Occur.
646.446	DURABLE 200 MM WHITE LINE, RECESSED POLYUREA	M	\$11.19	3
646.450	DURABLE 200 MM YELLOW LINE	M	\$3.94	1
646.4511	DURABLE 200 MM YELLOW LINE, TYPE A TAPE	M	\$14.13	6
646.452	DURABLE 200 MM YELLOW LINE, THERMOPLASTIC	M	\$4.60	7
646.453	DURABLE 200 MM YELLOW LINE, EPOXY PAINT	M	\$9.84	1
646.454	DURABLE 200 MM YELLOW LINE, POLYUREA	M	\$5.69	15
646.456	DURABLE 200 MM YELLOW LINE, RECESSED POLYUREA	M	\$10.09	6
646.4571	DURABLE 200 MM YELLOW LINE, RECESSED TYPE A TAPE	M	\$29.53	1
646.460	DURABLE 300 MM WHITE LINE	M	\$12.98	5
646.4611	DURABLE 300 MM WHITE LINE, TYPE A TAPE	M	\$20.54	1
646.462	DURABLE 300 MM WHITE LINE, THERMOPLASTIC	M	\$27.26	2
646.463	DURABLE 300 MM WHITE LINE, EPOXY PAINT	M	\$77.10	2
646.464	DURABLE 300 MM WHITE LINE, POLYUREA	M	\$4.27	12
646.466	DURABLE 300 MM WHITE LINE, RECESSED POLYUREA	M	\$8.34	5
646.4671	DURABLE 300 MM WHITE LINE, RECESSED TYPE A TAPE	M	\$36.09	1
646.474	DURABLE 300 MM YELLOW LINE, POLYUREA	M	\$7.42	4
646.480	DURABLE 600 MM STOP BAR	M	\$38.34	21
646.4811	DURABLE 600 MM STOP BAR, TYPE A TAPE	M	\$35.95	7
646.482	DURABLE 600 MM STOP BAR, THERMOPLASTIC	M	\$13.50	23
646.483	DURABLE 600 MM STOP BAR, EPOXY PAINT	M	\$30.63	4
646.484	DURABLE 600 MM STOP BAR, POLYUREA	M	\$17.00	37
646.486	DURABLE 600 MM STOP BAR, RECESSED POLYUREA	M	\$55.60	5
646.4871	DURABLE 600 MM STOP BAR, RECESSED TYPE A TAPE	M	\$55.53	2
646.4873	DURABLE 600 MM STOP BAR, RECESSED TYPE C TAPE	M	\$98.43	1
646.490	DURABLE LETTER OR SYMBOL	EACH	\$85.27	13
646.4911	DURABLE LETTER OR SYMBOL, TYPE A TAPE	EACH	\$130.51	2
646.4913	DURABLE LETTER OR SYMBOL, TYPE C TAPE	EACH	\$200.00	1
646.4914	DURABLE LETTER OR SYMBOL, TYPE D TAPE	EACH	\$110.11	6
646.492	DURABLE LETTER OR SYMBOL, THERMOPLASTIC	EACH	\$49.21	25
646.493	DURABLE LETTER OR SYMBOL, EPOXY PAINT	EACH	\$83.60	5
646.494	DURABLE LETTER OR SYMBOL, POLYUREA	EACH	\$64.24	40
646.496	DURABLE LETTER OR SYMBOL, RECESSED POLYUREA	EACH	\$453.67	3
646.4971	DURABLE LETTER OR SYMBOL, RECESSED TYPE A TAPE	EACH	\$400.00	1
646.4973	DURABLE LETTER OR SYMBOL, RECESSED TYPE C TAPE	EACH	\$375.00	1
646.500	DURABLE CROSSWALK MARKING	M	\$47.14	4
646.5011	DURABLE CROSSWALK MARKING, TYPE A TAPE	M	\$60.67	7
646.502	DURABLE CROSSWALK MARKING, THERMOPLASTIC	M	\$31.99	13

Vermont Agency of Transportation
5 Year Averaged Price List - METRIC
July 2012 - June 2017
2011 Specifications

Item Number	Item Description	Units	Average Price	Contract Occur.
646.504	DURABLE CROSSWALK MARKING, POLYUREA	M	\$40.38	9
646.506	DURABLE CROSSWALK MARKING, RECESSED POLYUREA	M	\$141.31	2
646.5073	DURABLE CROSSWALK MARKING, RECESSED TYPE C TAPE	M	\$164.04	1
646.510	DURABLE RAILROAD CROSSING SYMBOL	EACH	\$595.83	5
646.5111	DURABLE RAILROAD CROSSING SYMBOL, TYPE A TAPE	EACH	\$561.22	3
646.5114	DURABLE RAILROAD CROSSING SYMBOL, TYPE D TAPE	EACH	\$576.92	4
646.512	DURABLE RAILROAD CROSSING SYMBOL, THERMOPLASTIC	EACH	\$468.93	6
646.513	DURABLE RAILROAD CROSSING SYMBOL, EPOXY PAINT	EACH	\$1,200.00	1
646.514	DURABLE RAILROAD CROSSING SYMBOL, POLYUREA	EACH	\$513.27	5
646.600	TEMPORARY 100 MM WHITE LINE	M	\$0.47	20
646.6011	TEMPORARY 100 MM WHITE LINE, TEMPORARY PAVEMENT MARKING TAPE	M	\$4.64	7
646.602	TEMPORARY 100 MM WHITE LINE, PAINT	M	\$0.25	73
646.610	TEMPORARY 100 MM YELLOW LINE	M	\$0.53	21
646.6111	TEMPORARY 100 MM YELLOW LINE, TEMPORARY PAVEMENT MARK TAPE	M	\$4.67	4
646.612	TEMPORARY 100 MM YELLOW LINE, PAINT	M	\$0.32	73
646.620	TEMPORARY 150 MM WHITE LINE	M	\$0.28	5
646.6211	TEMPORARY 150 MM WHITE LINE, TEMPORARY PAVEMENT MARKING TAPE	M	\$3.84	7
646.622	TEMPORARY 150 MM WHITE LINE, PAINT	M	\$0.30	28
646.630	TEMPORARY 150 MM YELLOW LINE	M	\$0.27	4
646.6311	TEMPORARY 150 MM YELLOW LINE, TEMPORARY PAVEMENT MARK TAPE	M	\$3.47	6
646.632	TEMPORARY 150 MM YELLOW LINE, PAINT	M	\$0.28	24
646.640	TEMPORARY 200 MM WHITE LINE	M	\$0.82	1
646.642	TEMPORARY 200 MM WHITE LINE, PAINT	M	\$1.76	25
646.650	TEMPORARY 200 MM YELLOW LINE	M	\$2.54	5
646.652	TEMPORARY 200 MM YELLOW LINE, PAINT	M	\$1.81	21
646.660	TEMPORARY 300 MM WHITE LINE	M	\$3.94	5
646.6611	TEMPORARY 300 MM WHITE LINE, TEMPORARY PAVEMENT MARKING TAPE	M	\$5.77	5
646.662	TEMPORARY 300 MM WHITE LINE, PAINT	M	\$1.29	19
646.672	TEMPORARY 300 MM YELLOW LINE, PAINT	M	\$5.09	4
646.680	TEMPORARY 600 MM STOP BAR	M	\$9.41	12
646.6811	TEMPORARY 600 MM STOP BAR, TEMPORARY PAVEMENT MARKING TAPE	M	\$28.98	7
646.682	TEMPORARY 600 MM STOP BAR, PAINT	M	\$6.72	71
646.690	TEMPORARY LETTER OR SYMBOL	EACH	\$24.86	11
646.6911	TEMPORARY LETTER OR SYMBOL, TEMPORARY PAVEMENT MARKING TAPE	EACH	\$92.21	2
646.692	TEMPORARY LETTER OR SYMBOL, PAINT	EACH	\$16.83	69
646.700	TEMPORARY CROSSWALK MARKING	M	\$26.51	4

Vermont Agency of Transportation
5 Year Averaged Price List - METRIC
July 2012 - June 2017
2011 Specifications

Item Number	Item Description	Units	Average Price	Contract Occur.
646.702	TEMPORARY CROSSWALK MARKING, PAINT	M	\$10.88	32
646.710	TEMPORARY RAILROAD CROSSING SYMBOL	EACH	\$163.07	1
646.712	TEMPORARY RAILROAD CROSSING SYMBOL, PAINT	EACH	\$169.75	20
646.75	RAISED PAVEMENT MARKERS, TYPE II	EACH	\$2.81	5
646.76	LINE STRIPING TARGETS	EACH	\$0.73	104
646.81	PAINTED CURB	M	\$4.41	19
646.82	PAINTED ISLAND	SM	\$10.76	4
646.85	REMOVAL OF EXISTING PAVEMENT MARKINGS	SM	\$4.53	49
646.86	PAVEMENT MARKING MASK	SM	\$36.19	21
649.11	GEOTEXTILE FOR ROADBED SEPARATOR	SM	\$1.92	53
649.21	GEOTEXTILE UNDER RAILROAD BALLAST	SM	\$5.83	17
649.31	GEOTEXTILE UNDER STONE FILL	SM	\$3.00	177
649.41	GEOTEXTILE FOR UNDERDRAIN TRENCH LINING	SM	\$4.83	4
649.51	GEOTEXTILE FOR SILT FENCE	SM	\$4.94	135
649.515	GEOTEXTILE FOR SILT FENCE, WOVEN WIRE REINFORCED	SM	\$12.67	90
649.61	GEOTEXTILE FOR FILTER CURTAIN	SM	\$18.99	77
651.15	SEED	KG	\$16.88	251
651.17	SEED, WINTER RYE	KG	\$9.44	62
651.18	FERTILIZER	KG	\$8.26	248
651.20	AGRICULTURAL LIMESTONE	T	\$594.91	246
651.25	HAY MULCH	T	\$658.25	245
651.29	STRAW MULCH	T	\$501.92	3
651.35	TOPSOIL	CM	\$40.49	238
651.40	GRUBBING MATERIAL	SM	\$6.28	145
652.10	EPSC PLAN	LS	\$3,661.94	166
652.20	MONITORING EPSC PLAN	HR	\$37.22	166
652.30	MAINTENANCE OF EPSC PLAN (N.A.B.I.)	LU	\$208.07	166
653.20	TEMPORARY EROSION MATTING	SM	\$2.63	222
653.21	PERMANENT EROSION MATTING	SM	\$6.46	13
653.25	TEMPORARY STONE CHECK DAM, TYPE I	CM	\$57.69	72
653.30	PREFABRICATED CHECK DAM	EACH	\$295.79	2
653.35	VEHICLE TRACKING PAD	CM	\$65.60	154
653.40	INLET PROTECTION DEVICE, TYPE I	EACH	\$199.16	79
653.41	INLET PROTECTION DEVICE, TYPE II	EACH	\$180.85	8
653.45	FILTER BAG	EACH	\$367.74	46
653.50	BARRIER FENCE	M	\$6.65	104
653.55	PROJECT DEMARCATION FENCE	M	\$3.83	169

Vermont Agency of Transportation
5 Year Averaged Price List - METRIC
July 2012 - June 2017
2011 Specifications

Item Number	Item Description	Units	Average Price	Contract Occur.
653.60	EROSION LOG	M	\$11.01	35
653.65	LIVE FASCINE	M	\$62.34	1
653.70	LIVE STAKE	EACH	\$6.00	1
656.16	DECIDUOUS SEEDLINGS	EACH	\$81.47	2
656.20	EVERGREEN TREES	EACH	\$161.11	10
656.25	EVERGREEN SHRUBS	EACH	\$73.38	4
656.30	DECIDUOUS TREES	EACH	\$289.14	17
656.35	DECIDUOUS SHRUBS	EACH	\$49.95	11
656.40	GROUND COVERS AND VINES	EACH	\$5.72	4
656.41	PERENNIALS	EACH	\$8.77	2
656.45	TRANSPLANTING TREES	EACH	\$500.51	2
656.50	TRANSPLANTING SHRUBS	EACH	\$193.43	2
656.55	TRANSPLANTING GROUND COVER	SM	\$40.66	1
656.65	LANDSCAPE WATERING	CM	\$13.22	13
656.80	LANDSCAPE BACKFILL, TRUCK MEASUREMENT	CM	\$44.93	19
656.85	TREE PROTECTION	LS	\$3,350.49	16
660.10	TIMBER PAINTING, ENVIRONMENTAL PROTECTION	LS	\$2,190.00	2
660.20	TIMBER PAINTING, FIRE RETARDANT	LS	\$13,133.50	2
660.30	TIMBER PAINTING, INSECTICIDE/FUNGICIDE	LS	\$6,567.00	2
661.10	METAL ROOFING	SM	\$93.90	4
675.20	TRAFFIC SIGNS, TYPE A	SM	\$131.35	210
675.21	TRAFFIC SIGNS, TYPE B	SM	\$185.87	13
675.301	FLANGED CHANNEL SIGN POST	M	\$32.22	3
675.31	W-SHAPE STEEL SIGN POST	KG	\$4.60	4
675.32	TUBULAR ALUMINUM SIGN POST	KG	\$14.95	3
675.33	TUBULAR STEEL SIGN POST	KG	\$6.37	49
675.341	SQUARE TUBE SIGN POST AND ANCHOR	M	\$24.46	209
675.41	FOUNDATION FOR W-SHAPE STEEL POST, 600 MM DIAMETER	EACH	\$1,667.50	4
675.42	FOUNDATION FOR W-SHAPE STEEL POST, 750 MM DIAMETER	EACH	\$2,440.00	1
675.43	FOUNDATION FOR TUBULAR STEEL POST	EACH	\$1,033.49	49
675.50	REMOVING SIGNS	EACH	\$11.31	205
675.60	ERECTING SALVAGED SIGNS	EACH	\$26.98	139
675.61	SETTING SALVAGED POSTS	EACH	\$85.88	27
676.10	DELINEATOR WITH STEEL POST	EACH	\$50.21	125
676.12	REMOVAL OF EXISTING DELINEATOR	EACH	\$1.67	63
676.15	REMOVE AND REPLACE REFLECTOR UNIT	EACH	\$5.84	14
676.20	DELINEATOR WITH FLEXIBLE POST	EACH	\$71.50	1

Vermont Agency of Transportation
5 Year Averaged Price List - METRIC
July 2012 - June 2017
2011 Specifications

Item Number	Item Description	Units	Average Price	Contract Occur.
677.12	OVERHEAD TRAFFIC SIGN SUPPORT, CANTILEVER	EACH	\$42,300.00	2
677.13	OVERHEAD TRAFFIC SIGN SUPPORT, MULTI-SUPPORT	EACH	\$78,787.50	3
677.25	REMOVE AND RESET OVERHEAD TRAFFIC SIGN SUPPORT	EACH	\$10,580.00	1
677.30	REMOVE EXISTING OVERHEAD SIGN ASSEMBLY, CANTILEVER	EACH	\$3,816.67	3
677.35	REMOVE EXISTING OVERHEAD SIGN ASSEMBLY, MULTI-SUPPORT	EACH	\$3,637.14	6
678.15	TRAFFIC CONTROL SIGNAL SYSTEM, INTERSECTION	EACH	\$119,975.35	22
678.16	FLASHING BEACON, GROUND MOUNTED	EACH	\$17,265.00	1
678.21	ELECTRICAL CONDUIT	M	\$41.06	17
678.22	VEHICLE LOOP DETECTOR	M	\$46.37	5
678.23	WIRED CONDUIT	M	\$59.19	34
678.24	ELECTRICAL WIRING	M	\$61.68	2
678.25	PULL BOX, STANDARD	EACH	\$2,032.41	15
678.26	JUNCTION BOX	EACH	\$740.32	14
678.27	PULL BOX, DOUBLE	EACH	\$4,340.00	3
678.30	ELECTRICAL CONDUIT SLEEVE	M	\$172.66	13
678.40	TEMPORARY TRAFFIC SIGNAL SYSTEM	EACH	\$29,187.82	14
678.42	TEMPORARY DETECTOR	EACH	\$1,000.00	2
678.45	REMOVAL OF EXISTING TRAFFIC CONTROL SIGNAL SYSTEM	EACH	\$6,009.42	9
679.25	REMOVE AND RESET LIGHT POLE	EACH	\$4,062.09	4
679.46	STREET LIGHT ASSEMBLY	EACH	\$7,307.55	5
679.47	BRACKET ARM	EACH	\$2,781.53	23
679.50	LUMINAIRE	EACH	\$2,007.34	12
679.54	STREET LIGHT CONTROL DEVICE	EACH	\$1,532.14	3
679.55	POWER DROP STANCHION, STREET LIGHTING	EACH	\$3,948.36	16
690.50	PRICE ADJUSTMENT, FUEL (N.A.B.I.)	LU	\$54.19	159