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                                                           RESULTS OF BIDS 

 

         PROJECT(S): MORRISTOWN STP F 029-1(2)                                       CONTRACT ID   : 78D082 

                                                                                     CALL ORDER    : 001 

                                                                                     CONTRACT TIME : 10/16/15  COMPLETION DATE 

 

 

         CONTRACT DESCRIPTION :                                                          TOWN(S)   : MORRISTOWN 

         MORRISTOWN STP F 029-1(2): AT A POINT IN THE TOWN OF 

         MORRISTOWN ON THE NEW ALIGNMENT APPROXIMATELY 6.918 KM FROM                     COUNTY    : LAMOILLE 

         THE STOWE-MORRISTOWN LINE AND EXTENDING NORTHERLY                               DISTRICT  : D06 

         APPROXIMATELY 3.151 KM TO THE INTERSECTION WITH VT 15. 

 

 

 

         THE PROJECT CONSISTS OF CONSTRUCTION OF A PORTION OF 

         PROPOSED VT 100, ON A NEW LOCATION TO ROUTE TRAFFIC THROUGH 

         MORRISVILLE.  THE PROJECT INCLUDES GRADING, DRAINAGE, 

         PAVEMENT, LANDSCAPING, SIGNAL WORK, CONSTRUCTION OF A 

         ROUNDABOUT, AND OTHER HIGHWAY RELATED ITEMS.  CONSTRUCTION 

         OF THE BRIDGE OVER THE LAMOILLE RIVER IS UNDER CONSTRUCTION 

         AS PART OF A SEPARATE CONTRACT. 

 

      ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                             TOTAL         % OVER 

      RANK     VENDOR NO./NAME                                                                               BID           LOW BID 

      ------------------------------------------------------------------------------------------------------------------------------- 

       1   11006113       WINTERSET, INC.                                                            $ 10,068,085.46     100.0000% 

       2   120035570510   ALVIN J. COLEMAN & SON, INC.                                               $ 10,561,729.71     104.9031% 

       3   11008644       J. A. MCDONALD, INC.                                                       $ 10,899,851.66     108.2614% 

       4   11006158       G.W. TATRO CONSTRUCTION, INC.                                              $ 11,650,324.00     115.7154% 

       5   11000593       DUBOIS CONSTRUCTION, INC.                                                  $ 11,953,592.58     118.7276% 

       6   980272437801   S.D. IRELAND COMPANIES JV                                                  $ 12,895,773.81     128.0857% 

       7   11008052       ENGINEERS CONSTRUCTION, INC.                                               $ 13,039,500.00     129.5132% 

    ===================================================================================================================================== 

                                              |(   1  ) 11006113            |(   2  ) 120035570510        |(   3  ) 11008644 

                                              |WINTERSET, INC.              |ALVIN J. COLEMAN & SON, INC. |J. A. MCDONALD, INC. 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 

    SECTION 0001   ROADWAY 

                                              |                             |                             | 

    0005 201.10                          LUMP |   29000.00000       29000.00|   97040.00000       97040.00|  250000.00000      250000.00 

      CLEARING AND GRUBBING, INCLUDING        |                             |                             | 

      INDIVIDUAL TREES AND STUMPS             |                             |                             | 

    0010 202.10                   1.000  EACH |    2700.00000        2700.00|    7500.00000        7500.00|    5000.00000        5000.00 

      DEMOLITION AND DISPOSAL OF BUILDING     |                             |                             | 

      (STA. 9+020, LT)                        |                             |                             | 

    0015 202.10                   1.000  EACH |    2000.00000        2000.00|   10000.00000       10000.00|    5000.00000        5000.00 

      DEMOLITION AND DISPOSAL OF BUILDING     |                             |                             | 

      (STA. 9+025, RT)                        |                             |                             | 

    0020 203.15              113700.000  CM   |      11.20000     1273440.00|       8.50000      966450.00|       8.25000      938025.00 

      COMMON EXCAVATION                       |                             |                             | 
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         PROJECT(S): MORRISTOWN STP F 029-1(2)                                       CONTRACT ID   : 78D082 

 

 

    ===================================================================================================================================== 

                                              |(   1  ) 11006113            |(   2   ) 120035570510       |(   3  ) 11008644 

                                              |WINTERSET, INC.              |ALVIN J. COLEMAN & SON, INC. |J. A. MCDONALD, INC. 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 

    0025 203.16                8210.000  CM   |      21.00000      172410.00|      19.95000      163789.50|      19.00000      155990.00 

      SOLID ROCK EXCAVATION                   |                             |                             | 

    0030 203.20                4700.000  CM   |       6.00000       28200.00|      14.50000       68150.00|       8.50000       39950.00 

      MUCK EXCAVATION                         |                             |                             | 

    0035 203.25                 240.000  CM   |      18.00000        4320.00|       8.75000        2100.00|      16.25000        3900.00 

      CHANNEL EXCAVATION OF EARTH             |                             |                             | 

    0040 203.28                 350.000  CM   |      11.00000        3850.00|       8.75000        3062.50|      19.00000        6650.00 

      EXCAVATION OF SURFACES AND PAVEMENTS    |                             |                             | 

    0045 203.31               28526.000  CM   |       6.00000      171156.00|      11.70000      333754.20|      12.00000      342312.00 

      SAND BORROW                             |                             |                             | 

    0050 203.32                1430.000  CM   |       1.00000        1430.00|      18.10000       25883.00|      23.00000       32890.00 

      GRANULAR BORROW                         |                             |                             | 

    0055 204.20               18000.000  CM   |       7.00000      126000.00|      10.00000      180000.00|       8.00000      144000.00 

      TRENCH EXCAVATION OF EARTH              |                             |                             | 

    0060 204.21                 900.000  CM   |      66.00000       59400.00|      72.45000       65205.00|      55.00000       49500.00 

      TRENCH EXCAVATION OF ROCK               |                             |                             | 

    0065 204.22                   1.000  CM   |      75.00000          75.00|      75.00000          75.00|      75.00000          75.00 

      TRENCH EXCAVATION OF EARTH, EXPLORATORY |                             |                             | 

      (N.A.B.I.)                              |                             |                             | 

    0070 204.25                2620.000  CM   |      14.00000       36680.00|      34.00000       89080.00|      32.00000       83840.00 

      STRUCTURE EXCAVATION                    |                             |                             | 

    0075 204.30                1150.000  CM   |      24.00000       27600.00|      27.85000       32027.50|      25.00000       28750.00 

      GRANULAR BACKFILL FOR STRUCTURES        |                             |                             | 

    0080 205.20                1650.000  SM   |      15.00000       24750.00|      15.00000       24750.00|      15.00000       24750.00 

      DRILLING AND BLASTING OF SOLID ROCK     |                             |                             | 

      SUBGRADE                                |                             |                             | 

    0085 210.10                 900.000  SM   |       6.00000        5400.00|       6.50000        5850.00|       6.50000        5850.00 

      COLD PLANING, BITUMINOUS PAVEMENT       |                             |                             | 

    0090 301.15                2050.000  CM   |      18.00000       36900.00|      26.20000       53710.00|      19.00000       38950.00 

      SUBBASE OF GRAVEL                       |                             |                             | 

    0095 301.35               39000.000  CM   |      35.00000     1365000.00|      32.55000     1269450.00|      31.00000     1209000.00 

      SUBBASE OF DENSE GRADED CRUSHED STONE   |                             |                             | 

    0100 401.10                 150.000  CM   |      42.00000        6300.00|      28.85000        4327.50|      65.00000        9750.00 

      AGGREGATE SURFACE COURSE                |                             |                             | 

    0105 406.50                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

      PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B |                             |                             | 

      I.)                                     |                             |                             | 

    0110 490.30               20900.000  T    |      71.00000     1483900.00|      72.60000     1517340.00|      72.00000     1504800.00 

      SUPERPAVE BITUMINOUS CONCRETE PAVEMENT  |                             |                             | 

    0115 490.31                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

      AIR VOIDS PAY ADJUSTMENT (N.A.B.I.)     |                             |                             | 
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         PROJECT(S): MORRISTOWN STP F 029-1(2)                                       CONTRACT ID   : 78D082 

 

 

    ===================================================================================================================================== 

                                              |(   1  ) 11006113            |(   2   ) 120035570510       |(   3  ) 11008644 

                                              |WINTERSET, INC.              |ALVIN J. COLEMAN & SON, INC. |J. A. MCDONALD, INC. 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 

    0120 490.32                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

      MAT DENSITY PAY ADJUSTMENT (N.A.B.I.)   |                             |                             | 

    0125 490.33                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

      SURFACE TOLERANCE PAY ADJUSTMENT (N.A.B |                             |                             | 

      I.)                                     |                             |                             | 

    0130 490.34                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

      LONGITUDINAL JOINT COMPACTION PAY       |                             |                             | 

      ADJUSTMENT (N.A.B.I.)                   |                             |                             | 

    0135 501.34                 302.000  CM   |     600.00000      181200.00|     672.00000      202944.00|     630.00000      190260.00 

      CONCRETE, HIGH PERFORMANCE CLASS B      |                             |                             | 

    0140 507.15               19066.000  KG   |       1.00000       19066.00|       2.10000       40038.60|       2.50000       47665.00 

      REINFORCING STEEL                       |                             |                             | 

    0145 507.17                9380.000  KG   |       1.00000        9380.00|       2.45000       22981.00|       2.50000       23450.00 

      EPOXY COATED REINFORCING STEEL          |                             |                             | 

    0150 514.10                  65.000  L    |      15.00000         975.00|      20.00000        1300.00|      15.00000         975.00 

      WATER REPELLENT, SILANE                 |                             |                             | 

    0155 540.10                          LUMP |  238000.00000      238000.00|  349000.00000      349000.00|  400000.00000      400000.00 

      PRECAST CONCRETE STRUCTURE (2.7 M X 2.1 |                             |                             | 

      M X 87.0 M BOX WITH BAFFLES)            |                             |                             | 

    0160 540.10                          LUMP |   87000.00000       87000.00|  122000.00000      122000.00|  100000.00000      100000.00 

      PRECAST CONCRETE STRUCTURE (3.0 M X 3.0 |                             |                             | 

      M X 23.1 M BOX W/LIGHTING SYSTEM)       |                             |                             | 

    0165 545.20                          LUMP |  452000.00000      452000.00|  440000.00000      440000.00|  390000.00000      390000.00 

      PREFABRICATED MULTI-MODAL BRIDGE (263   |                             |                             | 

      SM - EST.)                              |                             |                             | 

    0170 601.0855               187.800  M    |     320.00000       60096.00|     325.25000       61081.95|     450.00000       84510.00 

      1200 RCP CLASS III                      |                             |                             | 

    0175 604.20                  60.000  EACH |    4000.00000      240000.00|    3260.00000      195600.00|    2900.00000      174000.00 

      PRECAST REINFORCED CONCRETE CATCH BASIN |                             |                             | 

      WITH CAST IRON GRATE                    |                             |                             | 

    0180 604.21                   2.000  EACH |    2000.00000        4000.00|    3435.00000        6870.00|    3300.00000        6600.00 

      PRECAST REINFORCED CONCRETE MANHOLE     |                             |                             | 

      WITH CAST IRON COVER                    |                             |                             | 

    0185 604.40                  10.000  EACH |     570.00000        5700.00|     750.00000        7500.00|     350.00000        3500.00 

      CHANGING ELEVATION OF DROP INLETS,      |                             |                             | 

      CATCH BASINS, OR MANHOLES               |                             |                             | 

    0190 604.42                   3.000  EACH |     570.00000        1710.00|     750.00000        2250.00|     350.00000        1050.00 

      CHANGING ELEVATION OF SEWER MANHOLES    |                             |                             | 

    0195 605.11                1800.000  M    |      90.00000      162000.00|      66.25000      119250.00|      77.00000      138600.00 

      200 MM UNDERDRAIN PIPE                  |                             |                             | 

    0200 605.21                  70.000  M    |      38.00000        2660.00|      76.05000        5323.50|      34.00000        2380.00 

      200 MM UNDERDRAIN CARRIER PIPE          |                             |                             | 
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         PROJECT(S): MORRISTOWN STP F 029-1(2)                                       CONTRACT ID   : 78D082 

 

 

    ===================================================================================================================================== 

                                              |(   1  ) 11006113            |(   2   ) 120035570510       |(   3  ) 11008644 

                                              |WINTERSET, INC.              |ALVIN J. COLEMAN & SON, INC. |J. A. MCDONALD, INC. 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 

    0205 605.95                  17.000  EACH |     300.00000        5100.00|     400.00000        6800.00|     300.00000        5100.00 

      UNDERDRAIN FLUSHING BASIN               |                             |                             | 

    0210 608.15                 250.000  HR   |      20.00000        5000.00|      85.00000       21250.00|      85.00000       21250.00 

      POWER GRADER RENTAL                     |                             |                             | 

    0215 608.25                 800.000  HR   |      20.00000       16000.00|      79.25000       63400.00|      40.00000       32000.00 

      ALL PURPOSE EXCAVATOR RENTAL, TYPE I    |                             |                             | 

    0220 608.30                 800.000  HR   |      20.00000       16000.00|      20.50000       16400.00|      70.00000       56000.00 

      POWER BROOM RENTAL, TYPE I              |                             |                             | 

    0225 608.37                 800.000  HR   |      20.00000       16000.00|      75.00000       60000.00|      50.00000       40000.00 

      TRUCK RENTAL                            |                             |                             | 

    0230 609.10                4000.000  CM   |       1.00000        4000.00|       2.00000        8000.00|       1.00000        4000.00 

      DUST CONTROL WITH WATER                 |                             |                             | 

    0235 609.15                  10.000  T    |    1100.00000       11000.00|     475.00000        4750.00|     750.00000        7500.00 

      DUST AND ICE CONTROL WITH CALCIUM       |                             |                             | 

      CHLORIDE                                |                             |                             | 

    0240 613.10                3200.000  CM   |      24.00000       76800.00|      27.90000       89280.00|      28.00000       89600.00 

      STONE FILL, TYPE I                      |                             |                             | 

    0245 613.11                 220.000  CM   |      26.00000        5720.00|      25.90000        5698.00|      28.00000        6160.00 

      STONE FILL, TYPE II                     |                             |                             | 

    0250 613.12                 400.000  CM   |      28.00000       11200.00|      26.95000       10780.00|      25.00000       10000.00 

      STONE FILL, TYPE III                    |                             |                             | 

    0255 616.20                 110.000  M    |     115.00000       12650.00|      64.00000        7040.00|      85.00000        9350.00 

      GRANITE SLOPE EDGING                    |                             |                             | 

    0260 616.21                1635.000  M    |      73.00000      119355.00|      83.50000      136522.50|      87.00000      142245.00 

      VERTICAL GRANITE CURB                   |                             |                             | 

    0265 616.28                 405.000  M    |      67.00000       27135.00|      47.55000       19257.75|      57.00000       23085.00 

      CAST-IN-PLACE CONCRETE CURB, TYPE B     |                             |                             | 

    0270 616.305                200.000  M    |      25.00000        5000.00|      22.00000        4400.00|      22.00000        4400.00 

      BITUMINOUS CONCRETE CURB, TYPE A        |                             |                             | 

    0275 617.10                  15.000  EACH |      86.00000        1290.00|      85.00000        1275.00|      85.00000        1275.00 

      RELOCATE MAILBOX, SINGLE SUPPORT        |                             |                             | 

    0280 617.12                   2.000  EACH |     100.00000         200.00|      50.00000         100.00|     100.00000         200.00 

      RELOCATE MAILBOX, MULTIPLE SUPPORT      |                             |                             | 

    0285 618.10                  88.000  SM   |      43.00000        3784.00|      43.05000        3788.40|      75.00000        6600.00 

      PORTLAND CEMENT CONCRETE SIDEWALK, 125  |                             |                             | 

      MM                                      |                             |                             | 

    0290 618.15                  30.000  T    |     158.00000        4740.00|     155.00000        4650.00|     150.00000        4500.00 

      BITUMINOUS CONCRETE SIDEWALK            |                             |                             | 

    0295 618.30                   2.000  SM   |     455.00000         910.00|     448.50000         897.00|     325.00000         650.00 

      DETECTABLE WARNING SURFACE              |                             |                             | 

    0300 619.14                   6.000  EACH |     340.00000        2040.00|     300.00000        1800.00|     300.00000        1800.00 

      BOLLARDS                                |                             |                             | 
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    ===================================================================================================================================== 

                                              |(   1  ) 11006113            |(   2   ) 120035570510       |(   3  ) 11008644 

                                              |WINTERSET, INC.              |ALVIN J. COLEMAN & SON, INC. |J. A. MCDONALD, INC. 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 

    0305 619.17                 120.000  EACH |      25.00000        3000.00|      25.00000        3000.00|      25.00000        3000.00 

      YIELDING MARKER POSTS                   |                             |                             | 

    0310 620.12                 750.000  M    |      50.00000       37500.00|      49.75000       37312.50|      49.75000       37312.50 

      CHAIN-LINK FENCE, 1.8 M (VINYL COATED)  |                             |                             | 

    0315 620.16                  21.000  M    |     100.00000        2100.00|     100.00000        2100.00|     100.00000        2100.00 

      GATE FOR CHAIN-LINK FENCE, 1.8 M (VINYL |                             |                             | 

      COATED)                                 |                             |                             | 

    0317 620.21                  30.000  EACH |     136.00000        4080.00|     135.00000        4050.00|     135.00000        4050.00 

      BRACING ASSEMBLY FOR CHAIN-LINK FENCE,  |                             |                             | 

      1.8 M                                   |                             |                             | 

    0320 620.50                  29.000  M    |      20.00000         580.00|      20.00000         580.00|      20.00000         580.00 

      REMOVING AND RESETTING FENCE            |                             |                             | 

    0325 620.55                  29.000  M    |      10.00000         290.00|      10.00000         290.00|      10.00000         290.00 

      REMOVAL OF EXISTING FENCE               |                             |                             | 

    0330 621.20                1500.000  M    |      46.00000       69000.00|      44.70000       67050.00|      45.00000       67500.00 

      STEEL BEAM GUARDRAIL, GALVANIZED        |                             |                             | 

    0335 621.50                  11.000  EACH |    1525.00000       16775.00|    1500.00000       16500.00|    1500.00000       16500.00 

      MANUFACTURED TERMINAL SECTION, FLARED   |                             |                             | 

    0340 621.60                   8.000  EACH |     610.00000        4880.00|     600.00000        4800.00|     600.00000        4800.00 

      ANCHOR FOR STEEL BEAM RAIL              |                             |                             | 

    0345 621.72                   4.000  EACH |    4600.00000       18400.00|    4500.00000       18000.00|    4500.00000       18000.00 

      GUARDRAIL APPROACH SECTION, GALVANIZED  |                             |                             | 

      NETC 2 RAIL                             |                             |                             | 

    0350 621.75                  82.000  M    |      22.00000        1804.00|      22.00000        1804.00|      22.00000        1804.00 

      REMOVE AND RESET GUARDRAIL              |                             |                             | 

    0355 621.80                  91.000  M    |       3.00000         273.00|       3.00000         273.00|       3.00000         273.00 

      REMOVAL AND DISPOSAL OF GUARDRAIL       |                             |                             | 

    0360 621.90                 200.000  M    |      45.00000        9000.00|      80.30000       16060.00|      65.00000       13000.00 

      TEMPORARY TRAFFIC BARRIER               |                             |                             | 

    0365 621.95                 200.000  M    |      15.00000        3000.00|      40.35000        8070.00|      20.00000        4000.00 

      REMOVE AND RESET TEMPORARY TRAFFIC      |                             |                             | 

      BARRIER                                 |                             |                             | 

    0370 622.10                   2.000  CM   |     440.00000         880.00|     700.00000        1400.00|     300.00000         600.00 

      INSULATION BOARD                        |                             |                             | 

    0375 625.10                  41.000  M    |     128.00000        5248.00|      99.95000        4097.95|     145.00000        5945.00 

      SLEEVES FOR UTILITIES (1 X 150          |                             |                             | 

      MM)(C-900)                              |                             |                             | 

    0380 625.10                  24.000  M    |     126.00000        3024.00|     149.50000        3588.00|     150.00000        3600.00 

      SLEEVES FOR UTILITIES (1 X 300          |                             |                             | 

      MM)(C-900)                              |                             |                             | 

    0385 625.10                 170.000  M    |     226.00000       38420.00|     202.10000       34357.00|     215.00000       36550.00 

      SLEEVES FOR UTILITIES (1 X 450          |                             |                             | 

      MM)(C-905)                              |                             |                             | 
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    ===================================================================================================================================== 

                                              |(   1  ) 11006113            |(   2   ) 120035570510       |(   3  ) 11008644 

                                              |WINTERSET, INC.              |ALVIN J. COLEMAN & SON, INC. |J. A. MCDONALD, INC. 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 

    0390 625.10                  60.000  M    |     287.00000       17220.00|     228.55000       13713.00|     220.00000       13200.00 

      SLEEVES FOR UTILITIES (1 X 500          |                             |                             | 

      MM)(C-905)                              |                             |                             | 

    0395 625.10                 150.000  M    |     318.00000       47700.00|     299.95000       44992.50|     300.00000       45000.00 

      SLEEVES FOR UTILITIES (1 X 600          |                             |                             | 

      MM)(C-905)                              |                             |                             | 

    0400 629.23                  47.000  M    |      53.00000        2491.00|      57.65000        2709.55|     125.00000        5875.00 

      SEAMLESS COPPER WATER TUBE (25 MM)      |                             |                             | 

    0405 629.23                  44.000  M    |     110.00000        4840.00|      99.35000        4371.40|     175.00000        7700.00 

      SEAMLESS COPPER WATER TUBE (50 MM)      |                             |                             | 

    0410 629.24                  26.000  M    |     134.00000        3484.00|     198.95000        5172.70|     150.00000        3900.00 

      DUCTILE IRON PIPE, CEMENT-LINED (150 MM |                             |                             | 

    0415 629.24                 295.000  M    |     139.00000       41005.00|     197.95000       58395.25|     135.00000       39825.00 

      DUCTILE IRON PIPE, CEMENT-LINED (200 MM |                             |                             | 

    0420 629.24                  45.000  M    |     350.00000       15750.00|     244.80000       11016.00|     300.00000       13500.00 

      DUCTILE IRON PIPE, CEMENT-LINED (250 MM |                             |                             | 

    0425 629.24                 145.000  M    |     285.00000       41325.00|     282.85000       41013.25|     280.00000       40600.00 

      DUCTILE IRON PIPE, CEMENT-LINED (300 MM |                             |                             | 

    0430 629.25                   1.000  EACH |     700.00000         700.00|     300.00000         300.00|     440.00000         440.00 

      EXTENSION SERVICE BOX AND CURB STOP (25 |                             |                             | 

      MM)                                     |                             |                             | 

    0435 629.25                   3.000  EACH |     760.00000        2280.00|     600.00000        1800.00|     710.00000        2130.00 

      EXTENSION SERVICE BOX AND CURB STOP (50 |                             |                             | 

      MM)                                     |                             |                             | 

    0437 629.26                   1.000  EACH |    1000.00000        1000.00|     911.70000         911.70|    1700.00000        1700.00 

      GATE VALVE (100 MM)                     |                             |                             | 

    0440 629.26                   4.000  EACH |    1200.00000        4800.00|    1075.00000        4300.00|     950.00000        3800.00 

      GATE VALVE (150 MM)                     |                             |                             | 

    0445 629.26                   2.000  EACH |    1500.00000        3000.00|    1410.00000        2820.00|    1350.00000        2700.00 

      GATE VALVE (200 MM)                     |                             |                             | 

    0450 629.26                   1.000  EACH |    2200.00000        2200.00|    2125.00000        2125.00|    1950.00000        1950.00 

      GATE VALVE (250 MM)                     |                             |                             | 

    0455 629.26                   2.000  EACH |    2400.00000        4800.00|    2535.00000        5070.00|    2300.00000        4600.00 

      GATE VALVE (300 MM)                     |                             |                             | 

    0460 629.28                   4.000  EACH |    3400.00000       13600.00|    3400.00000       13600.00|    4000.00000       16000.00 

      HYDRANT                                 |                             |                             | 

    0465 629.30                   1.000  EACH |     500.00000         500.00|     838.50000         838.50|     750.00000         750.00 

      REMOVE HYDRANT                          |                             |                             | 

    0470 629.39                   2.000  EACH |    1100.00000        2200.00|     500.00000        1000.00|     500.00000        1000.00 

      CORPORATION STOP (50 MM)                |                             |                             | 

    0475 629.42                          LUMP |    5500.00000        5500.00|   19400.00000       19400.00|   10000.00000       10000.00 

      TRANSFER TO NEW SYSTEM, WATER SYSTEM    |                             |                             | 
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                                              |WINTERSET, INC.              |ALVIN J. COLEMAN & SON, INC. |J. A. MCDONALD, INC. 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 

    0480 630.10                 650.000  HR   |      30.00000       19500.00|      65.00000       42250.00|      55.00000       35750.00 

      UNIFORMED TRAFFIC OFFICERS              |                             |                             | 

    0485 630.15                9500.000  HR   |      15.00000      142500.00|      26.00000      247000.00|      26.00000      247000.00 

      FLAGGERS                                |                             |                             | 

    0490 631.10                          LUMP |    4700.00000        4700.00|   27000.00000       27000.00|   25000.00000       25000.00 

      FIELD OFFICE, ENGINEERS                 |                             |                             | 

    0495 631.16                          LUMP |     600.00000         600.00|    1500.00000        1500.00|     500.00000         500.00 

      TESTING EQUIPMENT, CONCRETE             |                             |                             | 

    0500 631.17                          LUMP |     100.00000         100.00|    1000.00000        1000.00|    1000.00000        1000.00 

      TESTING EQUIPMENT, BITUMINOUS           |                             |                             | 

    0505 631.26                3000.000  DL   |       1.00000        3000.00|       1.00000        3000.00|       1.00000        3000.00 

      FIELD OFFICE TELEPHONE (N.A.B.I.)       |                             |                             | 

    0510 634.10                2080.000  HR   |       5.00000       10400.00|       6.00000       12480.00|       2.00000        4160.00 

      EMPLOYEE TRAINEESHIP                    |                             |                             | 

    0515 635.11                          LUMP |  501000.00000      501000.00|  550000.00000      550000.00|  642000.00000      642000.00 

      MOBILIZATION/DEMOBILIZATION             |                             |                             | 

    0520 641.10                          LUMP |   52000.00000       52000.00|   84800.00000       84800.00|   75000.00000       75000.00 

      TRAFFIC CONTROL                         |                             |                             | 

    0522 641.12                          LUMP |   10000.00000       10000.00|   22800.00000       22800.00|   20000.00000       20000.00 

      PUBLIC RELATIONS OFFICER                |                             |                             | 

    0525 641.15                   6.000  EACH |    7200.00000       43200.00|   10500.00000       63000.00|    9500.00000       57000.00 

      PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             | 

    0530 646.406               7400.000  M    |       3.60000       26640.00|       3.50000       25900.00|       3.50000       25900.00 

      DURABLE 100 MM WHITE LINE, RECESSED     |                             |                             | 

      POLYUREA                                |                             |                             | 

    0535 646.416              11500.000  M    |       3.50000       40250.00|       3.50000       40250.00|       3.50000       40250.00 

      DURABLE 100 MM YELLOW LINE, RECESSED    |                             |                             | 

      POLYUREA                                |                             |                             | 

    0540 646.456               1150.000  M    |      10.00000       11500.00|      10.00000       11500.00|      10.00000       11500.00 

      DURABLE 200 MM YELLOW LINE, RECESSED    |                             |                             | 

      POLYUREA                                |                             |                             | 

    0545 646.486                125.000  M    |      41.00000        5125.00|      40.00000        5000.00|      40.00000        5000.00 

      DURABLE 600 MM STOP BAR, RECESSED       |                             |                             | 

      POLYUREA                                |                             |                             | 

    0550 646.491                113.000  EACH |     152.00000       17176.00|     150.00000       16950.00|     150.00000       16950.00 

      DURABLE LETTER OR SYMBOL, TYPE I TAPE   |                             |                             | 

    0555 646.507                 15.000  M    |     133.00000        1995.00|     150.00000        2250.00|     130.00000        1950.00 

      DURABLE CROSSWALK MARKING, RECESSED     |                             |                             | 

      TYPE I TAPE                             |                             |                             | 

    0560 646.600               6000.000  M    |       0.50000        3000.00|       0.50000        3000.00|       0.50000        3000.00 

      TEMPORARY 100 MM WHITE LINE             |                             |                             | 
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                                              |(   1  ) 11006113            |(   2   ) 120035570510       |(   3  ) 11008644 

                                              |WINTERSET, INC.              |ALVIN J. COLEMAN & SON, INC. |J. A. MCDONALD, INC. 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 

    0565 646.610               6000.000  M    |       0.50000        3000.00|       0.50000        3000.00|       0.50000        3000.00 

      TEMPORARY 100 MM YELLOW LINE            |                             |                             | 

    0570 646.680                 65.000  M    |      11.00000         715.00|      10.00000         650.00|      10.00000         650.00 

      TEMPORARY 600 MM STOP BAR               |                             |                             | 

    0575 646.75                 405.000  EACH |       3.00000        1215.00|       3.00000        1215.00|       2.50000        1012.50 

      RAISED PAVEMENT MARKERS, TYPE II        |                             |                             | 

    0580 646.76                 900.000  EACH |       1.50000        1350.00|       1.00000         900.00|       2.50000        2250.00 

      LINE STRIPING TARGETS                   |                             |                             | 

    0585 646.85                 400.000  SM   |       6.00000        2400.00|      11.50000        4600.00|      11.00000        4400.00 

      REMOVAL OF EXISTING PAVEMENT MARKINGS   |                             |                             | 

    0590 649.11                5360.000  SM   |       1.50000        8040.00|       1.00000        5360.00|       1.50000        8040.00 

      GEOTEXTILE FOR ROADBED SEPARATOR        |                             |                             | 

    0595 649.31                1950.000  SM   |       4.00000        7800.00|       2.00000        3900.00|       4.50000        8775.00 

      GEOTEXTILE UNDER STONE FILL             |                             |                             | 

    0600 649.51                1055.000  SM   |      11.00000       11605.00|      12.00000       12660.00|      15.00000       15825.00 

      GEOTEXTILE FOR SILT FENCE               |                             |                             | 

    0605 649.515                450.000  SM   |      15.00000        6750.00|      18.00000        8100.00|      20.00000        9000.00 

      GEOTEXTILE FOR SILT FENCE, WOVEN WIRE   |                             |                             | 

      REINFORCED                              |                             |                             | 

    0610 651.15                 700.000  KG   |      10.00000        7000.00|      13.25000        9275.00|      13.00000        9100.00 

      SEED                                    |                             |                             | 

    0615 651.17                 490.000  KG   |       3.00000        1470.00|       4.40000        2156.00|       4.00000        1960.00 

      SEED, WINTER RYE                        |                             |                             | 

    0620 651.18                4000.000  KG   |       3.00000       12000.00|       1.45000        5800.00|       1.50000        6000.00 

      FERTILIZER                              |                             |                             | 

    0625 651.20                  35.000  T    |    1100.00000       38500.00|     700.00000       24500.00|     375.00000       13125.00 

      AGRICULTURAL LIMESTONE                  |                             |                             | 

    0630 651.25                  35.000  T    |     800.00000       28000.00|     375.00000       13125.00|     850.00000       29750.00 

      HAY MULCH                               |                             |                             | 

    0635 651.35                7110.000  CM   |      22.00000      156420.00|      17.85000      126913.50|      12.00000       85320.00 

      TOPSOIL                                 |                             |                             | 

    0640 651.40                6200.000  SM   |       4.00000       24800.00|       7.95000       49290.00|      10.00000       62000.00 

      GRUBBING MATERIAL                       |                             |                             | 

    0645 652.10                          LUMP |   20000.00000       20000.00|    4750.00000        4750.00|    3500.00000        3500.00 

      EPSC PLAN                               |                             |                             | 

    0650 652.20                1000.000  HR   |      14.00000       14000.00|      40.00000       40000.00|      20.00000       20000.00 

      MONITORING EPSC PLAN                    |                             |                             | 

    0655 652.30                   1.000  LU   |   12667.16000       12667.16|   12667.16000       12667.16|   12667.16000       12667.16 

      MAINTENANCE OF EPSC PLAN (N.A.B.I.)     |                             |                             | 

    0660 653.20               10300.000  SM   |       3.50000       36050.00|       1.35000       13905.00|       1.50000       15450.00 

      TEMPORARY EROSION MATTING               |                             |                             | 
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    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 

    0665 653.25                 300.000  CM   |      45.00000       13500.00|      45.80000       13740.00|      75.00000       22500.00 

      TEMPORARY STONE CHECK DAM, TYPE I       |                             |                             | 

    0670 653.35                  89.000  CM   |      85.00000        7565.00|      45.80000        4076.20|      75.00000        6675.00 

      VEHICLE TRACKING PAD                    |                             |                             | 

    0675 653.40                  20.000  EACH |     120.00000        2400.00|     250.00000        5000.00|     250.00000        5000.00 

      INLET PROTECTION DEVICE, TYPE I         |                             |                             | 

    0680 653.50                 710.000  M    |       9.00000        6390.00|       6.00000        4260.00|       5.00000        3550.00 

      BARRIER FENCE                           |                             |                             | 

    0685 653.55                5800.000  M    |       3.00000       17400.00|       4.00000       23200.00|       2.50000       14500.00 

      PROJECT DEMARCATION FENCE               |                             |                             | 

    0690 656.20                  35.000  EACH |     156.00000        5460.00|     155.00000        5425.00|     155.00000        5425.00 

      EVERGREEN TREES (ABIES CONCOLOR)(B&B)(1 |                             |                             | 

      52 - 1.68 M HT)                         |                             |                             | 

    0695 656.20                  58.000  EACH |      44.00000        2552.00|      43.00000        2494.00|      43.00000        2494.00 

      EVERGREEN TREES (LARIX LARICINA)(B&B)(1 |                             |                             | 

      52 - 1.68 M HT)                         |                             |                             | 

    0700 656.20                  89.000  EACH |     178.00000       15842.00|     175.00000       15575.00|     175.00000       15575.00 

      EVERGREEN TREES (PICEA GLAUCA)(B&B)(2.  |                             |                             | 

      13 - 2.44 M HT)                         |                             |                             | 

    0705 656.20                  17.000  EACH |     167.00000        2839.00|     165.00000        2805.00|     165.00000        2805.00 

      EVERGREEN TREES (PINUS NIGRA)(B&B)(2.13 |                             |                             | 

      - 2.44 M HT)                            |                             |                             | 

    0710 656.20                  43.000  EACH |     167.00000        7181.00|     165.00000        7095.00|     165.00000        7095.00 

      EVERGREEN TREES (PINUS STROBUS)(B&B)(2. |                             |                             | 

      13-2.44 M HT)                           |                             |                             | 

    0715 656.20                 138.000  EACH |      68.00000        9384.00|      67.00000        9246.00|      67.00000        9246.00 

      EVERGREEN TREES (THUJA                  |                             |                             | 

      OCCIDENTALIS)(B&B)(1.52-1.68 M HT)      |                             |                             | 

    0720 656.25                  83.000  EACH |      36.00000        2988.00|      35.00000        2905.00|      35.00000        2905.00 

      EVERGREEN SHRUBS (JUNIPERUS CHINESIS    |                             |                             | 

      SEA GREEN)(B&B)(0.46-0.61 M HT)         |                             |                             | 

    0725 656.30                  15.000  EACH |     280.00000        4200.00|     275.00000        4125.00|     275.00000        4125.00 

      DECIDUOUS TREES (ACER SACCHARUM         |                             |                             | 

      'CELEBRATION')(B&B) (50-60 MM CAL)      |                             |                             | 

    0730 656.30                   5.000  EACH |     280.00000        1400.00|     275.00000        1375.00|     275.00000        1375.00 

      DECIDUOUS TREES (ACER SACCHARUM 'GREEN  |                             |                             | 

      MOUNTAIN')(B&B)(50-60 MM CAL)           |                             |                             | 

    0735 656.30                  40.000  EACH |     280.00000       11200.00|     275.00000       11000.00|     275.00000       11000.00 

      DECIDUOUS TREES (ACER X FREEMANII       |                             |                             | 

      'AUTUMN BLAZE')(B&B) (50-60 MM CAL)     |                             |                             | 

    0740 656.30                  58.000  EACH |     160.00000        9280.00|     158.00000        9164.00|     158.00000        9164.00 

      DECIDUOUS TREES (AMELANCHIER            |                             |                             | 

      ARBOREA)(B&B)(1.73-2.13 M HT)           |                             |                             | 
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    0745 656.30                  12.000  EACH |     182.00000        2184.00|     180.00000        2160.00|     180.00000        2160.00 

      DECIDUOUS TREES (BETULA                 |                             |                             | 

      PAPYRIFERA)(B&B)(2.44 - 3.05 M HT)      |                             |                             | 

    0750 656.30                  20.000  EACH |     280.00000        5600.00|     275.00000        5500.00|     275.00000        5500.00 

      DECIDUOUS TREES (GLENDITSIA             |                             |                             | 

      TRIANCANTHOS 'SHADEMASTER'              |                             |                             | 

      INERMIS)(B&B)(50-60 MM CAL)             |                             |                             | 

    0755 656.30                  36.000  EACH |      36.00000        1296.00|      35.00000        1260.00|      35.00000        1260.00 

      DECIDUOUS TREES (HYDRANGEA ARBIRESCENS  |                             |                             | 

      'ANNABELLE')(CONT.)(0.90-1.07 M HT)     |                             |                             | 

    0760 656.30                  25.000  EACH |     182.00000        4550.00|     180.00000        4500.00|     180.00000        4500.00 

      DECIDUOUS TREES (MAGNOLIA LOEBNERI      |                             |                             | 

      'MERRILL')(B&B) (1.73 - 2.13 M HT)      |                             |                             | 

    0765 656.30                  64.000  EACH |     200.00000       12800.00|     195.00000       12480.00|     195.00000       12480.00 

      DECIDUOUS TREES (MALUS 'SUGAR           |                             |                             | 

      TYME')(B&B)(50-60 MM CAL)               |                             |                             | 

    0770 656.30                  68.000  EACH |      36.00000        2448.00|      35.00000        2380.00|      35.00000        2380.00 

      DECIDUOUS TREES (QUERCUS RUBRA          |                             |                             | 

      SAPLING)(B&B)(1.52-1.73 M HT)           |                             |                             | 

    0775 656.30                  57.000  EACH |     285.00000       16245.00|     280.00000       15960.00|     280.00000       15960.00 

      DECIDUOUS TREES (QUERCUS                |                             |                             | 

      RUBRA)(B&B)(50-60 MM CAL)               |                             |                             | 

    0780 656.30                  18.000  EACH |     280.00000        5040.00|     275.00000        4950.00|     275.00000        4950.00 

      DECIDUOUS TREES (SYRINGA RETICULATA     |                             |                             | 

      'IVORY SILK')(B&B) (45-50 MM CAL)       |                             |                             | 

    0785 656.30                  25.000  EACH |     280.00000        7000.00|     275.00000        6875.00|     275.00000        6875.00 

      DECIDUOUS TREES (TILIA                  |                             |                             | 

      CORDATA)(B&B)(50-60 MM CAL)             |                             |                             | 

    0790 656.35                  33.000  EACH |      36.00000        1188.00|      35.00000        1155.00|      35.00000        1155.00 

      DECIDUOUS SHRUBS (ARONIA                |                             |                             | 

      MELANOCARPA)(CONT.)(0.90 - 1.07 M HT)   |                             |                             | 

    0795 656.35                  52.000  EACH |      39.00000        2028.00|      38.00000        1976.00|      38.00000        1976.00 

      DECIDUOUS SHRUBS (ILEX VERTICILLATA     |                             |                             | 

      'AFTERGLOW')(CONT.) (0.90 - 1.07 M HT)  |                             |                             | 

    0800 656.35                   4.000  EACH |      39.00000         156.00|      38.00000         152.00|      38.00000         152.00 

      DECIDUOUS SHRUBS (ILEX VERTICILLATA     |                             |                             | 

      'JIM DANDY')(CONT.) (0.90-1.07 M HT)    |                             |                             | 

    0805 656.35                  69.000  EACH |      47.00000        3243.00|      46.00000        3174.00|      46.00000        3174.00 

      DECIDUOUS SHRUBS (PHYSOCARPUS           |                             |                             | 

      OPULIFOLIUS 'DIABLO') (CONT.)(0.91 - 1. |                             |                             | 

      07 M HT)                                |                             |                             | 
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    0810 656.35                  15.000  EACH |      46.00000         690.00|      45.00000         675.00|      45.00000         675.00 

      DECIDUOUS SHRUBS (SYRINGA               |                             |                             | 

      HYACINTHIFLORA 'ROYAL PURPLE') (CONT.   |                             |                             | 

      )(0.90-1.07 M HT)                       |                             |                             | 

    0815 656.35                  37.000  EACH |      46.00000        1702.00|       4.00000         148.00|      45.00000        1665.00 

      DECIDUOUS SHRUBS (SYRINGA               |                             |                             | 

      VULGARIS)(CONT.)(0.90 - 1.07 M HT)      |                             |                             | 

    0820 656.35                  11.000  EACH |      46.00000         506.00|       4.00000          44.00|      45.00000         495.00 

      DECIDUOUS SHRUBS (VIBURNUM              |                             |                             | 

      LENTAGO)(CONT.)(1.22-1.37 M HT)         |                             |                             | 

    0825 656.40                 400.000  EACH |       0.55000         220.00|       0.50000         200.00|       0.50000         200.00 

      GROUND COVERS AND VINES (CROCUS SPECIES |                             |                             | 

      MIX)(CONT.)                             |                             |                             | 

    0830 656.40                 250.000  EACH |       9.00000        2250.00|       9.00000        2250.00|       9.00000        2250.00 

      GROUND COVERS AND VINES (HEMEROCALLIS   |                             |                             | 

      FULVA)(CONT.)                           |                             |                             | 

    0835 656.40                  60.000  EACH |      10.00000         600.00|      98.00000        5880.00|       9.00000         540.00 

      GROUND COVERS AND VINES (HERMEROCALLUS  |                             |                             | 

      STELLA D'ORO)(CONT.)                    |                             |                             | 

    0840 656.40                 570.000  EACH |       9.00000        5130.00|       9.00000        5130.00|       9.00000        5130.00 

      GROUND COVERS AND VINES (LUPINUS        |                             |                             | 

      PERENNIS)(CONT.)                        |                             |                             | 

    0845 656.40                 135.000  EACH |      12.00000        1620.00|      11.50000        1552.50|      11.50000        1552.50 

      GROUND COVERS AND VINES (MATTEUCCIA     |                             |                             | 

      STRUTHIOPTERIS)(CONT.)                  |                             |                             | 

    0850 656.40                 700.000  EACH |       1.00000         700.00|       1.00000         700.00|       1.00000         700.00 

      GROUND COVERS AND VINES (NARCISSUS      |                             |                             | 

      'KING ALFRED')(CONT.)                   |                             |                             | 

    0855 656.40                  18.000  EACH |      10.00000         180.00|       9.00000         162.00|       9.00000         162.00 

      GROUND COVERS AND VINES (PARTHENOCISSUS |                             |                             | 

      QUINQUEFOLIA)(CONT.) (0.91 M STAKED)    |                             |                             | 

    0860 656.40                  32.000  EACH |      10.00000         320.00|       9.00000         288.00|       9.00000         288.00 

      GROUND COVERS AND VINES (RUDBECKIA      |                             |                             | 

      GOLDSTRUN)(CONT.)                       |                             |                             | 

    0865 656.40                  32.000  EACH |      10.00000         320.00|       9.00000         288.00|       9.00000         288.00 

      GROUND COVERS AND VINES (SEDUM AUTUMN   |                             |                             | 

      JOY)(CONT.)                             |                             |                             | 

    0870 656.80               12500.000  CM   |      26.00000      325000.00|      25.30000      316250.00|      33.00000      412500.00 

      LANDSCAPE BACKFILL, TRUCK MEASUREMENT   |                             |                             | 

    0875 675.20                 136.000  SM   |     126.00000       17136.00|     125.00000       17000.00|     118.00000       16048.00 

      TRAFFIC SIGNS, TYPE A                   |                             |                             | 
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    0880 675.21                  36.000  SM   |     200.00000        7200.00|     197.00000        7092.00|     237.00000        8532.00 

      TRAFFIC SIGNS, TYPE B                   |                             |                             | 

    0885 675.31                 840.000  KG   |       6.00000        5040.00|       5.25000        4410.00|       7.70000        6468.00 

      W-SHAPE STEEL SIGN POST                 |                             |                             | 

    0890 675.341                740.000  M    |      25.00000       18500.00|      25.00000       18500.00|      24.00000       17760.00 

      SQUARE TUBE SIGN POST AND ANCHOR        |                             |                             | 

    0895 675.41                   6.000  EACH |     960.00000        5760.00|     950.00000        5700.00|    1000.00000        6000.00 

      FOUNDATION FOR W-SHAPE STEEL POST, 600  |                             |                             | 

      MM DIAMETER                             |                             |                             | 

    0900 675.50                  30.000  EACH |       6.00000         180.00|       6.00000         180.00|       5.00000         150.00 

      REMOVING SIGNS                          |                             |                             | 

    0905 675.60                   6.000  EACH |      71.00000         426.00|      70.00000         420.00|      25.00000         150.00 

      ERECTING SALVAGED SIGNS                 |                             |                             | 

    0910 678.15                   1.000  EACH |  103000.00000      103000.00|  103000.00000      103000.00|  102500.00000      102500.00 

      TRAFFIC CONTROL SIGNAL SYSTEM,          |                             |                             | 

      INTERSECTION (PROP. VT ROUTE 100 @      |                             |                             | 

      BRIDGE STREET)                          |                             |                             | 

    0915 678.15                   1.000  EACH |   45000.00000       45000.00|   44600.00000       44600.00|   44600.00000       44600.00 

      TRAFFIC CONTROL SIGNAL SYSTEM,          |                             |                             | 

      INTERSECTION (VT ROUTE 15 @ EX. VT      |                             |                             | 

      ROUTE 100)                              |                             |                             | 

    0920 678.21                 520.000  M    |      32.00000       16640.00|      50.00000       26000.00|      25.00000       13000.00 

      ELECTRICAL CONDUIT (100                 |                             |                             | 

      MM)(PVC)(SCHEDULE 80)                   |                             |                             | 

    0925 678.21                 165.000  M    |      45.00000        7425.00|      57.00000        9405.00|      44.00000        7260.00 

      ELECTRICAL CONDUIT (125                 |                             |                             | 

      MM)(PVC)(SCHEDULE 80)                   |                             |                             | 

    0930 678.21                 110.000  M    |      38.00000        4180.00|      46.00000        5060.00|      37.00000        4070.00 

      ELECTRICAL CONDUIT (50                  |                             |                             | 

      MM)(PVC)(SCHEDULE 80)                   |                             |                             | 

    0935 678.21                  60.000  M    |      40.00000        2400.00|      46.00000        2760.00|      39.00000        2340.00 

      ELECTRICAL CONDUIT (75                  |                             |                             | 

      MM)(PVC)(SCHEDULE 80)                   |                             |                             | 

    0940 678.23                 155.000  M    |      44.00000        6820.00|      54.00000        8370.00|      44.00000        6820.00 

      WIRED CONDUIT (50 MM)(PVC)(SCHEDULE 80) |                             |                             | 

    0945 678.25                  20.000  EACH |    2575.00000       51500.00|    1700.00000       34000.00|    2520.00000       50400.00 

      PULL BOX, STANDARD                      |                             |                             | 

    0950 678.26                   6.000  EACH |     520.00000        3120.00|     800.00000        4800.00|     510.00000        3060.00 

      JUNCTION BOX                            |                             |                             | 

    0955 678.30                 165.000  M    |      85.00000       14025.00|      90.00000       14850.00|      84.50000       13942.50 

      ELECTRICAL CONDUIT SLEEVE (150          |                             |                             | 

      MM)(PVC)(SCHEDULE 80)                   |                             |                             | 
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    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 

    0960 678.30                  63.000  M    |     140.00000        8820.00|      95.00000        5985.00|     137.00000        8631.00 

      ELECTRICAL CONDUIT SLEEVE (200          |                             |                             | 

      MM)(STEEL)                              |                             |                             | 

    0965 678.30                  90.000  M    |     147.00000       13230.00|     100.00000        9000.00|     145.00000       13050.00 

      ELECTRICAL CONDUIT SLEEVE (250          |                             |                             | 

      MM)(STEEL)                              |                             |                             | 

    0970 679.21                   4.000  EACH |     925.00000        3700.00|    1100.00000        4400.00|     920.00000        3680.00 

      LIGHT POLE BASE                         |                             |                             | 

    0975 679.23                   4.000  EACH |     610.00000        2440.00|     845.00000        3380.00|     600.00000        2400.00 

      BREAKAWAY FEATURE FOR LIGHT POLE        |                             |                             | 

    0980 679.45                   4.000  EACH |    1175.00000        4700.00|    2400.00000        9600.00|    1150.00000        4600.00 

      LIGHT POLE                              |                             |                             | 

    0985 679.47                   5.000  EACH |     500.00000        2500.00|     800.00000        4000.00|     580.00000        2900.00 

      BRACKET ARM                             |                             |                             | 

    0990 679.55                   3.000  EACH |    3500.00000       10500.00|    2450.00000        7350.00|    3460.00000       10380.00 

      POWER DROP STANCHION, STREET LIGHTING   |                             |                             | 

    0995 690.50                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

      PRICE ADJUSTMENT, FUEL (N.A.B.I.)       |                             |                             | 

    1000 900.608                850.000  CM   |       9.00000        7650.00|      20.40000       17340.00|      37.00000       31450.00 

      SPECIAL PROVISION (CLAY BORROW)         |                             |                             | 

    1005 900.608                 50.000  CM   |     175.00000        8750.00|     133.80000        6690.00|     265.00000       13250.00 

      SPECIAL PROVISION (GABION RETAINING     |                             |                             | 

      WALL)                                   |                             |                             | 

    1010 900.608                 70.000  CM   |      26.00000        1820.00|      50.00000        3500.00|      85.00000        5950.00 

      SPECIAL PROVISION (STONE FILL, CULVERT  |                             |                             | 

      LINING)                                 |                             |                             | 

    1015 900.620                  2.000  EACH |    9000.00000       18000.00|    6860.00000       13720.00|    6100.00000       12200.00 

      SPECIAL PROVISION (CONCRETE OUTLET      |                             |                             | 

      STRUCTURE WITH CAST IRON GRATE)         |                             |                             | 

    1020 900.620                120.000  EACH |      44.00000        5280.00|      45.00000        5400.00|      43.00000        5160.00 

      SPECIAL PROVISION (DELINEATOR WITH      |                             |                             | 

      STEEL POST)                             |                             |                             | 

    1025 900.620                  5.000  EACH |    2800.00000       14000.00|    1900.00000        9500.00|    3230.00000       16150.00 

      SPECIAL PROVISION (LUMINAIRE, LED)      |                             |                             | 

    1030 900.620                  2.000  EACH |    1000.00000        2000.00|    1500.00000        3000.00|    2500.00000        5000.00 

      SPECIAL PROVISION (RELOCATE SIGN,       |                             |                             | 

      COMMERICAL/LIGHTED)                     |                             |                             | 

    1035 900.620                  1.000  EACH |    4400.00000        4400.00|    5000.00000        5000.00|    2900.00000        2900.00 

      SPECIAL PROVISION (TEMPORARY SEDIMENT   |                             |                             | 

      BASIN)(STA 7+070 LT)                    |                             |                             | 

    1040 900.620                  1.000  EACH |    4500.00000        4500.00|    4000.00000        4000.00|    4500.00000        4500.00 

      SPECIAL PROVISION (TEMPORARY SEDIMENT   |                             |                             | 

      BASIN)(STA 8+280 LT)                    |                             |                             | 
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    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 

    1045 900.620                  1.000  EACH |    9500.00000        9500.00|    5000.00000        5000.00|    6200.00000        6200.00 

      SPECIAL PROVISION (TEMPORARY SEDIMENT   |                             |                             | 

      BASIN)(STA 9+170 LT)                    |                             |                             | 

    1050 900.635               7100.000  KG   |       2.50000       17750.00|       1.00000        7100.00|       1.00000        7100.00 

      SPECIAL PROVISION (EMULSIFIED           |                             |                             | 

      ASPHALT)(RS-1H OR CRS-1H)               |                             |                             | 

    1055 900.640                 95.000  M    |     170.00000       16150.00|     170.00000       16150.00|     170.00000       16150.00 

      SPECIAL PROVISION (PRESSURE TREATED     |                             |                             | 

      BOARD FENCE, 1.8 M)                     |                             |                             | 

    1060 900.640                 92.000  M    |     232.00000       21344.00|     230.00000       21160.00|     255.00000       23460.00 

      SPECIAL PROVISION (VERTICAL GRANITE     |                             |                             | 

      CURB, MOUNTABLE)                        |                             |                             | 

    1065 900.645                         LUMP |   32000.00000       32000.00|   40655.00000       40655.00|   60000.00000       60000.00 

      SPECIAL PROVISION (TEMPORARY RELOCATION |                             |                             | 

      OF STREAM)                              |                             |                             | 

    1070 900.645                         LUMP |    7000.00000        7000.00|    2550.00000        2550.00|   18000.00000       18000.00 

      SPECIAL PROVISION (TEMPORARY ROADWAY    |                             |                             | 

      WIDENING)(PHASE 3A)                     |                             |                             | 

    1075 900.645                         LUMP |   55000.00000       55000.00|   56500.00000       56500.00|   82000.00000       82000.00 

      SPECIAL PROVISION (TEMPORARY ROADWAY    |                             |                             | 

      WIDENING)(PHASE 8A)                     |                             |                             | 

    1080 900.645                         LUMP |   62000.00000       62000.00|   41685.00000       41685.00|   15500.00000       15500.00 

      SPECIAL PROVISION (TEMPORARY ROADWAY    |                             |                             | 

      WIDENING)(PHASE 8B)                     |                             |                             | 

    1085 900.645                         LUMP |   28000.00000       28000.00|   23415.00000       23415.00|   39000.00000       39000.00 

      SPECIAL PROVISION (TEMPORARY ROADWAY    |                             |                             | 

      WIDENING)(PHASE 9A)                     |                             |                             | 

    1090 900.650                  1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

      SPECIAL PROVISION (MAT DENSITY PAY      |                             |                             | 

      ADJUSTMENT, SMALL QUANTITY)(N.A.B.I.)   |                             |                             | 

    1095 900.650                  1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

      SPECIAL PROVISION (MIXTURE PAY          |                             |                             | 

      ADJUSTMENT)(N.A.B.I.)                   |                             |                             | 

    1100 900.675                114.000  SM   |      58.00000        6612.00|      65.00000        7410.00|      43.00000        4902.00 

      SPECIAL PROVISION (PORTLAND CEMENT      |                             |                             | 

      CONCRETE ISLAND TREATMENT, 150 MM)      |                             |                             | 

    1105 900.675                435.000  SM   |     250.00000      108750.00|     120.00000       52200.00|     162.00000       70470.00 

      SPECIAL PROVISION (STAMPED CONCRETE     |                             |                             | 

      ISLAND, 200 MM)                         |                             |                             | 

    1110 900.680                528.000  T    |      91.00000       48048.00|      85.65000       45223.20|      86.00000       45408.00 

      SPECIAL PROVISION (BITUMINOUS CONCRETE  |                             |                             | 

      PAVEMENT, SMALL QUANTITY)               |                             |                             | 
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    1115 601.0205    AA1         19.000  M    |                             |                             | 

      300 CAAP 1.52 (68 X 12)                 |                             |                             | 

    1120 601.0405    AA2         19.000  M    |                             |                             | 

      300 PCCSP 1.63 (68 X 12)                |                             |                             | 

    1125 601.0905    AA3         19.000  M    |      94.00000        1786.00|      93.75000        1781.25|     100.00000        1900.00 

      300 CPEP                                |                             |                             | 

    1130 601.0210    BB1        143.600  M    |                             |                             | 

      375 CAAP 1.52 (68 X 12)                 |                             |                             | 

    1135 601.0410    BB2        143.600  M    |                             |                             | 

      375 PCCSP 1.63 (68 X 12)                |                             |                             | 

    1140 601.0910    BB3        143.600  M    |      62.00000        8903.20|     100.55000       14438.98|     135.00000       19386.00 

      375 CPEP                                |                             |                             | 

    1145 601.0215    CC1         90.700  M    |                             |                             | 

      450 CAAP 1.52 (68 X 12)                 |                             |                             | 

    1150 601.0415    CC2         90.700  M    |                             |                             | 

      450 PCCSP 1.63 (68 X 12)                |                             |                             | 

    1155 601.0915    CC3         90.700  M    |     158.00000       14330.60|     112.45000       10199.22|     200.00000       18140.00 

      450 CPEP                                |                             |                             | 

    1160 601.0225    DD1         63.400  M    |                             |                             | 

      600 CAAP 1.52 (68 X 12)                 |                             |                             | 

    1165 601.0425    DD2         63.400  M    |                             |                             | 

      600 PCCSP 1.63 (68 X 12)                |                             |                             | 

    1170 601.0920    DD3         63.400  M    |     122.00000        7734.80|     130.20000        8254.68|     555.00000       35187.00 

      600 CPEP                                |                             |                             | 

    1175 601.0236    EE1         89.700  M    |                             |                             | 

      750 CAAP 1.91 (68 X 12)                 |                             |                             | 

    1180 601.0436    EE2         89.700  M    |     211.00000       18926.70|     189.65000       17011.61|     320.00000       28704.00 

      750 PCCSP 2.01 (68 X 12)                |                             |                             | 

    1185 601.0925    EE3         89.700  M    |                             |                             | 

      750 CPEP                                |                             |                             | 

    1190 601.0246    FF1         25.500  M    |                             |                             | 

      900 CAAP 1.91 (68 X 12)                 |                             |                             | 

    1195 601.0446    FF2         25.500  M    |     252.00000        6426.00|     215.75000        5501.63|     560.00000       14280.00 

      900 PCCSP 2.01 (68 X 12)                |                             |                             | 

    1200 601.0930    FF3         25.500  M    |                             |                             | 

      900 CPEP                                |                             |                             | 

    1205 601.0257    GG1        125.000  M    |                             |                             | 

      1200 CAAP 2.67 (68 X 12)                |                             |                             | 

    1210 601.0457    GG2        125.000  M    |     325.00000       40625.00|     356.40000       44550.00|     550.00000       68750.00 

      1200 PCCSP 2.77 (68 X 12)               |                             |                             | 

    1215 601.0810    HH1        163.500  M    |                             |                             | 

      375 RCP CLASS III                       |                             |                             | 
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    1220 601.2610    HH2        163.500  M    |      54.00000        8829.00|      98.85000       16161.98|     135.00000       22072.50 

      375 CPEP(SL)                            |                             |                             | 

    1225 601.0815    II1        867.000  M    |                             |                             | 

      450 RCP CLASS III                       |                             |                             | 

    1230 601.2615    II2        867.000  M    |      86.00000       74562.00|     109.50000       94936.50|     155.00000      134385.00 

      450 CPEP(SL)                            |                             |                             | 

    1235 601.0835    JJ1        682.000  M    |                             |                             | 

      750 RCP CLASS III                       |                             |                             | 

    1240 601.2625    JJ2        682.000  M    |     123.00000       83886.00|     151.35000      103220.70|     200.00000      136400.00 

      750 CPEP(SL)                            |                             |                             | 

    1245 601.0845    KK1        372.000  M    |                             |                             | 

      900 RCP CLASS III                       |                             |                             | 

    1250 601.2630    KK2        372.000  M    |     144.00000       53568.00|     173.00000       64356.00|     265.00000       98580.00 

      900 CPEP(SL)                            |                             |                             | 

    1255 601.6010    LL1          9.000  EACH |     164.00000        1476.00|     169.60000        1526.40|     175.00000        1575.00 

      375 CSPES 1.63 (68 X 12)                |                             |                             | 

    1260 601.6210    LL2          9.000  EACH |                             |                             | 

      375 CAAPES 1.52 (68 X 12)               |                             |                             | 

    1265 601.6015    MM1          3.000  EACH |     208.00000         624.00|     192.60000         577.80|     290.00000         870.00 

      450 CSPES 1.63 (68 X 12)                |                             |                             | 

    1270 601.6215    MM2          3.000  EACH |                             |                             | 

      450 CAAPES 1.52 (68 X 12)               |                             |                             | 

    1275 601.6036    NN1          1.000  EACH |     468.00000         468.00|     422.60000         422.60|     620.00000         620.00 

      750 CSPES 2.01 (68 X 12)                |                             |                             | 

    1280 601.6236    NN2          1.000  EACH |                             |                             | 

      750 CAAPES 1.91 (68 X 12)               |                             |                             | 

    1285 601.6046    OO1          1.000  EACH |     600.00000         600.00|     537.60000         537.60|     755.00000         755.00 

      900 CSPES 2.01 (68 X 12)                |                             |                             | 

    1290 601.6246    OO2          1.000  EACH |                             |                             | 

      900 CAAPES 1.91 (68 X 12)               |                             |                             | 

    1295 601.6057    PP1          2.000  EACH |    1300.00000        2600.00|    1255.00000        2510.00|    1650.00000        3300.00 

      1200 CSPES 2.77 (68 X 12)               |                             |                             | 

    1300 601.6257    PP2          2.000  EACH |                             |                             | 

      1200 CAAPES 2.67 (68 X 12)              |                             |                             | 

         SECTION TOTALS                       |           $    10,068,085.46|           $    10,561,729.71|           $    10,899,851.66 

    ------------------------------------------+-----------------------------+-----------------------------+------------------------------- 

         COMMON ITEMS TOTAL                   |           $    10,068,085.46|           $    10,561,729.71|           $    10,899,851.66 

                                              |                             |                             | 

         CONTRACT TOTALS (LOW COST)           |           $    10,068,085.46|           $    10,561,729.71|           $    10,899,851.66 

    ==================================================================================================================================== 
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    ===================================================================================================================================== 

                                              |(   4  ) 11006158            |(   5   ) 11000593           |(   6  ) 980272437801 

                                              |G.W. TATRO CONSTRUCTION, INC |DUBOIS CONSTRUCTION, INC.    |S.D. IRELAND COMPANIES JV 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 

    SECTION 0001   ROADWAY 

                                              |                             |                             | 

    0005 201.10                          LUMP |   54999.64000       54999.64|   30000.00000       30000.00|  500000.00000      500000.00 

      CLEARING AND GRUBBING, INCLUDING        |                             |                             | 

      INDIVIDUAL TREES AND STUMPS             |                             |                             | 

    0010 202.10                   1.000  EACH |    5000.00000        5000.00|    3610.84000        3610.84|   28000.00000       28000.00 

      DEMOLITION AND DISPOSAL OF BUILDING     |                             |                             | 

      (STA. 9+020, LT)                        |                             |                             | 

    0015 202.10                   1.000  EACH |    2500.00000        2500.00|    5158.35000        5158.35|   28000.00000       28000.00 

      DEMOLITION AND DISPOSAL OF BUILDING     |                             |                             | 

      (STA. 9+025, RT)                        |                             |                             | 

    0020 203.15              113700.000  CM   |       8.00000      909600.00|      10.00000     1137000.00|       9.00000     1023300.00 

      COMMON EXCAVATION                       |                             |                             | 

    0025 203.16                8210.000  CM   |      24.75000      203197.50|      28.68000      235462.80|      28.00000      229880.00 

      SOLID ROCK EXCAVATION                   |                             |                             | 

    0030 203.20                4700.000  CM   |      65.00000      305500.00|      12.18000       57246.00|       6.00000       28200.00 

      MUCK EXCAVATION                         |                             |                             | 

    0035 203.25                 240.000  CM   |      12.00000        2880.00|      12.18000        2923.20|      15.00000        3600.00 

      CHANNEL EXCAVATION OF EARTH             |                             |                             | 

    0040 203.28                 350.000  CM   |      12.00000        4200.00|      12.48000        4368.00|      25.00000        8750.00 

      EXCAVATION OF SURFACES AND PAVEMENTS    |                             |                             | 

    0045 203.31               28526.000  CM   |      15.00000      427890.00|      17.15000      489220.90|      14.50000      413627.00 

      SAND BORROW                             |                             |                             | 

    0050 203.32                1430.000  CM   |      16.00000       22880.00|      17.15000       24524.50|      14.50000       20735.00 

      GRANULAR BORROW                         |                             |                             | 

    0055 204.20               18000.000  CM   |      24.00000      432000.00|      25.00000      450000.00|      28.00000      504000.00 

      TRENCH EXCAVATION OF EARTH              |                             |                             | 

    0060 204.21                 900.000  CM   |      72.00000       64800.00|      76.35000       68715.00|      75.00000       67500.00 

      TRENCH EXCAVATION OF ROCK               |                             |                             | 

    0065 204.22                   1.000  CM   |      75.00000          75.00|      75.00000          75.00|      75.00000          75.00 

      TRENCH EXCAVATION OF EARTH, EXPLORATORY |                             |                             | 

      (N.A.B.I.)                              |                             |                             | 

    0070 204.25                2620.000  CM   |      20.00000       52400.00|      36.06000       94477.20|      15.00000       39300.00 

      STRUCTURE EXCAVATION                    |                             |                             | 

    0075 204.30                1150.000  CM   |      30.00000       34500.00|      39.05000       44907.50|      30.00000       34500.00 

      GRANULAR BACKFILL FOR STRUCTURES        |                             |                             | 

    0080 205.20                1650.000  SM   |      15.25000       25162.50|      14.96000       24684.00|      25.00000       41250.00 

      DRILLING AND BLASTING OF SOLID ROCK     |                             |                             | 

      SUBGRADE                                |                             |                             | 

    0085 210.10                 900.000  SM   |       8.25000        7425.00|       6.71000        6039.00|      12.00000       10800.00 

      COLD PLANING, BITUMINOUS PAVEMENT       |                             |                             | 
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                                              |(   4  ) 11006158            |(   5   ) 11000593           |(   6  ) 980272437801 

                                              |G.W. TATRO CONSTRUCTION, INC |DUBOIS CONSTRUCTION, INC.    |S.D. IRELAND COMPANIES JV 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 

    0090 301.15                2050.000  CM   |      22.00000       45100.00|      21.98000       45059.00|      26.00000       53300.00 

      SUBBASE OF GRAVEL                       |                             |                             | 

    0095 301.35               39000.000  CM   |      28.00000     1092000.00|      34.20000     1333800.00|      40.00000     1560000.00 

      SUBBASE OF DENSE GRADED CRUSHED STONE   |                             |                             | 

    0100 401.10                 150.000  CM   |      15.75000        2362.50|      28.37000        4255.50|      60.00000        9000.00 

      AGGREGATE SURFACE COURSE                |                             |                             | 

    0105 406.50                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

      PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B |                             |                             | 

      I.)                                     |                             |                             | 

    0110 490.30               20900.000  T    |      73.50000     1536150.00|      74.00000     1546600.00|      73.50000     1536150.00 

      SUPERPAVE BITUMINOUS CONCRETE PAVEMENT  |                             |                             | 

    0115 490.31                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

      AIR VOIDS PAY ADJUSTMENT (N.A.B.I.)     |                             |                             | 

    0120 490.32                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

      MAT DENSITY PAY ADJUSTMENT (N.A.B.I.)   |                             |                             | 

    0125 490.33                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

      SURFACE TOLERANCE PAY ADJUSTMENT (N.A.B |                             |                             | 

      I.)                                     |                             |                             | 

    0130 490.34                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

      LONGITUDINAL JOINT COMPACTION PAY       |                             |                             | 

      ADJUSTMENT (N.A.B.I.)                   |                             |                             | 

    0135 501.34                 302.000  CM   |     750.00000      226500.00|     573.45000      173181.90|     650.00000      196300.00 

      CONCRETE, HIGH PERFORMANCE CLASS B      |                             |                             | 

    0140 507.15               19066.000  KG   |       2.50000       47665.00|       1.36000       25929.76|       2.35000       44805.10 

      REINFORCING STEEL                       |                             |                             | 

    0145 507.17                9380.000  KG   |       3.00000       28140.00|       2.05000       19229.00|       2.50000       23450.00 

      EPOXY COATED REINFORCING STEEL          |                             |                             | 

    0150 514.10                  65.000  L    |      15.00000         975.00|      13.41000         871.65|      17.76000        1154.40 

      WATER REPELLENT, SILANE                 |                             |                             | 

    0155 540.10                          LUMP |  355000.00000      355000.00|  285638.42000      285638.42|  700000.00000      700000.00 

      PRECAST CONCRETE STRUCTURE (2.7 M X 2.1 |                             |                             | 

      M X 87.0 M BOX WITH BAFFLES)            |                             |                             | 

    0160 540.10                          LUMP |   95000.00000       95000.00|   87166.69000       87166.69|  175000.00000      175000.00 

      PRECAST CONCRETE STRUCTURE (3.0 M X 3.0 |                             |                             | 

      M X 23.1 M BOX W/LIGHTING SYSTEM)       |                             |                             | 

    0165 545.20                          LUMP |  455000.00000      455000.00|  567417.58000      567417.58|  500000.00000      500000.00 

      PREFABRICATED MULTI-MODAL BRIDGE (263   |                             |                             | 

      SM - EST.)                              |                             |                             | 

    0170 601.0855               187.800  M    |     500.00000       93900.00|     370.42000       69564.88|     325.00000       61035.00 

      1200 RCP CLASS III                      |                             |                             | 

    0175 604.20                  60.000  EACH |    2675.00000      160500.00|    1933.60000      116016.00|    2700.00000      162000.00 

      PRECAST REINFORCED CONCRETE CATCH BASIN |                             |                             | 

      WITH CAST IRON GRATE                    |                             |                             | 
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    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 

    0180 604.21                   2.000  EACH |    2400.00000        4800.00|    1915.55000        3831.10|    2700.00000        5400.00 

      PRECAST REINFORCED CONCRETE MANHOLE     |                             |                             | 

      WITH CAST IRON COVER                    |                             |                             | 

    0185 604.40                  10.000  EACH |     720.00000        7200.00|     456.51000        4565.10|     500.00000        5000.00 

      CHANGING ELEVATION OF DROP INLETS,      |                             |                             | 

      CATCH BASINS, OR MANHOLES               |                             |                             | 

    0190 604.42                   3.000  EACH |     945.00000        2835.00|     500.36000        1501.08|     700.00000        2100.00 

      CHANGING ELEVATION OF SEWER MANHOLES    |                             |                             | 

    0195 605.11                1800.000  M    |      61.00000      109800.00|      80.64000      145152.00|      78.00000      140400.00 

      200 MM UNDERDRAIN PIPE                  |                             |                             | 

    0200 605.21                  70.000  M    |      61.00000        4270.00|      38.80000        2716.00|      50.00000        3500.00 

      200 MM UNDERDRAIN CARRIER PIPE          |                             |                             | 

    0205 605.95                  17.000  EACH |     525.00000        8925.00|     241.00000        4097.00|     225.00000        3825.00 

      UNDERDRAIN FLUSHING BASIN               |                             |                             | 

    0210 608.15                 250.000  HR   |     100.00000       25000.00|      90.00000       22500.00|      50.00000       12500.00 

      POWER GRADER RENTAL                     |                             |                             | 

    0215 608.25                 800.000  HR   |     100.00000       80000.00|     120.00000       96000.00|      50.00000       40000.00 

      ALL PURPOSE EXCAVATOR RENTAL, TYPE I    |                             |                             | 

    0220 608.30                 800.000  HR   |      85.00000       68000.00|      90.00000       72000.00|      75.00000       60000.00 

      POWER BROOM RENTAL, TYPE I              |                             |                             | 

    0225 608.37                 800.000  HR   |      82.00000       65600.00|      85.00000       68000.00|      50.00000       40000.00 

      TRUCK RENTAL                            |                             |                             | 

    0230 609.10                4000.000  CM   |       2.00000        8000.00|       6.07000       24280.00|       3.50000       14000.00 

      DUST CONTROL WITH WATER                 |                             |                             | 

    0235 609.15                  10.000  T    |     600.00000        6000.00|     722.51000        7225.10|    1000.00000       10000.00 

      DUST AND ICE CONTROL WITH CALCIUM       |                             |                             | 

      CHLORIDE                                |                             |                             | 

    0240 613.10                3200.000  CM   |      46.00000      147200.00|      46.26000      148032.00|      58.00000      185600.00 

      STONE FILL, TYPE I                      |                             |                             | 

    0245 613.11                 220.000  CM   |      46.00000       10120.00|      44.04000        9688.80|      56.00000       12320.00 

      STONE FILL, TYPE II                     |                             |                             | 

    0250 613.12                 400.000  CM   |      46.00000       18400.00|      44.00000       17600.00|      56.00000       22400.00 

      STONE FILL, TYPE III                    |                             |                             | 

    0255 616.20                 110.000  M    |      77.25000        8497.50|      63.23000        6955.30|      70.00000        7700.00 

      GRANITE SLOPE EDGING                    |                             |                             | 

    0260 616.21                1635.000  M    |      98.00000      160230.00|      82.55000      134969.25|      90.00000      147150.00 

      VERTICAL GRANITE CURB                   |                             |                             | 

    0265 616.28                 405.000  M    |      76.50000       30982.50|      56.58000       22914.90|      60.00000       24300.00 

      CAST-IN-PLACE CONCRETE CURB, TYPE B     |                             |                             | 

    0270 616.305                200.000  M    |      41.25000        8250.00|      22.70000        4540.00|      24.00000        4800.00 

      BITUMINOUS CONCRETE CURB, TYPE A        |                             |                             | 
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    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 

    0275 617.10                  15.000  EACH |     100.00000        1500.00|      87.69000        1315.35|     150.00000        2250.00 

      RELOCATE MAILBOX, SINGLE SUPPORT        |                             |                             | 

    0280 617.12                   2.000  EACH |     100.00000         200.00|     103.17000         206.34|     180.00000         360.00 

      RELOCATE MAILBOX, MULTIPLE SUPPORT      |                             |                             | 

    0285 618.10                  88.000  SM   |      91.25000        8030.00|      45.87000        4036.56|     100.00000        8800.00 

      PORTLAND CEMENT CONCRETE SIDEWALK, 125  |                             |                             | 

      MM                                      |                             |                             | 

    0290 618.15                  30.000  T    |     218.00000        6540.00|     159.91000        4797.30|     200.00000        6000.00 

      BITUMINOUS CONCRETE SIDEWALK            |                             |                             | 

    0295 618.30                   2.000  SM   |     218.00000         436.00|     485.92000         971.84|     500.00000        1000.00 

      DETECTABLE WARNING SURFACE              |                             |                             | 

    0300 619.14                   6.000  EACH |     750.00000        4500.00|     309.50000        1857.00|     300.00000        1800.00 

      BOLLARDS                                |                             |                             | 

    0305 619.17                 120.000  EACH |      27.00000        3240.00|      25.79000        3094.80|      32.00000        3840.00 

      YIELDING MARKER POSTS                   |                             |                             | 

    0310 620.12                 750.000  M    |      52.25000       39187.50|      51.33000       38497.50|      49.75000       37312.50 

      CHAIN-LINK FENCE, 1.8 M (VINYL COATED)  |                             |                             | 

    0315 620.16                  21.000  M    |     105.00000        2205.00|     103.17000        2166.57|     100.00000        2100.00 

      GATE FOR CHAIN-LINK FENCE, 1.8 M (VINYL |                             |                             | 

      COATED)                                 |                             |                             | 

    0317 620.21                  30.000  EACH |     142.00000        4260.00|     141.00000        4230.00|     135.00000        4050.00 

      BRACING ASSEMBLY FOR CHAIN-LINK FENCE,  |                             |                             | 

      1.8 M                                   |                             |                             | 

    0320 620.50                  29.000  M    |      21.00000         609.00|      20.63000         598.27|      20.00000         580.00 

      REMOVING AND RESETTING FENCE            |                             |                             | 

    0325 620.55                  29.000  M    |      10.50000         304.50|      10.32000         299.28|      10.00000         290.00 

      REMOVAL OF EXISTING FENCE               |                             |                             | 

    0330 621.20                1500.000  M    |      47.00000       70500.00|      46.12000       69180.00|      50.00000       75000.00 

      STEEL BEAM GUARDRAIL, GALVANIZED        |                             |                             | 

    0335 621.50                  11.000  EACH |    1575.00000       17325.00|    1547.50000       17022.50|    1400.00000       15400.00 

      MANUFACTURED TERMINAL SECTION, FLARED   |                             |                             | 

    0340 621.60                   8.000  EACH |     630.00000        5040.00|     619.00000        4952.00|     650.00000        5200.00 

      ANCHOR FOR STEEL BEAM RAIL              |                             |                             | 

    0345 621.72                   4.000  EACH |    4725.00000       18900.00|    4642.51000       18570.04|    4000.00000       16000.00 

      GUARDRAIL APPROACH SECTION, GALVANIZED  |                             |                             | 

      NETC 2 RAIL                             |                             |                             | 

    0350 621.75                  82.000  M    |      23.00000        1886.00|      22.70000        1861.40|      22.00000        1804.00 

      REMOVE AND RESET GUARDRAIL              |                             |                             | 

    0355 621.80                  91.000  M    |       3.00000         273.00|       3.09000         281.19|       3.00000         273.00 

      REMOVAL AND DISPOSAL OF GUARDRAIL       |                             |                             | 

    0360 621.90                 200.000  M    |      50.00000       10000.00|      57.61000       11522.00|      50.00000       10000.00 

      TEMPORARY TRAFFIC BARRIER               |                             |                             | 
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    0365 621.95                 200.000  M    |      15.00000        3000.00|      33.89000        6778.00|      30.00000        6000.00 

      REMOVE AND RESET TEMPORARY TRAFFIC      |                             |                             | 

      BARRIER                                 |                             |                             | 

    0370 622.10                   2.000  CM   |     275.00000         550.00|     341.79000         683.58|     400.00000         800.00 

      INSULATION BOARD                        |                             |                             | 

    0375 625.10                  41.000  M    |      95.00000        3895.00|      79.25000        3249.25|     132.00000        5412.00 

      SLEEVES FOR UTILITIES (1 X 150          |                             |                             | 

      MM)(C-900)                              |                             |                             | 

    0380 625.10                  24.000  M    |     137.00000        3288.00|     108.26000        2598.24|     165.00000        3960.00 

      SLEEVES FOR UTILITIES (1 X 300          |                             |                             | 

      MM)(C-900)                              |                             |                             | 

    0385 625.10                 170.000  M    |     192.00000       32640.00|     160.98000       27366.60|     238.00000       40460.00 

      SLEEVES FOR UTILITIES (1 X 450          |                             |                             | 

      MM)(C-905)                              |                             |                             | 

    0390 625.10                  60.000  M    |     228.00000       13680.00|     182.54000       10952.40|     252.00000       15120.00 

      SLEEVES FOR UTILITIES (1 X 500          |                             |                             | 

      MM)(C-905)                              |                             |                             | 

    0395 625.10                 150.000  M    |     276.00000       41400.00|     402.37000       60355.50|     332.00000       49800.00 

      SLEEVES FOR UTILITIES (1 X 600          |                             |                             | 

      MM)(C-905)                              |                             |                             | 

    0400 629.23                  47.000  M    |     119.00000        5593.00|      92.70000        4356.90|     100.00000        4700.00 

      SEAMLESS COPPER WATER TUBE (25 MM)      |                             |                             | 

    0405 629.23                  44.000  M    |     149.00000        6556.00|     199.92000        8796.48|     200.00000        8800.00 

      SEAMLESS COPPER WATER TUBE (50 MM)      |                             |                             | 

    0410 629.24                  26.000  M    |     195.00000        5070.00|     127.80000        3322.80|     100.00000        2600.00 

      DUCTILE IRON PIPE, CEMENT-LINED (150 MM |                             |                             | 

    0415 629.24                 295.000  M    |     215.00000       63425.00|     160.93000       47474.35|     125.00000       36875.00 

      DUCTILE IRON PIPE, CEMENT-LINED (200 MM |                             |                             | 

    0420 629.24                  45.000  M    |     272.00000       12240.00|     217.56000        9790.20|     180.00000        8100.00 

      DUCTILE IRON PIPE, CEMENT-LINED (250 MM |                             |                             | 

    0425 629.24                 145.000  M    |     287.00000       41615.00|     241.31000       34989.95|     220.00000       31900.00 

      DUCTILE IRON PIPE, CEMENT-LINED (300 MM |                             |                             | 

    0430 629.25                   1.000  EACH |     573.00000         573.00|     464.25000         464.25|     420.00000         420.00 

      EXTENSION SERVICE BOX AND CURB STOP (25 |                             |                             | 

      MM)                                     |                             |                             | 

    0435 629.25                   3.000  EACH |     573.00000        1719.00|     516.74000        1550.22|     470.00000        1410.00 

      EXTENSION SERVICE BOX AND CURB STOP (50 |                             |                             | 

      MM)                                     |                             |                             | 

    0437 629.26                   1.000  EACH |     600.00000         600.00|     625.00000         625.00|     900.00000         900.00 

      GATE VALVE (100 MM)                     |                             |                             | 

    0440 629.26                   4.000  EACH |     620.00000        2480.00|     797.97000        3191.88|    1000.00000        4000.00 

      GATE VALVE (150 MM)                     |                             |                             | 
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    0445 629.26                   2.000  EACH |     925.00000        1850.00|    1136.30000        2272.60|    1200.00000        2400.00 

      GATE VALVE (200 MM)                     |                             |                             | 

    0450 629.26                   1.000  EACH |    1380.00000        1380.00|    1620.25000        1620.25|    2000.00000        2000.00 

      GATE VALVE (250 MM)                     |                             |                             | 

    0455 629.26                   2.000  EACH |    1730.00000        3460.00|    1771.03000        3542.06|    2200.00000        4400.00 

      GATE VALVE (300 MM)                     |                             |                             | 

    0460 629.28                   4.000  EACH |    3750.00000       15000.00|    2479.07000        9916.28|    4400.00000       17600.00 

      HYDRANT                                 |                             |                             | 

    0465 629.30                   1.000  EACH |    1200.00000        1200.00|     240.14000         240.14|     450.00000         450.00 

      REMOVE HYDRANT                          |                             |                             | 

    0470 629.39                   2.000  EACH |     375.00000         750.00|     177.45000         354.90|     400.00000         800.00 

      CORPORATION STOP (50 MM)                |                             |                             | 

    0475 629.42                          LUMP |   25000.00000       25000.00|    6483.01000        6483.01|    8000.00000        8000.00 

      TRANSFER TO NEW SYSTEM, WATER SYSTEM    |                             |                             | 

    0480 630.10                 650.000  HR   |      55.00000       35750.00|      75.00000       48750.00|      58.50000       38025.00 

      UNIFORMED TRAFFIC OFFICERS              |                             |                             | 

    0485 630.15                9500.000  HR   |      30.00000      285000.00|      25.00000      237500.00|      22.00000      209000.00 

      FLAGGERS                                |                             |                             | 

    0490 631.10                          LUMP |    5000.00000        5000.00|   36000.00000       36000.00|   30000.00000       30000.00 

      FIELD OFFICE, ENGINEERS                 |                             |                             | 

    0495 631.16                          LUMP |    1100.00000        1100.00|     500.00000         500.00|     500.00000         500.00 

      TESTING EQUIPMENT, CONCRETE             |                             |                             | 

    0500 631.17                          LUMP |    1000.00000        1000.00|     500.00000         500.00|     500.00000         500.00 

      TESTING EQUIPMENT, BITUMINOUS           |                             |                             | 

    0505 631.26                3000.000  DL   |       1.00000        3000.00|       1.00000        3000.00|       1.00000        3000.00 

      FIELD OFFICE TELEPHONE (N.A.B.I.)       |                             |                             | 

    0510 634.10                2080.000  HR   |       5.00000       10400.00|      12.38000       25750.40|       5.00000       10400.00 

      EMPLOYEE TRAINEESHIP                    |                             |                             | 

    0515 635.11                          LUMP |  348000.00000      348000.00|  515341.41000      515341.41|  845000.00000      845000.00 

      MOBILIZATION/DEMOBILIZATION             |                             |                             | 

    0520 641.10                          LUMP |   37500.00000       37500.00|   51583.41000       51583.41|  125000.00000      125000.00 

      TRAFFIC CONTROL                         |                             |                             | 

    0522 641.12                          LUMP |   20000.00000       20000.00|   27000.00000       27000.00|   30000.00000       30000.00 

      PUBLIC RELATIONS OFFICER                |                             |                             | 

    0525 641.15                   6.000  EACH |   10000.00000       60000.00|   17332.03000      103992.18|   10000.00000       60000.00 

      PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             | 

    0530 646.406               7400.000  M    |       3.50000       25900.00|       3.61000       26714.00|       3.50000       25900.00 

      DURABLE 100 MM WHITE LINE, RECESSED     |                             |                             | 

      POLYUREA                                |                             |                             | 

    0535 646.416              11500.000  M    |       3.50000       40250.00|       3.61000       41515.00|       3.50000       40250.00 

      DURABLE 100 MM YELLOW LINE, RECESSED    |                             |                             | 

      POLYUREA                                |                             |                             | 
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    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 

    0540 646.456               1150.000  M    |      10.50000       12075.00|      10.32000       11868.00|      10.00000       11500.00 

      DURABLE 200 MM YELLOW LINE, RECESSED    |                             |                             | 

      POLYUREA                                |                             |                             | 

    0545 646.486                125.000  M    |      42.00000        5250.00|      41.27000        5158.75|      40.00000        5000.00 

      DURABLE 600 MM STOP BAR, RECESSED       |                             |                             | 

      POLYUREA                                |                             |                             | 

    0550 646.491                113.000  EACH |     157.00000       17741.00|     154.75000       17486.75|     150.00000       16950.00 

      DURABLE LETTER OR SYMBOL, TYPE I TAPE   |                             |                             | 

    0555 646.507                 15.000  M    |     136.00000        2040.00|     134.12000        2011.80|     130.00000        1950.00 

      DURABLE CROSSWALK MARKING, RECESSED     |                             |                             | 

      TYPE I TAPE                             |                             |                             | 

    0560 646.600               6000.000  M    |       0.50000        3000.00|       0.52000        3120.00|       0.50000        3000.00 

      TEMPORARY 100 MM WHITE LINE             |                             |                             | 

    0565 646.610               6000.000  M    |       0.50000        3000.00|       0.52000        3120.00|       0.50000        3000.00 

      TEMPORARY 100 MM YELLOW LINE            |                             |                             | 

    0570 646.680                 65.000  M    |      10.50000         682.50|      10.32000         670.80|      10.00000         650.00 

      TEMPORARY 600 MM STOP BAR               |                             |                             | 

    0575 646.75                 405.000  EACH |       3.50000        1417.50|       2.32000         939.60|       1.66000         672.30 

      RAISED PAVEMENT MARKERS, TYPE II        |                             |                             | 

    0580 646.76                 900.000  EACH |       1.00000         900.00|       0.72000         648.00|       0.80000         720.00 

      LINE STRIPING TARGETS                   |                             |                             | 

    0585 646.85                 400.000  SM   |      11.00000        4400.00|      11.35000        4540.00|       7.11000        2844.00 

      REMOVAL OF EXISTING PAVEMENT MARKINGS   |                             |                             | 

    0590 649.11                5360.000  SM   |       2.50000       13400.00|       1.14000        6110.40|       1.20000        6432.00 

      GEOTEXTILE FOR ROADBED SEPARATOR        |                             |                             | 

    0595 649.31                1950.000  SM   |       6.50000       12675.00|       3.89000        7585.50|       3.00000        5850.00 

      GEOTEXTILE UNDER STONE FILL             |                             |                             | 

    0600 649.51                1055.000  SM   |       7.50000        7912.50|       2.60000        2743.00|      12.00000       12660.00 

      GEOTEXTILE FOR SILT FENCE               |                             |                             | 

    0605 649.515                450.000  SM   |      12.00000        5400.00|       8.77000        3946.50|      14.00000        6300.00 

      GEOTEXTILE FOR SILT FENCE, WOVEN WIRE   |                             |                             | 

      REINFORCED                              |                             |                             | 

    0610 651.15                 700.000  KG   |      23.00000       16100.00|      13.67000        9569.00|      15.25000       10675.00 

      SEED                                    |                             |                             | 

    0615 651.17                 490.000  KG   |      18.50000        9065.00|       4.54000        2224.60|       5.00000        2450.00 

      SEED, WINTER RYE                        |                             |                             | 

    0620 651.18                4000.000  KG   |      14.00000       56000.00|       1.50000        6000.00|       2.00000        8000.00 

      FERTILIZER                              |                             |                             | 

    0625 651.20                  35.000  T    |     500.00000       17500.00|     154.75000        5416.25|     500.00000       17500.00 

      AGRICULTURAL LIMESTONE                  |                             |                             | 

    0630 651.25                  35.000  T    |     530.00000       18550.00|     386.88000       13540.80|     450.00000       15750.00 

      HAY MULCH                               |                             |                             | 
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    0635 651.35                7110.000  CM   |      48.50000      344835.00|      44.18000      314119.80|      27.75000      197302.50 

      TOPSOIL                                 |                             |                             | 

    0640 651.40                6200.000  SM   |       9.00000       55800.00|       3.92000       24304.00|      13.00000       80600.00 

      GRUBBING MATERIAL                       |                             |                             | 

    0645 652.10                          LUMP |    5250.00000        5250.00|    4900.42000        4900.42|    5000.00000        5000.00 

      EPSC PLAN                               |                             |                             | 

    0650 652.20                1000.000  HR   |      30.00000       30000.00|      36.11000       36110.00|      35.00000       35000.00 

      MONITORING EPSC PLAN                    |                             |                             | 

    0655 652.30                   1.000  LU   |   12667.16000       12667.16|   12667.16000       12667.16|   12667.16000       12667.16 

      MAINTENANCE OF EPSC PLAN (N.A.B.I.)     |                             |                             | 

    0660 653.20               10300.000  SM   |       2.50000       25750.00|       1.39000       14317.00|       2.50000       25750.00 

      TEMPORARY EROSION MATTING               |                             |                             | 

    0665 653.25                 300.000  CM   |      72.00000       21600.00|      64.73000       19419.00|      70.00000       21000.00 

      TEMPORARY STONE CHECK DAM, TYPE I       |                             |                             | 

    0670 653.35                  89.000  CM   |      55.00000        4895.00|      44.14000        3928.46|      70.00000        6230.00 

      VEHICLE TRACKING PAD                    |                             |                             | 

    0675 653.40                  20.000  EACH |     250.00000        5000.00|     196.02000        3920.40|     175.00000        3500.00 

      INLET PROTECTION DEVICE, TYPE I         |                             |                             | 

    0680 653.50                 710.000  M    |      11.00000        7810.00|       1.60000        1136.00|      10.00000        7100.00 

      BARRIER FENCE                           |                             |                             | 

    0685 653.55                5800.000  M    |       2.50000       14500.00|       1.09000        6322.00|       3.00000       17400.00 

      PROJECT DEMARCATION FENCE               |                             |                             | 

    0690 656.20                  35.000  EACH |     162.00000        5670.00|     206.33000        7221.55|     178.00000        6230.00 

      EVERGREEN TREES (ABIES CONCOLOR)(B&B)(1 |                             |                             | 

      52 - 1.68 M HT)                         |                             |                             | 

    0695 656.20                  58.000  EACH |      45.00000        2610.00|     103.17000        5983.86|      49.00000        2842.00 

      EVERGREEN TREES (LARIX LARICINA)(B&B)(1 |                             |                             | 

      52 - 1.68 M HT)                         |                             |                             | 

    0700 656.20                  89.000  EACH |     183.00000       16287.00|     283.71000       25250.19|     201.00000       17889.00 

      EVERGREEN TREES (PICEA GLAUCA)(B&B)(2.  |                             |                             | 

      13 - 2.44 M HT)                         |                             |                             | 

    0705 656.20                  17.000  EACH |     173.00000        2941.00|     273.39000        4647.63|     190.00000        3230.00 

      EVERGREEN TREES (PINUS NIGRA)(B&B)(2.13 |                             |                             | 

      - 2.44 M HT)                            |                             |                             | 

    0710 656.20                  43.000  EACH |     173.00000        7439.00|     252.76000       10868.68|     190.00000        8170.00 

      EVERGREEN TREES (PINUS STROBUS)(B&B)(2. |                             |                             | 

      13-2.44 M HT)                           |                             |                             | 

    0715 656.20                 138.000  EACH |      70.00000        9660.00|      94.91000       13097.58|      77.00000       10626.00 

      EVERGREEN TREES (THUJA                  |                             |                             | 

      OCCIDENTALIS)(B&B)(1.52-1.68 M HT)      |                             |                             | 

    0720 656.25                  83.000  EACH |      36.00000        2988.00|      37.66000        3125.78|      40.00000        3320.00 

      EVERGREEN SHRUBS (JUNIPERUS CHINESIS    |                             |                             | 

      SEA GREEN)(B&B)(0.46-0.61 M HT)         |                             |                             | 
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    0725 656.30                  15.000  EACH |     288.00000        4320.00|     361.08000        5416.20|     316.00000        4740.00 

      DECIDUOUS TREES (ACER SACCHARUM         |                             |                             | 

      'CELEBRATION')(B&B) (50-60 MM CAL)      |                             |                             | 

    0730 656.30                   5.000  EACH |     288.00000        1440.00|     361.08000        1805.40|     316.00000        1580.00 

      DECIDUOUS TREES (ACER SACCHARUM 'GREEN  |                             |                             | 

      MOUNTAIN')(B&B)(50-60 MM CAL)           |                             |                             | 

    0735 656.30                  40.000  EACH |     288.00000       11520.00|     335.29000       13411.60|     316.00000       12640.00 

      DECIDUOUS TREES (ACER X FREEMANII       |                             |                             | 

      'AUTUMN BLAZE')(B&B) (50-60 MM CAL)     |                             |                             | 

    0740 656.30                  58.000  EACH |     165.00000        9570.00|     188.80000       10950.40|     182.00000       10556.00 

      DECIDUOUS TREES (AMELANCHIER            |                             |                             | 

      ARBOREA)(B&B)(1.73-2.13 M HT)           |                             |                             | 

    0745 656.30                  12.000  EACH |     189.00000        2268.00|     247.60000        2971.20|     207.00000        2484.00 

      DECIDUOUS TREES (BETULA                 |                             |                             | 

      PAPYRIFERA)(B&B)(2.44 - 3.05 M HT)      |                             |                             | 

    0750 656.30                  20.000  EACH |     288.00000        5760.00|     335.29000        6705.80|     316.00000        6320.00 

      DECIDUOUS TREES (GLENDITSIA             |                             |                             | 

      TRIANCANTHOS 'SHADEMASTER'              |                             |                             | 

      INERMIS)(B&B)(50-60 MM CAL)             |                             |                             | 

    0755 656.30                  36.000  EACH |      36.00000        1296.00|      67.06000        2414.16|      40.00000        1440.00 

      DECIDUOUS TREES (HYDRANGEA ARBIRESCENS  |                             |                             | 

      'ANNABELLE')(CONT.)(0.90-1.07 M HT)     |                             |                             | 

    0760 656.30                  25.000  EACH |     189.00000        4725.00|     247.60000        6190.00|     207.00000        5175.00 

      DECIDUOUS TREES (MAGNOLIA LOEBNERI      |                             |                             | 

      'MERRILL')(B&B) (1.73 - 2.13 M HT)      |                             |                             | 

    0765 656.30                  64.000  EACH |     204.00000       13056.00|     273.39000       17496.96|     225.00000       14400.00 

      DECIDUOUS TREES (MALUS 'SUGAR           |                             |                             | 

      TYME')(B&B)(50-60 MM CAL)               |                             |                             | 

    0770 656.30                  68.000  EACH |      36.00000        2448.00|      56.74000        3858.32|      40.00000        2720.00 

      DECIDUOUS TREES (QUERCUS RUBRA          |                             |                             | 

      SAPLING)(B&B)(1.52-1.73 M HT)           |                             |                             | 

    0775 656.30                  57.000  EACH |     294.00000       16758.00|     340.45000       19405.65|     322.00000       18354.00 

      DECIDUOUS TREES (QUERCUS                |                             |                             | 

      RUBRA)(B&B)(50-60 MM CAL)               |                             |                             | 

    0780 656.30                  18.000  EACH |     288.00000        5184.00|     309.50000        5571.00|     316.00000        5688.00 

      DECIDUOUS TREES (SYRINGA RETICULATA     |                             |                             | 

      'IVORY SILK')(B&B) (45-50 MM CAL)       |                             |                             | 

    0785 656.30                  25.000  EACH |     288.00000        7200.00|     309.50000        7737.50|     316.00000        7900.00 

      DECIDUOUS TREES (TILIA                  |                             |                             | 

      CORDATA)(B&B)(50-60 MM CAL)             |                             |                             | 

    0790 656.35                  33.000  EACH |      36.00000        1188.00|      51.58000        1702.14|      40.00000        1320.00 

      DECIDUOUS SHRUBS (ARONIA                |                             |                             | 

      MELANOCARPA)(CONT.)(0.90 - 1.07 M HT)   |                             |                             | 
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    0795 656.35                  52.000  EACH |      39.00000        2028.00|      70.15000        3647.80|      44.00000        2288.00 

      DECIDUOUS SHRUBS (ILEX VERTICILLATA     |                             |                             | 

      'AFTERGLOW')(CONT.) (0.90 - 1.07 M HT)  |                             |                             | 

    0800 656.35                   4.000  EACH |      39.00000         156.00|      65.00000         260.00|      44.00000         176.00 

      DECIDUOUS SHRUBS (ILEX VERTICILLATA     |                             |                             | 

      'JIM DANDY')(CONT.) (0.90-1.07 M HT)    |                             |                             | 

    0805 656.35                  69.000  EACH |      48.00000        3312.00|      55.71000        3843.99|      53.00000        3657.00 

      DECIDUOUS SHRUBS (PHYSOCARPUS           |                             |                             | 

      OPULIFOLIUS 'DIABLO') (CONT.)(0.91 - 1. |                             |                             | 

      07 M HT)                                |                             |                             | 

    0810 656.35                  15.000  EACH |      48.00000         720.00|      72.22000        1083.30|      52.00000         780.00 

      DECIDUOUS SHRUBS (SYRINGA               |                             |                             | 

      HYACINTHIFLORA 'ROYAL PURPLE') (CONT.   |                             |                             | 

      )(0.90-1.07 M HT)                       |                             |                             | 

    0815 656.35                  37.000  EACH |      48.00000        1776.00|      72.22000        2672.14|      52.00000        1924.00 

      DECIDUOUS SHRUBS (SYRINGA               |                             |                             | 

      VULGARIS)(CONT.)(0.90 - 1.07 M HT)      |                             |                             | 

    0820 656.35                  11.000  EACH |      50.00000         550.00|      61.90000         680.90|      52.00000         572.00 

      DECIDUOUS SHRUBS (VIBURNUM              |                             |                             | 

      LENTAGO)(CONT.)(1.22-1.37 M HT)         |                             |                             | 

    0825 656.40                 400.000  EACH |       0.50000         200.00|       0.67000         268.00|       0.58000         232.00 

      GROUND COVERS AND VINES (CROCUS SPECIES |                             |                             | 

      MIX)(CONT.)                             |                             |                             | 

    0830 656.40                 250.000  EACH |       9.25000        2312.50|      12.90000        3225.00|      10.00000        2500.00 

      GROUND COVERS AND VINES (HEMEROCALLIS   |                             |                             | 

      FULVA)(CONT.)                           |                             |                             | 

    0835 656.40                  60.000  EACH |       9.25000         555.00|      12.90000         774.00|      10.00000         600.00 

      GROUND COVERS AND VINES (HERMEROCALLUS  |                             |                             | 

      STELLA D'ORO)(CONT.)                    |                             |                             | 

    0840 656.40                 570.000  EACH |       9.25000        5272.50|      12.90000        7353.00|      10.00000        5700.00 

      GROUND COVERS AND VINES (LUPINUS        |                             |                             | 

      PERENNIS)(CONT.)                        |                             |                             | 

    0845 656.40                 135.000  EACH |      12.00000        1620.00|      15.99000        2158.65|      13.00000        1755.00 

      GROUND COVERS AND VINES (MATTEUCCIA     |                             |                             | 

      STRUTHIOPTERIS)(CONT.)                  |                             |                             | 

    0850 656.40                 700.000  EACH |       1.00000         700.00|       1.36000         952.00|       1.00000         700.00 

      GROUND COVERS AND VINES (NARCISSUS      |                             |                             | 

      'KING ALFRED')(CONT.)                   |                             |                             | 

    0855 656.40                  18.000  EACH |       9.50000         171.00|      19.60000         352.80|      10.00000         180.00 

      GROUND COVERS AND VINES (PARTHENOCISSUS |                             |                             | 

      QUINQUEFOLIA)(CONT.) (0.91 M STAKED)    |                             |                             | 
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    0860 656.40                  32.000  EACH |       9.50000         304.00|      13.93000         445.76|      10.00000         320.00 

      GROUND COVERS AND VINES (RUDBECKIA      |                             |                             | 

      GOLDSTRUN)(CONT.)                       |                             |                             | 

    0865 656.40                  32.000  EACH |       9.50000         304.00|      13.93000         445.76|      10.00000         320.00 

      GROUND COVERS AND VINES (SEDUM AUTUMN   |                             |                             | 

      JOY)(CONT.)                             |                             |                             | 

    0870 656.80               12500.000  CM   |      40.00000      500000.00|      43.93000      549125.00|      23.00000      287500.00 

      LANDSCAPE BACKFILL, TRUCK MEASUREMENT   |                             |                             | 

    0875 675.20                 136.000  SM   |     123.00000       16728.00|     128.96000       17538.56|     125.00000       17000.00 

      TRAFFIC SIGNS, TYPE A                   |                             |                             | 

    0880 675.21                  36.000  SM   |     241.00000        8676.00|     203.24000        7316.64|     197.00000        7092.00 

      TRAFFIC SIGNS, TYPE B                   |                             |                             | 

    0885 675.31                 840.000  KG   |       8.00000        6720.00|       5.42000        4552.80|       5.25000        4410.00 

      W-SHAPE STEEL SIGN POST                 |                             |                             | 

    0890 675.341                740.000  M    |      25.00000       18500.00|      25.79000       19084.60|      25.00000       18500.00 

      SQUARE TUBE SIGN POST AND ANCHOR        |                             |                             | 

    0895 675.41                   6.000  EACH |    1050.00000        6300.00|     980.09000        5880.54|     950.00000        5700.00 

      FOUNDATION FOR W-SHAPE STEEL POST, 600  |                             |                             | 

      MM DIAMETER                             |                             |                             | 

    0900 675.50                  30.000  EACH |       5.25000         157.50|       6.19000         185.70|       6.00000         180.00 

      REMOVING SIGNS                          |                             |                             | 

    0905 675.60                   6.000  EACH |      26.25000         157.50|      72.22000         433.32|      70.00000         420.00 

      ERECTING SALVAGED SIGNS                 |                             |                             | 

    0910 678.15                   1.000  EACH |  106000.00000      106000.00|  126895.20000      126895.20|  140000.00000      140000.00 

      TRAFFIC CONTROL SIGNAL SYSTEM,          |                             |                             | 

      INTERSECTION (PROP. VT ROUTE 100 @      |                             |                             | 

      BRIDGE STREET)                          |                             |                             | 

    0915 678.15                   1.000  EACH |   46000.00000       46000.00|   70153.45000       70153.45|   80000.00000       80000.00 

      TRAFFIC CONTROL SIGNAL SYSTEM,          |                             |                             | 

      INTERSECTION (VT ROUTE 15 @ EX. VT      |                             |                             | 

      ROUTE 100)                              |                             |                             | 

    0920 678.21                 520.000  M    |      26.00000       13520.00|      61.90000       32188.00|      45.00000       23400.00 

      ELECTRICAL CONDUIT (100                 |                             |                             | 

      MM)(PVC)(SCHEDULE 80)                   |                             |                             | 

    0925 678.21                 165.000  M    |      44.00000        7260.00|      72.22000       11916.30|      50.00000        8250.00 

      ELECTRICAL CONDUIT (125                 |                             |                             | 

      MM)(PVC)(SCHEDULE 80)                   |                             |                             | 

    0930 678.21                 110.000  M    |      38.00000        4180.00|      33.01000        3631.10|      34.00000        3740.00 

      ELECTRICAL CONDUIT (50                  |                             |                             | 

      MM)(PVC)(SCHEDULE 80)                   |                             |                             | 

    0935 678.21                  60.000  M    |      39.00000        2340.00|      33.01000        1980.60|      42.00000        2520.00 

      ELECTRICAL CONDUIT (75                  |                             |                             | 

      MM)(PVC)(SCHEDULE 80)                   |                             |                             | 
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    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 

    0940 678.23                 155.000  M    |      43.00000        6665.00|      61.90000        9594.50|      68.00000       10540.00 

      WIRED CONDUIT (50 MM)(PVC)(SCHEDULE 80) |                             |                             | 

    0945 678.25                  20.000  EACH |    2550.00000       51000.00|    1031.67000       20633.40|     800.00000       16000.00 

      PULL BOX, STANDARD                      |                             |                             | 

    0950 678.26                   6.000  EACH |     550.00000        3300.00|     809.86000        4859.16|     660.00000        3960.00 

      JUNCTION BOX                            |                             |                             | 

    0955 678.30                 165.000  M    |      85.00000       14025.00|     154.75000       25533.75|      79.00000       13035.00 

      ELECTRICAL CONDUIT SLEEVE (150          |                             |                             | 

      MM)(PVC)(SCHEDULE 80)                   |                             |                             | 

    0960 678.30                  63.000  M    |     138.00000        8694.00|     165.07000       10399.41|     126.00000        7938.00 

      ELECTRICAL CONDUIT SLEEVE (200          |                             |                             | 

      MM)(STEEL)                              |                             |                             | 

    0965 678.30                  90.000  M    |     146.00000       13140.00|     175.38000       15784.20|     138.00000       12420.00 

      ELECTRICAL CONDUIT SLEEVE (250          |                             |                             | 

      MM)(STEEL)                              |                             |                             | 

    0970 679.21                   4.000  EACH |     950.00000        3800.00|     928.50000        3714.00|     900.00000        3600.00 

      LIGHT POLE BASE                         |                             |                             | 

    0975 679.23                   4.000  EACH |     600.00000        2400.00|     871.76000        3487.04|     845.00000        3380.00 

      BREAKAWAY FEATURE FOR LIGHT POLE        |                             |                             | 

    0980 679.45                   4.000  EACH |    1200.00000        4800.00|    2476.00000        9904.00|    2400.00000        9600.00 

      LIGHT POLE                              |                             |                             | 

    0985 679.47                   5.000  EACH |     600.00000        3000.00|     825.34000        4126.70|     800.00000        4000.00 

      BRACKET ARM                             |                             |                             | 

    0990 679.55                   3.000  EACH |    3500.00000       10500.00|    2527.59000        7582.77|    2450.00000        7350.00 

      POWER DROP STANCHION, STREET LIGHTING   |                             |                             | 

    0995 690.50                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

      PRICE ADJUSTMENT, FUEL (N.A.B.I.)       |                             |                             | 

    1000 900.608                850.000  CM   |      45.00000       38250.00|      30.74000       26129.00|      20.00000       17000.00 

      SPECIAL PROVISION (CLAY BORROW)         |                             |                             | 

    1005 900.608                 50.000  CM   |     630.00000       31500.00|     230.07000       11503.50|     250.00000       12500.00 

      SPECIAL PROVISION (GABION RETAINING     |                             |                             | 

      WALL)                                   |                             |                             | 

    1010 900.608                 70.000  CM   |     100.00000        7000.00|      85.46000        5982.20|     150.00000       10500.00 

      SPECIAL PROVISION (STONE FILL, CULVERT  |                             |                             | 

      LINING)                                 |                             |                             | 

    1015 900.620                  2.000  EACH |    4395.00000        8790.00|    2816.46000        5632.92|    5250.00000       10500.00 

      SPECIAL PROVISION (CONCRETE OUTLET      |                             |                             | 

      STRUCTURE WITH CAST IRON GRATE)         |                             |                             | 

    1020 900.620                120.000  EACH |      45.00000        5400.00|      44.36000        5323.20|      43.00000        5160.00 

      SPECIAL PROVISION (DELINEATOR WITH      |                             |                             | 

      STEEL POST)                             |                             |                             | 
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    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 

    1025 900.620                  5.000  EACH |    3500.00000       17500.00|    1960.17000        9800.85|    1900.00000        9500.00 

      SPECIAL PROVISION (LUMINAIRE, LED)      |                             |                             | 

    1030 900.620                  2.000  EACH |    1090.00000        2180.00|    4642.51000        9285.02|    3000.00000        6000.00 

      SPECIAL PROVISION (RELOCATE SIGN,       |                             |                             | 

      COMMERICAL/LIGHTED)                     |                             |                             | 

    1035 900.620                  1.000  EACH |   10000.00000       10000.00|    9431.51000        9431.51|   10000.00000       10000.00 

      SPECIAL PROVISION (TEMPORARY SEDIMENT   |                             |                             | 

      BASIN)(STA 7+070 LT)                    |                             |                             | 

    1040 900.620                  1.000  EACH |   10000.00000       10000.00|    8119.23000        8119.23|    4000.00000        4000.00 

      SPECIAL PROVISION (TEMPORARY SEDIMENT   |                             |                             | 

      BASIN)(STA 8+280 LT)                    |                             |                             | 

    1045 900.620                  1.000  EACH |   10000.00000       10000.00|   11585.63000       11585.63|   10000.00000       10000.00 

      SPECIAL PROVISION (TEMPORARY SEDIMENT   |                             |                             | 

      BASIN)(STA 9+170 LT)                    |                             |                             | 

    1050 900.635               7100.000  KG   |       7.00000       49700.00|       1.03000        7313.00|       7.00000       49700.00 

      SPECIAL PROVISION (EMULSIFIED           |                             |                             | 

      ASPHALT)(RS-1H OR CRS-1H)               |                             |                             | 

    1055 900.640                 95.000  M    |     175.00000       16625.00|     173.68000       16499.60|     168.35000       15993.25 

      SPECIAL PROVISION (PRESSURE TREATED     |                             |                             | 

      BOARD FENCE, 1.8 M)                     |                             |                             | 

    1060 900.640                 92.000  M    |     258.00000       23736.00|     236.93000       21797.56|     264.00000       24288.00 

      SPECIAL PROVISION (VERTICAL GRANITE     |                             |                             | 

      CURB, MOUNTABLE)                        |                             |                             | 

    1065 900.645                         LUMP |   20000.00000       20000.00|   12178.84000       12178.84|   20000.00000       20000.00 

      SPECIAL PROVISION (TEMPORARY RELOCATION |                             |                             | 

      OF STREAM)                              |                             |                             | 

    1070 900.645                         LUMP |    3878.00000        3878.00|   11843.55000       11843.55|    7500.00000        7500.00 

      SPECIAL PROVISION (TEMPORARY ROADWAY    |                             |                             | 

      WIDENING)(PHASE 3A)                     |                             |                             | 

    1075 900.645                         LUMP |   91118.00000       91118.00|  114522.41000      114522.41|   85000.00000       85000.00 

      SPECIAL PROVISION (TEMPORARY ROADWAY    |                             |                             | 

      WIDENING)(PHASE 8A)                     |                             |                             | 

    1080 900.645                         LUMP |   75000.00000       75000.00|   40069.49000       40069.49|   50000.00000       50000.00 

      SPECIAL PROVISION (TEMPORARY ROADWAY    |                             |                             | 

      WIDENING)(PHASE 8B)                     |                             |                             | 

    1085 900.645                         LUMP |   41080.00000       41080.00|   60037.94000       60037.94|   85000.00000       85000.00 

      SPECIAL PROVISION (TEMPORARY ROADWAY    |                             |                             | 

      WIDENING)(PHASE 9A)                     |                             |                             | 

    1090 900.650                  1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

      SPECIAL PROVISION (MAT DENSITY PAY      |                             |                             | 

      ADJUSTMENT, SMALL QUANTITY)(N.A.B.I.)   |                             |                             | 
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    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 

    1095 900.650                  1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

      SPECIAL PROVISION (MIXTURE PAY          |                             |                             | 

      ADJUSTMENT)(N.A.B.I.)                   |                             |                             | 

    1100 900.675                114.000  SM   |      69.00000        7866.00|      58.03000        6615.42|      70.00000        7980.00 

      SPECIAL PROVISION (PORTLAND CEMENT      |                             |                             | 

      CONCRETE ISLAND TREATMENT, 150 MM)      |                             |                             | 

    1105 900.675                435.000  SM   |     168.00000       73080.00|     154.75000       67316.25|     180.00000       78300.00 

      SPECIAL PROVISION (STAMPED CONCRETE     |                             |                             | 

      ISLAND, 200 MM)                         |                             |                             | 

    1110 900.680                528.000  T    |      87.00000       45936.00|      88.36000       46654.08|      90.00000       47520.00 

      SPECIAL PROVISION (BITUMINOUS CONCRETE  |                             |                             | 

      PAVEMENT, SMALL QUANTITY)               |                             |                             | 

    1115 601.0205    AA1         19.000  M    |                             |                             | 

      300 CAAP 1.52 (68 X 12)                 |                             |                             | 

    1120 601.0405    AA2         19.000  M    |                             |                             | 

      300 PCCSP 1.63 (68 X 12)                |                             |                             | 

    1125 601.0905    AA3         19.000  M    |     122.00000        2318.00|      88.44000        1680.36|      60.00000        1140.00 

      300 CPEP                                |                             |                             | 

    1130 601.0210    BB1        143.600  M    |                             |                             | 

      375 CAAP 1.52 (68 X 12)                 |                             |                             | 

    1135 601.0410    BB2        143.600  M    |                             |                             | 

      375 PCCSP 1.63 (68 X 12)                |                             |                             | 

    1140 601.0910    BB3        143.600  M    |     123.00000       17662.80|      89.81000       12896.72|      62.00000        8903.20 

      375 CPEP                                |                             |                             | 

    1145 601.0215    CC1         90.700  M    |                             |                             | 

      450 CAAP 1.52 (68 X 12)                 |                             |                             | 

    1150 601.0415    CC2         90.700  M    |                             |                             | 

      450 PCCSP 1.63 (68 X 12)                |                             |                             | 

    1155 601.0915    CC3         90.700  M    |     135.00000       12244.50|     100.60000        9124.42|      72.00000        6530.40 

      450 CPEP                                |                             |                             | 

    1160 601.0225    DD1         63.400  M    |                             |                             | 

      600 CAAP 1.52 (68 X 12)                 |                             |                             | 

    1165 601.0425    DD2         63.400  M    |                             |                             | 

      600 PCCSP 1.63 (68 X 12)                |                             |                             | 

    1170 601.0920    DD3         63.400  M    |     156.00000        9890.40|     135.64000        8599.58|      90.00000        5706.00 

      600 CPEP                                |                             |                             | 

    1175 601.0236    EE1         89.700  M    |                             |                             | 

      750 CAAP 1.91 (68 X 12)                 |                             |                             | 

    1180 601.0436    EE2         89.700  M    |                             |     246.41000       22102.98| 

      750 PCCSP 2.01 (68 X 12)                |                             |                             | 

    1185 601.0925    EE3         89.700  M    |     200.00000       17940.00|                             |     130.00000       11661.00 

      750 CPEP                                |                             |                             | 
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    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 

    1190 601.0246    FF1         25.500  M    |                             |                             | 

      900 CAAP 1.91 (68 X 12)                 |                             |                             | 

    1195 601.0446    FF2         25.500  M    |                             |                             | 

      900 PCCSP 2.01 (68 X 12)                |                             |                             | 

    1200 601.0930    FF3         25.500  M    |     250.00000        6375.00|     273.33000        6969.92|     200.00000        5100.00 

      900 CPEP                                |                             |                             | 

    1205 601.0257    GG1        125.000  M    |                             |                             | 

      1200 CAAP 2.67 (68 X 12)                |                             |                             | 

    1210 601.0457    GG2        125.000  M    |     425.00000       53125.00|     450.75000       56343.75|     340.00000       42500.00 

      1200 PCCSP 2.77 (68 X 12)               |                             |                             | 

    1215 601.0810    HH1        163.500  M    |                             |                             | 

      375 RCP CLASS III                       |                             |                             | 

    1220 601.2610    HH2        163.500  M    |     125.00000       20437.50|      91.53000       14965.16|      60.00000        9810.00 

      375 CPEP(SL)                            |                             |                             | 

    1225 601.0815    II1        867.000  M    |                             |                             | 

      450 RCP CLASS III                       |                             |                             | 

    1230 601.2615    II2        867.000  M    |     135.00000      117045.00|     103.62000       89838.54|      70.00000       60690.00 

      450 CPEP(SL)                            |                             |                             | 

    1235 601.0835    JJ1        682.000  M    |                             |                             | 

      750 RCP CLASS III                       |                             |                             | 

    1240 601.2625    JJ2        682.000  M    |     200.00000      136400.00|     170.58000      116335.56|     130.00000       88660.00 

      750 CPEP(SL)                            |                             |                             | 

    1245 601.0845    KK1        372.000  M    |                             |                             | 

      900 RCP CLASS III                       |                             |                             | 

    1250 601.2630    KK2        372.000  M    |     250.00000       93000.00|     206.02000       76639.44|     180.00000       66960.00 

      900 CPEP(SL)                            |                             |                             | 

    1255 601.6010    LL1          9.000  EACH |     176.00000        1584.00|     288.26000        2594.34|     200.00000        1800.00 

      375 CSPES 1.63 (68 X 12)                |                             |                             | 

    1260 601.6210    LL2          9.000  EACH |                             |                             | 

      375 CAAPES 1.52 (68 X 12)               |                             |                             | 

    1265 601.6015    MM1          3.000  EACH |     200.00000         600.00|     323.13000         969.39|     300.00000         900.00 

      450 CSPES 1.63 (68 X 12)                |                             |                             | 

    1270 601.6215    MM2          3.000  EACH |                             |                             | 

      450 CAAPES 1.52 (68 X 12)               |                             |                             | 

    1275 601.6036    NN1          1.000  EACH |     463.00000         463.00|     589.66000         589.66|     600.00000         600.00 

      750 CSPES 2.01 (68 X 12)                |                             |                             | 

    1280 601.6236    NN2          1.000  EACH |                             |                             | 

      750 CAAPES 1.91 (68 X 12)               |                             |                             | 

    1285 601.6046    OO1          1.000  EACH |     592.00000         592.00|     719.13000         719.13|     800.00000         800.00 

      900 CSPES 2.01 (68 X 12)                |                             |                             | 

    1290 601.6246    OO2          1.000  EACH |                             |                             | 

      900 CAAPES 1.91 (68 X 12)               |                             |                             | 
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    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 

    1295 601.6057    PP1          2.000  EACH |    1200.00000        2400.00|    1471.76000        2943.52|    1500.00000        3000.00 

      1200 CSPES 2.77 (68 X 12)               |                             |                             | 

    1300 601.6257    PP2          2.000  EACH |                             |                             | 

      1200 CAAPES 2.67 (68 X 12)              |                             |                             | 

         SECTION TOTALS                       |           $    11,650,324.00|           $    11,953,592.58|           $    12,895,773.81 

    ------------------------------------------+-----------------------------+-----------------------------+------------------------------- 

         COMMON ITEMS TOTAL                   |           $    11,650,324.00|           $    11,953,592.58|           $    12,895,773.81 

                                              |                             |                             | 

         CONTRACT TOTALS (LOW COST)           |           $    11,650,324.00|           $    11,953,592.58|           $    12,895,773.81 

    ==================================================================================================================================== 
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    ===================================================================================================================================== 

                                              |(   7  ) 11008052            |(       )                    |(      ) 

                                              |ENGINEERS CONSTRUCTION, INC. |                             | 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 

    SECTION 0001   ROADWAY 

                                              |                             |                             | 

    0005 201.10                          LUMP |   44600.00000       44600.00|                             | 

      CLEARING AND GRUBBING, INCLUDING        |                             |                             | 

      INDIVIDUAL TREES AND STUMPS             |                             |                             | 

    0010 202.10                   1.000  EACH |    5000.00000        5000.00|                             | 

      DEMOLITION AND DISPOSAL OF BUILDING     |                             |                             | 

      (STA. 9+020, LT)                        |                             |                             | 

    0015 202.10                   1.000  EACH |    2000.00000        2000.00|                             | 

      DEMOLITION AND DISPOSAL OF BUILDING     |                             |                             | 

      (STA. 9+025, RT)                        |                             |                             | 

    0020 203.15              113700.000  CM   |      12.00000     1364400.00|                             | 

      COMMON EXCAVATION                       |                             |                             | 

    0025 203.16                8210.000  CM   |      29.35000      240963.50|                             | 

      SOLID ROCK EXCAVATION                   |                             |                             | 

    0030 203.20                4700.000  CM   |      19.50000       91650.00|                             | 

      MUCK EXCAVATION                         |                             |                             | 

    0035 203.25                 240.000  CM   |      19.50000        4680.00|                             | 

      CHANNEL EXCAVATION OF EARTH             |                             |                             | 

    0040 203.28                 350.000  CM   |      28.00000        9800.00|                             | 

      EXCAVATION OF SURFACES AND PAVEMENTS    |                             |                             | 

    0045 203.31               28526.000  CM   |      25.00000      713150.00|                             | 

      SAND BORROW                             |                             |                             | 

    0050 203.32                1430.000  CM   |      25.00000       35750.00|                             | 

      GRANULAR BORROW                         |                             |                             | 

    0055 204.20               18000.000  CM   |       7.00000      126000.00|                             | 

      TRENCH EXCAVATION OF EARTH              |                             |                             | 

    0060 204.21                 900.000  CM   |      82.00000       73800.00|                             | 

      TRENCH EXCAVATION OF ROCK               |                             |                             | 

    0065 204.22                   1.000  CM   |      75.00000          75.00|                             | 

      TRENCH EXCAVATION OF EARTH, EXPLORATORY |                             |                             | 

      (N.A.B.I.)                              |                             |                             | 

    0070 204.25                2620.000  CM   |      18.00000       47160.00|                             | 

      STRUCTURE EXCAVATION                    |                             |                             | 

    0075 204.30                1150.000  CM   |      36.00000       41400.00|                             | 

      GRANULAR BACKFILL FOR STRUCTURES        |                             |                             | 

    0080 205.20                1650.000  SM   |      26.50000       43725.00|                             | 

      DRILLING AND BLASTING OF SOLID ROCK     |                             |                             | 

      SUBGRADE                                |                             |                             | 

    0085 210.10                 900.000  SM   |      11.00000        9900.00|                             | 

      COLD PLANING, BITUMINOUS PAVEMENT       |                             |                             | 
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    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 

    0090 301.15                2050.000  CM   |      31.00000       63550.00|                             | 

      SUBBASE OF GRAVEL                       |                             |                             | 

    0095 301.35               39000.000  CM   |      35.00000     1365000.00|                             | 

      SUBBASE OF DENSE GRADED CRUSHED STONE   |                             |                             | 

    0100 401.10                 150.000  CM   |      40.00000        6000.00|                             | 

      AGGREGATE SURFACE COURSE                |                             |                             | 

    0105 406.50                   1.000  LU   |       1.00000           1.00|                             | 

      PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B |                             |                             | 

      I.)                                     |                             |                             | 

    0110 490.30               20900.000  T    |      73.20000     1529880.00|                             | 

      SUPERPAVE BITUMINOUS CONCRETE PAVEMENT  |                             |                             | 

    0115 490.31                   1.000  LU   |       1.00000           1.00|                             | 

      AIR VOIDS PAY ADJUSTMENT (N.A.B.I.)     |                             |                             | 

    0120 490.32                   1.000  LU   |       1.00000           1.00|                             | 

      MAT DENSITY PAY ADJUSTMENT (N.A.B.I.)   |                             |                             | 

    0125 490.33                   1.000  LU   |       1.00000           1.00|                             | 

      SURFACE TOLERANCE PAY ADJUSTMENT (N.A.B |                             |                             | 

      I.)                                     |                             |                             | 

    0130 490.34                   1.000  LU   |       1.00000           1.00|                             | 

      LONGITUDINAL JOINT COMPACTION PAY       |                             |                             | 

      ADJUSTMENT (N.A.B.I.)                   |                             |                             | 

    0135 501.34                 302.000  CM   |     537.00000      162174.00|                             | 

      CONCRETE, HIGH PERFORMANCE CLASS B      |                             |                             | 

    0140 507.15               19066.000  KG   |       3.00000       57198.00|                             | 

      REINFORCING STEEL                       |                             |                             | 

    0145 507.17                9380.000  KG   |       4.60000       43148.00|                             | 

      EPOXY COATED REINFORCING STEEL          |                             |                             | 

    0150 514.10                  65.000  L    |      20.00000        1300.00|                             | 

      WATER REPELLENT, SILANE                 |                             |                             | 

    0155 540.10                          LUMP |  393000.00000      393000.00|                             | 

      PRECAST CONCRETE STRUCTURE (2.7 M X 2.1 |                             |                             | 

      M X 87.0 M BOX WITH BAFFLES)            |                             |                             | 

    0160 540.10                          LUMP |  157500.00000      157500.00|                             | 

      PRECAST CONCRETE STRUCTURE (3.0 M X 3.0 |                             |                             | 

      M X 23.1 M BOX W/LIGHTING SYSTEM)       |                             |                             | 

    0165 545.20                          LUMP |  375000.00000      375000.00|                             | 

      PREFABRICATED MULTI-MODAL BRIDGE (263   |                             |                             | 

      SM - EST.)                              |                             |                             | 

    0170 601.0855               187.800  M    |     347.00000       65166.60|                             | 

      1200 RCP CLASS III                      |                             |                             | 

    0175 604.20                  60.000  EACH |    2700.00000      162000.00|                             | 

      PRECAST REINFORCED CONCRETE CATCH BASIN |                             |                             | 

      WITH CAST IRON GRATE                    |                             |                             | 
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    0180 604.21                   2.000  EACH |    3000.00000        6000.00|                             | 

      PRECAST REINFORCED CONCRETE MANHOLE     |                             |                             | 

      WITH CAST IRON COVER                    |                             |                             | 

    0185 604.40                  10.000  EACH |     800.00000        8000.00|                             | 

      CHANGING ELEVATION OF DROP INLETS,      |                             |                             | 

      CATCH BASINS, OR MANHOLES               |                             |                             | 

    0190 604.42                   3.000  EACH |     800.00000        2400.00|                             | 

      CHANGING ELEVATION OF SEWER MANHOLES    |                             |                             | 

    0195 605.11                1800.000  M    |      64.00000      115200.00|                             | 

      200 MM UNDERDRAIN PIPE                  |                             |                             | 

    0200 605.21                  70.000  M    |      51.00000        3570.00|                             | 

      200 MM UNDERDRAIN CARRIER PIPE          |                             |                             | 

    0205 605.95                  17.000  EACH |     375.00000        6375.00|                             | 

      UNDERDRAIN FLUSHING BASIN               |                             |                             | 

    0210 608.15                 250.000  HR   |      75.00000       18750.00|                             | 

      POWER GRADER RENTAL                     |                             |                             | 

    0215 608.25                 800.000  HR   |      75.00000       60000.00|                             | 

      ALL PURPOSE EXCAVATOR RENTAL, TYPE I    |                             |                             | 

    0220 608.30                 800.000  HR   |      50.00000       40000.00|                             | 

      POWER BROOM RENTAL, TYPE I              |                             |                             | 

    0225 608.37                 800.000  HR   |      75.00000       60000.00|                             | 

      TRUCK RENTAL                            |                             |                             | 

    0230 609.10                4000.000  CM   |       2.50000       10000.00|                             | 

      DUST CONTROL WITH WATER                 |                             |                             | 

    0235 609.15                  10.000  T    |     850.00000        8500.00|                             | 

      DUST AND ICE CONTROL WITH CALCIUM       |                             |                             | 

      CHLORIDE                                |                             |                             | 

    0240 613.10                3200.000  CM   |      35.00000      112000.00|                             | 

      STONE FILL, TYPE I                      |                             |                             | 

    0245 613.11                 220.000  CM   |      47.50000       10450.00|                             | 

      STONE FILL, TYPE II                     |                             |                             | 

    0250 613.12                 400.000  CM   |      47.50000       19000.00|                             | 

      STONE FILL, TYPE III                    |                             |                             | 

    0255 616.20                 110.000  M    |      82.00000        9020.00|                             | 

      GRANITE SLOPE EDGING                    |                             |                             | 

    0260 616.21                1635.000  M    |      85.00000      138975.00|                             | 

      VERTICAL GRANITE CURB                   |                             |                             | 

    0265 616.28                 405.000  M    |      65.00000       26325.00|                             | 

      CAST-IN-PLACE CONCRETE CURB, TYPE B     |                             |                             | 

    0270 616.305                200.000  M    |      30.00000        6000.00|                             | 

      BITUMINOUS CONCRETE CURB, TYPE A        |                             |                             | 
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    0275 617.10                  15.000  EACH |      85.00000        1275.00|                             | 

      RELOCATE MAILBOX, SINGLE SUPPORT        |                             |                             | 

    0280 617.12                   2.000  EACH |     100.00000         200.00|                             | 

      RELOCATE MAILBOX, MULTIPLE SUPPORT      |                             |                             | 

    0285 618.10                  88.000  SM   |      53.00000        4664.00|                             | 

      PORTLAND CEMENT CONCRETE SIDEWALK, 125  |                             |                             | 

      MM                                      |                             |                             | 

    0290 618.15                  30.000  T    |     150.00000        4500.00|                             | 

      BITUMINOUS CONCRETE SIDEWALK            |                             |                             | 

    0295 618.30                   2.000  SM   |     500.00000        1000.00|                             | 

      DETECTABLE WARNING SURFACE              |                             |                             | 

    0300 619.14                   6.000  EACH |    1500.00000        9000.00|                             | 

      BOLLARDS                                |                             |                             | 

    0305 619.17                 120.000  EACH |      25.00000        3000.00|                             | 

      YIELDING MARKER POSTS                   |                             |                             | 

    0310 620.12                 750.000  M    |      50.00000       37500.00|                             | 

      CHAIN-LINK FENCE, 1.8 M (VINYL COATED)  |                             |                             | 

    0315 620.16                  21.000  M    |     100.00000        2100.00|                             | 

      GATE FOR CHAIN-LINK FENCE, 1.8 M (VINYL |                             |                             | 

      COATED)                                 |                             |                             | 

    0317 620.21                  30.000  EACH |     135.00000        4050.00|                             | 

      BRACING ASSEMBLY FOR CHAIN-LINK FENCE,  |                             |                             | 

      1.8 M                                   |                             |                             | 

    0320 620.50                  29.000  M    |      20.00000         580.00|                             | 

      REMOVING AND RESETTING FENCE            |                             |                             | 

    0325 620.55                  29.000  M    |      10.00000         290.00|                             | 

      REMOVAL OF EXISTING FENCE               |                             |                             | 

    0330 621.20                1500.000  M    |      45.00000       67500.00|                             | 

      STEEL BEAM GUARDRAIL, GALVANIZED        |                             |                             | 

    0335 621.50                  11.000  EACH |    1500.00000       16500.00|                             | 

      MANUFACTURED TERMINAL SECTION, FLARED   |                             |                             | 

    0340 621.60                   8.000  EACH |     600.00000        4800.00|                             | 

      ANCHOR FOR STEEL BEAM RAIL              |                             |                             | 

    0345 621.72                   4.000  EACH |    4500.00000       18000.00|                             | 

      GUARDRAIL APPROACH SECTION, GALVANIZED  |                             |                             | 

      NETC 2 RAIL                             |                             |                             | 

    0350 621.75                  82.000  M    |      22.00000        1804.00|                             | 

      REMOVE AND RESET GUARDRAIL              |                             |                             | 

    0355 621.80                  91.000  M    |      10.00000         910.00|                             | 

      REMOVAL AND DISPOSAL OF GUARDRAIL       |                             |                             | 

    0360 621.90                 200.000  M    |     160.00000       32000.00|                             | 

      TEMPORARY TRAFFIC BARRIER               |                             |                             | 
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    0365 621.95                 200.000  M    |      33.00000        6600.00|                             | 

      REMOVE AND RESET TEMPORARY TRAFFIC      |                             |                             | 

      BARRIER                                 |                             |                             | 

    0370 622.10                   2.000  CM   |     350.00000         700.00|                             | 

      INSULATION BOARD                        |                             |                             | 

    0375 625.10                  41.000  M    |      98.00000        4018.00|                             | 

      SLEEVES FOR UTILITIES (1 X 150          |                             |                             | 

      MM)(C-900)                              |                             |                             | 

    0380 625.10                  24.000  M    |     150.00000        3600.00|                             | 

      SLEEVES FOR UTILITIES (1 X 300          |                             |                             | 

      MM)(C-900)                              |                             |                             | 

    0385 625.10                 170.000  M    |     262.00000       44540.00|                             | 

      SLEEVES FOR UTILITIES (1 X 450          |                             |                             | 

      MM)(C-905)                              |                             |                             | 

    0390 625.10                  60.000  M    |     266.00000       15960.00|                             | 

      SLEEVES FOR UTILITIES (1 X 500          |                             |                             | 

      MM)(C-905)                              |                             |                             | 

    0395 625.10                 150.000  M    |     282.00000       42300.00|                             | 

      SLEEVES FOR UTILITIES (1 X 600          |                             |                             | 

      MM)(C-905)                              |                             |                             | 

    0400 629.23                  47.000  M    |     177.00000        8319.00|                             | 

      SEAMLESS COPPER WATER TUBE (25 MM)      |                             |                             | 

    0405 629.23                  44.000  M    |     180.00000        7920.00|                             | 

      SEAMLESS COPPER WATER TUBE (50 MM)      |                             |                             | 

    0410 629.24                  26.000  M    |     154.00000        4004.00|                             | 

      DUCTILE IRON PIPE, CEMENT-LINED (150 MM |                             |                             | 

    0415 629.24                 295.000  M    |     164.00000       48380.00|                             | 

      DUCTILE IRON PIPE, CEMENT-LINED (200 MM |                             |                             | 

    0420 629.24                  45.000  M    |     230.00000       10350.00|                             | 

      DUCTILE IRON PIPE, CEMENT-LINED (250 MM |                             |                             | 

    0425 629.24                 145.000  M    |     253.00000       36685.00|                             | 

      DUCTILE IRON PIPE, CEMENT-LINED (300 MM |                             |                             | 

    0430 629.25                   1.000  EACH |     263.00000         263.00|                             | 

      EXTENSION SERVICE BOX AND CURB STOP (25 |                             |                             | 

      MM)                                     |                             |                             | 

    0435 629.25                   3.000  EACH |     550.00000        1650.00|                             | 

      EXTENSION SERVICE BOX AND CURB STOP (50 |                             |                             | 

      MM)                                     |                             |                             | 

    0437 629.26                   1.000  EACH |     775.00000         775.00|                             | 

      GATE VALVE (100 MM)                     |                             |                             | 

    0440 629.26                   4.000  EACH |     930.00000        3720.00|                             | 

      GATE VALVE (150 MM)                     |                             |                             | 
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    0445 629.26                   2.000  EACH |    1255.00000        2510.00|                             | 

      GATE VALVE (200 MM)                     |                             |                             | 

    0450 629.26                   1.000  EACH |    1900.00000        1900.00|                             | 

      GATE VALVE (250 MM)                     |                             |                             | 

    0455 629.26                   2.000  EACH |    2250.00000        4500.00|                             | 

      GATE VALVE (300 MM)                     |                             |                             | 

    0460 629.28                   4.000  EACH |    3620.00000       14480.00|                             | 

      HYDRANT                                 |                             |                             | 

    0465 629.30                   1.000  EACH |     700.00000         700.00|                             | 

      REMOVE HYDRANT                          |                             |                             | 

    0470 629.39                   2.000  EACH |    1160.00000        2320.00|                             | 

      CORPORATION STOP (50 MM)                |                             |                             | 

    0475 629.42                          LUMP |   15120.00000       15120.00|                             | 

      TRANSFER TO NEW SYSTEM, WATER SYSTEM    |                             |                             | 

    0480 630.10                 650.000  HR   |      52.00000       33800.00|                             | 

      UNIFORMED TRAFFIC OFFICERS              |                             |                             | 

    0485 630.15                9500.000  HR   |      30.00000      285000.00|                             | 

      FLAGGERS                                |                             |                             | 

    0490 631.10                          LUMP |   30000.00000       30000.00|                             | 

      FIELD OFFICE, ENGINEERS                 |                             |                             | 

    0495 631.16                          LUMP |     500.00000         500.00|                             | 

      TESTING EQUIPMENT, CONCRETE             |                             |                             | 

    0500 631.17                          LUMP |     500.00000         500.00|                             | 

      TESTING EQUIPMENT, BITUMINOUS           |                             |                             | 

    0505 631.26                3000.000  DL   |       1.00000        3000.00|                             | 

      FIELD OFFICE TELEPHONE (N.A.B.I.)       |                             |                             | 

    0510 634.10                2080.000  HR   |      10.00000       20800.00|                             | 

      EMPLOYEE TRAINEESHIP                    |                             |                             | 

    0515 635.11                          LUMP | 1087060.99000     1087060.99|                             | 

      MOBILIZATION/DEMOBILIZATION             |                             |                             | 

    0520 641.10                          LUMP |   40000.00000       40000.00|                             | 

      TRAFFIC CONTROL                         |                             |                             | 

    0522 641.12                          LUMP |   26000.00000       26000.00|                             | 

      PUBLIC RELATIONS OFFICER                |                             |                             | 

    0525 641.15                   6.000  EACH |   13500.00000       81000.00|                             | 

      PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             | 

    0530 646.406               7400.000  M    |       3.50000       25900.00|                             | 

      DURABLE 100 MM WHITE LINE, RECESSED     |                             |                             | 

      POLYUREA                                |                             |                             | 

    0535 646.416              11500.000  M    |       3.50000       40250.00|                             | 

      DURABLE 100 MM YELLOW LINE, RECESSED    |                             |                             | 

      POLYUREA                                |                             |                             | 

 

 

 

 



                                                  VERMONT AGENCY OF TRANSPORTATION                             RUN DATE : 03/08/13 

                                                LETTING DATE : 03/08/13  11:00 A.M.                            CALL : 001  PAGE : 39 

                                                           RESULTS OF BIDS 

 

         PROJECT(S): MORRISTOWN STP F 029-1(2)                                       CONTRACT ID   : 78D082 

 

 

    ===================================================================================================================================== 

                                              |(   7  ) 11008052            |(       )                    |(      ) 

                                              |ENGINEERS CONSTRUCTION, INC. |                             | 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
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    0540 646.456               1150.000  M    |      10.00000       11500.00|                             | 

      DURABLE 200 MM YELLOW LINE, RECESSED    |                             |                             | 

      POLYUREA                                |                             |                             | 

    0545 646.486                125.000  M    |      40.00000        5000.00|                             | 

      DURABLE 600 MM STOP BAR, RECESSED       |                             |                             | 

      POLYUREA                                |                             |                             | 

    0550 646.491                113.000  EACH |     150.00000       16950.00|                             | 

      DURABLE LETTER OR SYMBOL, TYPE I TAPE   |                             |                             | 

    0555 646.507                 15.000  M    |     130.00000        1950.00|                             | 

      DURABLE CROSSWALK MARKING, RECESSED     |                             |                             | 

      TYPE I TAPE                             |                             |                             | 

    0560 646.600               6000.000  M    |       0.50000        3000.00|                             | 

      TEMPORARY 100 MM WHITE LINE             |                             |                             | 

    0565 646.610               6000.000  M    |       0.50000        3000.00|                             | 

      TEMPORARY 100 MM YELLOW LINE            |                             |                             | 

    0570 646.680                 65.000  M    |      10.00000         650.00|                             | 

      TEMPORARY 600 MM STOP BAR               |                             |                             | 

    0575 646.75                 405.000  EACH |       2.25000         911.25|                             | 

      RAISED PAVEMENT MARKERS, TYPE II        |                             |                             | 

    0580 646.76                 900.000  EACH |       2.00000        1800.00|                             | 

      LINE STRIPING TARGETS                   |                             |                             | 

    0585 646.85                 400.000  SM   |      11.00000        4400.00|                             | 

      REMOVAL OF EXISTING PAVEMENT MARKINGS   |                             |                             | 

    0590 649.11                5360.000  SM   |       1.25000        6700.00|                             | 

      GEOTEXTILE FOR ROADBED SEPARATOR        |                             |                             | 

    0595 649.31                1950.000  SM   |       2.50000        4875.00|                             | 

      GEOTEXTILE UNDER STONE FILL             |                             |                             | 

    0600 649.51                1055.000  SM   |       8.00000        8440.00|                             | 

      GEOTEXTILE FOR SILT FENCE               |                             |                             | 

    0605 649.515                450.000  SM   |      14.00000        6300.00|                             | 

      GEOTEXTILE FOR SILT FENCE, WOVEN WIRE   |                             |                             | 

      REINFORCED                              |                             |                             | 

    0610 651.15                 700.000  KG   |      13.25000        9275.00|                             | 

      SEED                                    |                             |                             | 

    0615 651.17                 490.000  KG   |       4.50000        2205.00|                             | 

      SEED, WINTER RYE                        |                             |                             | 

    0620 651.18                4000.000  KG   |       1.50000        6000.00|                             | 

      FERTILIZER                              |                             |                             | 

    0625 651.20                  35.000  T    |     150.00000        5250.00|                             | 

      AGRICULTURAL LIMESTONE                  |                             |                             | 

    0630 651.25                  35.000  T    |     375.00000       13125.00|                             | 

      HAY MULCH                               |                             |                             | 
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    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 

    0635 651.35                7110.000  CM   |      50.00000      355500.00|                             | 

      TOPSOIL                                 |                             |                             | 

    0640 651.40                6200.000  SM   |      18.00000      111600.00|                             | 

      GRUBBING MATERIAL                       |                             |                             | 

    0645 652.10                          LUMP |    4750.00000        4750.00|                             | 

      EPSC PLAN                               |                             |                             | 

    0650 652.20                1000.000  HR   |      35.00000       35000.00|                             | 

      MONITORING EPSC PLAN                    |                             |                             | 

    0655 652.30                   1.000  LU   |   12667.16000       12667.16|                             | 

      MAINTENANCE OF EPSC PLAN (N.A.B.I.)     |                             |                             | 

    0660 653.20               10300.000  SM   |       1.35000       13905.00|                             | 

      TEMPORARY EROSION MATTING               |                             |                             | 

    0665 653.25                 300.000  CM   |      55.00000       16500.00|                             | 

      TEMPORARY STONE CHECK DAM, TYPE I       |                             |                             | 

    0670 653.35                  89.000  CM   |      55.00000        4895.00|                             | 

      VEHICLE TRACKING PAD                    |                             |                             | 

    0675 653.40                  20.000  EACH |     200.00000        4000.00|                             | 

      INLET PROTECTION DEVICE, TYPE I         |                             |                             | 

    0680 653.50                 710.000  M    |       8.50000        6035.00|                             | 

      BARRIER FENCE                           |                             |                             | 

    0685 653.55                5800.000  M    |       3.00000       17400.00|                             | 

      PROJECT DEMARCATION FENCE               |                             |                             | 

    0690 656.20                  35.000  EACH |     200.00000        7000.00|                             | 

      EVERGREEN TREES (ABIES CONCOLOR)(B&B)(1 |                             |                             | 

      52 - 1.68 M HT)                         |                             |                             | 

    0695 656.20                  58.000  EACH |      90.00000        5220.00|                             | 

      EVERGREEN TREES (LARIX LARICINA)(B&B)(1 |                             |                             | 

      52 - 1.68 M HT)                         |                             |                             | 

    0700 656.20                  89.000  EACH |     220.00000       19580.00|                             | 

      EVERGREEN TREES (PICEA GLAUCA)(B&B)(2.  |                             |                             | 

      13 - 2.44 M HT)                         |                             |                             | 

    0705 656.20                  17.000  EACH |     210.00000        3570.00|                             | 

      EVERGREEN TREES (PINUS NIGRA)(B&B)(2.13 |                             |                             | 

      - 2.44 M HT)                            |                             |                             | 

    0710 656.20                  43.000  EACH |     210.00000        9030.00|                             | 

      EVERGREEN TREES (PINUS STROBUS)(B&B)(2. |                             |                             | 

      13-2.44 M HT)                           |                             |                             | 

    0715 656.20                 138.000  EACH |     112.00000       15456.00|                             | 

      EVERGREEN TREES (THUJA                  |                             |                             | 

      OCCIDENTALIS)(B&B)(1.52-1.68 M HT)      |                             |                             | 

    0720 656.25                  83.000  EACH |      80.00000        6640.00|                             | 

      EVERGREEN SHRUBS (JUNIPERUS CHINESIS    |                             |                             | 

      SEA GREEN)(B&B)(0.46-0.61 M HT)         |                             |                             | 
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         PROJECT(S): MORRISTOWN STP F 029-1(2)                                       CONTRACT ID   : 78D082 

 

 

    ===================================================================================================================================== 

                                              |(   7  ) 11008052            |(       )                    |(      ) 

                                              |ENGINEERS CONSTRUCTION, INC. |                             | 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 

    0725 656.30                  15.000  EACH |     320.00000        4800.00|                             | 

      DECIDUOUS TREES (ACER SACCHARUM         |                             |                             | 

      'CELEBRATION')(B&B) (50-60 MM CAL)      |                             |                             | 

    0730 656.30                   5.000  EACH |     320.00000        1600.00|                             | 

      DECIDUOUS TREES (ACER SACCHARUM 'GREEN  |                             |                             | 

      MOUNTAIN')(B&B)(50-60 MM CAL)           |                             |                             | 

    0735 656.30                  40.000  EACH |     320.00000       12800.00|                             | 

      DECIDUOUS TREES (ACER X FREEMANII       |                             |                             | 

      'AUTUMN BLAZE')(B&B) (50-60 MM CAL)     |                             |                             | 

    0740 656.30                  58.000  EACH |     202.00000       11716.00|                             | 

      DECIDUOUS TREES (AMELANCHIER            |                             |                             | 

      ARBOREA)(B&B)(1.73-2.13 M HT)           |                             |                             | 

    0745 656.30                  12.000  EACH |     325.00000        3900.00|                             | 

      DECIDUOUS TREES (BETULA                 |                             |                             | 

      PAPYRIFERA)(B&B)(2.44 - 3.05 M HT)      |                             |                             | 

    0750 656.30                  20.000  EACH |     320.00000        6400.00|                             | 

      DECIDUOUS TREES (GLENDITSIA             |                             |                             | 

      TRIANCANTHOS 'SHADEMASTER'              |                             |                             | 

      INERMIS)(B&B)(50-60 MM CAL)             |                             |                             | 

    0755 656.30                  36.000  EACH |      80.00000        2880.00|                             | 

      DECIDUOUS TREES (HYDRANGEA ARBIRESCENS  |                             |                             | 

      'ANNABELLE')(CONT.)(0.90-1.07 M HT)     |                             |                             | 

    0760 656.30                  25.000  EACH |     225.00000        5625.00|                             | 

      DECIDUOUS TREES (MAGNOLIA LOEBNERI      |                             |                             | 

      'MERRILL')(B&B) (1.73 - 2.13 M HT)      |                             |                             | 

    0765 656.30                  64.000  EACH |     240.00000       15360.00|                             | 

      DECIDUOUS TREES (MALUS 'SUGAR           |                             |                             | 

      TYME')(B&B)(50-60 MM CAL)               |                             |                             | 

    0770 656.30                  68.000  EACH |      80.00000        5440.00|                             | 

      DECIDUOUS TREES (QUERCUS RUBRA          |                             |                             | 

      SAPLING)(B&B)(1.52-1.73 M HT)           |                             |                             | 

    0775 656.30                  57.000  EACH |     325.00000       18525.00|                             | 

      DECIDUOUS TREES (QUERCUS                |                             |                             | 

      RUBRA)(B&B)(50-60 MM CAL)               |                             |                             | 

    0780 656.30                  18.000  EACH |     320.00000        5760.00|                             | 

      DECIDUOUS TREES (SYRINGA RETICULATA     |                             |                             | 

      'IVORY SILK')(B&B) (45-50 MM CAL)       |                             |                             | 

    0785 656.30                  25.000  EACH |     320.00000        8000.00|                             | 

      DECIDUOUS TREES (TILIA                  |                             |                             | 

      CORDATA)(B&B)(50-60 MM CAL)             |                             |                             | 

    0790 656.35                  33.000  EACH |      35.00000        1155.00|                             | 

      DECIDUOUS SHRUBS (ARONIA                |                             |                             | 

      MELANOCARPA)(CONT.)(0.90 - 1.07 M HT)   |                             |                             | 
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         PROJECT(S): MORRISTOWN STP F 029-1(2)                                       CONTRACT ID   : 78D082 

 

 

    ===================================================================================================================================== 

                                              |(   7  ) 11008052            |(       )                    |(      ) 

                                              |ENGINEERS CONSTRUCTION, INC. |                             | 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 

    0795 656.35                  52.000  EACH |      38.00000        1976.00|                             | 

      DECIDUOUS SHRUBS (ILEX VERTICILLATA     |                             |                             | 

      'AFTERGLOW')(CONT.) (0.90 - 1.07 M HT)  |                             |                             | 

    0800 656.35                   4.000  EACH |      38.00000         152.00|                             | 

      DECIDUOUS SHRUBS (ILEX VERTICILLATA     |                             |                             | 

      'JIM DANDY')(CONT.) (0.90-1.07 M HT)    |                             |                             | 

    0805 656.35                  69.000  EACH |      46.00000        3174.00|                             | 

      DECIDUOUS SHRUBS (PHYSOCARPUS           |                             |                             | 

      OPULIFOLIUS 'DIABLO') (CONT.)(0.91 - 1. |                             |                             | 

      07 M HT)                                |                             |                             | 

    0810 656.35                  15.000  EACH |      45.00000         675.00|                             | 

      DECIDUOUS SHRUBS (SYRINGA               |                             |                             | 

      HYACINTHIFLORA 'ROYAL PURPLE') (CONT.   |                             |                             | 

      )(0.90-1.07 M HT)                       |                             |                             | 

    0815 656.35                  37.000  EACH |      45.00000        1665.00|                             | 

      DECIDUOUS SHRUBS (SYRINGA               |                             |                             | 

      VULGARIS)(CONT.)(0.90 - 1.07 M HT)      |                             |                             | 

    0820 656.35                  11.000  EACH |      45.00000         495.00|                             | 

      DECIDUOUS SHRUBS (VIBURNUM              |                             |                             | 

      LENTAGO)(CONT.)(1.22-1.37 M HT)         |                             |                             | 

    0825 656.40                 400.000  EACH |       0.50000         200.00|                             | 

      GROUND COVERS AND VINES (CROCUS SPECIES |                             |                             | 

      MIX)(CONT.)                             |                             |                             | 

    0830 656.40                 250.000  EACH |       9.00000        2250.00|                             | 

      GROUND COVERS AND VINES (HEMEROCALLIS   |                             |                             | 

      FULVA)(CONT.)                           |                             |                             | 

    0835 656.40                  60.000  EACH |       9.00000         540.00|                             | 

      GROUND COVERS AND VINES (HERMEROCALLUS  |                             |                             | 

      STELLA D'ORO)(CONT.)                    |                             |                             | 

    0840 656.40                 570.000  EACH |       9.00000        5130.00|                             | 

      GROUND COVERS AND VINES (LUPINUS        |                             |                             | 

      PERENNIS)(CONT.)                        |                             |                             | 

    0845 656.40                 135.000  EACH |      11.50000        1552.50|                             | 

      GROUND COVERS AND VINES (MATTEUCCIA     |                             |                             | 

      STRUTHIOPTERIS)(CONT.)                  |                             |                             | 

    0850 656.40                 700.000  EACH |       1.00000         700.00|                             | 

      GROUND COVERS AND VINES (NARCISSUS      |                             |                             | 

      'KING ALFRED')(CONT.)                   |                             |                             | 

    0855 656.40                  18.000  EACH |       9.00000         162.00|                             | 

      GROUND COVERS AND VINES (PARTHENOCISSUS |                             |                             | 

      QUINQUEFOLIA)(CONT.) (0.91 M STAKED)    |                             |                             | 

 

 

 

 

 



                                                  VERMONT AGENCY OF TRANSPORTATION                             RUN DATE : 03/08/13 

                                                LETTING DATE : 03/08/13  11:00 A.M.                            CALL : 001  PAGE : 43 

                                                           RESULTS OF BIDS 
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    ===================================================================================================================================== 

                                              |(   7  ) 11008052            |(       )                    |(      ) 

                                              |ENGINEERS CONSTRUCTION, INC. |                             | 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 

    0860 656.40                  32.000  EACH |       9.00000         288.00|                             | 

      GROUND COVERS AND VINES (RUDBECKIA      |                             |                             | 

      GOLDSTRUN)(CONT.)                       |                             |                             | 

    0865 656.40                  32.000  EACH |       9.00000         288.00|                             | 

      GROUND COVERS AND VINES (SEDUM AUTUMN   |                             |                             | 

      JOY)(CONT.)                             |                             |                             | 

    0870 656.80               12500.000  CM   |      38.00000      475000.00|                             | 

      LANDSCAPE BACKFILL, TRUCK MEASUREMENT   |                             |                             | 

    0875 675.20                 136.000  SM   |     126.00000       17136.00|                             | 

      TRAFFIC SIGNS, TYPE A                   |                             |                             | 

    0880 675.21                  36.000  SM   |     198.00000        7128.00|                             | 

      TRAFFIC SIGNS, TYPE B                   |                             |                             | 

    0885 675.31                 840.000  KG   |       5.25000        4410.00|                             | 

      W-SHAPE STEEL SIGN POST                 |                             |                             | 

    0890 675.341                740.000  M    |      25.00000       18500.00|                             | 

      SQUARE TUBE SIGN POST AND ANCHOR        |                             |                             | 

    0895 675.41                   6.000  EACH |     950.00000        5700.00|                             | 

      FOUNDATION FOR W-SHAPE STEEL POST, 600  |                             |                             | 

      MM DIAMETER                             |                             |                             | 

    0900 675.50                  30.000  EACH |       6.00000         180.00|                             | 

      REMOVING SIGNS                          |                             |                             | 

    0905 675.60                   6.000  EACH |      70.00000         420.00|                             | 

      ERECTING SALVAGED SIGNS                 |                             |                             | 

    0910 678.15                   1.000  EACH |  103000.00000      103000.00|                             | 

      TRAFFIC CONTROL SIGNAL SYSTEM,          |                             |                             | 

      INTERSECTION (PROP. VT ROUTE 100 @      |                             |                             | 

      BRIDGE STREET)                          |                             |                             | 

    0915 678.15                   1.000  EACH |   48000.00000       48000.00|                             | 

      TRAFFIC CONTROL SIGNAL SYSTEM,          |                             |                             | 

      INTERSECTION (VT ROUTE 15 @ EX. VT      |                             |                             | 

      ROUTE 100)                              |                             |                             | 

    0920 678.21                 520.000  M    |      46.00000       23920.00|                             | 

      ELECTRICAL CONDUIT (100                 |                             |                             | 

      MM)(PVC)(SCHEDULE 80)                   |                             |                             | 

    0925 678.21                 165.000  M    |      52.00000        8580.00|                             | 

      ELECTRICAL CONDUIT (125                 |                             |                             | 

      MM)(PVC)(SCHEDULE 80)                   |                             |                             | 

    0930 678.21                 110.000  M    |      40.00000        4400.00|                             | 

      ELECTRICAL CONDUIT (50                  |                             |                             | 

      MM)(PVC)(SCHEDULE 80)                   |                             |                             | 

    0935 678.21                  60.000  M    |      44.00000        2640.00|                             | 

      ELECTRICAL CONDUIT (75                  |                             |                             | 

      MM)(PVC)(SCHEDULE 80)                   |                             |                             | 
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         PROJECT(S): MORRISTOWN STP F 029-1(2)                                       CONTRACT ID   : 78D082 

 

 

    ===================================================================================================================================== 

                                              |(   7  ) 11008052            |(       )                    |(      ) 

                                              |ENGINEERS CONSTRUCTION, INC. |                             | 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 

    0940 678.23                 155.000  M    |      53.00000        8215.00|                             | 

      WIRED CONDUIT (50 MM)(PVC)(SCHEDULE 80) |                             |                             | 

    0945 678.25                  20.000  EACH |     650.00000       13000.00|                             | 

      PULL BOX, STANDARD                      |                             |                             | 

    0950 678.26                   6.000  EACH |     650.00000        3900.00|                             | 

      JUNCTION BOX                            |                             |                             | 

    0955 678.30                 165.000  M    |      74.00000       12210.00|                             | 

      ELECTRICAL CONDUIT SLEEVE (150          |                             |                             | 

      MM)(PVC)(SCHEDULE 80)                   |                             |                             | 

    0960 678.30                  63.000  M    |     118.00000        7434.00|                             | 

      ELECTRICAL CONDUIT SLEEVE (200          |                             |                             | 

      MM)(STEEL)                              |                             |                             | 

    0965 678.30                  90.000  M    |     138.00000       12420.00|                             | 

      ELECTRICAL CONDUIT SLEEVE (250          |                             |                             | 

      MM)(STEEL)                              |                             |                             | 

    0970 679.21                   4.000  EACH |    1150.00000        4600.00|                             | 

      LIGHT POLE BASE                         |                             |                             | 

    0975 679.23                   4.000  EACH |     845.00000        3380.00|                             | 

      BREAKAWAY FEATURE FOR LIGHT POLE        |                             |                             | 

    0980 679.45                   4.000  EACH |    2400.00000        9600.00|                             | 

      LIGHT POLE                              |                             |                             | 

    0985 679.47                   5.000  EACH |     800.00000        4000.00|                             | 

      BRACKET ARM                             |                             |                             | 

    0990 679.55                   3.000  EACH |    2450.00000        7350.00|                             | 

      POWER DROP STANCHION, STREET LIGHTING   |                             |                             | 

    0995 690.50                   1.000  LU   |       1.00000           1.00|                             | 

      PRICE ADJUSTMENT, FUEL (N.A.B.I.)       |                             |                             | 

    1000 900.608                850.000  CM   |      35.00000       29750.00|                             | 

      SPECIAL PROVISION (CLAY BORROW)         |                             |                             | 

    1005 900.608                 50.000  CM   |     220.00000       11000.00|                             | 

      SPECIAL PROVISION (GABION RETAINING     |                             |                             | 

      WALL)                                   |                             |                             | 

    1010 900.608                 70.000  CM   |     210.00000       14700.00|                             | 

      SPECIAL PROVISION (STONE FILL, CULVERT  |                             |                             | 

      LINING)                                 |                             |                             | 

    1015 900.620                  2.000  EACH |   10000.00000       20000.00|                             | 

      SPECIAL PROVISION (CONCRETE OUTLET      |                             |                             | 

      STRUCTURE WITH CAST IRON GRATE)         |                             |                             | 

    1020 900.620                120.000  EACH |      43.00000        5160.00|                             | 

      SPECIAL PROVISION (DELINEATOR WITH      |                             |                             | 

      STEEL POST)                             |                             |                             | 
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    ===================================================================================================================================== 

                                              |(   7  ) 11008052            |(       )                    |(      ) 

                                              |ENGINEERS CONSTRUCTION, INC. |                             | 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 

    1025 900.620                  5.000  EACH |    1900.00000        9500.00|                             | 

      SPECIAL PROVISION (LUMINAIRE, LED)      |                             |                             | 

    1030 900.620                  2.000  EACH |    2600.00000        5200.00|                             | 

      SPECIAL PROVISION (RELOCATE SIGN,       |                             |                             | 

      COMMERICAL/LIGHTED)                     |                             |                             | 

    1035 900.620                  1.000  EACH |   15000.00000       15000.00|                             | 

      SPECIAL PROVISION (TEMPORARY SEDIMENT   |                             |                             | 

      BASIN)(STA 7+070 LT)                    |                             |                             | 

    1040 900.620                  1.000  EACH |   12750.00000       12750.00|                             | 

      SPECIAL PROVISION (TEMPORARY SEDIMENT   |                             |                             | 

      BASIN)(STA 8+280 LT)                    |                             |                             | 

    1045 900.620                  1.000  EACH |   21000.00000       21000.00|                             | 

      SPECIAL PROVISION (TEMPORARY SEDIMENT   |                             |                             | 

      BASIN)(STA 9+170 LT)                    |                             |                             | 

    1050 900.635               7100.000  KG   |       6.75000       47925.00|                             | 

      SPECIAL PROVISION (EMULSIFIED           |                             |                             | 

      ASPHALT)(RS-1H OR CRS-1H)               |                             |                             | 

    1055 900.640                 95.000  M    |     170.00000       16150.00|                             | 

      SPECIAL PROVISION (PRESSURE TREATED     |                             |                             | 

      BOARD FENCE, 1.8 M)                     |                             |                             | 

    1060 900.640                 92.000  M    |     251.00000       23092.00|                             | 

      SPECIAL PROVISION (VERTICAL GRANITE     |                             |                             | 

      CURB, MOUNTABLE)                        |                             |                             | 

    1065 900.645                         LUMP |    5300.00000        5300.00|                             | 

      SPECIAL PROVISION (TEMPORARY RELOCATION |                             |                             | 

      OF STREAM)                              |                             |                             | 

    1070 900.645                         LUMP |   14000.00000       14000.00|                             | 

      SPECIAL PROVISION (TEMPORARY ROADWAY    |                             |                             | 

      WIDENING)(PHASE 3A)                     |                             |                             | 

    1075 900.645                         LUMP |  160000.00000      160000.00|                             | 

      SPECIAL PROVISION (TEMPORARY ROADWAY    |                             |                             | 

      WIDENING)(PHASE 8A)                     |                             |                             | 

    1080 900.645                         LUMP |  198000.00000      198000.00|                             | 

      SPECIAL PROVISION (TEMPORARY ROADWAY    |                             |                             | 

      WIDENING)(PHASE 8B)                     |                             |                             | 

    1085 900.645                         LUMP |  117000.00000      117000.00|                             | 

      SPECIAL PROVISION (TEMPORARY ROADWAY    |                             |                             | 

      WIDENING)(PHASE 9A)                     |                             |                             | 

    1090 900.650                  1.000  LU   |       1.00000           1.00|                             | 

      SPECIAL PROVISION (MAT DENSITY PAY      |                             |                             | 

      ADJUSTMENT, SMALL QUANTITY)(N.A.B.I.)   |                             |                             | 
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    ===================================================================================================================================== 

                                              |(   7  ) 11008052            |(       )                    |(      ) 

                                              |ENGINEERS CONSTRUCTION, INC. |                             | 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 

    1095 900.650                  1.000  LU   |       1.00000           1.00|                             | 

      SPECIAL PROVISION (MIXTURE PAY          |                             |                             | 

      ADJUSTMENT)(N.A.B.I.)                   |                             |                             | 

    1100 900.675                114.000  SM   |      52.50000        5985.00|                             | 

      SPECIAL PROVISION (PORTLAND CEMENT      |                             |                             | 

      CONCRETE ISLAND TREATMENT, 150 MM)      |                             |                             | 

    1105 900.675                435.000  SM   |     150.00000       65250.00|                             | 

      SPECIAL PROVISION (STAMPED CONCRETE     |                             |                             | 

      ISLAND, 200 MM)                         |                             |                             | 

    1110 900.680                528.000  T    |      85.00000       44880.00|                             | 

      SPECIAL PROVISION (BITUMINOUS CONCRETE  |                             |                             | 

      PAVEMENT, SMALL QUANTITY)               |                             |                             | 

    1115 601.0205    AA1         19.000  M    |                             |                             | 

      300 CAAP 1.52 (68 X 12)                 |                             |                             | 

    1120 601.0405    AA2         19.000  M    |                             |                             | 

      300 PCCSP 1.63 (68 X 12)                |                             |                             | 

    1125 601.0905    AA3         19.000  M    |     123.00000        2337.00|                             | 

      300 CPEP                                |                             |                             | 

    1130 601.0210    BB1        143.600  M    |                             |                             | 

      375 CAAP 1.52 (68 X 12)                 |                             |                             | 

    1135 601.0410    BB2        143.600  M    |                             |                             | 

      375 PCCSP 1.63 (68 X 12)                |                             |                             | 

    1140 601.0910    BB3        143.600  M    |     128.00000       18380.80|                             | 

      375 CPEP                                |                             |                             | 

    1145 601.0215    CC1         90.700  M    |                             |                             | 

      450 CAAP 1.52 (68 X 12)                 |                             |                             | 

    1150 601.0415    CC2         90.700  M    |                             |                             | 

      450 PCCSP 1.63 (68 X 12)                |                             |                             | 

    1155 601.0915    CC3         90.700  M    |     126.00000       11428.20|                             | 

      450 CPEP                                |                             |                             | 

    1160 601.0225    DD1         63.400  M    |                             |                             | 

      600 CAAP 1.52 (68 X 12)                 |                             |                             | 

    1165 601.0425    DD2         63.400  M    |                             |                             | 

      600 PCCSP 1.63 (68 X 12)                |                             |                             | 

    1170 601.0920    DD3         63.400  M    |     147.00000        9319.80|                             | 

      600 CPEP                                |                             |                             | 

    1175 601.0236    EE1         89.700  M    |                             |                             | 

      750 CAAP 1.91 (68 X 12)                 |                             |                             | 

    1180 601.0436    EE2         89.700  M    |     221.00000       19823.70|                             | 

      750 PCCSP 2.01 (68 X 12)                |                             |                             | 

    1185 601.0925    EE3         89.700  M    |                             |                             | 

      750 CPEP                                |                             |                             | 
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         PROJECT(S): MORRISTOWN STP F 029-1(2)                                       CONTRACT ID   : 78D082 

 

 

    ===================================================================================================================================== 

                                              |(   7  ) 11008052            |(       )                    |(      ) 

                                              |ENGINEERS CONSTRUCTION, INC. |                             | 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 

    1190 601.0246    FF1         25.500  M    |                             |                             | 

      900 CAAP 1.91 (68 X 12)                 |                             |                             | 

    1195 601.0446    FF2         25.500  M    |     231.00000        5890.50|                             | 

      900 PCCSP 2.01 (68 X 12)                |                             |                             | 

    1200 601.0930    FF3         25.500  M    |                             |                             | 

      900 CPEP                                |                             |                             | 

    1205 601.0257    GG1        125.000  M    |                             |                             | 

      1200 CAAP 2.67 (68 X 12)                |                             |                             | 

    1210 601.0457    GG2        125.000  M    |     275.00000       34375.00|                             | 

      1200 PCCSP 2.77 (68 X 12)               |                             |                             | 

    1215 601.0810    HH1        163.500  M    |                             |                             | 

      375 RCP CLASS III                       |                             |                             | 

    1220 601.2610    HH2        163.500  M    |     140.00000       22890.00|                             | 

      375 CPEP(SL)                            |                             |                             | 

    1225 601.0815    II1        867.000  M    |                             |                             | 

      450 RCP CLASS III                       |                             |                             | 

    1230 601.2615    II2        867.000  M    |     120.00000      104040.00|                             | 

      450 CPEP(SL)                            |                             |                             | 

    1235 601.0835    JJ1        682.000  M    |                             |                             | 

      750 RCP CLASS III                       |                             |                             | 

    1240 601.2625    JJ2        682.000  M    |     196.00000      133672.00|                             | 

      750 CPEP(SL)                            |                             |                             | 

    1245 601.0845    KK1        372.000  M    |                             |                             | 

      900 RCP CLASS III                       |                             |                             | 

    1250 601.2630    KK2        372.000  M    |     212.00000       78864.00|                             | 

      900 CPEP(SL)                            |                             |                             | 

    1255 601.6010    LL1          9.000  EACH |     215.00000        1935.00|                             | 

      375 CSPES 1.63 (68 X 12)                |                             |                             | 

    1260 601.6210    LL2          9.000  EACH |                             |                             | 

      375 CAAPES 1.52 (68 X 12)               |                             |                             | 

    1265 601.6015    MM1          3.000  EACH |     270.00000         810.00|                             | 

      450 CSPES 1.63 (68 X 12)                |                             |                             | 

    1270 601.6215    MM2          3.000  EACH |                             |                             | 

      450 CAAPES 1.52 (68 X 12)               |                             |                             | 

    1275 601.6036    NN1          1.000  EACH |     680.00000         680.00|                             | 

      750 CSPES 2.01 (68 X 12)                |                             |                             | 

    1280 601.6236    NN2          1.000  EACH |                             |                             | 

      750 CAAPES 1.91 (68 X 12)               |                             |                             | 

    1285 601.6046    OO1          1.000  EACH |     960.00000         960.00|                             | 

      900 CSPES 2.01 (68 X 12)                |                             |                             | 

    1290 601.6246    OO2          1.000  EACH |                             |                             | 

      900 CAAPES 1.91 (68 X 12)               |                             |                             | 
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         PROJECT(S): MORRISTOWN STP F 029-1(2)                                       CONTRACT ID   : 78D082 

 

 

    ===================================================================================================================================== 

                                              |(   7  ) 11008052            |(       )                    |(      ) 

                                              |ENGINEERS CONSTRUCTION, INC. |                             | 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 

    1295 601.6057    PP1          2.000  EACH |    1850.00000        3700.00|                             | 

      1200 CSPES 2.77 (68 X 12)               |                             |                             | 

    1300 601.6257    PP2          2.000  EACH |                             |                             | 

      1200 CAAPES 2.67 (68 X 12)              |                             |                             | 

         SECTION TOTALS                       |           $    13,039,500.00|           $                 |           $ 

    ------------------------------------------+-----------------------------+-----------------------------+------------------------------- 

         COMMON ITEMS TOTAL                   |           $    13,039,500.00|           $                 |           $ 

                                              |                             |                             | 

         CONTRACT TOTALS (LOW COST)           |           $    13,039,500.00|           $             0.00|           $ 

    ==================================================================================================================================== 


