
                                                  VERMONT AGENCY OF TRANSPORTATION                             RUN DATE : 03/10/17 
                                                LETTING DATE : 03/10/17  11:00 A.M.                            CALL : 001  PAGE : 1 
                                                           RESULTS OF BIDS 
 
         PROJECT(S): NEW HAVEN RREW001A (RE-ADV)                                     CONTRACT ID   : 13G520 
                     FERRISBURGH RREW001D(RE-ADV)                                    CALL ORDER    : 001 
                                                                                     CONTRACT TIME : 11/03/17  COMPLETION DATE 
 
 
         CONTRACT DESCRIPTION :                                                          TOWN(S)   : NEW HAVEN        FERRISBURGH 
         NEW HAVEN RREW001A (RE-ADV): LOCATED ON VERMONT RAILWAY 
         (VTR NORTHERN SUBDIVISION) AT MILE POST 96.10.  THE CULVERT                     COUNTY    : ADDISON 
         IS LOCATED APPROXIMATELY 3300 FEET SOUTH OF THE OVERPASS OF                     DISTRICT  : D05 
         LIME KILN ROAD (TH 8) OVER THE RAILWAY.  FERRISBURGH RREW1D 
         (RE-ADV):LOCATED ON VERMONT RAILWAY (VTR NORTHERN 
         SUBDIVISION) AT MILE POST 99.10. THE CULVERT IS LOCATED 
         APPROXIMATELY 2100 FEET NORTHWEST OF THE OVERPASS OF SOUTH 
         MIDDLEBROOK (TH 50) BRIDGE OVER THE RAILWAY. 
 
         WORK TO BE PERFORMED INCLUDES INSTALLING A NEW CULVERT USING TRENCHLESS TECHNIQUES, FLOWABLE FILL EXISITNG DAMAGED 
         CULVERT, INSTALLING PRECAST HEADWALLS AND WINGWALLS, AND PLACING STONE FILL. 
 
      ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                             TOTAL         % OVER 
      RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
      ------------------------------------------------------------------------------------------------------------------------------- 
       1   11008052       ENGINEERS CONSTRUCTION, INC.                                               $  1,818,517.40     100.0000% 
    ===================================================================================================================================== 
                                              |(   1  ) 11008052            |(      )                     |(      ) 
                                              |ENGINEERS CONSTRUCTION, INC. |                             | 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    SECTION 0001   RAILROAD 
                                              |                             |                             | 
    0005 201.10                          LUMP |    3150.00000        3150.00|                             | 
      CLEARING AND GRUBBING, INCLUDING        |                             |                             | 
      INDIVIDUAL TREES AND STUMPS (RREW001A)  |                             |                             | 
    0010 201.10                          LUMP |    3150.00000        3150.00|                             | 
      CLEARING AND GRUBBING, INCLUDING        |                             |                             | 
      INDIVIDUAL TREES AND STUMPS (RREW001D)  |                             |                             | 
    0015 203.27                  90.000  CY   |      54.00000        4860.00|                             | 
      UNCLASSIFIED CHANNEL EXCAVATION         |                             |                             | 
    0020 204.22                   2.000  CY   |      75.00000         150.00|                             | 
      TRENCH EXCAVATION OF EARTH, EXPLORATORY |                             |                             | 
      (N.A.B.I.)                              |                             |                             | 
    0025 204.25                 645.000  CY   |      55.00000       35475.00|                             | 
      STRUCTURE EXCAVATION                    |                             |                             | 
    0030 204.30                 490.000  CY   |      78.00000       38220.00|                             | 
      GRANULAR BACKFILL FOR STRUCTURES        |                             |                             | 
    0035 514.10                  10.000  GAL  |      45.74000         457.40|                             | 
      WATER REPELLENT, SILANE                 |                             |                             | 
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         PROJECT(S): NEW HAVEN RREW001A (RE-ADV)                                     CONTRACT ID   : 13G520 
                     FERRISBURGH RREW001D(RE-ADV) 
 
    ===================================================================================================================================== 
                                              |(   1  ) 11008052            |(       )                    |(      ) 
                                              |ENGINEERS CONSTRUCTION, INC. |                             | 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0040 540.10                          LUMP |  197500.00000      197500.00|                             | 
      PRECAST CONCRETE STRUCTURE              |                             |                             | 
      (RREW001A)(INLET)                       |                             |                             | 
    0045 540.10                          LUMP |  168500.00000      168500.00|                             | 
      PRECAST CONCRETE STRUCTURE              |                             |                             | 
      (RREW001A)(OUTLET)                      |                             |                             | 
    0050 540.10                          LUMP |  190700.00000      190700.00|                             | 
      PRECAST CONCRETE STRUCTURE              |                             |                             | 
      (RREW001D)(INLET)                       |                             |                             | 
    0055 540.10                          LUMP |  149500.00000      149500.00|                             | 
      PRECAST CONCRETE STRUCTURE              |                             |                             | 
      (RREW001D)(OUTLET)                      |                             |                             | 
    0060 541.45                  35.000  CY   |     345.00000       12075.00|                             | 
      CONTROLLED DENSITY (FLOWABLE) FILL      |                             |                             | 
    0065 613.11                  65.000  CY   |      70.00000        4550.00|                             | 
      STONE FILL, TYPE II                     |                             |                             | 
    0070 620.25                 450.000  LF   |       8.25000        3712.50|                             | 
      WOVEN WIRE FENCE WITH STEEL POSTS       |                             |                             | 
    0075 620.50                 910.000  LF   |       7.25000        6597.50|                             | 
      REMOVING AND RESETTING FENCE            |                             |                             | 
    0080 631.10                          LUMP |   15000.00000       15000.00|                             | 
      FIELD OFFICE, ENGINEERS                 |                             |                             | 
    0085 635.11                          LUMP |  103000.00000      103000.00|                             | 
      MOBILIZATION/DEMOBILIZATION             |                             |                             | 
    0090 641.10                          LUMP |   15000.00000       15000.00|                             | 
      TRAFFIC CONTROL (RREW001A)              |                             |                             | 
    0095 641.10                          LUMP |   15000.00000       15000.00|                             | 
      TRAFFIC CONTROL (RREW001D)              |                             |                             | 
    0100 649.31                 105.000  SY   |       2.00000         210.00|                             | 
      GEOTEXTILE UNDER STONE FILL             |                             |                             | 
    0105 649.515                425.000  SY   |      18.00000        7650.00|                             | 
      GEOTEXTILE FOR SILT FENCE, WOVEN WIRE   |                             |                             | 
      REINFORCED                              |                             |                             | 
    0110 651.15                  20.000  LB   |      11.00000         220.00|                             | 
      SEED                                    |                             |                             | 
    0115 651.18                 120.000  LB   |      10.00000        1200.00|                             | 
      FERTILIZER                              |                             |                             | 
    0120 651.20                   0.600  TON  |     900.00000         540.00|                             | 
      AGRICULTURAL LIMESTONE                  |                             |                             | 
    0125 651.25                   0.600  TON  |    1450.00000         870.00|                             | 
      HAY MULCH                               |                             |                             | 
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         PROJECT(S): NEW HAVEN RREW001A (RE-ADV)                                     CONTRACT ID   : 13G520 
                     FERRISBURGH RREW001D(RE-ADV) 
 
    ===================================================================================================================================== 
                                              |(   1  ) 11008052            |(       )                    |(      ) 
                                              |ENGINEERS CONSTRUCTION, INC. |                             | 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0130 651.35                 120.000  CY   |      75.00000        9000.00|                             | 
      TOPSOIL                                 |                             |                             | 
    0135 651.40                  70.000  SY   |      30.00000        2100.00|                             | 
      GRUBBING MATERIAL                       |                             |                             | 
    0140 652.10                          LUMP |    1900.00000        1900.00|                             | 
      EPSC PLAN (RREW001A)                    |                             |                             | 
    0145 652.10                          LUMP |    1900.00000        1900.00|                             | 
      EPSC PLAN (RREW001D)                    |                             |                             | 
    0150 652.20                  40.000  HR   |      51.00000        2040.00|                             | 
      MONITORING EPSC PLAN (RREW001A)         |                             |                             | 
    0155 652.20                  40.000  HR   |      51.00000        2040.00|                             | 
      MONITORING EPSC PLAN (RREW001D)         |                             |                             | 
    0160 652.30                   1.000  LU   |    4000.00000        4000.00|                             | 
      MAINTENANCE OF EPSC PLAN (N.A.B.I.)     |                             |                             | 
      (RREW001A)                              |                             |                             | 
    0165 652.30                   1.000  LU   |    4000.00000        4000.00|                             | 
      MAINTENANCE OF EPSC PLAN (N.A.B.I.)     |                             |                             | 
      (RREW001D)                              |                             |                             | 
    0170 653.20                1100.000  SY   |       4.50000        4950.00|                             | 
      TEMPORARY EROSION MATTING               |                             |                             | 
    0175 653.55                1100.000  LF   |       2.00000        2200.00|                             | 
      PROJECT DEMARCATION FENCE               |                             |                             | 
    0180 900.608                 20.000  CY   |    3000.00000       60000.00|                             | 
      SPECIAL PROVISION (TRENCHLESS PIPE      |                             |                             | 
      OBSTRUCTION REMOVAL)                    |                             |                             | 
    0185 900.615              20000.000  DL   |       1.00000       20000.00|                             | 
      SPECIAL PROVISION (MAINTENANCE OF       |                             |                             | 
      RAILROAD TRAFFIC RREW001A)(N.A.B.I.)    |                             |                             | 
    0190 900.615              20000.000  DL   |       1.00000       20000.00|                             | 
      SPECIAL PROVISION (MAINTENANCE OF       |                             |                             | 
      RAILROAD TRAFFIC RREW001D)(N.A.B.I.)    |                             |                             | 
    0195 900.620                 12.000  EACH |     600.00000        7200.00|                             | 
      SPECIAL PROVISION (CPM SCHEDULE)        |                             |                             | 
    0200 900.645                         LUMP |  209000.00000      209000.00|                             | 
      SPECIAL PROVISION (TEMPORARY ACCESS     |                             |                             | 
      ROAD AND STAGING AREAS RREW001A)        |                             |                             | 
    0205 900.645                         LUMP |  206500.00000      206500.00|                             | 
      SPECIAL PROVISION (TEMPORARY ACCESS     |                             |                             | 
      ROAD AND STAGING AREAS RREW001D)        |                             |                             | 
    0210 900.645                         LUMP |   13500.00000       13500.00|                             | 
      SPECIAL PROVISION (TEMPORARY RELOCATION |                             |                             | 
      OF STREAM RREW001A)                     |                             |                             | 
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         PROJECT(S): NEW HAVEN RREW001A (RE-ADV)                                     CONTRACT ID   : 13G520 
                     FERRISBURGH RREW001D(RE-ADV) 
 
    ===================================================================================================================================== 
                                              |(   1  ) 11008052            |(       )                    |(      ) 
                                              |ENGINEERS CONSTRUCTION, INC. |                             | 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0215 900.645                         LUMP |   13500.00000       13500.00|                             | 
      SPECIAL PROVISION (TEMPORARY RELOCATION |                             |                             | 
      OF STREAM RREW001D)                     |                             |                             | 
         SECTION TOTALS                       |           $     1,561,117.40|           $                 |           $ 
    ------------------------------------------+----------------------------+----------------------------+------------------------------ 
    SECTION 0002   CULVERT (ALTERNATE A) 
                                              |                             |                             | 
    0220 900.640                 49.000  LF   |    3200.00000      156800.00|                             | 
      SPECIAL PROVISION (TRENCHLESS PIPE WITH |                             |                             | 
      CEMENT MORTAR LINING)(54")              |                             |                             | 
    0225 900.640                 50.000  LF   |    3200.00000      160000.00|                             | 
      SPECIAL PROVISION (TRENCHLESS PIPE WITH |                             |                             | 
      CEMENT MORTAR LINING)(66")              |                             |                             | 
         SECTION TOTALS                       |           $       316,800.00|           $                 |           $ 
    ------------------------------------------+----------------------------+----------------------------+------------------------------ 
    SECTION 0003   CULVERT (ALTERNATE B) 
                                              |                             |                             | 
    0230 900.640                 49.000  LF   |    2600.00000      127400.00|                             | 
      SPECIAL PROVISION (TRENCHLESS PIPE WITH |                             |                             | 
      SLIP LINING)(54")                       |                             |                             | 
    0235 900.640                 50.000  LF   |    2600.00000      130000.00|                             | 
      SPECIAL PROVISION (TRENCHLESS PIPE WITH |                             |                             | 
      SLIP LINING)(66")                       |                             |                             | 
         SECTION TOTALS                       |           $       257,400.00|           $                 |           $ 
    ------------------------------------------+----------------------------+----------------------------+------------------------------ 
         COMMON ITEMS TOTAL                   |           $     1,561,117.40|           $                 |           $ 
                                              |                             |                             | 
         ALTERNATE ITEM ZA1                   |           $       316,800.00|           $                 |           $ 
         CONTRACT TOTALS ZA1                  |           $     1,877,917.40|           $             0.00|           $             0.00 
                                              |                             |                             | 
         ALTERNATE ITEM ZA2                   |           $       257,400.00|           $                 |           $ 
         CONTRACT TOTALS ZA2                  |           $     1,818,517.40|           $             0.00|           $             0.00 
                                              |                             |                             | 
         CONTRACT TOTALS (LOW COST)           |           $     1,818,517.40|           $                 |           $ 
    ==================================================================================================================================== 


