
                                                  VERMONT AGENCY OF TRANSPORTATION                             RUN DATE : 04/28/17 
                                                LETTING DATE : 04/28/17  11:00 A.M.                            CALL : 002  PAGE : 1 
                                                           RESULTS OF BIDS 
 
         PROJECT(S): NEW HAVEN RREW001C(RE-AD)                                       CONTRACT ID   : 13G524 
                                                                                     CALL ORDER    : 002 
                                                                                     CONTRACT TIME : 11/03/17  COMPLETION DATE 
 
 
         CONTRACT DESCRIPTION :                                                          TOWN(S)   : NEW HAVEN 
         LOCATED ON VERMONT RAILWAY (VTR) (NORTHERN SUBDIVISION) AT 
         MILE POST 91.90.  CULVERT IS LOCATED APPROXIMATELY 2700 FEET                    COUNTY    : ADDISON 
         SOUTH OF THE INTERSECTION OF THE RAILWAY AND CAMPGROUND ROAD                    DISTRICT  : D05 
         (TH26). 
 
 
 
         WORK TO BE PERFORMED INCLUDES INSTALLING A NEW CULVERT USING TRENCHLESS TECHNIQUES, FLOWABLE FILL EXISTING DAMAGED 
         CULVERT, INSTALLING PRECAST HEADWALLS AND WINGWALLS, AND REPLACING STONE FILL. 
 
 
 
 
      ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                             TOTAL         % OVER 
      RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
      ------------------------------------------------------------------------------------------------------------------------------- 
       1   11008052       ENGINEERS CONSTRUCTION, INC.                                               $  1,866,687.00     100.0000% 
    ===================================================================================================================================== 
                                              |(   1  ) 11008052            |(      )                     |(      ) 
                                              |ENGINEERS CONSTRUCTION, INC. |                             | 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    SECTION 0001   CULVERT 
                                              |                             |                             | 
    0005 201.10                          LUMP |   16680.00000       16680.00|                             | 
      CLEARING AND GRUBBING, INCLUDING        |                             |                             | 
      INDIVIDUAL TREES AND STUMPS             |                             |                             | 
    0010 203.27                 100.000  CY   |      80.00000        8000.00|                             | 
      UNCLASSIFIED CHANNEL EXCAVATION         |                             |                             | 
    0015 204.22                   1.000  CY   |      75.00000          75.00|                             | 
      TRENCH EXCAVATION OF EARTH, EXPLORATORY |                             |                             | 
      (N.A.B.I.)                              |                             |                             | 
    0020 204.25                 640.000  CY   |      85.00000       54400.00|                             | 
      STRUCTURE EXCAVATION                    |                             |                             | 
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         PROJECT(S): NEW HAVEN RREW001C(RE-AD)                                       CONTRACT ID   : 13G524 
 
 
    ===================================================================================================================================== 
                                              |(   1  ) 11008052            |(       )                    |(      ) 
                                              |ENGINEERS CONSTRUCTION, INC. |                             | 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0025 204.30                 280.000  CY   |      90.00000       25200.00|                             | 
      GRANULAR BACKFILL FOR STRUCTURES        |                             |                             | 
    0030 514.10                   5.000  GAL  |      53.00000         265.00|                             | 
      WATER REPELLENT, SILANE                 |                             |                             | 
    0035 540.10                          LUMP |  250000.00000      250000.00|                             | 
      PRECAST CONCRETE STRUCTURE (INLET)      |                             |                             | 
    0040 540.10                          LUMP |  233000.00000      233000.00|                             | 
      PRECAST CONCRETE STRUCTURE (OUTLET)     |                             |                             | 
    0045 541.45                  20.000  CY   |     420.00000        8400.00|                             | 
      CONTROLLED DENSITY (FLOWABLE) FILL      |                             |                             | 
    0050 613.11                  30.000  CY   |      95.00000        2850.00|                             | 
      STONE FILL, TYPE II                     |                             |                             | 
    0055 613.13                  70.000  CY   |      95.00000        6650.00|                             | 
      STONE FILL, TYPE IV                     |                             |                             | 
    0060 620.25                 250.000  LF   |      10.00000        2500.00|                             | 
      WOVEN WIRE FENCE WITH STEEL POSTS       |                             |                             | 
    0065 620.50                 400.000  LF   |       8.00000        3200.00|                             | 
      REMOVING AND RESETTING FENCE            |                             |                             | 
    0070 631.10                          LUMP |   10500.00000       10500.00|                             | 
      FIELD OFFICE, ENGINEERS                 |                             |                             | 
    0075 635.11                          LUMP |   80000.00000       80000.00|                             | 
      MOBILIZATION/DEMOBILIZATION             |                             |                             | 
    0080 641.10                          LUMP |   31000.00000       31000.00|                             | 
      TRAFFIC CONTROL                         |                             |                             | 
    0085 649.31                  90.000  SY   |       3.00000         270.00|                             | 
      GEOTEXTILE UNDER STONE FILL             |                             |                             | 
    0090 649.515                325.000  SY   |       6.00000        1950.00|                             | 
      GEOTEXTILE FOR SILT FENCE, WOVEN WIRE   |                             |                             | 
      REINFORCED                              |                             |                             | 
    0095 651.15                  10.000  LB   |       9.00000          90.00|                             | 
      SEED                                    |                             |                             | 
    0100 651.18                  60.000  LB   |       7.00000         420.00|                             | 
      FERTILIZER                              |                             |                             | 
    0105 651.20                   0.300  TON  |     860.00000         258.00|                             | 
      AGRICULTURAL LIMESTONE                  |                             |                             | 
    0110 651.25                   0.300  TON  |     930.00000         279.00|                             | 
      HAY MULCH                               |                             |                             | 
    0115 651.35                  60.000  CY   |      75.00000        4500.00|                             | 
      TOPSOIL                                 |                             |                             | 
    0120 651.40                  35.000  SY   |      30.00000        1050.00|                             | 
      GRUBBING MATERIAL                       |                             |                             | 
 
 
 
 
 



                                                  VERMONT AGENCY OF TRANSPORTATION                             RUN DATE : 04/28/17 
                                                LETTING DATE : 04/28/17  11:00 A.M.                            CALL : 002  PAGE : 3 
                                                           RESULTS OF BIDS 
 
         PROJECT(S): NEW HAVEN RREW001C(RE-AD)                                       CONTRACT ID   : 13G524 
 
 
    ===================================================================================================================================== 
                                              |(   1  ) 11008052            |(       )                    |(      ) 
                                              |ENGINEERS CONSTRUCTION, INC. |                             | 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0125 652.10                          LUMP |    2100.00000        2100.00|                             | 
      EPSC PLAN                               |                             |                             | 
    0130 652.20                  50.000  HR   |      55.00000        2750.00|                             | 
      MONITORING EPSC PLAN                    |                             |                             | 
    0135 652.30                   1.000  LU   |    4000.00000        4000.00|                             | 
      MAINTENANCE OF EPSC PLAN (N.A.B.I.)     |                             |                             | 
    0140 653.20                 550.000  SY   |       3.00000        1650.00|                             | 
      TEMPORARY EROSION MATTING               |                             |                             | 
    0145 653.55                 825.000  LF   |       2.00000        1650.00|                             | 
      PROJECT DEMARCATION FENCE               |                             |                             | 
    0150 900.608                 10.000  CY   |    8500.00000       85000.00|                             | 
      SPECIAL PROVISION (TRENCHLESS PIPE      |                             |                             | 
      OBSTRUCTION REMOVAL)                    |                             |                             | 
    0155 900.615              20000.000  DL   |       1.00000       20000.00|                             | 
      SPECIAL PROVISION (MAINTENANCE OF       |                             |                             | 
      RAILROAD TRAFFIC) (N.A.B.I.)            |                             |                             | 
    0160 900.620                  6.000  EACH |    1000.00000        6000.00|                             | 
      SPECIAL PROVISION (CPM SCHEDULE)        |                             |                             | 
    0165 900.645                         LUMP |  475000.00000      475000.00|                             | 
      SPECIAL PROVISION (TEMPORARY ACCESS     |                             |                             | 
      ROAD AND STAGING AREA)                  |                             |                             | 
    0170 900.645                         LUMP |   30000.00000       30000.00|                             | 
      SPECIAL PROVISION (TEMPORARY RELOCATION |                             |                             | 
      OF STREAM)                              |                             |                             | 
         SECTION TOTALS                       |           $     1,369,687.00|           $                 |           $ 
    ------------------------------------------+----------------------------+----------------------------+------------------------------ 
    SECTION 0002   CULVERT, ALTERNATE ZA1 
                                              |                             |                             | 
    0175 900.640                100.000  LF   |    5964.00000      596400.00|                             | 
      SPECIAL PROVISION (TRENCHLESS PIPE WITH |                             |                             | 
      CEMENT MORTAR LINING)(60")              |                             |                             | 
         SECTION TOTALS                       |           $       596,400.00|           $                 |           $ 
    ------------------------------------------+----------------------------+----------------------------+------------------------------ 
    SECTION 0003   CULVERT, ALTERNATE ZA2 
                                              |                             |                             | 
    0180 900.640                100.000  LF   |    4970.00000      497000.00|                             | 
      SPECIAL PROVISION (TRENCHLESS PIPE WITH |                             |                             | 
      SLIP LINING)(60")                       |                             |                             | 
         SECTION TOTALS                       |           $       497,000.00|           $                 |           $ 
    ------------------------------------------+----------------------------+----------------------------+------------------------------ 
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         PROJECT(S): NEW HAVEN RREW001C(RE-AD)                                       CONTRACT ID   : 13G524 
 
 
    ===================================================================================================================================== 
                                              |(   1  ) 11008052            |(       )                    |(      ) 
                                              |ENGINEERS CONSTRUCTION, INC. |                             | 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
         COMMON ITEMS TOTAL                   |           $     1,369,687.00|           $                 |           $ 
                                              |                             |                             | 
         ALTERNATE ITEM ZA1                   |           $       596,400.00|           $                 |           $ 
         CONTRACT TOTALS ZA1                  |           $     1,966,087.00|           $             0.00|           $             0.00 
                                              |                             |                             | 
         ALTERNATE ITEM ZA2                   |           $       497,000.00|           $                 |           $ 
         CONTRACT TOTALS ZA2                  |           $     1,866,687.00|           $             0.00|           $             0.00 
                                              |                             |                             | 
         CONTRACT TOTALS (LOW COST)           |           $     1,866,687.00|           $                 |           $ 
    ==================================================================================================================================== 


