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        PROJECT(S): MORETWN-MIDDLE BRS 0284(14)                                     CONTRACT ID   : 78F219
                                                                                    CALL ORDER    : 002
                                                                                    CONTRACT TIME : 10/29/10  COMPLETION DATE

        CONTRACT DESCRIPTION :                                                          TOWN(S)   : MORETOWN
        MORETOWN-MIDDLESEX BRS 0284 (14): BEGINNING AT A POINT IN                                   MIDDLESEX
        THE TOWN OF MORETOWN ALONG US ROUTE 2 APPROXIMATELY 3.075                       COUNTY    : WASHINGTON
        MILES EASTERLY OF THE DUXBURY-MORETOWN TOWN LINE AND                            DISTRICT  : D06
        EXTENDING EASTERLY 0.152 MILES TO THE MORETOWN-MIDDLESEX
        TOWN LINE. IT THEN EXTENDS EASTERLY OF THE
        MORETOWN-MIDDLESEX TOWN LINE 0.085 MILES.

        WORK TO BE PERFORMED UNDER THIS PROJECT INCLUDES REMOVAL OF
        A TEMPORARY BRIDGE AT BRIDGE #50 AND CONSTRUCTION OF A NEW,
        TWO SPAN BRIDGE, INCLUDING RELATED CHANNEL WORK, APPROACHES
        ON A NEW ALIGNMENT, GRADING, DRAINAGE, SUBBASE, PAVEMENT,
        AND GUARD RAIL.

     -------------------------------------------------------------------------------------------------------------------------------
                                                                                                            TOTAL         % OVER
     RANK     VENDOR NO./NAME                                                                               BID           LOW BID
     -------------------------------------------------------------------------------------------------------------------------------
      1   11006113       WINTERSET, INC.                                                            $  3,225,442.04     100.0000%
      2   12008274       BECK & BELLUCCI INC.                                                       $  3,519,133.61     109.1055%
      3   11008644       J. A. MCDONALD,INC.                                                        $  3,701,503.38     114.7596%
      4   1100858500     A.L. ST. ONGE CONTRACTOR,INC.                                              $  3,801,778.76     117.8685%
      5   980284489601   COLD RIVER BRIDGES, LLC                                                    $  3,823,983.50     118.5569%
      6   11003064       BLOW & COTE INC.                                                           $  3,951,840.51     122.5209%
      7   980058954601   CCS CONSTRUCTORS LLC                                                       $  4,383,144.13     135.8928%
      8   11014551       PARENT CONSTRUCTION, INC.                                                  $  4,401,458.54     136.4606%
      9   110011460210   S. D. IRELAND CONCRETE CONSTRUCTION CORP.                                  $  4,466,339.12     138.4722%
     10   12007238010    T. BUCK CONSTRUCTION,INC.                                                  $  4,494,924.00     139.3584%
   =====================================================================================================================================
                                             |(   1  ) 11006113            |(   2  ) 12008274            |(   3  ) 11008644
                                             |WINTERSET, INC.              |BECK & BELLUCCI INC.         |J. A. MCDONALD INC.
   LINE NO / ITEM CODE / ALT                 |                             |                             |
   ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
   ------------------------------------------+-----------------------------+-----------------------------+------------------------------
   SECTION 0001   ROADWAY
                                             |                             |                             |
   0005 201.10                          LUMP |   33000.00000       33000.00|   10500.00000       10500.00|   25000.00000       25000.00
     CLEARING AND GRUBBING, INCLUDING        |                             |                             |
     INDIVIDUAL TREES AND STUMPS             |                             |                             |
   0010 203.15                5430.000  CY   |       7.00000       38010.00|      10.50000       57015.00|       9.50000       51585.00
     COMMON EXCAVATION                       |                             |                             |
   0015 203.16                 650.000  CY   |      11.00000        7150.00|      35.00000       22750.00|       9.50000        6175.00
     SOLID ROCK EXCAVATION                   |                             |                             |
   0020 203.27                2449.000  CY   |      19.00000       46531.00|      12.60000       30857.40|      10.00000       24490.00
     UNCLASSIFIED CHANNEL EXCAVATION         |                             |                             |
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        PROJECT(S): MORETWN-MIDDLE BRS 0284(14)                                     CONTRACT ID   : 78F219

   =====================================================================================================================================
                                             |(   1  ) 11006113            |(   2   ) 12008274           |(   3  ) 11008644
                                             |WINTERSET, INC.              |BECK & BELLUCCI INC.         |J. A. MCDONALD INC.
   LINE NO / ITEM CODE / ALT                 |                             |                             |
   ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
   ------------------------------------------+-----------------------------+-----------------------------+------------------------------
   0025 203.30                3491.000  CY   |      19.00000       66329.00|      18.90000       65979.90|       9.50000       33164.50
     EARTH BORROW                            |                             |                             |
   0030 203.31                1826.000  CY   |      25.00000       45650.00|      21.00000       38346.00|      19.00000       34694.00
     SAND BORROW                             |                             |                             |
   0035 203.32                1298.000  CY   |      25.00000       32450.00|      23.10000       29983.80|      20.50000       26609.00
     GRANULAR BORROW                         |                             |                             |
   0040 204.20                 240.000  CY   |      19.00000        4560.00|      15.75000        3780.00|      12.00000        2880.00
     TRENCH EXCAVATION OF EARTH              |                             |                             |
   0045 204.21                   5.000  CY   |      40.00000         200.00|     210.00000        1050.00|      90.00000         450.00
     TRENCH EXCAVATION OF ROCK               |                             |                             |
   0050 204.22                   1.000  CY   |      75.00000          75.00|      75.00000          75.00|      75.00000          75.00
     TRENCH EXCAVATION OF EARTH, EXPLORATORY |                             |                             |
     (N.A.B.I.)                              |                             |                             |
   0055 204.25                 410.000  CY   |      28.00000       11480.00|      15.75000        6457.50|      25.00000       10250.00
     STRUCTURE EXCAVATION                    |                             |                             |
   0060 204.30                 750.000  CY   |      29.00000       21750.00|      31.50000       23625.00|      32.00000       24000.00
     GRANULAR BACKFILL FOR STRUCTURES        |                             |                             |
   0065 208.30                 550.000  CY   |      22.00000       12100.00|      31.50000       17325.00|      40.00000       22000.00
     COFFERDAM EXCAVATION, EARTH             |                             |                             |
   0070 208.35                 140.000  CY   |      33.00000        4620.00|     105.00000       14700.00|      40.00000        5600.00
     COFFERDAM EXCAVATION, ROCK              |                             |                             |
   0075 208.40                          LUMP |   77000.00000       77000.00|  159000.00000      159000.00|  210000.00000      210000.00
     COFFERDAM (STA. 270+30)                 |                             |                             |
   0080 208.40                          LUMP |   37000.00000       37000.00|  118000.00000      118000.00|   40000.00000       40000.00
     COFFERDAM (STA. 271+70)                 |                             |                             |
   0085 210.10                 334.000  SY   |      26.00000        8684.00|      26.25000        8767.50|      23.00000        7682.00
     COLD PLANING, BITUMINOUS PAVEMENT       |                             |                             |
   0090 301.35                4410.000  CY   |      31.00000      136710.00|      31.50000      138915.00|      35.00000      154350.00
     SUBBASE OF DENSE GRADED CRUSHED STONE   |                             |                             |
   0095 401.10                 185.000  CY   |      33.00000        6105.00|      36.75000        6798.75|      45.00000        8325.00
     AGGREGATE SURFACE COURSE                |                             |                             |
   0100 404.65                  34.000  CWT  |      76.00000        2584.00|      78.75000        2677.50|      45.00000        1530.00
     EMULSIFIED ASPHALT                      |                             |                             |
   0105 406.25                1824.000  TON  |      90.00000      164160.00|      92.40000      168537.60|      90.00000      164160.00
     BITUMINOUS CONCRETE PAVEMENT            |                             |                             |
   0110 406.50                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
     PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B |                             |                             |
     I.)                                     |                             |                             |
   0115 501.34                 678.000  CY   |     400.00000      271200.00|     449.00000      304422.00|     650.00000      440700.00
     CONCRETE, HIGH PERFORMANCE CLASS B      |                             |                             |
   0120 504.10                          LUMP |   35000.00000       35000.00|   94000.00000       94000.00|   77500.00000       77500.00
     FURNISHING EQUIPMENT FOR DRIVING PILING |                             |                             |
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        PROJECT(S): MORETWN-MIDDLE BRS 0284(14)                                     CONTRACT ID   : 78F219

   =====================================================================================================================================
                                             |(   1  ) 11006113            |(   2   ) 12008274           |(   3  ) 11008644
                                             |WINTERSET, INC.              |BECK & BELLUCCI INC.         |J. A. MCDONALD INC.
   LINE NO / ITEM CODE / ALT                 |                             |                             |
   ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
   ------------------------------------------+-----------------------------+-----------------------------+------------------------------
   0125 505.20                3140.000  LF   |      70.00000      219800.00|      51.00000      160140.00|      78.00000      244920.00
     STEEL PILING, HP 14 X 117               |                             |                             |
   0130 505.45                   2.000  EACH |    6200.00000       12400.00|    3000.00000        6000.00|     725.00000        1450.00
     DYNAMIC PILE LOADING TEST               |                             |                             |
   0135 506.55              428650.000  LB   |       1.58000      677267.00|       1.60000      685840.00|       1.80000      771570.00
     STRUCTURAL STEEL, PLATE GIRDER          |                             |                             |
   0140 506.60                 770.000  LB   |      11.00000        8470.00|      11.25000        8662.50|      11.75000        9047.50
     STRUCTURAL STEEL                        |                             |                             |
   0145 507.15               92470.000  LB   |       0.92000       85072.40|       0.84000       77674.80|       1.10000      101717.00
     REINFORCING STEEL                       |                             |                             |
   0150 507.16                 102.000  LF   |      15.00000        1530.00|      15.00000        1530.00|      20.00000        2040.00
     DRILLING AND GROUTING DOWELS            |                             |                             |
   0155 507.17               74605.000  LB   |       1.00000       74605.00|       0.96000       71620.80|       1.10000       82065.50
     EPOXY COATED REINFORCING STEEL          |                             |                             |
   0160 508.15                          LUMP |   11000.00000       11000.00|   11000.00000       11000.00|    7000.00000        7000.00
     SHEAR CONNECTORS (2810 - 7/8" X 7" )    |                             |                             |
   0165 513.25                          LUMP |    9000.00000        9000.00|    8925.00000        8925.00|    8500.00000        8500.00
     STRUCTURAL PAINTING, SHOP APPLIED       |                             |                             |
   0170 513.40                          LUMP |    2900.00000        2900.00|    2625.00000        2625.00|    2500.00000        2500.00
     SURFACE PREPARATION, SHOP               |                             |                             |
   0175 514.10                  45.000  GAL  |      40.00000        1800.00|      50.00000        2250.00|      50.00000        2250.00
     WATER REPELLENT, SILANE                 |                             |                             |
   0180 516.11                  76.000  LF   |     590.00000       44840.00|     613.00000       46588.00|     640.00000       48640.00
     BRIDGE EXPANSION JOINT, VERMONT         |                             |                             |
   0185 519.20                 940.000  SY   |      22.00000       20680.00|      22.00000       20680.00|      21.00000       19740.00
     SHEET MEMBRANE WATERPROOFING, TORCH     |                             |                             |
     APPLIED                                 |                             |                             |
   0190 525.33                 650.000  LF   |      96.00000       62400.00|      90.30000       58695.00|      86.00000       55900.00
     BRIDGE RAILING, GALVANIZED NETC 2 RAIL  |                             |                             |
   0195 527.10                          LUMP |   16000.00000       16000.00|    5000.00000        5000.00|    6000.00000        6000.00
     MAINTENANCE OF STRUCTURES AND APPROACHE |                             |                             |
   0200 529.15                   1.000  EACH |  164000.00000      164000.00|  146000.00000      146000.00|   75000.00000       75000.00
     REMOVAL OF STRUCTURE (3600 SF - EST.)   |                             |                             |
   0205 531.11                  15.000  EACH |    2700.00000       40500.00|    1943.00000       29145.00|    4800.00000       72000.00
     BEARING DEVICE ASSEMBLY, ELASTOMERIC PA |                             |                             |
   0210 541.30                  90.000  CY   |     125.00000       11250.00|     290.00000       26100.00|     310.00000       27900.00
     CONCRETE, CLASS C                       |                             |                             |
   0215 604.25                   1.000  EACH |    2400.00000        2400.00|    2200.00000        2200.00|    2000.00000        2000.00
     PRECAST REINFORCED CONCRETE PIPE DI     |                             |                             |
     WITH CAST IRON GRATE                    |                             |                             |
   0220 608.25                  10.000  HR   |      80.00000         800.00|     126.00000        1260.00|      75.00000         750.00
     ALL PURPOSE EXCAVATOR RENTAL, TYPE I    |                             |                             |
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        PROJECT(S): MORETWN-MIDDLE BRS 0284(14)                                     CONTRACT ID   : 78F219

   =====================================================================================================================================
                                             |(   1  ) 11006113            |(   2   ) 12008274           |(   3  ) 11008644
                                             |WINTERSET, INC.              |BECK & BELLUCCI INC.         |J. A. MCDONALD INC.
   LINE NO / ITEM CODE / ALT                 |                             |                             |
   ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
   ------------------------------------------+-----------------------------+-----------------------------+------------------------------
   0225 609.10                   1.000  MGAL |     200.00000         200.00|     100.00000         100.00|       1.00000           1.00
     DUST CONTROL WITH WATER                 |                             |                             |
   0230 613.10                  15.000  CY   |      36.00000         540.00|      47.25000         708.75|      45.00000         675.00
     STONE FILL, TYPE I                      |                             |                             |
   0235 613.11                  42.000  CY   |      38.00000        1596.00|      36.75000        1543.50|      25.00000        1050.00
     STONE FILL, TYPE II                     |                             |                             |
   0240 613.13                1500.000  CY   |      27.00000       40500.00|      31.50000       47250.00|      25.00000       37500.00
     STONE FILL, TYPE IV                     |                             |                             |
   0245 616.28                 160.000  LF   |      42.00000        6720.00|      39.00000        6240.00|      20.00000        3200.00
     CAST-IN-PLACE CONCRETE CURB, TYPE B     |                             |                             |
   0250 617.10                   1.000  EACH |     138.00000         138.00|     141.75000         141.75|     135.00000         135.00
     RELOCATE MAILBOX, SINGLE SUPPORT        |                             |                             |
   0255 619.16                   4.000  EACH |      30.00000         120.00|      30.45000         121.80|      29.00000         116.00
     STEEL MARKER POSTS                      |                             |                             |
   0260 620.12                 285.000  LF   |      19.00000        5415.00|      16.37000        4665.45|      21.00000        5985.00
     CHAIN-LINK FENCE, 6 FEET                |                             |                             |
   0265 620.16                  50.000  LF   |      47.00000        2350.00|      56.90000        2845.00|      46.00000        2300.00
     GATE FOR CHAIN-LINK FENCE, 6 FEET       |                             |                             |
   0270 620.21                  11.000  EACH |     185.00000        2035.00|     115.50000        1270.50|     180.00000        1980.00
     BRACING ASSEMBLY FOR CHAIN-LINK FENCE,  |                             |                             |
     6 FEET                                  |                             |                             |
   0275 620.55                 320.000  LF   |       3.00000         960.00|       3.40000        1088.00|       2.00000         640.00
     REMOVAL OF EXISTING FENCE               |                             |                             |
   0280 621.20                 362.500  LF   |      19.00000        6887.50|      19.42000        7039.75|      18.50000        6706.25
     STEEL BEAM GUARDRAIL, GALVANIZED        |                             |                             |
   0285 621.60                   4.000  EACH |     690.00000        2760.00|     720.00000        2880.00|     685.00000        2740.00
     ANCHOR FOR STEEL BEAM RAIL              |                             |                             |
   0290 621.72                   4.000  EACH |    4400.00000       17600.00|    4515.00000       18060.00|    4300.00000       17200.00
     GUARDRAIL APPROACH SECTION, GALVANIZED  |                             |                             |
     NETC 2 RAIL                             |                             |                             |
   0295 621.80                 301.000  LF   |       3.00000         903.00|       2.10000         632.10|       2.00000         602.00
     REMOVAL AND DISPOSAL OF GUARDRAIL       |                             |                             |
   0300 631.10                          LUMP |   14200.00000       14200.00|   15000.00000       15000.00|   18000.00000       18000.00
     FIELD OFFICE, ENGINEERS                 |                             |                             |
   0305 631.16                          LUMP |     500.00000         500.00|    1000.00000        1000.00|     500.00000         500.00
     TESTING EQUIPMENT, CONCRETE             |                             |                             |
   0310 631.17                          LUMP |     100.00000         100.00|     105.00000         105.00|     500.00000         500.00
     TESTING EQUIPMENT, BITUMINOUS           |                             |                             |
   0315 631.25                   1.000  LU   |    3000.00000        3000.00|    3000.00000        3000.00|    3000.00000        3000.00
     FIELD OFFICE TELEPHONE (N.A.B.I.)       |                             |                             |
   0320 634.10                 520.000  HR   |       5.00000        2600.00|       3.00000        1560.00|       2.00000        1040.00
     EMPLOYEE TRAINEESHIP                    |                             |                             |



                                                 VERMONT AGENCY OF TRANSPORTATION                             RUN DATE : 07/24/09
                                               LETTING DATE : 07/24/09  11:00 A.M.                            CALL : 002  PAGE : 5
                                                          RESULTS OF BIDS

        PROJECT(S): MORETWN-MIDDLE BRS 0284(14)                                     CONTRACT ID   : 78F219

   =====================================================================================================================================
                                             |(   1  ) 11006113            |(   2   ) 12008274           |(   3  ) 11008644
                                             |WINTERSET, INC.              |BECK & BELLUCCI INC.         |J. A. MCDONALD INC.
   LINE NO / ITEM CODE / ALT                 |                             |                             |
   ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
   ------------------------------------------+-----------------------------+-----------------------------+------------------------------
   0325 635.11                          LUMP |  207000.00000      207000.00|  292000.00000      292000.00|  250000.00000      250000.00
     MOBILIZATION/DEMOBILIZATION             |                             |                             |
   0330 646.20                3000.000  LF   |       0.13000         390.00|       0.14000         420.00|       0.12000         360.00
     4 INCH WHITE LINE                       |                             |                             |
   0335 646.21                3000.000  LF   |       0.13000         390.00|       0.14000         420.00|       0.12000         360.00
     4 INCH YELLOW LINE                      |                             |                             |
   0340 646.480                 14.000  LF   |      11.00000         154.00|      12.00000         168.00|      10.00000         140.00
     DURABLE 24 INCH STOP BAR                |                             |                             |
   0345 649.11                 567.000  SY   |       2.00000        1134.00|       3.15000        1786.05|       3.00000        1701.00
     GEOTEXTILE FOR ROADBED SEPARATOR        |                             |                             |
   0350 649.31                1575.000  SY   |       2.00000        3150.00|       2.10000        3307.50|       3.00000        4725.00
     GEOTEXTILE UNDER STONE FILL             |                             |                             |
   0355 649.51                1146.000  SY   |       6.00000        6876.00|       9.45000       10829.70|       8.00000        9168.00
     GEOTEXTILE FOR SILT FENCE               |                             |                             |
   0360 649.515                314.000  SY   |      10.00000        3140.00|      12.60000        3956.40|      10.00000        3140.00
     GEOTEXTILE FOR SILT FENCE, WOVEN WIRE   |                             |                             |
     REINFORCED                              |                             |                             |
   0365 649.61                 680.000  SY   |      20.00000       13600.00|      21.00000       14280.00|      25.00000       17000.00
     GEOTEXTILE FOR FILTER CURTAIN           |                             |                             |
   0370 651.15                 125.000  LB   |       5.00000         625.00|       5.25000         656.25|       6.50000         812.50
     SEED                                    |                             |                             |
   0375 651.17                  25.000  LB   |       5.00000         125.00|       5.25000         131.25|       2.00000          50.00
     SEED, WINTER RYE                        |                             |                             |
   0380 651.18                1000.000  LB   |       1.00000        1000.00|       0.79000         790.00|       0.75000         750.00
     FERTILIZER                              |                             |                             |
   0385 651.20                   4.000  TON  |    1000.00000        4000.00|     840.00000        3360.00|     150.00000         600.00
     AGRICULTURAL LIMESTONE                  |                             |                             |
   0390 651.25                   4.000  TON  |     500.00000        2000.00|     945.00000        3780.00|     400.00000        1600.00
     HAY MULCH                               |                             |                             |
   0395 651.35                 540.000  CY   |      23.00000       12420.00|      42.00000       22680.00|      25.00000       13500.00
     TOPSOIL                                 |                             |                             |
   0400 651.40                 947.000  SY   |       6.00000        5682.00|      10.50000        9943.50|       7.50000        7102.50
     GRUBBING MATERIAL                       |                             |                             |
   0405 652.10                          LUMP |    8600.00000        8600.00|    5000.00000        5000.00|    1500.00000        1500.00
     EPSC PLAN                               |                             |                             |
   0410 652.20                 200.000  HR   |      30.00000        6000.00|      15.00000        3000.00|      55.00000       11000.00
     MONITORING EPSC PLAN                    |                             |                             |
   0415 652.30                   1.000  LU   |   10000.00000       10000.00|   10000.00000       10000.00|   10000.00000       10000.00
     MAINTENANCE OF EPSC PLAN (N.A.B.I.)     |                             |                             |
   0420 653.20                1750.000  SY   |       3.00000        5250.00|       2.10000        3675.00|       1.30000        2275.00
     TEMPORARY EROSION MATTING               |                             |                             |
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        PROJECT(S): MORETWN-MIDDLE BRS 0284(14)                                     CONTRACT ID   : 78F219

   =====================================================================================================================================
                                             |(   1  ) 11006113            |(   2   ) 12008274           |(   3  ) 11008644
                                             |WINTERSET, INC.              |BECK & BELLUCCI INC.         |J. A. MCDONALD INC.
   LINE NO / ITEM CODE / ALT                 |                             |                             |
   ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
   ------------------------------------------+-----------------------------+-----------------------------+------------------------------
   0425 653.35                  60.000  CY   |      50.00000        3000.00|      36.75000        2205.00|      50.00000        3000.00
     VEHICLE TRACKING PAD                    |                             |                             |
   0430 653.40                   1.000  EACH |     100.00000         100.00|     262.50000         262.50|     180.00000         180.00
     INLET PROTECTION DEVICE, TYPE I         |                             |                             |
   0435 653.50                 400.000  LF   |       6.00000        2400.00|       3.15000        1260.00|       3.50000        1400.00
     BARRIER FENCE                           |                             |                             |
   0440 653.55                2150.000  LF   |       2.00000        4300.00|       3.00000        6450.00|       1.00000        2150.00
     PROJECT DEMARCATION FENCE               |                             |                             |
   0445 656.20                   9.000  EACH |     300.00000        2700.00|     200.00000        1800.00|     250.00000        2250.00
     EVERGREEN TREES (PINUS STROBUS)(B &     |                             |                             |
     B)(5'-6' HT.)                           |                             |                             |
   0450 656.80                 106.000  CY   |      50.00000        5300.00|      42.00000        4452.00|      35.00000        3710.00
     LANDSCAPE BACKFILL, TRUCK MEASUREMENT   |                             |                             |
   0455 675.20                  49.510  SF   |      14.00000         693.14|      13.65000         675.81|      13.00000         643.63
     TRAFFIC SIGNS, TYPE A                   |                             |                             |
   0460 675.341                105.000  LF   |      10.00000        1050.00|       9.45000         992.25|       9.00000         945.00
     SQUARE TUBE SIGN POST AND ANCHOR        |                             |                             |
   0465 675.50                  21.000  EACH |       5.00000         105.00|       5.25000         110.25|       5.00000         105.00
     REMOVING SIGNS                          |                             |                             |
   0470 675.60                   1.000  EACH |      15.00000          15.00|      15.75000          15.75|      15.00000          15.00
     ERECTING SALVAGED SIGNS                 |                             |                             |
   0475 676.10                   9.000  EACH |      36.00000         324.00|      36.75000         330.75|      35.00000         315.00
     DELINEATOR WITH STEEL POST              |                             |                             |
   0480 690.50                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
     PRICE ADJUSTMENT, FUEL (N.A.B.I.)       |                             |                             |
   0485 900.608                 20.000  CY   |     100.00000        2000.00|     210.00000        4200.00|     150.00000        3000.00
     SPECIAL PROVISION (CONTROLLED DENSITY   |                             |                             |
     (FLOWABLE) FILL)                        |                             |                             |
   0490 900.608                342.000  CY   |     500.00000      171000.00|     585.00000      200070.00|     740.00000      253080.00
     SPECIAL PROVISION (HIGH PERFORMANCE     |                             |                             |
     CONCRETE, CLASS LOW A                   |                             |                             |
   0495 900.608                104.000  CY   |     240.00000       24960.00|     303.00000       31512.00|     300.00000       31200.00
     SPECIAL PROVISION (HIGH PERFORMANCE     |                             |                             |
     CONCRETE, MASS POUR)                    |                             |                             |
   0500 900.645                         LUMP |   56000.00000       56000.00|   47250.00000       47250.00|   30000.00000       30000.00
     SPECIAL PROVISION (TRAFFIC CONTROL,     |                             |                             |
     ALL- INCLUSIVE)                         |                             |                             |
   0505 900.675                310.000  SY   |      26.00000        8060.00|      26.25000        8137.50|      25.00000        7750.00
     SPECIAL PROVISION (HAND-PLACED          |                             |                             |
     BITUMINOUS CONCRETE                     |                             |                             |
   0510 601.0217    AA1        183.000  LF   |                             |                             |
     18" CAAP .105 (2-2/3 X 1/2)             |                             |                             |
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                                                          RESULTS OF BIDS

        PROJECT(S): MORETWN-MIDDLE BRS 0284(14)                                     CONTRACT ID   : 78F219

   =====================================================================================================================================
                                             |(   1  ) 11006113            |(   2   ) 12008274           |(   3  ) 11008644
                                             |WINTERSET, INC.              |BECK & BELLUCCI INC.         |J. A. MCDONALD INC.
   LINE NO / ITEM CODE / ALT                 |                             |                             |
   ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
   ------------------------------------------+-----------------------------+-----------------------------+------------------------------
   0515 601.0416    AA2        183.000  LF   |                             |                             |
     18" PCCSP .079 (2-2/3 X 1/2)            |                             |                             |
   0520 601.0915    AA3        183.000  LF   |      70.00000       12810.00|      42.00000        7686.00|      48.00000        8784.00
     18" CPEP                                |                             |                             |
   0525 601.6015    BB1          3.000  EACH |                             |                             |
     18" CSPES .064 (2-2/3 X 1/2)            |                             |                             |
   0530 601.6215    BB2          3.000  EACH |                             |                             |
     18" CAAPES .060 (2-2/3 X 1/2)           |                             |                             |
   0535 601.7015    BB3          3.000  EACH |     300.00000         900.00|     262.50000         787.50|     370.00000        1110.00
     18" CPEPES                              |                             |                             |
        SECTION TOTALS                       |           $     3,225,442.04|           $     3,519,133.61|           $     3,701,503.38
   ------------------------------------------+-----------------------------+-----------------------------+-------------------------------
        COMMON ITEMS TOTAL                   |           $     3,225,442.04|           $     3,519,133.61|           $     3,701,503.38
                                             |                             |                             |
        CONTRACT TOTALS (LOW COST)           |           $     3,225,442.04|           $     3,519,133.61|           $     3,701,503.38
   ====================================================================================================================================
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                                                          RESULTS OF BIDS

        PROJECT(S): MORETWN-MIDDLE BRS 0284(14)                                     CONTRACT ID   : 78F219

   =====================================================================================================================================
                                             |(   4  ) 1100858500          |(   5   ) 980284489601       |(   6  ) 11003064
                                             |A.L. ST. ONGE CONTRACTOR,INC |COLD RIVER BRIDGES, LLC      |BLOW & COTE INC.
   LINE NO / ITEM CODE / ALT                 |                             |                             |
   ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
   ------------------------------------------+-----------------------------+-----------------------------+------------------------------
   SECTION 0001   ROADWAY
                                             |                             |                             |
   0005 201.10                          LUMP |   30000.00000       30000.00|   45000.00000       45000.00|   25330.00000       25330.00
     CLEARING AND GRUBBING, INCLUDING        |                             |                             |
     INDIVIDUAL TREES AND STUMPS             |                             |                             |
   0010 203.15                5430.000  CY   |      12.00000       65160.00|      10.00000       54300.00|       9.30000       50499.00
     COMMON EXCAVATION                       |                             |                             |
   0015 203.16                 650.000  CY   |      25.00000       16250.00|      15.00000        9750.00|      51.50000       33475.00
     SOLID ROCK EXCAVATION                   |                             |                             |
   0020 203.27                2449.000  CY   |      15.00000       36735.00|      11.00000       26939.00|      11.60000       28408.40
     UNCLASSIFIED CHANNEL EXCAVATION         |                             |                             |
   0025 203.30                3491.000  CY   |      18.00000       62838.00|      15.00000       52365.00|      17.10000       59696.10
     EARTH BORROW                            |                             |                             |
   0030 203.31                1826.000  CY   |      25.00000       45650.00|      23.00000       41998.00|      20.55000       37524.30
     SAND BORROW                             |                             |                             |
   0035 203.32                1298.000  CY   |      25.00000       32450.00|      25.00000       32450.00|      20.55000       26673.90
     GRANULAR BORROW                         |                             |                             |
   0040 204.20                 240.000  CY   |      10.00000        2400.00|      15.00000        3600.00|      11.35000        2724.00
     TRENCH EXCAVATION OF EARTH              |                             |                             |
   0045 204.21                   5.000  CY   |      10.00000          50.00|     150.00000         750.00|     245.00000        1225.00
     TRENCH EXCAVATION OF ROCK               |                             |                             |
   0050 204.22                   1.000  CY   |      75.00000          75.00|      75.00000          75.00|      75.00000          75.00
     TRENCH EXCAVATION OF EARTH, EXPLORATORY |                             |                             |
     (N.A.B.I.)                              |                             |                             |
   0055 204.25                 410.000  CY   |      15.00000        6150.00|      35.00000       14350.00|      21.70000        8897.00
     STRUCTURE EXCAVATION                    |                             |                             |
   0060 204.30                 750.000  CY   |      30.00000       22500.00|      35.00000       26250.00|      25.50000       19125.00
     GRANULAR BACKFILL FOR STRUCTURES        |                             |                             |
   0065 208.30                 550.000  CY   |      15.00000        8250.00|      25.00000       13750.00|      19.50000       10725.00
     COFFERDAM EXCAVATION, EARTH             |                             |                             |
   0070 208.35                 140.000  CY   |      50.00000        7000.00|      25.00000        3500.00|     134.00000       18760.00
     COFFERDAM EXCAVATION, ROCK              |                             |                             |
   0075 208.40                          LUMP |  100000.00000      100000.00|  185000.00000      185000.00|  159135.00000      159135.00
     COFFERDAM (STA. 270+30)                 |                             |                             |
   0080 208.40                          LUMP |   80000.00000       80000.00|  125000.00000      125000.00|   71275.00000       71275.00
     COFFERDAM (STA. 271+70)                 |                             |                             |
   0085 210.10                 334.000  SY   |      27.60000        9218.40|      25.00000        8350.00|      38.90000       12992.60
     COLD PLANING, BITUMINOUS PAVEMENT       |                             |                             |
   0090 301.35                4410.000  CY   |      35.00000      154350.00|      40.00000      176400.00|      29.90000      131859.00
     SUBBASE OF DENSE GRADED CRUSHED STONE   |                             |                             |
   0095 401.10                 185.000  CY   |      30.00000        5550.00|      40.00000        7400.00|      39.20000        7252.00
     AGGREGATE SURFACE COURSE                |                             |                             |
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                                                          RESULTS OF BIDS

        PROJECT(S): MORETWN-MIDDLE BRS 0284(14)                                     CONTRACT ID   : 78F219

   =====================================================================================================================================
                                             |(   4  ) 1100858500          |(   5   ) 980284489601       |(   6  ) 11003064
                                             |A.L. ST. ONGE CONTRACTOR,INC |COLD RIVER BRIDGES, LLC      |BLOW & COTE INC.
   LINE NO / ITEM CODE / ALT                 |                             |                             |
   ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
   ------------------------------------------+-----------------------------+-----------------------------+------------------------------
   0100 404.65                  34.000  CWT  |      54.00000        1836.00|      55.00000        1870.00|      90.00000        3060.00
     EMULSIFIED ASPHALT                      |                             |                             |
   0105 406.25                1824.000  TON  |     110.00000      200640.00|      92.00000      167808.00|     108.62000      198122.88
     BITUMINOUS CONCRETE PAVEMENT            |                             |                             |
   0110 406.50                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
     PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B |                             |                             |
     I.)                                     |                             |                             |
   0115 501.34                 678.000  CY   |     620.00000      420360.00|     625.00000      423750.00|     882.00000      597996.00
     CONCRETE, HIGH PERFORMANCE CLASS B      |                             |                             |
   0120 504.10                          LUMP |   40000.00000       40000.00|   75000.00000       75000.00|   28462.00000       28462.00
     FURNISHING EQUIPMENT FOR DRIVING PILING |                             |                             |
   0125 505.20                3140.000  LF   |      65.00000      204100.00|      71.00000      222940.00|      76.25000      239425.00
     STEEL PILING, HP 14 X 117               |                             |                             |
   0130 505.45                   2.000  EACH |    3000.00000        6000.00|    4500.00000        9000.00|    2635.00000        5270.00
     DYNAMIC PILE LOADING TEST               |                             |                             |
   0135 506.55              428650.000  LB   |       1.61000      690126.50|       1.55000      664407.50|       1.84000      788716.00
     STRUCTURAL STEEL, PLATE GIRDER          |                             |                             |
   0140 506.60                 770.000  LB   |      11.40000        8778.00|      10.00000        7700.00|      15.80000       12166.00
     STRUCTURAL STEEL                        |                             |                             |
   0145 507.15               92470.000  LB   |       1.00000       92470.00|       1.05000       97093.50|       0.70000       64729.00
     REINFORCING STEEL                       |                             |                             |
   0150 507.16                 102.000  LF   |      15.00000        1530.00|      25.00000        2550.00|      22.60000        2305.20
     DRILLING AND GROUTING DOWELS            |                             |                             |
   0155 507.17               74605.000  LB   |       1.20000       89526.00|       1.15000       85795.75|       0.90000       67144.50
     EPOXY COATED REINFORCING STEEL          |                             |                             |
   0160 508.15                          LUMP |   10450.00000       10450.00|   10000.00000       10000.00|   10425.00000       10425.00
     SHEAR CONNECTORS (2810 - 7/8" X 7" )    |                             |                             |
   0165 513.25                          LUMP |    8500.00000        8500.00|   10000.00000       10000.00|   10175.00000       10175.00
     STRUCTURAL PAINTING, SHOP APPLIED       |                             |                             |
   0170 513.40                          LUMP |    2500.00000        2500.00|   10000.00000       10000.00|    2992.00000        2992.00
     SURFACE PREPARATION, SHOP               |                             |                             |
   0175 514.10                  45.000  GAL  |      75.00000        3375.00|      50.00000        2250.00|      52.30000        2353.50
     WATER REPELLENT, SILANE                 |                             |                             |
   0180 516.11                  76.000  LF   |     502.50000       38190.00|     550.00000       41800.00|     615.00000       46740.00
     BRIDGE EXPANSION JOINT, VERMONT         |                             |                             |
   0185 519.20                 940.000  SY   |      27.50000       25850.00|      20.00000       18800.00|      26.10000       24534.00
     SHEET MEMBRANE WATERPROOFING, TORCH     |                             |                             |
     APPLIED                                 |                             |                             |
   0190 525.33                 650.000  LF   |     103.20000       67080.00|      86.00000       55900.00|     102.95000       66917.50
     BRIDGE RAILING, GALVANIZED NETC 2 RAIL  |                             |                             |
   0195 527.10                          LUMP |   30000.00000       30000.00|    2500.00000        2500.00|    9494.00000        9494.00
     MAINTENANCE OF STRUCTURES AND APPROACHE |                             |                             |
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                                                          RESULTS OF BIDS

        PROJECT(S): MORETWN-MIDDLE BRS 0284(14)                                     CONTRACT ID   : 78F219

   =====================================================================================================================================
                                             |(   4  ) 1100858500          |(   5   ) 980284489601       |(   6  ) 11003064
                                             |A.L. ST. ONGE CONTRACTOR,INC |COLD RIVER BRIDGES, LLC      |BLOW & COTE INC.
   LINE NO / ITEM CODE / ALT                 |                             |                             |
   ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
   ------------------------------------------+-----------------------------+-----------------------------+------------------------------
   0200 529.15                   1.000  EACH |  130000.00000      130000.00|  100000.00000      100000.00|  162535.00000      162535.00
     REMOVAL OF STRUCTURE (3600 SF - EST.)   |                             |                             |
   0205 531.11                  15.000  EACH |    1800.00000       27000.00|    2500.00000       37500.00|    2338.25000       35073.75
     BEARING DEVICE ASSEMBLY, ELASTOMERIC PA |                             |                             |
   0210 541.30                  90.000  CY   |     550.00000       49500.00|     375.00000       33750.00|     236.00000       21240.00
     CONCRETE, CLASS C                       |                             |                             |
   0215 604.25                   1.000  EACH |    1800.00000        1800.00|    2500.00000        2500.00|    5730.00000        5730.00
     PRECAST REINFORCED CONCRETE PIPE DI     |                             |                             |
     WITH CAST IRON GRATE                    |                             |                             |
   0220 608.25                  10.000  HR   |      50.00000         500.00|     175.00000        1750.00|     118.85000        1188.50
     ALL PURPOSE EXCAVATOR RENTAL, TYPE I    |                             |                             |
   0225 609.10                   1.000  MGAL |     350.00000         350.00|     250.00000         250.00|     565.00000         565.00
     DUST CONTROL WITH WATER                 |                             |                             |
   0230 613.10                  15.000  CY   |     100.00000        1500.00|     125.00000        1875.00|      48.50000         727.50
     STONE FILL, TYPE I                      |                             |                             |
   0235 613.11                  42.000  CY   |      35.00000        1470.00|      95.00000        3990.00|      54.65000        2295.30
     STONE FILL, TYPE II                     |                             |                             |
   0240 613.13                1500.000  CY   |      35.00000       52500.00|      45.00000       67500.00|      33.80000       50700.00
     STONE FILL, TYPE IV                     |                             |                             |
   0245 616.28                 160.000  LF   |      25.00000        4000.00|      35.00000        5600.00|      25.00000        4000.00
     CAST-IN-PLACE CONCRETE CURB, TYPE B     |                             |                             |
   0250 617.10                   1.000  EACH |     162.00000         162.00|     125.00000         125.00|     161.00000         161.00
     RELOCATE MAILBOX, SINGLE SUPPORT        |                             |                             |
   0255 619.16                   4.000  EACH |      35.00000         140.00|      50.00000         200.00|      34.75000         139.00
     STEEL MARKER POSTS                      |                             |                             |
   0260 620.12                 285.000  LF   |      25.20000        7182.00|      25.00000        7125.00|      18.70000        5329.50
     CHAIN-LINK FENCE, 6 FEET                |                             |                             |
   0265 620.16                  50.000  LF   |      55.20000        2760.00|      50.00000        2500.00|      65.00000        3250.00
     GATE FOR CHAIN-LINK FENCE, 6 FEET       |                             |                             |
   0270 620.21                  11.000  EACH |     216.00000        2376.00|     250.00000        2750.00|     132.00000        1452.00
     BRACING ASSEMBLY FOR CHAIN-LINK FENCE,  |                             |                             |
     6 FEET                                  |                             |                             |
   0275 620.55                 320.000  LF   |      10.00000        3200.00|       5.00000        1600.00|       6.00000        1920.00
     REMOVAL OF EXISTING FENCE               |                             |                             |
   0280 621.20                 362.500  LF   |      22.20000        8047.50|      20.00000        7250.00|      22.15000        8029.38
     STEEL BEAM GUARDRAIL, GALVANIZED        |                             |                             |
   0285 621.60                   4.000  EACH |     822.00000        3288.00|     600.00000        2400.00|     820.00000        3280.00
     ANCHOR FOR STEEL BEAM RAIL              |                             |                             |
   0290 621.72                   4.000  EACH |    5160.00000       20640.00|    4500.00000       18000.00|    5150.00000       20600.00
     GUARDRAIL APPROACH SECTION, GALVANIZED  |                             |                             |
     NETC 2 RAIL                             |                             |                             |
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                                                          RESULTS OF BIDS

        PROJECT(S): MORETWN-MIDDLE BRS 0284(14)                                     CONTRACT ID   : 78F219

   =====================================================================================================================================
                                             |(   4  ) 1100858500          |(   5   ) 980284489601       |(   6  ) 11003064
                                             |A.L. ST. ONGE CONTRACTOR,INC |COLD RIVER BRIDGES, LLC      |BLOW & COTE INC.
   LINE NO / ITEM CODE / ALT                 |                             |                             |
   ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
   ------------------------------------------+-----------------------------+-----------------------------+------------------------------
   0295 621.80                 301.000  LF   |       5.00000        1505.00|       3.00000         903.00|       7.60000        2287.60
     REMOVAL AND DISPOSAL OF GUARDRAIL       |                             |                             |
   0300 631.10                          LUMP |   15000.00000       15000.00|   15000.00000       15000.00|   19350.00000       19350.00
     FIELD OFFICE, ENGINEERS                 |                             |                             |
   0305 631.16                          LUMP |    1000.00000        1000.00|    1000.00000        1000.00|     600.00000         600.00
     TESTING EQUIPMENT, CONCRETE             |                             |                             |
   0310 631.17                          LUMP |     500.00000         500.00|     500.00000         500.00|     600.00000         600.00
     TESTING EQUIPMENT, BITUMINOUS           |                             |                             |
   0315 631.25                   1.000  LU   |    3000.00000        3000.00|    3000.00000        3000.00|    3000.00000        3000.00
     FIELD OFFICE TELEPHONE (N.A.B.I.)       |                             |                             |
   0320 634.10                 520.000  HR   |      20.00000       10400.00|       1.00000         520.00|       4.75000        2470.00
     EMPLOYEE TRAINEESHIP                    |                             |                             |
   0325 635.11                          LUMP |  249000.00000      249000.00|  345000.00000      345000.00|   62555.00000       62555.00
     MOBILIZATION/DEMOBILIZATION             |                             |                             |
   0330 646.20                3000.000  LF   |       0.15000         450.00|       0.25000         750.00|       0.15000         450.00
     4 INCH WHITE LINE                       |                             |                             |
   0335 646.21                3000.000  LF   |       0.15000         450.00|       0.25000         750.00|       0.15000         450.00
     4 INCH YELLOW LINE                      |                             |                             |
   0340 646.480                 14.000  LF   |      12.00000         168.00|      12.00000         168.00|      12.00000         168.00
     DURABLE 24 INCH STOP BAR                |                             |                             |
   0345 649.11                 567.000  SY   |      10.00000        5670.00|       1.50000         850.50|       4.00000        2268.00
     GEOTEXTILE FOR ROADBED SEPARATOR        |                             |                             |
   0350 649.31                1575.000  SY   |      10.00000       15750.00|       1.50000        2362.50|       2.15000        3386.25
     GEOTEXTILE UNDER STONE FILL             |                             |                             |
   0355 649.51                1146.000  SY   |       8.00000        9168.00|       3.00000        3438.00|       5.05000        5787.30
     GEOTEXTILE FOR SILT FENCE               |                             |                             |
   0360 649.515                314.000  SY   |      10.00000        3140.00|       6.00000        1884.00|      10.00000        3140.00
     GEOTEXTILE FOR SILT FENCE, WOVEN WIRE   |                             |                             |
     REINFORCED                              |                             |                             |
   0365 649.61                 680.000  SY   |      30.00000       20400.00|       5.00000        3400.00|       7.00000        4760.00
     GEOTEXTILE FOR FILTER CURTAIN           |                             |                             |
   0370 651.15                 125.000  LB   |      20.00000        2500.00|      15.00000        1875.00|       5.40000         675.00
     SEED                                    |                             |                             |
   0375 651.17                  25.000  LB   |      20.00000         500.00|      15.00000         375.00|       4.25000         106.25
     SEED, WINTER RYE                        |                             |                             |
   0380 651.18                1000.000  LB   |       2.00000        2000.00|       2.00000        2000.00|       2.00000        2000.00
     FERTILIZER                              |                             |                             |
   0385 651.20                   4.000  TON  |     500.00000        2000.00|     500.00000        2000.00|     793.00000        3172.00
     AGRICULTURAL LIMESTONE                  |                             |                             |
   0390 651.25                   4.000  TON  |     500.00000        2000.00|    1500.00000        6000.00|    1835.00000        7340.00
     HAY MULCH                               |                             |                             |
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                                                          RESULTS OF BIDS

        PROJECT(S): MORETWN-MIDDLE BRS 0284(14)                                     CONTRACT ID   : 78F219

   =====================================================================================================================================
                                             |(   4  ) 1100858500          |(   5   ) 980284489601       |(   6  ) 11003064
                                             |A.L. ST. ONGE CONTRACTOR,INC |COLD RIVER BRIDGES, LLC      |BLOW & COTE INC.
   LINE NO / ITEM CODE / ALT                 |                             |                             |
   ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
   ------------------------------------------+-----------------------------+-----------------------------+------------------------------
   0395 651.35                 540.000  CY   |      50.00000       27000.00|      25.00000       13500.00|      38.50000       20790.00
     TOPSOIL                                 |                             |                             |
   0400 651.40                 947.000  SY   |      10.00000        9470.00|       8.00000        7576.00|       8.15000        7718.05
     GRUBBING MATERIAL                       |                             |                             |
   0405 652.10                          LUMP |    5000.00000        5000.00|    3000.00000        3000.00|    7788.00000        7788.00
     EPSC PLAN                               |                             |                             |
   0410 652.20                 200.000  HR   |     210.00000       42000.00|      50.00000       10000.00|      75.00000       15000.00
     MONITORING EPSC PLAN                    |                             |                             |
   0415 652.30                   1.000  LU   |   10000.00000       10000.00|   10000.00000       10000.00|   10000.00000       10000.00
     MAINTENANCE OF EPSC PLAN (N.A.B.I.)     |                             |                             |
   0420 653.20                1750.000  SY   |      10.00000       17500.00|       5.00000        8750.00|       2.50000        4375.00
     TEMPORARY EROSION MATTING               |                             |                             |
   0425 653.35                  60.000  CY   |      60.00000        3600.00|      45.00000        2700.00|      15.30000         918.00
     VEHICLE TRACKING PAD                    |                             |                             |
   0430 653.40                   1.000  EACH |      25.00000          25.00|     300.00000         300.00|     452.00000         452.00
     INLET PROTECTION DEVICE, TYPE I         |                             |                             |
   0435 653.50                 400.000  LF   |       5.00000        2000.00|       5.00000        2000.00|       5.80000        2320.00
     BARRIER FENCE                           |                             |                             |
   0440 653.55                2150.000  LF   |       3.00000        6450.00|       1.00000        2150.00|       1.35000        2902.50
     PROJECT DEMARCATION FENCE               |                             |                             |
   0445 656.20                   9.000  EACH |     500.00000        4500.00|     300.00000        2700.00|     210.00000        1890.00
     EVERGREEN TREES (PINUS STROBUS)(B &     |                             |                             |
     B)(5'-6' HT.)                           |                             |                             |
   0450 656.80                 106.000  CY   |      40.00000        4240.00|      40.00000        4240.00|      54.00000        5724.00
     LANDSCAPE BACKFILL, TRUCK MEASUREMENT   |                             |                             |
   0455 675.20                  49.510  SF   |      15.60000         772.36|      25.00000        1237.75|      15.61000         772.85
     TRAFFIC SIGNS, TYPE A                   |                             |                             |
   0460 675.341                105.000  LF   |      10.80000        1134.00|      15.00000        1575.00|      10.80000        1134.00
     SQUARE TUBE SIGN POST AND ANCHOR        |                             |                             |
   0465 675.50                  21.000  EACH |      10.00000         210.00|      10.00000         210.00|       6.00000         126.00
     REMOVING SIGNS                          |                             |                             |
   0470 675.60                   1.000  EACH |      18.00000          18.00|      25.00000          25.00|      18.00000          18.00
     ERECTING SALVAGED SIGNS                 |                             |                             |
   0475 676.10                   9.000  EACH |      42.00000         378.00|      40.00000         360.00|      42.00000         378.00
     DELINEATOR WITH STEEL POST              |                             |                             |
   0480 690.50                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
     PRICE ADJUSTMENT, FUEL (N.A.B.I.)       |                             |                             |
   0485 900.608                 20.000  CY   |     200.00000        4000.00|     150.00000        3000.00|     135.00000        2700.00
     SPECIAL PROVISION (CONTROLLED DENSITY   |                             |                             |
     (FLOWABLE) FILL)                        |                             |                             |
   0490 900.608                342.000  CY   |     750.00000      256500.00|     625.00000      213750.00|     917.25000      313699.50
     SPECIAL PROVISION (HIGH PERFORMANCE     |                             |                             |
     CONCRETE, CLASS LOW A                   |                             |                             |
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                                                          RESULTS OF BIDS

        PROJECT(S): MORETWN-MIDDLE BRS 0284(14)                                     CONTRACT ID   : 78F219

   =====================================================================================================================================
                                             |(   4  ) 1100858500          |(   5   ) 980284489601       |(   6  ) 11003064
                                             |A.L. ST. ONGE CONTRACTOR,INC |COLD RIVER BRIDGES, LLC      |BLOW & COTE INC.
   LINE NO / ITEM CODE / ALT                 |                             |                             |
   ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
   ------------------------------------------+-----------------------------+-----------------------------+------------------------------
   0495 900.608                104.000  CY   |     500.00000       52000.00|     625.00000       65000.00|     236.00000       24544.00
     SPECIAL PROVISION (HIGH PERFORMANCE     |                             |                             |
     CONCRETE, MASS POUR)                    |                             |                             |
   0500 900.645                         LUMP |   54000.00000       54000.00|   25000.00000       25000.00|  169269.00000      169269.00
     SPECIAL PROVISION (TRAFFIC CONTROL,     |                             |                             |
     ALL- INCLUSIVE)                         |                             |                             |
   0505 900.675                310.000  SY   |      30.00000        9300.00|      25.00000        7750.00|      30.00000        9300.00
     SPECIAL PROVISION (HAND-PLACED          |                             |                             |
     BITUMINOUS CONCRETE                     |                             |                             |
   0510 601.0217    AA1        183.000  LF   |                             |                             |
     18" CAAP .105 (2-2/3 X 1/2)             |                             |                             |
   0515 601.0416    AA2        183.000  LF   |                             |                             |
     18" PCCSP .079 (2-2/3 X 1/2)            |                             |                             |
   0520 601.0915    AA3        183.000  LF   |      25.00000        4575.00|      75.00000       13725.00|      50.80000        9296.40
     18" CPEP                                |                             |                             |
   0525 601.6015    BB1          3.000  EACH |                             |                             |
     18" CSPES .064 (2-2/3 X 1/2)            |                             |                             |
   0530 601.6215    BB2          3.000  EACH |                             |                             |
     18" CAAPES .060 (2-2/3 X 1/2)           |                             |                             |
   0535 601.7015    BB3          3.000  EACH |      50.00000         150.00|     200.00000         600.00|     421.00000        1263.00
     18" CPEPES                              |                             |                             |
        SECTION TOTALS                       |           $     3,801,778.76|           $     3,823,983.50|           $     3,951,840.51
   ------------------------------------------+-----------------------------+-----------------------------+-------------------------------
        COMMON ITEMS TOTAL                   |           $     3,801,778.76|           $     3,823,983.50|           $     3,951,840.51
                                             |                             |                             |
        CONTRACT TOTALS (LOW COST)           |           $     3,801,778.76|           $     3,823,983.50|           $     3,951,840.51
   ====================================================================================================================================



                                                 VERMONT AGENCY OF TRANSPORTATION                             RUN DATE : 07/24/09
                                               LETTING DATE : 07/24/09  11:00 A.M.                            CALL : 002  PAGE : 14
                                                          RESULTS OF BIDS

        PROJECT(S): MORETWN-MIDDLE BRS 0284(14)                                     CONTRACT ID   : 78F219

   =====================================================================================================================================
                                             |(   7  ) 980058954601        |(   8   ) 11014551           |(   9  ) 110011460210
                                             |CCS CONSTRUCTORS LLC         |PARENT CONSTRUCTION INC.     |S. D. IRELAND CONCRETE CONSTRUCTI
   LINE NO / ITEM CODE / ALT                 |                             |                             |
   ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
   ------------------------------------------+-----------------------------+-----------------------------+------------------------------
   SECTION 0001   ROADWAY
                                             |                             |                             |
   0005 201.10                          LUMP |   28000.00000       28000.00|   61000.00000       61000.00|  100000.00000      100000.00
     CLEARING AND GRUBBING, INCLUDING        |                             |                             |
     INDIVIDUAL TREES AND STUMPS             |                             |                             |
   0010 203.15                5430.000  CY   |       9.00000       48870.00|      13.00000       70590.00|       5.00000       27150.00
     COMMON EXCAVATION                       |                             |                             |
   0015 203.16                 650.000  CY   |      55.00000       35750.00|      65.00000       42250.00|      50.00000       32500.00
     SOLID ROCK EXCAVATION                   |                             |                             |
   0020 203.27                2449.000  CY   |      18.00000       44082.00|      15.00000       36735.00|      10.00000       24490.00
     UNCLASSIFIED CHANNEL EXCAVATION         |                             |                             |
   0025 203.30                3491.000  CY   |      13.00000       45383.00|      25.00000       87275.00|       6.00000       20946.00
     EARTH BORROW                            |                             |                             |
   0030 203.31                1826.000  CY   |      15.00000       27390.00|      38.00000       69388.00|       8.00000       14608.00
     SAND BORROW                             |                             |                             |
   0035 203.32                1298.000  CY   |      14.00000       18172.00|      27.00000       35046.00|      11.00000       14278.00
     GRANULAR BORROW                         |                             |                             |
   0040 204.20                 240.000  CY   |      25.00000        6000.00|      20.00000        4800.00|      17.00000        4080.00
     TRENCH EXCAVATION OF EARTH              |                             |                             |
   0045 204.21                   5.000  CY   |     250.00000        1250.00|     200.00000        1000.00|     150.00000         750.00
     TRENCH EXCAVATION OF ROCK               |                             |                             |
   0050 204.22                   1.000  CY   |      75.00000          75.00|      75.00000          75.00|      75.00000          75.00
     TRENCH EXCAVATION OF EARTH, EXPLORATORY |                             |                             |
     (N.A.B.I.)                              |                             |                             |
   0055 204.25                 410.000  CY   |      25.00000       10250.00|      23.00000        9430.00|      17.50000        7175.00
     STRUCTURE EXCAVATION                    |                             |                             |
   0060 204.30                 750.000  CY   |      24.00000       18000.00|      50.00000       37500.00|      12.50000        9375.00
     GRANULAR BACKFILL FOR STRUCTURES        |                             |                             |
   0065 208.30                 550.000  CY   |      45.00000       24750.00|      43.00000       23650.00|      75.00000       41250.00
     COFFERDAM EXCAVATION, EARTH             |                             |                             |
   0070 208.35                 140.000  CY   |     135.00000       18900.00|      45.00000        6300.00|     200.00000       28000.00
     COFFERDAM EXCAVATION, ROCK              |                             |                             |
   0075 208.40                          LUMP |  225000.00000      225000.00|  220000.00000      220000.00|  250000.00000      250000.00
     COFFERDAM (STA. 270+30)                 |                             |                             |
   0080 208.40                          LUMP |   76000.00000       76000.00|   51000.00000       51000.00|  100000.00000      100000.00
     COFFERDAM (STA. 271+70)                 |                             |                             |
   0085 210.10                 334.000  SY   |      20.00000        6680.00|      23.00000        7682.00|      12.00000        4008.00
     COLD PLANING, BITUMINOUS PAVEMENT       |                             |                             |
   0090 301.35                4410.000  CY   |      34.00000      149940.00|      41.00000      180810.00|      17.50000       77175.00
     SUBBASE OF DENSE GRADED CRUSHED STONE   |                             |                             |
   0095 401.10                 185.000  CY   |      34.00000        6290.00|      48.00000        8880.00|      35.00000        6475.00
     AGGREGATE SURFACE COURSE                |                             |                             |



                                                 VERMONT AGENCY OF TRANSPORTATION                             RUN DATE : 07/24/09
                                               LETTING DATE : 07/24/09  11:00 A.M.                            CALL : 002  PAGE : 15
                                                          RESULTS OF BIDS

        PROJECT(S): MORETWN-MIDDLE BRS 0284(14)                                     CONTRACT ID   : 78F219

   =====================================================================================================================================
                                             |(   7  ) 980058954601        |(   8   ) 11014551           |(   9  ) 110011460210
                                             |CCS CONSTRUCTORS LLC         |PARENT CONSTRUCTION INC.     |S. D. IRELAND CONCRETE CONSTRUCTI
   LINE NO / ITEM CODE / ALT                 |                             |                             |
   ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
   ------------------------------------------+-----------------------------+-----------------------------+------------------------------
   0100 404.65                  34.000  CWT  |     100.00000        3400.00|      75.00000        2550.00|      75.00000        2550.00
     EMULSIFIED ASPHALT                      |                             |                             |
   0105 406.25                1824.000  TON  |     110.00000      200640.00|     110.00000      200640.00|     120.00000      218880.00
     BITUMINOUS CONCRETE PAVEMENT            |                             |                             |
   0110 406.50                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
     PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B |                             |                             |
     I.)                                     |                             |                             |
   0115 501.34                 678.000  CY   |     575.00000      389850.00|     690.00000      467820.00|     775.00000      525450.00
     CONCRETE, HIGH PERFORMANCE CLASS B      |                             |                             |
   0120 504.10                          LUMP |   45000.00000       45000.00|   84000.00000       84000.00|  150000.00000      150000.00
     FURNISHING EQUIPMENT FOR DRIVING PILING |                             |                             |
   0125 505.20                3140.000  LF   |      95.00000      298300.00|      81.00000      254340.00|      55.00000      172700.00
     STEEL PILING, HP 14 X 117               |                             |                             |
   0130 505.45                   2.000  EACH |    3000.00000        6000.00|    5200.00000       10400.00|    6500.00000       13000.00
     DYNAMIC PILE LOADING TEST               |                             |                             |
   0135 506.55              428650.000  LB   |       1.90000      814435.00|       1.86000      797289.00|       2.00000      857300.00
     STRUCTURAL STEEL, PLATE GIRDER          |                             |                             |
   0140 506.60                 770.000  LB   |       8.00000        6160.00|      11.00000        8470.00|       6.00000        4620.00
     STRUCTURAL STEEL                        |                             |                             |
   0145 507.15               92470.000  LB   |       1.00000       92470.00|       1.24000      114662.80|       1.00000       92470.00
     REINFORCING STEEL                       |                             |                             |
   0150 507.16                 102.000  LF   |      28.00000        2856.00|      23.00000        2346.00|      20.00000        2040.00
     DRILLING AND GROUTING DOWELS            |                             |                             |
   0155 507.17               74605.000  LB   |       1.00000       74605.00|       1.20000       89526.00|       1.20000       89526.00
     EPOXY COATED REINFORCING STEEL          |                             |                             |
   0160 508.15                          LUMP |   10000.00000       10000.00|   10500.00000       10500.00|   10000.00000       10000.00
     SHEAR CONNECTORS (2810 - 7/8" X 7" )    |                             |                             |
   0165 513.25                          LUMP |    5000.00000        5000.00|    9600.00000        9600.00|   11000.00000       11000.00
     STRUCTURAL PAINTING, SHOP APPLIED       |                             |                             |
   0170 513.40                          LUMP |    5000.00000        5000.00|    2800.00000        2800.00|    3500.00000        3500.00
     SURFACE PREPARATION, SHOP               |                             |                             |
   0175 514.10                  45.000  GAL  |      60.00000        2700.00|      75.00000        3375.00|      45.25000        2036.25
     WATER REPELLENT, SILANE                 |                             |                             |
   0180 516.11                  76.000  LF   |     750.00000       57000.00|     610.00000       46360.00|     750.00000       57000.00
     BRIDGE EXPANSION JOINT, VERMONT         |                             |                             |
   0185 519.20                 940.000  SY   |      18.00000       16920.00|      23.50000       22090.00|      24.00000       22560.00
     SHEET MEMBRANE WATERPROOFING, TORCH     |                             |                             |
     APPLIED                                 |                             |                             |
   0190 525.33                 650.000  LF   |      88.00000       57200.00|      98.00000       63700.00|      98.90000       64285.00
     BRIDGE RAILING, GALVANIZED NETC 2 RAIL  |                             |                             |
   0195 527.10                          LUMP |   25000.00000       25000.00|   30000.00000       30000.00|    5000.00000        5000.00
     MAINTENANCE OF STRUCTURES AND APPROACHE |                             |                             |



                                                 VERMONT AGENCY OF TRANSPORTATION                             RUN DATE : 07/24/09
                                               LETTING DATE : 07/24/09  11:00 A.M.                            CALL : 002  PAGE : 16
                                                          RESULTS OF BIDS

        PROJECT(S): MORETWN-MIDDLE BRS 0284(14)                                     CONTRACT ID   : 78F219

   =====================================================================================================================================
                                             |(   7  ) 980058954601        |(   8   ) 11014551           |(   9  ) 110011460210
                                             |CCS CONSTRUCTORS LLC         |PARENT CONSTRUCTION INC.     |S. D. IRELAND CONCRETE CONSTRUCTI
   LINE NO / ITEM CODE / ALT                 |                             |                             |
   ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
   ------------------------------------------+-----------------------------+-----------------------------+------------------------------
   0200 529.15                   1.000  EACH |  315000.00000      315000.00|  199000.00000      199000.00|  190000.00000      190000.00
     REMOVAL OF STRUCTURE (3600 SF - EST.)   |                             |                             |
   0205 531.11                  15.000  EACH |    2500.00000       37500.00|    2500.00000       37500.00|    2500.00000       37500.00
     BEARING DEVICE ASSEMBLY, ELASTOMERIC PA |                             |                             |
   0210 541.30                  90.000  CY   |     525.00000       47250.00|     300.00000       27000.00|     375.00000       33750.00
     CONCRETE, CLASS C                       |                             |                             |
   0215 604.25                   1.000  EACH |    4500.00000        4500.00|    1800.00000        1800.00|    2500.00000        2500.00
     PRECAST REINFORCED CONCRETE PIPE DI     |                             |                             |
     WITH CAST IRON GRATE                    |                             |                             |
   0220 608.25                  10.000  HR   |     100.00000        1000.00|     130.00000        1300.00|     125.00000        1250.00
     ALL PURPOSE EXCAVATOR RENTAL, TYPE I    |                             |                             |
   0225 609.10                   1.000  MGAL |    1000.00000        1000.00|     120.00000         120.00|     500.00000         500.00
     DUST CONTROL WITH WATER                 |                             |                             |
   0230 613.10                  15.000  CY   |      45.00000         675.00|      60.00000         900.00|      50.00000         750.00
     STONE FILL, TYPE I                      |                             |                             |
   0235 613.11                  42.000  CY   |      45.00000        1890.00|      60.00000        2520.00|      50.00000        2100.00
     STONE FILL, TYPE II                     |                             |                             |
   0240 613.13                1500.000  CY   |      35.00000       52500.00|      26.00000       39000.00|      50.00000       75000.00
     STONE FILL, TYPE IV                     |                             |                             |
   0245 616.28                 160.000  LF   |      22.00000        3520.00|      35.00000        5600.00|      25.00000        4000.00
     CAST-IN-PLACE CONCRETE CURB, TYPE B     |                             |                             |
   0250 617.10                   1.000  EACH |     125.00000         125.00|     150.00000         150.00|     100.00000         100.00
     RELOCATE MAILBOX, SINGLE SUPPORT        |                             |                             |
   0255 619.16                   4.000  EACH |      29.00000         116.00|      33.00000         132.00|      33.35000         133.40
     STEEL MARKER POSTS                      |                             |                             |
   0260 620.12                 285.000  LF   |      20.00000        5700.00|      23.50000        6697.50|      24.15000        6882.75
     CHAIN-LINK FENCE, 6 FEET                |                             |                             |
   0265 620.16                  50.000  LF   |      45.00000        2250.00|      52.00000        2600.00|      52.90000        2645.00
     GATE FOR CHAIN-LINK FENCE, 6 FEET       |                             |                             |
   0270 620.21                  11.000  EACH |     175.00000        1925.00|     200.00000        2200.00|     207.00000        2277.00
     BRACING ASSEMBLY FOR CHAIN-LINK FENCE,  |                             |                             |
     6 FEET                                  |                             |                             |
   0275 620.55                 320.000  LF   |       2.00000         640.00|       2.00000         640.00|       2.30000         736.00
     REMOVAL OF EXISTING FENCE               |                             |                             |
   0280 621.20                 362.500  LF   |      20.00000        7250.00|      21.00000        7612.50|      21.28000        7714.00
     STEEL BEAM GUARDRAIL, GALVANIZED        |                             |                             |
   0285 621.60                   4.000  EACH |     700.00000        2800.00|     770.00000        3080.00|     787.75000        3151.00
     ANCHOR FOR STEEL BEAM RAIL              |                             |                             |
   0290 621.72                   4.000  EACH |    4300.00000       17200.00|    4700.00000       18800.00|    4945.00000       19780.00
     GUARDRAIL APPROACH SECTION, GALVANIZED  |                             |                             |
     NETC 2 RAIL                             |                             |                             |
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                                                          RESULTS OF BIDS

        PROJECT(S): MORETWN-MIDDLE BRS 0284(14)                                     CONTRACT ID   : 78F219

   =====================================================================================================================================
                                             |(   7  ) 980058954601        |(   8   ) 11014551           |(   9  ) 110011460210
                                             |CCS CONSTRUCTORS LLC         |PARENT CONSTRUCTION INC.     |S. D. IRELAND CONCRETE CONSTRUCTI
   LINE NO / ITEM CODE / ALT                 |                             |                             |
   ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
   ------------------------------------------+-----------------------------+-----------------------------+------------------------------
   0295 621.80                 301.000  LF   |      12.00000        3612.00|       2.00000         602.00|       2.30000         692.30
     REMOVAL AND DISPOSAL OF GUARDRAIL       |                             |                             |
   0300 631.10                          LUMP |   24000.00000       24000.00|   23000.00000       23000.00|   12000.00000       12000.00
     FIELD OFFICE, ENGINEERS                 |                             |                             |
   0305 631.16                          LUMP |    1000.00000        1000.00|    1200.00000        1200.00|     500.00000         500.00
     TESTING EQUIPMENT, CONCRETE             |                             |                             |
   0310 631.17                          LUMP |    1000.00000        1000.00|     500.00000         500.00|     500.00000         500.00
     TESTING EQUIPMENT, BITUMINOUS           |                             |                             |
   0315 631.25                   1.000  LU   |    3000.00000        3000.00|    3000.00000        3000.00|    3000.00000        3000.00
     FIELD OFFICE TELEPHONE (N.A.B.I.)       |                             |                             |
   0320 634.10                 520.000  HR   |       6.00000        3120.00|       5.00000        2600.00|      10.00000        5200.00
     EMPLOYEE TRAINEESHIP                    |                             |                             |
   0325 635.11                          LUMP |  375000.00000      375000.00|  300000.00000      300000.00|  446000.00000      446000.00
     MOBILIZATION/DEMOBILIZATION             |                             |                             |
   0330 646.20                3000.000  LF   |       0.25000         750.00|       0.14000         420.00|       0.15000         450.00
     4 INCH WHITE LINE                       |                             |                             |
   0335 646.21                3000.000  LF   |       0.25000         750.00|       0.14000         420.00|       0.15000         450.00
     4 INCH YELLOW LINE                      |                             |                             |
   0340 646.480                 14.000  LF   |       0.25000           3.50|      12.00000         168.00|      10.00000         140.00
     DURABLE 24 INCH STOP BAR                |                             |                             |
   0345 649.11                 567.000  SY   |       3.00000        1701.00|       0.80000         453.60|       2.50000        1417.50
     GEOTEXTILE FOR ROADBED SEPARATOR        |                             |                             |
   0350 649.31                1575.000  SY   |       2.00000        3150.00|       3.50000        5512.50|       2.50000        3937.50
     GEOTEXTILE UNDER STONE FILL             |                             |                             |
   0355 649.51                1146.000  SY   |       6.00000        6876.00|       6.00000        6876.00|       3.00000        3438.00
     GEOTEXTILE FOR SILT FENCE               |                             |                             |
   0360 649.515                314.000  SY   |       8.00000        2512.00|      12.00000        3768.00|       6.00000        1884.00
     GEOTEXTILE FOR SILT FENCE, WOVEN WIRE   |                             |                             |
     REINFORCED                              |                             |                             |
   0365 649.61                 680.000  SY   |      16.00000       10880.00|      15.00000       10200.00|      30.00000       20400.00
     GEOTEXTILE FOR FILTER CURTAIN           |                             |                             |
   0370 651.15                 125.000  LB   |       8.00000        1000.00|       7.50000         937.50|       9.00000        1125.00
     SEED                                    |                             |                             |
   0375 651.17                  25.000  LB   |       8.00000         200.00|       3.00000          75.00|      10.00000         250.00
     SEED, WINTER RYE                        |                             |                             |
   0380 651.18                1000.000  LB   |       1.00000        1000.00|       2.00000        2000.00|       2.50000        2500.00
     FERTILIZER                              |                             |                             |
   0385 651.20                   4.000  TON  |     250.00000        1000.00|     300.00000        1200.00|     200.00000         800.00
     AGRICULTURAL LIMESTONE                  |                             |                             |
   0390 651.25                   4.000  TON  |     400.00000        1600.00|     400.00000        1600.00|     450.00000        1800.00
     HAY MULCH                               |                             |                             |



                                                 VERMONT AGENCY OF TRANSPORTATION                             RUN DATE : 07/24/09
                                               LETTING DATE : 07/24/09  11:00 A.M.                            CALL : 002  PAGE : 18
                                                          RESULTS OF BIDS

        PROJECT(S): MORETWN-MIDDLE BRS 0284(14)                                     CONTRACT ID   : 78F219

   =====================================================================================================================================
                                             |(   7  ) 980058954601        |(   8   ) 11014551           |(   9  ) 110011460210
                                             |CCS CONSTRUCTORS LLC         |PARENT CONSTRUCTION INC.     |S. D. IRELAND CONCRETE CONSTRUCTI
   LINE NO / ITEM CODE / ALT                 |                             |                             |
   ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
   ------------------------------------------+-----------------------------+-----------------------------+------------------------------
   0395 651.35                 540.000  CY   |      45.00000       24300.00|      30.00000       16200.00|      40.00000       21600.00
     TOPSOIL                                 |                             |                             |
   0400 651.40                 947.000  SY   |      10.00000        9470.00|       8.00000        7576.00|      10.00000        9470.00
     GRUBBING MATERIAL                       |                             |                             |
   0405 652.10                          LUMP |   11000.00000       11000.00|    7500.00000        7500.00|    5000.00000        5000.00
     EPSC PLAN                               |                             |                             |
   0410 652.20                 200.000  HR   |      38.00000        7600.00|      45.00000        9000.00|      60.00000       12000.00
     MONITORING EPSC PLAN                    |                             |                             |
   0415 652.30                   1.000  LU   |   10000.00000       10000.00|   10000.00000       10000.00|   10000.00000       10000.00
     MAINTENANCE OF EPSC PLAN (N.A.B.I.)     |                             |                             |
   0420 653.20                1750.000  SY   |       4.00000        7000.00|       2.00000        3500.00|       5.00000        8750.00
     TEMPORARY EROSION MATTING               |                             |                             |
   0425 653.35                  60.000  CY   |      40.00000        2400.00|      45.00000        2700.00|      50.00000        3000.00
     VEHICLE TRACKING PAD                    |                             |                             |
   0430 653.40                   1.000  EACH |     400.00000         400.00|     300.00000         300.00|     250.00000         250.00
     INLET PROTECTION DEVICE, TYPE I         |                             |                             |
   0435 653.50                 400.000  LF   |       2.00000         800.00|       5.50000        2200.00|       2.50000        1000.00
     BARRIER FENCE                           |                             |                             |
   0440 653.55                2150.000  LF   |       1.00000        2150.00|       3.50000        7525.00|       2.50000        5375.00
     PROJECT DEMARCATION FENCE               |                             |                             |
   0445 656.20                   9.000  EACH |     400.00000        3600.00|     275.00000        2475.00|     500.00000        4500.00
     EVERGREEN TREES (PINUS STROBUS)(B &     |                             |                             |
     B)(5'-6' HT.)                           |                             |                             |
   0450 656.80                 106.000  CY   |      40.00000        4240.00|      50.00000        5300.00|      50.00000        5300.00
     LANDSCAPE BACKFILL, TRUCK MEASUREMENT   |                             |                             |
   0455 675.20                  49.510  SF   |      13.00000         643.63|      14.00000         693.14|      14.95000         740.17
     TRAFFIC SIGNS, TYPE A                   |                             |                             |
   0460 675.341                105.000  LF   |       9.00000         945.00|      10.00000        1050.00|      10.35000        1086.75
     SQUARE TUBE SIGN POST AND ANCHOR        |                             |                             |
   0465 675.50                  21.000  EACH |       5.00000         105.00|       6.00000         126.00|       5.00000         105.00
     REMOVING SIGNS                          |                             |                             |
   0470 675.60                   1.000  EACH |      20.00000          20.00|      15.00000          15.00|      17.25000          17.25
     ERECTING SALVAGED SIGNS                 |                             |                             |
   0475 676.10                   9.000  EACH |      35.00000         315.00|      38.00000         342.00|      40.25000         362.25
     DELINEATOR WITH STEEL POST              |                             |                             |
   0480 690.50                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
     PRICE ADJUSTMENT, FUEL (N.A.B.I.)       |                             |                             |
   0485 900.608                 20.000  CY   |     240.00000        4800.00|     200.00000        4000.00|     200.00000        4000.00
     SPECIAL PROVISION (CONTROLLED DENSITY   |                             |                             |
     (FLOWABLE) FILL)                        |                             |                             |
   0490 900.608                342.000  CY   |     925.00000      316350.00|     815.00000      278730.00|     900.00000      307800.00
     SPECIAL PROVISION (HIGH PERFORMANCE     |                             |                             |
     CONCRETE, CLASS LOW A                   |                             |                             |



                                                 VERMONT AGENCY OF TRANSPORTATION                             RUN DATE : 07/24/09
                                               LETTING DATE : 07/24/09  11:00 A.M.                            CALL : 002  PAGE : 19
                                                          RESULTS OF BIDS

        PROJECT(S): MORETWN-MIDDLE BRS 0284(14)                                     CONTRACT ID   : 78F219

   =====================================================================================================================================
                                             |(   7  ) 980058954601        |(   8   ) 11014551           |(   9  ) 110011460210
                                             |CCS CONSTRUCTORS LLC         |PARENT CONSTRUCTION INC.     |S. D. IRELAND CONCRETE CONSTRUCTI
   LINE NO / ITEM CODE / ALT                 |                             |                             |
   ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
   ------------------------------------------+-----------------------------+-----------------------------+------------------------------
   0495 900.608                104.000  CY   |     525.00000       54600.00|     690.00000       71760.00|     800.00000       83200.00
     SPECIAL PROVISION (HIGH PERFORMANCE     |                             |                             |
     CONCRETE, MASS POUR)                    |                             |                             |
   0500 900.645                         LUMP |   55000.00000       55000.00|   58000.00000       58000.00|    5000.00000        5000.00
     SPECIAL PROVISION (TRAFFIC CONTROL,     |                             |                             |
     ALL- INCLUSIVE)                         |                             |                             |
   0505 900.675                310.000  SY   |      40.00000       12400.00|      36.00000       11160.00|      22.00000        6820.00
     SPECIAL PROVISION (HAND-PLACED          |                             |                             |
     BITUMINOUS CONCRETE                     |                             |                             |
   0510 601.0217    AA1        183.000  LF   |                             |                             |
     18" CAAP .105 (2-2/3 X 1/2)             |                             |                             |
   0515 601.0416    AA2        183.000  LF   |                             |                             |
     18" PCCSP .079 (2-2/3 X 1/2)            |                             |                             |
   0520 601.0915    AA3        183.000  LF   |      30.00000        5490.00|      30.00000        5490.00|      35.00000        6405.00
     18" CPEP                                |                             |                             |
   0525 601.6015    BB1          3.000  EACH |                             |                             |
     18" CSPES .064 (2-2/3 X 1/2)            |                             |                             |
   0530 601.6215    BB2          3.000  EACH |                             |                             |
     18" CAAPES .060 (2-2/3 X 1/2)           |                             |                             |
   0535 601.7015    BB3          3.000  EACH |     400.00000        1200.00|     250.00000         750.00|     350.00000        1050.00
     18" CPEPES                              |                             |                             |
        SECTION TOTALS                       |           $     4,383,144.13|           $     4,401,458.54|           $     4,466,339.12
   ------------------------------------------+-----------------------------+-----------------------------+-------------------------------
        COMMON ITEMS TOTAL                   |           $     4,383,144.13|           $     4,401,458.54|           $     4,466,339.12
                                             |                             |                             |
        CONTRACT TOTALS (LOW COST)           |           $     4,383,144.13|           $     4,401,458.54|           $     4,466,339.12
   ====================================================================================================================================



                                                 VERMONT AGENCY OF TRANSPORTATION                             RUN DATE : 07/24/09
                                               LETTING DATE : 07/24/09  11:00 A.M.                            CALL : 002  PAGE : 20
                                                          RESULTS OF BIDS

        PROJECT(S): MORETWN-MIDDLE BRS 0284(14)                                     CONTRACT ID   : 78F219

   =====================================================================================================================================
                                             |(  10  ) 12007238010         |(       )                    |(      )
                                             |T. BUCK CONSTRUCTION,INC.    |                             |
   LINE NO / ITEM CODE / ALT                 |                             |                             |
   ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
   ------------------------------------------+-----------------------------+-----------------------------+------------------------------
   SECTION 0001   ROADWAY
                                             |                             |                             |
   0005 201.10                          LUMP |   10000.00000       10000.00|                             |
     CLEARING AND GRUBBING, INCLUDING        |                             |                             |
     INDIVIDUAL TREES AND STUMPS             |                             |                             |
   0010 203.15                5430.000  CY   |      12.00000       65160.00|                             |
     COMMON EXCAVATION                       |                             |                             |
   0015 203.16                 650.000  CY   |      40.00000       26000.00|                             |
     SOLID ROCK EXCAVATION                   |                             |                             |
   0020 203.27                2449.000  CY   |      25.00000       61225.00|                             |
     UNCLASSIFIED CHANNEL EXCAVATION         |                             |                             |
   0025 203.30                3491.000  CY   |      19.00000       66329.00|                             |
     EARTH BORROW                            |                             |                             |
   0030 203.31                1826.000  CY   |      25.00000       45650.00|                             |
     SAND BORROW                             |                             |                             |
   0035 203.32                1298.000  CY   |      24.00000       31152.00|                             |
     GRANULAR BORROW                         |                             |                             |
   0040 204.20                 240.000  CY   |      25.00000        6000.00|                             |
     TRENCH EXCAVATION OF EARTH              |                             |                             |
   0045 204.21                   5.000  CY   |     125.00000         625.00|                             |
     TRENCH EXCAVATION OF ROCK               |                             |                             |
   0050 204.22                   1.000  CY   |      75.00000          75.00|                             |
     TRENCH EXCAVATION OF EARTH, EXPLORATORY |                             |                             |
     (N.A.B.I.)                              |                             |                             |
   0055 204.25                 410.000  CY   |      25.00000       10250.00|                             |
     STRUCTURE EXCAVATION                    |                             |                             |
   0060 204.30                 750.000  CY   |      48.00000       36000.00|                             |
     GRANULAR BACKFILL FOR STRUCTURES        |                             |                             |
   0065 208.30                 550.000  CY   |      25.00000       13750.00|                             |
     COFFERDAM EXCAVATION, EARTH             |                             |                             |
   0070 208.35                 140.000  CY   |      90.00000       12600.00|                             |
     COFFERDAM EXCAVATION, ROCK              |                             |                             |
   0075 208.40                          LUMP |  250000.00000      250000.00|                             |
     COFFERDAM (STA. 270+30)                 |                             |                             |
   0080 208.40                          LUMP |   75000.00000       75000.00|                             |
     COFFERDAM (STA. 271+70)                 |                             |                             |
   0085 210.10                 334.000  SY   |      21.00000        7014.00|                             |
     COLD PLANING, BITUMINOUS PAVEMENT       |                             |                             |
   0090 301.35                4410.000  CY   |      33.00000      145530.00|                             |
     SUBBASE OF DENSE GRADED CRUSHED STONE   |                             |                             |
   0095 401.10                 185.000  CY   |      45.00000        8325.00|                             |
     AGGREGATE SURFACE COURSE                |                             |                             |



                                                 VERMONT AGENCY OF TRANSPORTATION                             RUN DATE : 07/24/09
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                                                          RESULTS OF BIDS

        PROJECT(S): MORETWN-MIDDLE BRS 0284(14)                                     CONTRACT ID   : 78F219

   =====================================================================================================================================
                                             |(  10  ) 12007238010         |(       )                    |(      )
                                             |T. BUCK CONSTRUCTION,INC.    |                             |
   LINE NO / ITEM CODE / ALT                 |                             |                             |
   ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
   ------------------------------------------+-----------------------------+-----------------------------+------------------------------
   0100 404.65                  34.000  CWT  |     106.00000        3604.00|                             |
     EMULSIFIED ASPHALT                      |                             |                             |
   0105 406.25                1824.000  TON  |     105.00000      191520.00|                             |
     BITUMINOUS CONCRETE PAVEMENT            |                             |                             |
   0110 406.50                   1.000  LU   |       1.00000           1.00|                             |
     PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B |                             |                             |
     I.)                                     |                             |                             |
   0115 501.34                 678.000  CY   |     650.00000      440700.00|                             |
     CONCRETE, HIGH PERFORMANCE CLASS B      |                             |                             |
   0120 504.10                          LUMP |  150000.00000      150000.00|                             |
     FURNISHING EQUIPMENT FOR DRIVING PILING |                             |                             |
   0125 505.20                3140.000  LF   |      71.00000      222940.00|                             |
     STEEL PILING, HP 14 X 117               |                             |                             |
   0130 505.45                   2.000  EACH |    5000.00000       10000.00|                             |
     DYNAMIC PILE LOADING TEST               |                             |                             |
   0135 506.55              428650.000  LB   |       2.00000      857300.00|                             |
     STRUCTURAL STEEL, PLATE GIRDER          |                             |                             |
   0140 506.60                 770.000  LB   |      15.00000       11550.00|                             |
     STRUCTURAL STEEL                        |                             |                             |
   0145 507.15               92470.000  LB   |       0.90000       83223.00|                             |
     REINFORCING STEEL                       |                             |                             |
   0150 507.16                 102.000  LF   |      40.00000        4080.00|                             |
     DRILLING AND GROUTING DOWELS            |                             |                             |
   0155 507.17               74605.000  LB   |       1.00000       74605.00|                             |
     EPOXY COATED REINFORCING STEEL          |                             |                             |
   0160 508.15                          LUMP |   25000.00000       25000.00|                             |
     SHEAR CONNECTORS (2810 - 7/8" X 7" )    |                             |                             |
   0165 513.25                          LUMP |   50000.00000       50000.00|                             |
     STRUCTURAL PAINTING, SHOP APPLIED       |                             |                             |
   0170 513.40                          LUMP |   50000.00000       50000.00|                             |
     SURFACE PREPARATION, SHOP               |                             |                             |
   0175 514.10                  45.000  GAL  |      43.00000        1935.00|                             |
     WATER REPELLENT, SILANE                 |                             |                             |
   0180 516.11                  76.000  LF   |     425.00000       32300.00|                             |
     BRIDGE EXPANSION JOINT, VERMONT         |                             |                             |
   0185 519.20                 940.000  SY   |      25.00000       23500.00|                             |
     SHEET MEMBRANE WATERPROOFING, TORCH     |                             |                             |
     APPLIED                                 |                             |                             |
   0190 525.33                 650.000  LF   |      86.00000       55900.00|                             |
     BRIDGE RAILING, GALVANIZED NETC 2 RAIL  |                             |                             |
   0195 527.10                          LUMP |    5000.00000        5000.00|                             |
     MAINTENANCE OF STRUCTURES AND APPROACHE |                             |                             |



                                                 VERMONT AGENCY OF TRANSPORTATION                             RUN DATE : 07/24/09
                                               LETTING DATE : 07/24/09  11:00 A.M.                            CALL : 002  PAGE : 22
                                                          RESULTS OF BIDS

        PROJECT(S): MORETWN-MIDDLE BRS 0284(14)                                     CONTRACT ID   : 78F219

   =====================================================================================================================================
                                             |(  10  ) 12007238010         |(       )                    |(      )
                                             |T. BUCK CONSTRUCTION,INC.    |                             |
   LINE NO / ITEM CODE / ALT                 |                             |                             |
   ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
   ------------------------------------------+-----------------------------+-----------------------------+------------------------------
   0200 529.15                   1.000  EACH |  200000.00000      200000.00|                             |
     REMOVAL OF STRUCTURE (3600 SF - EST.)   |                             |                             |
   0205 531.11                  15.000  EACH |    2500.00000       37500.00|                             |
     BEARING DEVICE ASSEMBLY, ELASTOMERIC PA |                             |                             |
   0210 541.30                  90.000  CY   |     225.00000       20250.00|                             |
     CONCRETE, CLASS C                       |                             |                             |
   0215 604.25                   1.000  EACH |    3500.00000        3500.00|                             |
     PRECAST REINFORCED CONCRETE PIPE DI     |                             |                             |
     WITH CAST IRON GRATE                    |                             |                             |
   0220 608.25                  10.000  HR   |      95.00000         950.00|                             |
     ALL PURPOSE EXCAVATOR RENTAL, TYPE I    |                             |                             |
   0225 609.10                   1.000  MGAL |    1000.00000        1000.00|                             |
     DUST CONTROL WITH WATER                 |                             |                             |
   0230 613.10                  15.000  CY   |      95.00000        1425.00|                             |
     STONE FILL, TYPE I                      |                             |                             |
   0235 613.11                  42.000  CY   |      65.00000        2730.00|                             |
     STONE FILL, TYPE II                     |                             |                             |
   0240 613.13                1500.000  CY   |      40.00000       60000.00|                             |
     STONE FILL, TYPE IV                     |                             |                             |
   0245 616.28                 160.000  LF   |      35.00000        5600.00|                             |
     CAST-IN-PLACE CONCRETE CURB, TYPE B     |                             |                             |
   0250 617.10                   1.000  EACH |     135.00000         135.00|                             |
     RELOCATE MAILBOX, SINGLE SUPPORT        |                             |                             |
   0255 619.16                   4.000  EACH |      29.00000         116.00|                             |
     STEEL MARKER POSTS                      |                             |                             |
   0260 620.12                 285.000  LF   |      21.00000        5985.00|                             |
     CHAIN-LINK FENCE, 6 FEET                |                             |                             |
   0265 620.16                  50.000  LF   |      46.00000        2300.00|                             |
     GATE FOR CHAIN-LINK FENCE, 6 FEET       |                             |                             |
   0270 620.21                  11.000  EACH |     180.00000        1980.00|                             |
     BRACING ASSEMBLY FOR CHAIN-LINK FENCE,  |                             |                             |
     6 FEET                                  |                             |                             |
   0275 620.55                 320.000  LF   |       2.00000         640.00|                             |
     REMOVAL OF EXISTING FENCE               |                             |                             |
   0280 621.20                 362.500  LF   |      19.00000        6887.50|                             |
     STEEL BEAM GUARDRAIL, GALVANIZED        |                             |                             |
   0285 621.60                   4.000  EACH |     685.00000        2740.00|                             |
     ANCHOR FOR STEEL BEAM RAIL              |                             |                             |
   0290 621.72                   4.000  EACH |    4300.00000       17200.00|                             |
     GUARDRAIL APPROACH SECTION, GALVANIZED  |                             |                             |
     NETC 2 RAIL                             |                             |                             |



                                                 VERMONT AGENCY OF TRANSPORTATION                             RUN DATE : 07/24/09
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                                                          RESULTS OF BIDS

        PROJECT(S): MORETWN-MIDDLE BRS 0284(14)                                     CONTRACT ID   : 78F219

   =====================================================================================================================================
                                             |(  10  ) 12007238010         |(       )                    |(      )
                                             |T. BUCK CONSTRUCTION,INC.    |                             |
   LINE NO / ITEM CODE / ALT                 |                             |                             |
   ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
   ------------------------------------------+-----------------------------+-----------------------------+------------------------------
   0295 621.80                 301.000  LF   |       2.00000         602.00|                             |
     REMOVAL AND DISPOSAL OF GUARDRAIL       |                             |                             |
   0300 631.10                          LUMP |   22000.00000       22000.00|                             |
     FIELD OFFICE, ENGINEERS                 |                             |                             |
   0305 631.16                          LUMP |    1500.00000        1500.00|                             |
     TESTING EQUIPMENT, CONCRETE             |                             |                             |
   0310 631.17                          LUMP |     500.00000         500.00|                             |
     TESTING EQUIPMENT, BITUMINOUS           |                             |                             |
   0315 631.25                   1.000  LU   |    3000.00000        3000.00|                             |
     FIELD OFFICE TELEPHONE (N.A.B.I.)       |                             |                             |
   0320 634.10                 520.000  HR   |      32.00000       16640.00|                             |
     EMPLOYEE TRAINEESHIP                    |                             |                             |
   0325 635.11                          LUMP |  477109.37000      477109.37|                             |
     MOBILIZATION/DEMOBILIZATION             |                             |                             |
   0330 646.20                3000.000  LF   |       0.25000         750.00|                             |
     4 INCH WHITE LINE                       |                             |                             |
   0335 646.21                3000.000  LF   |       0.25000         750.00|                             |
     4 INCH YELLOW LINE                      |                             |                             |
   0340 646.480                 14.000  LF   |      10.00000         140.00|                             |
     DURABLE 24 INCH STOP BAR                |                             |                             |
   0345 649.11                 567.000  SY   |       2.50000        1417.50|                             |
     GEOTEXTILE FOR ROADBED SEPARATOR        |                             |                             |
   0350 649.31                1575.000  SY   |       3.00000        4725.00|                             |
     GEOTEXTILE UNDER STONE FILL             |                             |                             |
   0355 649.51                1146.000  SY   |       3.00000        3438.00|                             |
     GEOTEXTILE FOR SILT FENCE               |                             |                             |
   0360 649.515                314.000  SY   |       6.50000        2041.00|                             |
     GEOTEXTILE FOR SILT FENCE, WOVEN WIRE   |                             |                             |
     REINFORCED                              |                             |                             |
   0365 649.61                 680.000  SY   |      20.00000       13600.00|                             |
     GEOTEXTILE FOR FILTER CURTAIN           |                             |                             |
   0370 651.15                 125.000  LB   |      10.00000        1250.00|                             |
     SEED                                    |                             |                             |
   0375 651.17                  25.000  LB   |      10.00000         250.00|                             |
     SEED, WINTER RYE                        |                             |                             |
   0380 651.18                1000.000  LB   |      10.00000       10000.00|                             |
     FERTILIZER                              |                             |                             |
   0385 651.20                   4.000  TON  |     750.00000        3000.00|                             |
     AGRICULTURAL LIMESTONE                  |                             |                             |
   0390 651.25                   4.000  TON  |     750.00000        3000.00|                             |
     HAY MULCH                               |                             |                             |
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        PROJECT(S): MORETWN-MIDDLE BRS 0284(14)                                     CONTRACT ID   : 78F219

   =====================================================================================================================================
                                             |(  10  ) 12007238010         |(       )                    |(      )
                                             |T. BUCK CONSTRUCTION,INC.    |                             |
   LINE NO / ITEM CODE / ALT                 |                             |                             |
   ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
   ------------------------------------------+-----------------------------+-----------------------------+------------------------------
   0395 651.35                 540.000  CY   |      38.00000       20520.00|                             |
     TOPSOIL                                 |                             |                             |
   0400 651.40                 947.000  SY   |      10.00000        9470.00|                             |
     GRUBBING MATERIAL                       |                             |                             |
   0405 652.10                          LUMP |    3200.00000        3200.00|                             |
     EPSC PLAN                               |                             |                             |
   0410 652.20                 200.000  HR   |      40.00000        8000.00|                             |
     MONITORING EPSC PLAN                    |                             |                             |
   0415 652.30                   1.000  LU   |   10000.00000       10000.00|                             |
     MAINTENANCE OF EPSC PLAN (N.A.B.I.)     |                             |                             |
   0420 653.20                1750.000  SY   |       3.00000        5250.00|                             |
     TEMPORARY EROSION MATTING               |                             |                             |
   0425 653.35                  60.000  CY   |      50.00000        3000.00|                             |
     VEHICLE TRACKING PAD                    |                             |                             |
   0430 653.40                   1.000  EACH |     125.00000         125.00|                             |
     INLET PROTECTION DEVICE, TYPE I         |                             |                             |
   0435 653.50                 400.000  LF   |       4.00000        1600.00|                             |
     BARRIER FENCE                           |                             |                             |
   0440 653.55                2150.000  LF   |       2.00000        4300.00|                             |
     PROJECT DEMARCATION FENCE               |                             |                             |
   0445 656.20                   9.000  EACH |     175.00000        1575.00|                             |
     EVERGREEN TREES (PINUS STROBUS)(B &     |                             |                             |
     B)(5'-6' HT.)                           |                             |                             |
   0450 656.80                 106.000  CY   |      50.00000        5300.00|                             |
     LANDSCAPE BACKFILL, TRUCK MEASUREMENT   |                             |                             |
   0455 675.20                  49.510  SF   |      13.00000         643.63|                             |
     TRAFFIC SIGNS, TYPE A                   |                             |                             |
   0460 675.341                105.000  LF   |       9.00000         945.00|                             |
     SQUARE TUBE SIGN POST AND ANCHOR        |                             |                             |
   0465 675.50                  21.000  EACH |       5.00000         105.00|                             |
     REMOVING SIGNS                          |                             |                             |
   0470 675.60                   1.000  EACH |      15.00000          15.00|                             |
     ERECTING SALVAGED SIGNS                 |                             |                             |
   0475 676.10                   9.000  EACH |      35.00000         315.00|                             |
     DELINEATOR WITH STEEL POST              |                             |                             |
   0480 690.50                   1.000  LU   |       1.00000           1.00|                             |
     PRICE ADJUSTMENT, FUEL (N.A.B.I.)       |                             |                             |
   0485 900.608                 20.000  CY   |     300.00000        6000.00|                             |
     SPECIAL PROVISION (CONTROLLED DENSITY   |                             |                             |
     (FLOWABLE) FILL)                        |                             |                             |
   0490 900.608                342.000  CY   |     650.00000      222300.00|                             |
     SPECIAL PROVISION (HIGH PERFORMANCE     |                             |                             |
     CONCRETE, CLASS LOW A                   |                             |                             |



                                                 VERMONT AGENCY OF TRANSPORTATION                             RUN DATE : 07/24/09
                                               LETTING DATE : 07/24/09  11:00 A.M.                            CALL : 002  PAGE : 25
                                                          RESULTS OF BIDS

        PROJECT(S): MORETWN-MIDDLE BRS 0284(14)                                     CONTRACT ID   : 78F219

   =====================================================================================================================================
                                             |(  10  ) 12007238010         |(       )                    |(      )
                                             |T. BUCK CONSTRUCTION,INC.    |                             |
   LINE NO / ITEM CODE / ALT                 |                             |                             |
   ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
   ------------------------------------------+-----------------------------+-----------------------------+------------------------------
   0495 900.608                104.000  CY   |     500.00000       52000.00|                             |
     SPECIAL PROVISION (HIGH PERFORMANCE     |                             |                             |
     CONCRETE, MASS POUR)                    |                             |                             |
   0500 900.645                         LUMP |   20000.00000       20000.00|                             |
     SPECIAL PROVISION (TRAFFIC CONTROL,     |                             |                             |
     ALL- INCLUSIVE)                         |                             |                             |
   0505 900.675                310.000  SY   |      40.00000       12400.00|                             |
     SPECIAL PROVISION (HAND-PLACED          |                             |                             |
     BITUMINOUS CONCRETE                     |                             |                             |
   0510 601.0217    AA1        183.000  LF   |                             |                             |
     18" CAAP .105 (2-2/3 X 1/2)             |                             |                             |
   0515 601.0416    AA2        183.000  LF   |                             |                             |
     18" PCCSP .079 (2-2/3 X 1/2)            |                             |                             |
   0520 601.0915    AA3        183.000  LF   |      35.00000        6405.00|                             |
     18" CPEP                                |                             |                             |
   0525 601.6015    BB1          3.000  EACH |                             |                             |
     18" CSPES .064 (2-2/3 X 1/2)            |                             |                             |
   0530 601.6215    BB2          3.000  EACH |                             |                             |
     18" CAAPES .060 (2-2/3 X 1/2)           |                             |                             |
   0535 601.7015    BB3          3.000  EACH |     320.00000         960.00|                             |
     18" CPEPES                              |                             |                             |
        SECTION TOTALS                       |           $     4,494,924.00|           $                 |           $
   ------------------------------------------+-----------------------------+-----------------------------+-------------------------------
        COMMON ITEMS TOTAL                   |           $     4,494,924.00|           $                 |           $
                                             |                             |                             |
        CONTRACT TOTALS (LOW COST)           |           $     4,494,924.00|           $             0.00|           $
   ====================================================================================================================================


