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        PROJECT(S): PITTSFORD HPP ABRB(8)                                           CONTRACT ID   : 03G144
                                                                                    CALL ORDER    : 001
                                                                                    CONTRACT TIME : 06/04/10  COMPLETION DATE

        CONTRACT DESCRIPTION :                                                          TOWN(S)   : PITTSFORD
        PITTSFORD HPP ABRB (8): VTR BRIDGE NO.215 OVER OTTER CREEK
        AT MILE POST 63.47.                                                             COUNTY    : RUTLAND
                                                                                        DISTRICT  : D03

        REMOVAL OF EARTH UNDER SPAN #1 TO OHW. PLACEMENT OF SCOUR
        PROTECTION AROUND THE PIER AND ALONG THE CHANNEL BANK,
        REHABLITATION OF THE BEARING SEATS AND BACKWALLS,
        REPLACEMENT OF EXISTING BEARINGS, ADDITION OF NEW STRINGER
        DIAPHRAGMS AND REINFORCEMENT OF APPROACH TRACK.

     -------------------------------------------------------------------------------------------------------------------------------
                                                                                                            TOTAL         % OVER
     RANK     VENDOR NO./NAME                                                                               BID           LOW BID
     -------------------------------------------------------------------------------------------------------------------------------
      1   980235953401   ECI RAIL CONSTRUCTORS, INC.                                                $    839,166.68     100.0000%
      2   11003064       BLOW & COTE INC.                                                           $    894,154.95     106.5527%
      3   110909070710   J. P. SICARD,INC.                                                          $  1,055,620.00     125.7938%
      4   980058954601   CCS CONSTRUCTORS LLC                                                       $  1,325,525.00     157.9573%
   =====================================================================================================================================
                                             |(   1  ) 980235953401        |(   2  ) 11003064            |(   3  ) 110909070710
                                             |ECI RAIL CONSTRUCTORS, INC.  |BLOW & COTE INC.             |J. P. SICARD,INC.
   LINE NO / ITEM CODE / ALT                 |                             |                             |
   ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
   ------------------------------------------+-----------------------------+-----------------------------+------------------------------
   SECTION 0001   EROSION CONTROL
                                             |                             |                             |
   0005 201.10                          LUMP |   30000.00000       30000.00|   29708.00000       29708.00|   15000.00000       15000.00
     CLEARING AND GRUBBING, INCLUDING        |                             |                             |
     INDIVIDUAL TREES AND STUMPS             |                             |                             |
   0010 203.15                 144.000  CY   |      10.00000        1440.00|      19.40000        2793.60|      30.00000        4320.00
     COMMON EXCAVATION                       |                             |                             |
   0015 203.25                6268.000  CY   |      10.50000       65814.00|      11.20000       70201.60|      20.00000      125360.00
     CHANNEL EXCAVATION OF EARTH             |                             |                             |
   0020 204.25                  20.000  CY   |      25.00000         500.00|      12.20000         244.00|     100.00000        2000.00
     STRUCTURE EXCAVATION                    |                             |                             |
   0025 301.26                  88.000  CY   |      32.00000        2816.00|      65.15000        5733.20|      50.00000        4400.00
     SUBBASE OF CRUSHED GRAVEL, FINE GRADED  |                             |                             |
   0030 501.34                   1.000  CY   |     600.00000         600.00|    1888.00000        1888.00|    1000.00000        1000.00
     CONCRETE, HIGH PERFORMANCE CLASS B      |                             |                             |
   0035 502.11                   8.000  EACH |    7200.00000       57600.00|    6282.00000       50256.00|    3000.00000       24000.00
     SHORING SUPERSTRUCTURE BEARINGS         |                             |                             |
   0040 506.50                7010.000  LB   |       5.50000       38555.00|       4.80000       33648.00|      10.00000       70100.00
     STRUCTURAL STEEL, ROLLED BEAM           |                             |                             |
   0045 507.15                 100.000  LB   |       1.10000         110.00|       2.55000         255.00|       1.50000         150.00
     REINFORCING STEEL                       |                             |                             |
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        PROJECT(S): PITTSFORD HPP ABRB(8)                                           CONTRACT ID   : 03G144

   =====================================================================================================================================
                                             |(   1  ) 980235953401        |(   2   ) 11003064           |(   3  ) 110909070710
                                             |ECI RAIL CONSTRUCTORS, INC.  |BLOW & COTE INC.             |J. P. SICARD,INC.
   LINE NO / ITEM CODE / ALT                 |                             |                             |
   ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
   ------------------------------------------+-----------------------------+-----------------------------+------------------------------
   0050 507.16                  26.000  LF   |      30.00000         780.00|      56.50000        1469.00|      25.00000         650.00
     DRILLING AND GROUTING DOWELS            |                             |                             |
   0055 514.10                  10.000  GAL  |      75.00000         750.00|      52.00000         520.00|      95.00000         950.00
     WATER REPELLENT, SILANE                 |                             |                             |
   0060 529.20                   1.000  EACH |   75500.00000       75500.00|   57155.00000       57155.00|  100000.00000      100000.00
     PARTIAL REMOVAL OF STRUCTURE            |                             |                             |
   0065 531.10                   4.000  EACH |    8174.00000       32696.00|    7875.00000       31500.00|    7000.00000       28000.00
     BEARING DEVICE ASSEMBLY, PREFORMED      |                             |                             |
     FABRIC PAD (EXPANSION)                  |                             |                             |
   0070 531.10                   4.000  EACH |    7112.00000       28448.00|    8674.00000       34696.00|    7000.00000       28000.00
     BEARING DEVICE ASSEMBLY, PREFORMED      |                             |                             |
     FABRIC PAD (FIXED)                      |                             |                             |
   0075 540.10                          LUMP |   32283.00000       32283.00|   52075.00000       52075.00|   20000.00000       20000.00
     PRECAST CONCRETE STRUCTURE (BACKWALL    |                             |                             |
     AND BRIDGE SEATS)                       |                             |                             |
   0080 540.10                          LUMP |   22997.00000       22997.00|   37462.00000       37462.00|   20000.00000       20000.00
     PRECAST CONCRETE STRUCTURE (BRIDGE      |                             |                             |
     SEATS AND RETAINER CAP)                 |                             |                             |
   0085 540.10                          LUMP |   25397.00000       25397.00|   44354.00000       44354.00|   10000.00000       10000.00
     PRECAST CONCRETE STRUCTURE (BRIDGE      |                             |                             |
     SEATS)                                  |                             |                             |
   0090 580.17                   8.000  CF   |     250.00000        2000.00|     250.00000        2000.00|     150.00000        1200.00
     RAPID SETTING CONCRETE REPAIR MATERIAL  |                             |                             |
   0095 580.20                  91.000  CF   |     225.00000       20475.00|     219.00000       19929.00|     150.00000       13650.00
     RAPID SETTING CONCRETE REPAIR MATERIAL  |                             |                             |
     WITH COARSE AGGREGATE                   |                             |                             |
   0100 613.12                 375.000  CY   |      40.00000       15000.00|      30.70000       11512.50|      40.00000       15000.00
     STONE FILL, TYPE III                    |                             |                             |
   0105 613.13                1175.000  CY   |      42.00000       49350.00|      37.00000       43475.00|      35.00000       41125.00
     STONE FILL, TYPE IV                     |                             |                             |
   0110 631.10                          LUMP |   13000.00000       13000.00|   21374.00000       21374.00|   20000.00000       20000.00
     FIELD OFFICE, ENGINEERS                 |                             |                             |
   0115 631.25                   1.000  LU   |    3000.00000        3000.00|    3000.00000        3000.00|    3000.00000        3000.00
     FIELD OFFICE TELEPHONE (N.A.B.I.)       |                             |                             |
   0120 635.11                          LUMP |  125000.00000      125000.00|   79633.00000       79633.00|  145000.00000      145000.00
     MOBILIZATION/DEMOBILIZATION             |                             |                             |
   0125 649.21                 310.000  SY   |       3.50000        1085.00|       4.55000        1410.50|       4.00000        1240.00
     GEOTEXTILE UNDER RAILROAD BALLAST       |                             |                             |
   0130 649.31                1490.000  SY   |       3.50000        5215.00|       3.70000        5513.00|       4.00000        5960.00
     GEOTEXTILE UNDER STONE FILL             |                             |                             |
   0135 649.515                230.000  SY   |       4.00000         920.00|      23.45000        5393.50|       8.00000        1840.00
     GEOTEXTILE FOR SILT FENCE, WOVEN WIRE   |                             |                             |
     REINFORCED                              |                             |                             |
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        PROJECT(S): PITTSFORD HPP ABRB(8)                                           CONTRACT ID   : 03G144

   =====================================================================================================================================
                                             |(   1  ) 980235953401        |(   2   ) 11003064           |(   3  ) 110909070710
                                             |ECI RAIL CONSTRUCTORS, INC.  |BLOW & COTE INC.             |J. P. SICARD,INC.
   LINE NO / ITEM CODE / ALT                 |                             |                             |
   ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
   ------------------------------------------+-----------------------------+-----------------------------+------------------------------
   0140 649.61                 240.000  SY   |      75.00000       18000.00|      11.00000        2640.00|      25.00000        6000.00
     GEOTEXTILE FOR FILTER CURTAIN           |                             |                             |
   0145 651.15                  40.000  LB   |       5.00000         200.00|      12.30000         492.00|      10.00000         400.00
     SEED                                    |                             |                             |
   0150 651.18                 300.000  LB   |       2.00000         600.00|       1.25000         375.00|       4.00000        1200.00
     FERTILIZER                              |                             |                             |
   0155 651.20                   2.000  TON  |     600.00000        1200.00|    1797.00000        3594.00|     500.00000        1000.00
     AGRICULTURAL LIMESTONE                  |                             |                             |
   0160 651.25                   2.000  TON  |     600.00000        1200.00|    2194.00000        4388.00|     600.00000        1200.00
     HAY MULCH                               |                             |                             |
   0165 651.35                 160.000  CY   |      50.00000        8000.00|      75.00000       12000.00|      24.00000        3840.00
     TOPSOIL                                 |                             |                             |
   0170 651.40                1215.000  SY   |       8.00000        9720.00|      12.15000       14762.25|      10.00000       12150.00
     GRUBBING MATERIAL                       |                             |                             |
   0175 652.10                          LUMP |    4000.00000        4000.00|    6902.00000        6902.00|    4500.00000        4500.00
     EPSC PLAN                               |                             |                             |
   0180 652.20                 120.000  HR   |      50.00000        6000.00|     102.00000       12240.00|      40.00000        4800.00
     MONITORING EPSC PLAN                    |                             |                             |
   0185 652.30                   1.000  LU   |   10000.00000       10000.00|   10000.00000       10000.00|   10000.00000       10000.00
     MAINTENANCE OF EPSC PLAN (N.A.B.I.)     |                             |                             |
   0190 653.55                 740.000  LF   |       1.25000         925.00|       3.55000        2627.00|       3.00000        2220.00
     PROJECT DEMARCATION FENCE               |                             |                             |
   0195 656.41                 270.000  EACH |       5.00000        1350.00|       6.75000        1822.50|      90.00000       24300.00
     PERENNIALS (ASCLEPIAS INCARNATA)(BR)    |                             |                             |
   0200 656.41                 270.000  EACH |       5.00000        1350.00|       6.75000        1822.50|      90.00000       24300.00
     PERENNIALS (BIDENS FRONDOSA)(BR)        |                             |                             |
   0205 656.41                 270.000  EACH |       5.00000        1350.00|       6.75000        1822.50|      90.00000       24300.00
     PERENNIALS (CALAMAGROSTIS               |                             |                             |
     CANADENSIS)(BR)                         |                             |                             |
   0210 656.41                 270.000  EACH |       5.00000        1350.00|       6.75000        1822.50|      90.00000       24300.00
     PERENNIALS (ELEOCHARIS PALUSTRIS)(BR)   |                             |                             |
   0215 656.41                 270.000  EACH |       5.00000        1350.00|       6.75000        1822.50|      90.00000       24300.00
     PERENNIALS (SCHOENOPLECTUS PUNGENS)(BR) |                             |                             |
   0220 656.41                 270.000  EACH |       5.00000        1350.00|       6.75000        1822.50|      90.00000       24300.00
     PERENNIALS (SCHOENOPLECTUS              |                             |                             |
     TABERNAEMONTANI)(BR)                    |                             |                             |
   0225 656.41                 270.000  EACH |       5.00000        1350.00|       6.75000        1822.50|      90.00000       24300.00
     PERENNIALS (SPARGANIUM EURYCARPUM)(BR)  |                             |                             |
   0230 900.608                 75.000  CY   |      30.00000        2250.00|      70.30000        5272.50|     100.00000        7500.00
     SPECIAL PROVISION (RAILROAD BALLAST)    |                             |                             |
   0235 900.608                  6.000  CY   |     450.00000        2700.00|     609.00000        3654.00|     300.00000        1800.00
     SPECIAL PROVISION (REBUILT STONE        |                             |                             |
     MASONRY)                                |                             |                             |
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        PROJECT(S): PITTSFORD HPP ABRB(8)                                           CONTRACT ID   : 03G144

   =====================================================================================================================================
                                             |(   1  ) 980235953401        |(   2   ) 11003064           |(   3  ) 110909070710
                                             |ECI RAIL CONSTRUCTORS, INC.  |BLOW & COTE INC.             |J. P. SICARD,INC.
   LINE NO / ITEM CODE / ALT                 |                             |                             |
   ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
   ------------------------------------------+-----------------------------+-----------------------------+------------------------------
   0240 900.620                 68.000  EACH |     279.00000       18972.00|     378.00000       25704.00|     200.00000       13600.00
     SPECIAL PROVISION (REMOVAL AND          |                             |                             |
     REPLACEMENT OF CROSS TIES)              |                             |                             |
   0245 900.640                741.000  LF   |      20.48000       15175.68|      32.00000       23712.00|      65.00000       48165.00
     SPECIAL PROVISION (REMOVE AND RESET     |                             |                             |
     RAILROAD TRACKS)                        |                             |                             |
   0250 900.645                         LUMP |   65363.00000       65363.00|   89828.00000       89828.00|   45000.00000       45000.00
     SPECIAL PROVISION (TIMBER DECK,         |                             |                             |
     RAILROAD BRIDGE)                        |                             |                             |
   0255 900.650                  1.000  LU   |   10000.00000       10000.00|   10000.00000       10000.00|   10000.00000       10000.00
     SPECIAL PROVISION (MAINTENANCE OF       |                             |                             |
     RAILROAD TRAFFIC)                       |                             |                             |
   0260 900.675                102.000  SY   |      40.00000        4080.00|      58.90000        6007.80|     100.00000       10200.00
     SPECIAL PROVISION (CELLULAR CONFINEMENT |                             |                             |
     SYSTEM, BRIDGE                          |                             |                             |
        SECTION TOTALS                       |           $       839,166.68|           $       894,154.95|           $     1,055,620.00
   ------------------------------------------+-----------------------------+-----------------------------+-------------------------------
        COMMON ITEMS TOTAL                   |           $       839,166.68|           $       894,154.95|           $     1,055,620.00
                                             |                             |                             |
        CONTRACT TOTALS (LOW COST)           |           $       839,166.68|           $       894,154.95|           $     1,055,620.00
   ====================================================================================================================================
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        PROJECT(S): PITTSFORD HPP ABRB(8)                                           CONTRACT ID   : 03G144

   =====================================================================================================================================
                                             |(   4  ) 980058954601        |(       )                    |(      )
                                             |CCS CONSTRUCTORS LLC         |                             |
   LINE NO / ITEM CODE / ALT                 |                             |                             |
   ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
   ------------------------------------------+-----------------------------+-----------------------------+------------------------------
   SECTION 0001   EROSION CONTROL
                                             |                             |                             |
   0005 201.10                          LUMP |   16000.00000       16000.00|                             |
     CLEARING AND GRUBBING, INCLUDING        |                             |                             |
     INDIVIDUAL TREES AND STUMPS             |                             |                             |
   0010 203.15                 144.000  CY   |      45.00000        6480.00|                             |
     COMMON EXCAVATION                       |                             |                             |
   0015 203.25                6268.000  CY   |      35.00000      219380.00|                             |
     CHANNEL EXCAVATION OF EARTH             |                             |                             |
   0020 204.25                  20.000  CY   |     100.00000        2000.00|                             |
     STRUCTURE EXCAVATION                    |                             |                             |
   0025 301.26                  88.000  CY   |     100.00000        8800.00|                             |
     SUBBASE OF CRUSHED GRAVEL, FINE GRADED  |                             |                             |
   0030 501.34                   1.000  CY   |    2500.00000        2500.00|                             |
     CONCRETE, HIGH PERFORMANCE CLASS B      |                             |                             |
   0035 502.11                   8.000  EACH |   15500.00000      124000.00|                             |
     SHORING SUPERSTRUCTURE BEARINGS         |                             |                             |
   0040 506.50                7010.000  LB   |       8.50000       59585.00|                             |
     STRUCTURAL STEEL, ROLLED BEAM           |                             |                             |
   0045 507.15                 100.000  LB   |      11.00000        1100.00|                             |
     REINFORCING STEEL                       |                             |                             |
   0050 507.16                  26.000  LF   |     165.00000        4290.00|                             |
     DRILLING AND GROUTING DOWELS            |                             |                             |
   0055 514.10                  10.000  GAL  |     100.00000        1000.00|                             |
     WATER REPELLENT, SILANE                 |                             |                             |
   0060 529.20                   1.000  EACH |  145000.00000      145000.00|                             |
     PARTIAL REMOVAL OF STRUCTURE            |                             |                             |
   0065 531.10                   4.000  EACH |   11000.00000       44000.00|                             |
     BEARING DEVICE ASSEMBLY, PREFORMED      |                             |                             |
     FABRIC PAD (EXPANSION)                  |                             |                             |
   0070 531.10                   4.000  EACH |   11000.00000       44000.00|                             |
     BEARING DEVICE ASSEMBLY, PREFORMED      |                             |                             |
     FABRIC PAD (FIXED)                      |                             |                             |
   0075 540.10                          LUMP |   25000.00000       25000.00|                             |
     PRECAST CONCRETE STRUCTURE (BACKWALL    |                             |                             |
     AND BRIDGE SEATS)                       |                             |                             |
   0080 540.10                          LUMP |   25000.00000       25000.00|                             |
     PRECAST CONCRETE STRUCTURE (BRIDGE      |                             |                             |
     SEATS AND RETAINER CAP)                 |                             |                             |
   0085 540.10                          LUMP |   25000.00000       25000.00|                             |
     PRECAST CONCRETE STRUCTURE (BRIDGE      |                             |                             |
     SEATS)                                  |                             |                             |
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        PROJECT(S): PITTSFORD HPP ABRB(8)                                           CONTRACT ID   : 03G144

   =====================================================================================================================================
                                             |(   4  ) 980058954601        |(       )                    |(      )
                                             |CCS CONSTRUCTORS LLC         |                             |
   LINE NO / ITEM CODE / ALT                 |                             |                             |
   ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
   ------------------------------------------+-----------------------------+-----------------------------+------------------------------
   0090 580.17                   8.000  CF   |     275.00000        2200.00|                             |
     RAPID SETTING CONCRETE REPAIR MATERIAL  |                             |                             |
   0095 580.20                  91.000  CF   |     130.00000       11830.00|                             |
     RAPID SETTING CONCRETE REPAIR MATERIAL  |                             |                             |
     WITH COARSE AGGREGATE                   |                             |                             |
   0100 613.12                 375.000  CY   |      55.00000       20625.00|                             |
     STONE FILL, TYPE III                    |                             |                             |
   0105 613.13                1175.000  CY   |      50.00000       58750.00|                             |
     STONE FILL, TYPE IV                     |                             |                             |
   0110 631.10                          LUMP |   18000.00000       18000.00|                             |
     FIELD OFFICE, ENGINEERS                 |                             |                             |
   0115 631.25                   1.000  LU   |    3000.00000        3000.00|                             |
     FIELD OFFICE TELEPHONE (N.A.B.I.)       |                             |                             |
   0120 635.11                          LUMP |  125000.00000      125000.00|                             |
     MOBILIZATION/DEMOBILIZATION             |                             |                             |
   0125 649.21                 310.000  SY   |       4.00000        1240.00|                             |
     GEOTEXTILE UNDER RAILROAD BALLAST       |                             |                             |
   0130 649.31                1490.000  SY   |       3.00000        4470.00|                             |
     GEOTEXTILE UNDER STONE FILL             |                             |                             |
   0135 649.515                230.000  SY   |      15.00000        3450.00|                             |
     GEOTEXTILE FOR SILT FENCE, WOVEN WIRE   |                             |                             |
     REINFORCED                              |                             |                             |
   0140 649.61                 240.000  SY   |      55.00000       13200.00|                             |
     GEOTEXTILE FOR FILTER CURTAIN           |                             |                             |
   0145 651.15                  40.000  LB   |      10.00000         400.00|                             |
     SEED                                    |                             |                             |
   0150 651.18                 300.000  LB   |       2.00000         600.00|                             |
     FERTILIZER                              |                             |                             |
   0155 651.20                   2.000  TON  |     400.00000         800.00|                             |
     AGRICULTURAL LIMESTONE                  |                             |                             |
   0160 651.25                   2.000  TON  |     300.00000         600.00|                             |
     HAY MULCH                               |                             |                             |
   0165 651.35                 160.000  CY   |      55.00000        8800.00|                             |
     TOPSOIL                                 |                             |                             |
   0170 651.40                1215.000  SY   |       6.00000        7290.00|                             |
     GRUBBING MATERIAL                       |                             |                             |
   0175 652.10                          LUMP |    7500.00000        7500.00|                             |
     EPSC PLAN                               |                             |                             |
   0180 652.20                 120.000  HR   |      44.00000        5280.00|                             |
     MONITORING EPSC PLAN                    |                             |                             |
   0185 652.30                   1.000  LU   |   10000.00000       10000.00|                             |
     MAINTENANCE OF EPSC PLAN (N.A.B.I.)     |                             |                             |
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        PROJECT(S): PITTSFORD HPP ABRB(8)                                           CONTRACT ID   : 03G144

   =====================================================================================================================================
                                             |(   4  ) 980058954601        |(       )                    |(      )
                                             |CCS CONSTRUCTORS LLC         |                             |
   LINE NO / ITEM CODE / ALT                 |                             |                             |
   ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
   ------------------------------------------+-----------------------------+-----------------------------+------------------------------
   0190 653.55                 740.000  LF   |       3.00000        2220.00|                             |
     PROJECT DEMARCATION FENCE               |                             |                             |
   0195 656.41                 270.000  EACH |       7.00000        1890.00|                             |
     PERENNIALS (ASCLEPIAS INCARNATA)(BR)    |                             |                             |
   0200 656.41                 270.000  EACH |       7.00000        1890.00|                             |
     PERENNIALS (BIDENS FRONDOSA)(BR)        |                             |                             |
   0205 656.41                 270.000  EACH |       7.00000        1890.00|                             |
     PERENNIALS (CALAMAGROSTIS               |                             |                             |
     CANADENSIS)(BR)                         |                             |                             |
   0210 656.41                 270.000  EACH |       7.00000        1890.00|                             |
     PERENNIALS (ELEOCHARIS PALUSTRIS)(BR)   |                             |                             |
   0215 656.41                 270.000  EACH |       7.00000        1890.00|                             |
     PERENNIALS (SCHOENOPLECTUS PUNGENS)(BR) |                             |                             |
   0220 656.41                 270.000  EACH |       7.00000        1890.00|                             |
     PERENNIALS (SCHOENOPLECTUS              |                             |                             |
     TABERNAEMONTANI)(BR)                    |                             |                             |
   0225 656.41                 270.000  EACH |       7.00000        1890.00|                             |
     PERENNIALS (SPARGANIUM EURYCARPUM)(BR)  |                             |                             |
   0230 900.608                 75.000  CY   |      90.00000        6750.00|                             |
     SPECIAL PROVISION (RAILROAD BALLAST)    |                             |                             |
   0235 900.608                  6.000  CY   |    1200.00000        7200.00|                             |
     SPECIAL PROVISION (REBUILT STONE        |                             |                             |
     MASONRY)                                |                             |                             |
   0240 900.620                 68.000  EACH |     500.00000       34000.00|                             |
     SPECIAL PROVISION (REMOVAL AND          |                             |                             |
     REPLACEMENT OF CROSS TIES)              |                             |                             |
   0245 900.640                741.000  LF   |      55.00000       40755.00|                             |
     SPECIAL PROVISION (REMOVE AND RESET     |                             |                             |
     RAILROAD TRACKS)                        |                             |                             |
   0250 900.645                         LUMP |  145000.00000      145000.00|                             |
     SPECIAL PROVISION (TIMBER DECK,         |                             |                             |
     RAILROAD BRIDGE)                        |                             |                             |
   0255 900.650                  1.000  LU   |   10000.00000       10000.00|                             |
     SPECIAL PROVISION (MAINTENANCE OF       |                             |                             |
     RAILROAD TRAFFIC)                       |                             |                             |
   0260 900.675                102.000  SY   |     100.00000       10200.00|                             |
     SPECIAL PROVISION (CELLULAR CONFINEMENT |                             |                             |
     SYSTEM, BRIDGE                          |                             |                             |
        SECTION TOTALS                       |           $     1,325,525.00|           $                 |           $
   ------------------------------------------+-----------------------------+-----------------------------+-------------------------------
        COMMON ITEMS TOTAL                   |           $     1,325,525.00|           $                 |           $
                                             |                             |                             |
        CONTRACT TOTALS (LOW COST)           |           $     1,325,525.00|           $             0.00|           $
   ====================================================================================================================================


