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                                                          RESULTS OF BIDS

        PROJECT(S): RICHMOND-HIGHGATE IM MEMB (13)                                  CONTRACT ID   : 08A178
                                                                                    CALL ORDER    : 001
                                                                                    CONTRACT TIME : 10/01/10  COMPLETION DATE

        CONTRACT DESCRIPTION :                                                          TOWN(S)   : RICHMOND         HIGHGATE
        RICHMOND-HIGHGATE IM MEMB (13): BRIDGE NO. 58N IS LOCATED ON                                SWANTON      OTHERS
        I-89 (MM 78.7) OVER THE WINOOSKI RIVER IN THE TOWN OF                           COUNTY    : STATEWIDE/MULTIPLE COUNTIES
        RICHMOND, BRIDGE NO. 86N IS LOCATED ON I-89 (MM 107.5) OVER                     DISTRICT  : D000
        THE NECRR IN THE TOWN OF GEORGIA, BRIDGE NO 94S IS LOCATED
        ON I-89 (MM 121.3) OVER TH NO. 3 IN THE TOWN OF SWANTON,
        BRIDGE NO. 98S IS LOCATED ON I-89 (MM 123.4) OVER VT 78 IN
        THE TOWN OF SWANTON, BRIDGE NO. 100N&S ARE LOCATED ON I-89
        (MM 128.4) OVER THE ROCK RIVER IN THE TOWN OF HIGHGATE.

        THIS PROJECT INVOLVES REMOVING AND REPLACING THE BITUMINOUS
        CONCRETE WEARING SURFACE ON THE BRIDGE AND ITS APPROACHES
        AND MINOR ASSOCIATED WORK.

     -------------------------------------------------------------------------------------------------------------------------------
                                                                                                            TOTAL         % OVER
     RANK     VENDOR NO./NAME                                                                               BID           LOW BID
     -------------------------------------------------------------------------------------------------------------------------------
      1   12000589       FRANK W. WHITCOMB CONSTRUCTION CORPORATION                                 $  1,179,274.00     100.0000%
      2   115009280610   PIKE INDUSTRIES, INCORPORATED                                              $  1,481,542.50     125.6317%
      3   12007238010    T. BUCK CONSTRUCTION,INC.                                                  $  1,966,666.00     166.7692%
   =====================================================================================================================================
                                             |(   1  ) 12000589            |(   2  ) 115009280610        |(   3  ) 12007238010
                                             |F. W. WHITCOMB CONSTRUCTION  |PIKE INDUSTRIES, INC.        |T. BUCK CONSTRUCTION,INC.
   LINE NO / ITEM CODE / ALT                 |                             |                             |
   ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
   ------------------------------------------+-----------------------------+-----------------------------+------------------------------
   SECTION 0001   ROADWAY
                                             |                             |                             |
   0005 204.22                   1.000  CY   |      75.00000          75.00|      75.00000          75.00|      75.00000          75.00
     TRENCH EXCAVATION OF EARTH, EXPLORATORY |                             |                             |
     (N.A.B.I.)                              |                             |                             |
   0010 210.10                1159.000  SY   |      45.00000       52155.00|      35.00000       40565.00|      42.00000       48678.00
     COLD PLANING, BITUMINOUS PAVEMENT       |                             |                             |
   0015 404.65                  16.000  CWT  |     195.00000        3120.00|     500.00000        8000.00|     125.00000        2000.00
     EMULSIFIED ASPHALT                      |                             |                             |
   0020 406.27                1299.000  TON  |     205.00000      266295.00|     210.00000      272790.00|     175.00000      227325.00
     MEDIUM DUTY BITUMINOUS CONCRETE PAVEMEN |                             |                             |
   0025 406.29                   6.000  LU   |       1.00000           6.00|       1.00000           6.00|       1.00000           6.00
     MAT DENSITY PAY ADJUSTMENT (N.A.B.I.)   |                             |                             |
   0030 406.50                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
     PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B |                             |                             |
     I.)                                     |                             |                             |
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        PROJECT(S): RICHMOND-HIGHGATE IM MEMB (13)                                  CONTRACT ID   : 08A178

   =====================================================================================================================================
                                             |(   1  ) 12000589            |(   2   ) 115009280610       |(   3  ) 12007238010
                                             |F. W. WHITCOMB CONSTRUCTION  |PIKE INDUSTRIES, INC.        |T. BUCK CONSTRUCTION,INC.
   LINE NO / ITEM CODE / ALT                 |                             |                             |
   ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
   ------------------------------------------+-----------------------------+-----------------------------+------------------------------
   0035 514.10                 196.000  GAL  |      95.00000       18620.00|      60.00000       11760.00|      75.00000       14700.00
     WATER REPELLENT, SILANE                 |                             |                             |
   0040 516.10                 608.000  LF   |      95.00000       57760.00|     120.00000       72960.00|     150.00000       91200.00
     BRIDGE EXPANSION JOINT, ASPHALTIC PLUG  |                             |                             |
   0045 519.20                7377.000  SY   |      25.00000      184425.00|      27.50000      202867.50|      28.00000      206556.00
     SHEET MEMBRANE WATERPROOFING, TORCH     |                             |                             |
     APPLIED                                 |                             |                             |
   0050 524.11                 376.000  LF   |      25.00000        9400.00|      20.00000        7520.00|      15.00000        5640.00
     JOINT SEALER, HOT POURED                |                             |                             |
   0055 529.10                7773.000  SY   |      18.00000      139914.00|       8.00000       62184.00|      15.00000      116595.00
     REMOVAL OF BRIDGE PAVEMENT              |                             |                             |
   0060 529.26                  27.000  SY   |      95.00000        2565.00|     715.00000       19305.00|     600.00000       16200.00
     REMOVAL OF CONCRETE OR MASONRY          |                             |                             |
   0065 580.10                  28.000  SY   |     650.00000       18200.00|     950.00000       26600.00|    1000.00000       28000.00
     REPAIR OF CONCRETE SUPERSTRUCTURE       |                             |                             |
     SURFACE, CLASS I                        |                             |                             |
   0070 580.11                  28.000  SY   |     850.00000       23800.00|    1250.00000       35000.00|    1500.00000       42000.00
     REPAIR OF CONCRETE SUPERSTRUCTURE       |                             |                             |
     SURFACE, CLASS II                       |                             |                             |
   0075 580.12                   4.000  CY   |    3500.00000       14000.00|    9000.00000       36000.00|    5000.00000       20000.00
     REPAIR OF CONCRETE SUPERSTRUCTURE       |                             |                             |
     SURFACE, CLASS III                      |                             |                             |
   0080 580.16               66388.000  SF   |       0.50000       33194.00|       1.00000       66388.00|       0.40000       26555.20
     SURFACE PREPARATION FOR MEMBRANE        |                             |                             |
   0085 580.20                  60.000  CF   |     150.00000        9000.00|     500.00000       30000.00|     400.00000       24000.00
     RAPID SETTING CONCRETE REPAIR MATERIAL  |                             |                             |
     WITH COARSE AGGREGATE                   |                             |                             |
   0090 608.45                 540.000  HR   |      25.00000       13500.00|      55.00000       29700.00|     200.00000      108000.00
     TRUCK-MOUNTED ATTENUATOR                |                             |                             |
   0095 621.90                 900.000  LF   |      35.00000       31500.00|      50.00000       45000.00|      50.00000       45000.00
     TEMPORARY TRAFFIC BARRIER               |                             |                             |
   0100 621.95                 900.000  LF   |      15.00000       13500.00|      20.00000       18000.00|      10.00000        9000.00
     REMOVE AND RESET TEMPORARY TRAFFIC      |                             |                             |
     BARRIER                                 |                             |                             |
   0105 630.10                 540.000  HR   |      75.00000       40500.00|      60.00000       32400.00|     110.00000       59400.00
     UNIFORMED TRAFFIC OFFICERS              |                             |                             |
   0110 631.17                          LUMP |     500.00000         500.00|     100.00000         100.00|    1000.00000        1000.00
     TESTING EQUIPMENT, BITUMINOUS           |                             |                             |
   0115 635.11                          LUMP |  105000.00000      105000.00|  145000.00000      145000.00|  193679.20000      193679.20
     MOBILIZATION/DEMOBILIZATION             |                             |                             |
   0120 641.10                          LUMP |   10000.00000       10000.00|   35000.00000       35000.00|   95000.00000       95000.00
     TRAFFIC CONTROL (I-89 - BRIDGE NO. 100N |                             |                             |
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        PROJECT(S): RICHMOND-HIGHGATE IM MEMB (13)                                  CONTRACT ID   : 08A178

   =====================================================================================================================================
                                             |(   1  ) 12000589            |(   2   ) 115009280610       |(   3  ) 12007238010
                                             |F. W. WHITCOMB CONSTRUCTION  |PIKE INDUSTRIES, INC.        |T. BUCK CONSTRUCTION,INC.
   LINE NO / ITEM CODE / ALT                 |                             |                             |
   ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
   ------------------------------------------+-----------------------------+-----------------------------+------------------------------
   0125 641.10                          LUMP |   10000.00000       10000.00|   35000.00000       35000.00|   95000.00000       95000.00
     TRAFFIC CONTROL (I-89 - BRIDGE NO. 100S |                             |                             |
   0130 641.10                          LUMP |   12000.00000       12000.00|   50000.00000       50000.00|   95000.00000       95000.00
     TRAFFIC CONTROL (I-89 - BRIDGE NO. 58N) |                             |                             |
   0135 641.10                          LUMP |   12000.00000       12000.00|   50000.00000       50000.00|   95000.00000       95000.00
     TRAFFIC CONTROL (I-89 - BRIDGE NO. 86N) |                             |                             |
   0140 641.10                          LUMP |   10000.00000       10000.00|   25000.00000       25000.00|   95000.00000       95000.00
     TRAFFIC CONTROL (I-89 - BRIDGE NO. 94S) |                             |                             |
   0145 641.10                          LUMP |   10000.00000       10000.00|   30000.00000       30000.00|   95000.00000       95000.00
     TRAFFIC CONTROL (I-89 - BRIDGE NO. 98S) |                             |                             |
   0150 641.15                   6.000  EACH |    2500.00000       15000.00|    6000.00000       36000.00|    7500.00000       45000.00
     PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             |
   0155 641.16                   6.000  EACH |    1250.00000        7500.00|    1500.00000        9000.00|    3500.00000       21000.00
     PORTABLE ARROW BOARD                    |                             |                             |
   0160 646.214               3441.000  LF   |       0.50000        1720.50|       0.50000        1720.50|       0.35000        1204.35
     6 INCH WHITE LINE                       |                             |                             |
   0165 646.215               2757.000  LF   |       0.50000        1378.50|       0.50000        1378.50|       0.35000         964.95
     6 INCH YELLOW LINE                      |                             |                             |
   0170 646.620               3441.000  LF   |       0.50000        1720.50|       0.50000        1720.50|       0.35000        1204.35
     TEMPORARY 6 INCH WHITE LINE             |                             |                             |
   0175 646.621               7050.000  LF   |       1.40000        9870.00|       2.00000       14100.00|       1.50000       10575.00
     TEMPORARY 6 INCH WHITE LINE, TYPE II    |                             |                             |
     TAPE                                    |                             |                             |
   0180 646.630               2757.000  LF   |       0.50000        1378.50|       0.50000        1378.50|       0.35000         964.95
     TEMPORARY 6 INCH YELLOW LINE            |                             |                             |
   0185 646.631               7050.000  LF   |       1.40000        9870.00|       2.00000       14100.00|       1.50000       10575.00
     TEMPORARY 6 INCH YELLOW LINE, TYPE II   |                             |                             |
     TAPE                                    |                             |                             |
   0190 646.76                 261.000  EACH |       5.00000        1305.00|       2.00000         522.00|       6.00000        1566.00
     LINE STRIPING TARGETS                   |                             |                             |
   0195 646.86                 450.000  SF   |       5.00000        2250.00|       4.00000        1800.00|       5.00000        2250.00
     PAVEMENT MARKING MASK                   |                             |                             |
   0200 690.50                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
     PRICE ADJUSTMENT, FUEL (N.A.B.I.)       |                             |                             |
   0205 900.640                210.000  LF   |     125.00000       26250.00|      60.00000       12600.00|      75.00000       15750.00
     SPECIAL PROVISION (PARTIAL REMOVAL AND  |                             |                             |
     MODIFICATION OF                         |                             |                             |
        SECTION TOTALS                       |           $     1,179,274.00|           $     1,481,542.50|           $     1,966,666.00
   ------------------------------------------+-----------------------------+-----------------------------+-------------------------------
        COMMON ITEMS TOTAL                   |           $     1,179,274.00|           $     1,481,542.50|           $     1,966,666.00
                                             |                             |                             |
        CONTRACT TOTALS (LOW COST)           |           $     1,179,274.00|           $     1,481,542.50|           $     1,966,666.00
   ====================================================================================================================================


