
                                                 VERMONT AGENCY OF TRANSPORTATION                             RUN DATE : 07/07/09
                                               LETTING DATE : 07/02/09  11:00 A.M.                            CALL : 002  PAGE : 1
                                                          RESULTS OF BIDS

        PROJECT(S): TUNBRIDGE BRO 1444(39)                                          CONTRACT ID   : 99J110
                                                                                    CALL ORDER    : 002
                                                                                    CONTRACT TIME : 07/02/10  COMPLETION DATE

        CONTRACT DESCRIPTION :                                                          TOWN(S)   : TUNBRIDGE
        TUNBRIDGE BRO 1444 (39): BEGINNING AT A POINT ON TH 25,
        APPROXIMATELY 0.1 MILES NORTHERLY OF ITS INTERSECTION WITH                      COUNTY    : ORANGE
        VT 110, AND EXTENDING EASTERLY 0.034 MILES.                                     DISTRICT  : D04

        REHABILITATION OF HISTORIC FOUNDRY BRIDGE, INCLUDING
        PAINTING EXISTING TRUSS MEMBERS, NEW FLOORBEAMS, NEW TIMBER
        FLOOR SYSTEM, TRUSS MEMBER REPLACEMENT, MASONRY ABUTMENT
        CAPS, AND RELATED APPROACH WORK.

     -------------------------------------------------------------------------------------------------------------------------------
                                                                                                            TOTAL         % OVER
     RANK     VENDOR NO./NAME                                                                               BID           LOW BID
     -------------------------------------------------------------------------------------------------------------------------------
      1   120029650910   ALPINE CONSTRUCTION, LLC                                                   $    527,148.00     100.0000%
      2   11007698       TREMBLAY CONSTRUCTION, LLC                                                 $    596,868.00     113.2259%
      3   11001574       MILLER CONSTRUCTION INC.                                                   $    640,255.40     121.4565%
      4   980058954601   CCS CONSTRUCTORS LLC                                                       $    773,693.00     146.7696%
      5   11003064       BLOW & COTE INC.                                                           $    833,203.55     158.0588%
          11000506        NEIL H DANIELS, INCORPORATED                                                        IRREGULAR
          11006113        WINTERSET, INC.                                                                     IRREGULAR
          12007238010     T. BUCK CONSTRUCTION,INC.                                                           IRREGULAR
   =====================================================================================================================================
                                             |(   1  ) 120029650910        |(   2  ) 11007698            |(   3  ) 11001574
                                             |ALPINE CONSTRUCTION, LLC     |TREMBLAY CONSTRUCTION, LLC   |MILLER CONSTRUCTION INC.
   LINE NO / ITEM CODE / ALT                 |                             |                             |
   ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
   ------------------------------------------+-----------------------------+-----------------------------+------------------------------
   SECTION 0001   ROADWAY
                                             |                             |                             |
   0005 201.10                          LUMP |   10000.00000       10000.00|   15000.00000       15000.00|    5000.00000        5000.00
     CLEARING AND GRUBBING, INCLUDING        |                             |                             |
     INDIVIDUAL TREES AND STUMPS             |                             |                             |
   0010 203.15                 400.000  CY   |      18.00000        7200.00|      14.00000        5600.00|      20.00000        8000.00
     COMMON EXCAVATION                       |                             |                             |
   0015 203.27                 160.000  CY   |      18.00000        2880.00|      14.00000        2240.00|      32.00000        5120.00
     UNCLASSIFIED CHANNEL EXCAVATION         |                             |                             |
   0020 203.31                 110.000  CY   |      29.00000        3190.00|      20.00000        2200.00|      40.00000        4400.00
     SAND BORROW                             |                             |                             |
   0025 204.20                  30.000  CY   |      25.00000         750.00|      18.00000         540.00|      20.00000         600.00
     TRENCH EXCAVATION OF EARTH              |                             |                             |
   0030 204.22                  10.000  CY   |      75.00000         750.00|      75.00000         750.00|      75.00000         750.00
     TRENCH EXCAVATION OF EARTH, EXPLORATORY |                             |                             |
     (N.A.B.I.)                              |                             |                             |
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        PROJECT(S): TUNBRIDGE BRO 1444(39)                                          CONTRACT ID   : 99J110

   =====================================================================================================================================
                                             |(   1  ) 120029650910        |(   2   ) 11007698           |(   3  ) 11001574
                                             |ALPINE CONSTRUCTION, LLC     |TREMBLAY CONSTRUCTION, LLC   |MILLER CONSTRUCTION INC.
   LINE NO / ITEM CODE / ALT                 |                             |                             |
   ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
   ------------------------------------------+-----------------------------+-----------------------------+------------------------------
   0035 204.25                  90.000  CY   |      18.00000        1620.00|      20.00000        1800.00|      25.00000        2250.00
     STRUCTURE EXCAVATION                    |                             |                             |
   0040 204.30                  70.000  CY   |      33.00000        2310.00|      30.00000        2100.00|      65.00000        4550.00
     GRANULAR BACKFILL FOR STRUCTURES        |                             |                             |
   0045 301.25                 160.000  CY   |      40.00000        6400.00|      28.00000        4480.00|      65.00000       10400.00
     SUBBASE OF CRUSHED GRAVEL, COARSE GRADE |                             |                             |
   0050 401.10                  80.000  CY   |      32.00000        2560.00|      28.00000        2240.00|      65.00000        5200.00
     AGGREGATE SURFACE COURSE                |                             |                             |
   0055 404.65                   1.000  CWT  |     200.00000         200.00|     240.00000         240.00|     210.00000         210.00
     EMULSIFIED ASPHALT                      |                             |                             |
   0060 406.50                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
     PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B |                             |                             |
     I.)                                     |                             |                             |
   0065 501.33                   4.000  CY   |    1201.00000        4804.00|    1000.00000        4000.00|    1100.00000        4400.00
     CONCRETE, HIGH PERFORMANCE CLASS A      |                             |                             |
   0070 501.34                  54.000  CY   |     672.00000       36288.00|    1000.00000       54000.00|     600.00000       32400.00
     CONCRETE, HIGH PERFORMANCE CLASS B      |                             |                             |
   0075 506.50                5400.000  LB   |       6.43000       34722.00|       6.75000       36450.00|       8.80000       47520.00
     STRUCTURAL STEEL, ROLLED BEAM           |                             |                             |
   0080 506.60                2600.000  LB   |       9.88000       25688.00|      12.50000       32500.00|      12.50000       32500.00
     STRUCTURAL STEEL                        |                             |                             |
   0085 507.15                 292.000  LB   |       1.28000         373.76|       1.00000         292.00|       1.70000         496.40
     REINFORCING STEEL                       |                             |                             |
   0090 507.16                  20.000  LF   |      32.00000         640.00|      30.00000         600.00|      35.00000         700.00
     DRILLING AND GROUTING DOWELS            |                             |                             |
   0095 507.17                7600.000  LB   |       1.30000        9880.00|       2.00000       15200.00|       1.30000        9880.00
     EPOXY COATED REINFORCING STEEL          |                             |                             |
   0100 513.25                          LUMP |    1400.00000        1400.00|   21000.00000       21000.00|    2310.00000        2310.00
     STRUCTURAL PAINTING, SHOP APPLIED       |                             |                             |
   0105 513.30                          LUMP |   23000.00000       23000.00|   21000.00000       21000.00|   34913.00000       34913.00
     STRUCTURAL PAINTING, FIELD APPLIED      |                             |                             |
   0110 513.35                          LUMP |    1000.00000        1000.00|   21000.00000       21000.00|     750.00000         750.00
     CONTAINMENT & ENVIRONMENTAL PROTECTION, |                             |                             |
     SHOP                                    |                             |                             |
   0115 513.36                          LUMP |   33600.00000       33600.00|   21000.00000       21000.00|   20475.00000       20475.00
     CONTAINMENT & ENVIRONMENTAL PROTECTION, |                             |                             |
     FIELD                                   |                             |                             |
   0120 513.40                          LUMP |     800.00000         800.00|   21000.00000       21000.00|    1575.00000        1575.00
     SURFACE PREPARATION, SHOP               |                             |                             |
   0125 513.41                          LUMP |   36000.00000       36000.00|   21000.00000       21000.00|   83738.00000       83738.00
     SURFACE PREPARATION, FIELD              |                             |                             |
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        PROJECT(S): TUNBRIDGE BRO 1444(39)                                          CONTRACT ID   : 99J110

   =====================================================================================================================================
                                             |(   1  ) 120029650910        |(   2   ) 11007698           |(   3  ) 11001574
                                             |ALPINE CONSTRUCTION, LLC     |TREMBLAY CONSTRUCTION, LLC   |MILLER CONSTRUCTION INC.
   LINE NO / ITEM CODE / ALT                 |                             |                             |
   ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
   ------------------------------------------+-----------------------------+-----------------------------+------------------------------
   0130 514.10                  15.000  GAL  |      85.00000        1275.00|     100.00000        1500.00|      70.00000        1050.00
     WATER REPELLENT, SILANE                 |                             |                             |
   0133 522.20                   3.000  MFBM |    8395.00000       25185.00|    4000.00000       12000.00|    7000.00000       21000.00
     STRUCTURAL LUMBER AND TIMBER, UNTREATED |                             |                             |
   0135 522.25                   5.400  MFBM |    6188.00000       33415.20|    3500.00000       18900.00|    6000.00000       32400.00
     STRUCTURAL LUMBER AND TIMBER, TREATED   |                             |                             |
   0140 524.21                  24.000  LF   |      17.00000         408.00|      25.00000         600.00|      60.00000        1440.00
     JOINT SEALER, POLYURETHANE              |                             |                             |
   0145 525.41                  76.000  LF   |      76.00000        5776.00|      87.00000        6612.00|      78.00000        5928.00
     BRIDGE RAILING, GALVANIZED HD STEEL     |                             |                             |
     BEAM/FASCIA MOUNTED                     |                             |                             |
   0150 529.25                  15.000  CY   |     500.00000        7500.00|     100.00000        1500.00|     500.00000        7500.00
     REMOVAL OF CONCRETE OR MASONRY          |                             |                             |
   0155 531.10                   2.000  EACH |    2960.00000        5920.00|    2500.00000        5000.00|    3735.00000        7470.00
     BEARING DEVICE ASSEMBLY, PREFORMED      |                             |                             |
     FABRIC PAD (EXPANSION)                  |                             |                             |
   0160 531.10                   2.000  EACH |    2010.00000        4020.00|    1800.00000        3600.00|    2650.00000        5300.00
     BEARING DEVICE ASSEMBLY, PREFORMED      |                             |                             |
     FABRIC PAD (FIXED)                      |                             |                             |
   0165 601.0015                55.000  LF   |      21.00000        1155.00|      50.00000        2750.00|      60.00000        3300.00
     18" CSP .064 (2-2/3 X 1/2)              |                             |                             |
   0170 613.10                  20.000  CY   |      50.00000        1000.00|      40.00000         800.00|      75.00000        1500.00
     STONE FILL, TYPE I                      |                             |                             |
   0175 613.11                 150.000  CY   |      50.00000        7500.00|      40.00000        6000.00|      75.00000       11250.00
     STONE FILL, TYPE II                     |                             |                             |
   0180 620.50                  25.000  LF   |      54.00000        1350.00|      10.00000         250.00|      20.00000         500.00
     REMOVING AND RESETTING FENCE            |                             |                             |
   0185 621.215                110.000  LF   |      35.00000        3850.00|      39.00000        4290.00|      35.00000        3850.00
     HD STEEL BEAM GUARDRAIL, GALVANIZED W/8 |                             |                             |
     FEET POSTS                              |                             |                             |
   0190 621.53                   4.000  EACH |     425.00000        1700.00|     450.00000        1800.00|     420.00000        1680.00
     TERMINAL CONNECTOR FOR STEEL BEAM       |                             |                             |
     GUARDRAIL                               |                             |                             |
   0195 621.60                   3.000  EACH |     665.00000        1995.00|     780.00000        2340.00|     700.00000        2100.00
     ANCHOR FOR STEEL BEAM RAIL              |                             |                             |
   0200 621.80                  45.000  LF   |       4.00000         180.00|       5.00000         225.00|       5.00000         225.00
     REMOVAL AND DISPOSAL OF GUARDRAIL       |                             |                             |
   0205 630.15                  80.000  HR   |      25.00000        2000.00|      10.00000         800.00|      22.00000        1760.00
     FLAGGERS                                |                             |                             |
   0210 631.10                          LUMP |   11000.00000       11000.00|   15000.00000       15000.00|   10000.00000       10000.00
     FIELD OFFICE, ENGINEERS                 |                             |                             |
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        PROJECT(S): TUNBRIDGE BRO 1444(39)                                          CONTRACT ID   : 99J110

   =====================================================================================================================================
                                             |(   1  ) 120029650910        |(   2   ) 11007698           |(   3  ) 11001574
                                             |ALPINE CONSTRUCTION, LLC     |TREMBLAY CONSTRUCTION, LLC   |MILLER CONSTRUCTION INC.
   LINE NO / ITEM CODE / ALT                 |                             |                             |
   ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
   ------------------------------------------+-----------------------------+-----------------------------+------------------------------
   0215 631.16                          LUMP |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00
     TESTING EQUIPMENT, CONCRETE             |                             |                             |
   0220 631.17                          LUMP |     500.00000         500.00|     750.00000         750.00|     525.00000         525.00
     TESTING EQUIPMENT, BITUMINOUS           |                             |                             |
   0225 631.18                          LUMP |     500.00000         500.00|    1000.00000        1000.00|     525.00000         525.00
     TESTING EQUIPMENT, PROTECTIVE COATINGS  |                             |                             |
   0230 631.25                   1.000  LU   |    3000.00000        3000.00|    3000.00000        3000.00|    3000.00000        3000.00
     FIELD OFFICE TELEPHONE (N.A.B.I.)       |                             |                             |
   0235 635.11                          LUMP |   43594.04000       43594.04|   37000.00000       37000.00|   45000.00000       45000.00
     MOBILIZATION/DEMOBILIZATION             |                             |                             |
   0240 641.10                          LUMP |   14000.00000       14000.00|   13000.00000       13000.00|   12000.00000       12000.00
     TRAFFIC CONTROL                         |                             |                             |
   0245 649.31                 300.000  SY   |       5.50000        1650.00|       6.00000        1800.00|       4.00000        1200.00
     GEOTEXTILE UNDER STONE FILL             |                             |                             |
   0250 649.515                 90.000  SY   |      14.00000        1260.00|       8.00000         720.00|      10.00000         900.00
     GEOTEXTILE FOR SILT FENCE, WOVEN WIRE   |                             |                             |
     REINFORCED                              |                             |                             |
   0255 649.61                  10.000  SY   |      15.00000         150.00|      20.00000         200.00|      25.00000         250.00
     GEOTEXTILE FOR FILTER CURTAIN           |                             |                             |
   0260 651.15                  25.000  LB   |       8.00000         200.00|      10.00000         250.00|      10.00000         250.00
     SEED                                    |                             |                             |
   0265 651.18                  25.000  LB   |       4.00000         100.00|       2.00000          50.00|       3.00000          75.00
     FERTILIZER                              |                             |                             |
   0270 651.20                   0.100  TON  |     870.00000          87.00|     400.00000          40.00|    1000.00000         100.00
     AGRICULTURAL LIMESTONE                  |                             |                             |
   0275 651.25                   0.100  TON  |     870.00000          87.00|     400.00000          40.00|    1500.00000         150.00
     HAY MULCH                               |                             |                             |
   0280 651.35                  15.000  CY   |      45.00000         675.00|      40.00000         600.00|      80.00000        1200.00
     TOPSOIL                                 |                             |                             |
   0285 651.40                 200.000  SY   |      12.00000        2400.00|       8.00000        1600.00|      15.00000        3000.00
     GRUBBING MATERIAL                       |                             |                             |
   0290 652.10                          LUMP |    1500.00000        1500.00|    6000.00000        6000.00|    2500.00000        2500.00
     EPSC PLAN                               |                             |                             |
   0295 652.20                  64.000  HR   |      65.00000        4160.00|      10.00000         640.00|      60.00000        3840.00
     MONITORING EPSC PLAN                    |                             |                             |
   0300 652.30                   1.000  LU   |    3000.00000        3000.00|    3000.00000        3000.00|    3000.00000        3000.00
     MAINTENANCE OF EPSC PLAN (N.A.B.I.)     |                             |                             |
   0305 653.20                  20.000  SY   |       8.00000         160.00|       4.00000          80.00|      10.00000         200.00
     TEMPORARY EROSION MATTING               |                             |                             |
   0310 653.25                  10.000  CY   |      45.00000         450.00|      30.00000         300.00|      80.00000         800.00
     TEMPORARY STONE CHECK DAM, TYPE I       |                             |                             |
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        PROJECT(S): TUNBRIDGE BRO 1444(39)                                          CONTRACT ID   : 99J110

   =====================================================================================================================================
                                             |(   1  ) 120029650910        |(   2   ) 11007698           |(   3  ) 11001574
                                             |ALPINE CONSTRUCTION, LLC     |TREMBLAY CONSTRUCTION, LLC   |MILLER CONSTRUCTION INC.
   LINE NO / ITEM CODE / ALT                 |                             |                             |
   ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
   ------------------------------------------+-----------------------------+-----------------------------+------------------------------
   0315 653.50                 170.000  LF   |       8.50000        1445.00|      10.00000        1700.00|       5.00000         850.00
     BARRIER FENCE                           |                             |                             |
   0320 653.55                 300.000  LF   |       5.00000        1500.00|       3.00000         900.00|       3.00000         900.00
     PROJECT DEMARCATION FENCE               |                             |                             |
   0325 675.20                  34.000  SF   |      16.00000         544.00|      18.00000         612.00|      16.00000         544.00
     TRAFFIC SIGNS, TYPE A                   |                             |                             |
   0330 675.341                 51.000  LF   |       9.00000         459.00|      10.00000         510.00|       9.00000         459.00
     SQUARE TUBE SIGN POST AND ANCHOR        |                             |                             |
   0335 900.608                  5.000  CY   |     600.00000        3000.00|     100.00000         500.00|    1000.00000        5000.00
     SPECIAL PROVISION (REBUILT STONE        |                             |                             |
     MASONRY)                                |                             |                             |
   0340 900.640                155.000  LF   |      88.00000       13640.00|     125.00000       19375.00|      91.00000       14105.00
     SPECIAL PROVISION (BRIDGE RAILING,      |                             |                             |
     TRUSS)                                  |                             |                             |
   0345 900.650                  1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
     SPECIAL PROVISION (MIXTURE PAY          |                             |                             |
     ADJUSTMENT)(N.A.B.I.)                   |                             |                             |
   0350 900.675                 25.000  SY   |     100.00000        2500.00|      60.00000        1500.00|      80.00000        2000.00
     SPECIAL PROVISION (HAND-PLACED          |                             |                             |
     BITUMINOUS CONCRETE                     |                             |                             |
   0355 900.680                 30.000  TON  |     460.00000       13800.00|     300.00000        9000.00|     483.00000       14490.00
     SPECIAL PROVISION (BITUMINOUS CONCRETE  |                             |                             |
     PAVEMENT, SMALL                         |                             |                             |
        SECTION TOTALS                       |           $       476,148.00|           $       494,868.00|           $       553,755.40
   ------------------------------------------+-----------------------------+-----------------------------+-------------------------------
   SECTION 0002   ALTERNATE A (IN-PLACE REHABILITATION)
                                             |                             |                             |
   0360 502.10                          LUMP |  100000.00000      100000.00|   50000.00000       50000.00|   95000.00000       95000.00
     SHORING SUPERSTRUCTURE                  |                             |                             |
   0365 529.20                   1.000  EACH |   18000.00000       18000.00|   55000.00000       55000.00|   35000.00000       35000.00
     PARTIAL REMOVAL OF STRUCTURE            |                             |                             |
   0370 900.645                         LUMP |    8000.00000        8000.00|   30000.00000       30000.00|   50000.00000       50000.00
     SPECIAL PROVISION (REHABILITATING TRUSS |                             |                             |
     BRIDGE                                  |                             |                             |
        SECTION TOTALS                       |           $       126,000.00|           $       135,000.00|           $       180,000.00
   ------------------------------------------+-----------------------------+-----------------------------+-------------------------------
   SECTION 0003   ALTERNATE B (RELOCATED REHABILITATION)
                                             |                             |                             |
   0375 529.20                   1.000  EACH |   25000.00000       25000.00|   45000.00000       45000.00|   31000.00000       31000.00
     PARTIAL REMOVAL OF STRUCTURE            |                             |                             |
   0380 900.645                         LUMP |   18000.00000       18000.00|   26000.00000       26000.00|   20500.00000       20500.00
     SPECIAL PROVISION (HANDLING, TRANSPORT, |                             |                             |
     AND RE-ERECTION OF                      |                             |                             |
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        PROJECT(S): TUNBRIDGE BRO 1444(39)                                          CONTRACT ID   : 99J110

   =====================================================================================================================================
                                             |(   1  ) 120029650910        |(   2   ) 11007698           |(   3  ) 11001574
                                             |ALPINE CONSTRUCTION, LLC     |TREMBLAY CONSTRUCTION, LLC   |MILLER CONSTRUCTION INC.
   LINE NO / ITEM CODE / ALT                 |                             |                             |
   ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
   ------------------------------------------+-----------------------------+-----------------------------+------------------------------
   0385 900.645                         LUMP |    8000.00000        8000.00|   31000.00000       31000.00|   35000.00000       35000.00
     SPECIAL PROVISION (REHABILITATING TRUSS |                             |                             |
     BRIDGE                                  |                             |                             |
        SECTION TOTALS                       |           $        51,000.00|           $       102,000.00|           $        86,500.00
   ------------------------------------------+-----------------------------+-----------------------------+-------------------------------
        COMMON ITEMS TOTAL                   |           $       476,148.00|           $       494,868.00|           $       553,755.40
                                             |                             |                             |
        ALTERNATE ITEM ZA1                   |           $       126,000.00|           $       135,000.00|           $       180,000.00
        CONTRACT TOTALS ZA1                  |           $       602,148.00|           $       629,868.00|           $       733,755.40
                                             |                             |                             |
        ALTERNATE ITEM ZA2                   |           $        51,000.00|           $       102,000.00|           $        86,500.00
        CONTRACT TOTALS ZA2                  |           $       527,148.00|           $       596,868.00|           $       640,255.40
                                             |                             |                             |
        CONTRACT TOTALS (LOW COST)           |           $       527,148.00|           $       596,868.00|           $       640,255.40
   ====================================================================================================================================
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        PROJECT(S): TUNBRIDGE BRO 1444(39)                                          CONTRACT ID   : 99J110

   =====================================================================================================================================
                                             |(   4  ) 980058954601        |(   5   ) 11003064           |(      )
                                             |CCS CONSTRUCTORS LLC         |BLOW & COTE INC.             |
   LINE NO / ITEM CODE / ALT                 |                             |                             |
   ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
   ------------------------------------------+-----------------------------+-----------------------------+------------------------------
   SECTION 0001   ROADWAY
                                             |                             |                             |
   0005 201.10                          LUMP |    7500.00000        7500.00|   16420.00000       16420.00|
     CLEARING AND GRUBBING, INCLUDING        |                             |                             |
     INDIVIDUAL TREES AND STUMPS             |                             |                             |
   0010 203.15                 400.000  CY   |      22.00000        8800.00|      22.70000        9080.00|
     COMMON EXCAVATION                       |                             |                             |
   0015 203.27                 160.000  CY   |      24.00000        3840.00|      32.65000        5224.00|
     UNCLASSIFIED CHANNEL EXCAVATION         |                             |                             |
   0020 203.31                 110.000  CY   |      28.00000        3080.00|     103.35000       11368.50|
     SAND BORROW                             |                             |                             |
   0025 204.20                  30.000  CY   |      45.00000        1350.00|      81.20000        2436.00|
     TRENCH EXCAVATION OF EARTH              |                             |                             |
   0030 204.22                  10.000  CY   |      75.00000         750.00|      75.00000         750.00|
     TRENCH EXCAVATION OF EARTH, EXPLORATORY |                             |                             |
     (N.A.B.I.)                              |                             |                             |
   0035 204.25                  90.000  CY   |      28.00000        2520.00|      38.65000        3478.50|
     STRUCTURE EXCAVATION                    |                             |                             |
   0040 204.30                  70.000  CY   |      40.00000        2800.00|     110.00000        7700.00|
     GRANULAR BACKFILL FOR STRUCTURES        |                             |                             |
   0045 301.25                 160.000  CY   |      38.00000        6080.00|      56.20000        8992.00|
     SUBBASE OF CRUSHED GRAVEL, COARSE GRADE |                             |                             |
   0050 401.10                  80.000  CY   |      30.00000        2400.00|      56.20000        4496.00|
     AGGREGATE SURFACE COURSE                |                             |                             |
   0055 404.65                   1.000  CWT  |     100.00000         100.00|     251.30000         251.30|
     EMULSIFIED ASPHALT                      |                             |                             |
   0060 406.50                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|
     PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B |                             |                             |
     I.)                                     |                             |                             |
   0065 501.33                   4.000  CY   |    2200.00000        8800.00|    2794.00000       11176.00|
     CONCRETE, HIGH PERFORMANCE CLASS A      |                             |                             |
   0070 501.34                  54.000  CY   |     625.00000       33750.00|    1467.60000       79250.40|
     CONCRETE, HIGH PERFORMANCE CLASS B      |                             |                             |
   0075 506.50                5400.000  LB   |       5.50000       29700.00|       7.65000       41310.00|
     STRUCTURAL STEEL, ROLLED BEAM           |                             |                             |
   0080 506.60                2600.000  LB   |       7.80000       20280.00|      14.35000       37310.00|
     STRUCTURAL STEEL                        |                             |                             |
   0085 507.15                 292.000  LB   |       4.00000        1168.00|       1.20000         350.40|
     REINFORCING STEEL                       |                             |                             |
   0090 507.16                  20.000  LF   |      50.00000        1000.00|      26.70000         534.00|
     DRILLING AND GROUTING DOWELS            |                             |                             |



                                                 VERMONT AGENCY OF TRANSPORTATION                             RUN DATE : 07/07/09
                                               LETTING DATE : 07/02/09  11:00 A.M.                            CALL : 002  PAGE : 8
                                                          RESULTS OF BIDS

        PROJECT(S): TUNBRIDGE BRO 1444(39)                                          CONTRACT ID   : 99J110

   =====================================================================================================================================
                                             |(   4  ) 980058954601        |(   5   ) 11003064           |(      )
                                             |CCS CONSTRUCTORS LLC         |BLOW & COTE INC.             |
   LINE NO / ITEM CODE / ALT                 |                             |                             |
   ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
   ------------------------------------------+-----------------------------+-----------------------------+------------------------------
   0095 507.17                7600.000  LB   |       1.00000        7600.00|       1.10000        8360.00|
     EPOXY COATED REINFORCING STEEL          |                             |                             |
   0100 513.25                          LUMP |    2500.00000        2500.00|    2136.00000        2136.00|
     STRUCTURAL PAINTING, SHOP APPLIED       |                             |                             |
   0105 513.30                          LUMP |   35000.00000       35000.00|   40208.00000       40208.00|
     STRUCTURAL PAINTING, FIELD APPLIED      |                             |                             |
   0110 513.35                          LUMP |     500.00000         500.00|     630.00000         630.00|
     CONTAINMENT & ENVIRONMENTAL PROTECTION, |                             |                             |
     SHOP                                    |                             |                             |
   0115 513.36                          LUMP |   20000.00000       20000.00|   42720.00000       42720.00|
     CONTAINMENT & ENVIRONMENTAL PROTECTION, |                             |                             |
     FIELD                                   |                             |                             |
   0120 513.40                          LUMP |     500.00000         500.00|    1885.00000        1885.00|
     SURFACE PREPARATION, SHOP               |                             |                             |
   0125 513.41                          LUMP |   75000.00000       75000.00|   47746.00000       47746.00|
     SURFACE PREPARATION, FIELD              |                             |                             |
   0130 514.10                  15.000  GAL  |      50.00000         750.00|     101.35000        1520.25|
     WATER REPELLENT, SILANE                 |                             |                             |
   0133 522.20                   3.000  MFBM |    5000.00000       15000.00|    8506.75000       25520.25|
     STRUCTURAL LUMBER AND TIMBER, UNTREATED |                             |                             |
   0135 522.25                   5.400  MFBM |    4500.00000       24300.00|    6029.00000       32556.60|
     STRUCTURAL LUMBER AND TIMBER, TREATED   |                             |                             |
   0140 524.21                  24.000  LF   |      45.00000        1080.00|     104.00000        2496.00|
     JOINT SEALER, POLYURETHANE              |                             |                             |
   0145 525.41                  76.000  LF   |      74.00000        5624.00|      98.10000        7455.60|
     BRIDGE RAILING, GALVANIZED HD STEEL     |                             |                             |
     BEAM/FASCIA MOUNTED                     |                             |                             |
   0150 529.25                  15.000  CY   |     175.00000        2625.00|     197.00000        2955.00|
     REMOVAL OF CONCRETE OR MASONRY          |                             |                             |
   0155 531.10                   2.000  EACH |    2500.00000        5000.00|    2392.00000        4784.00|
     BEARING DEVICE ASSEMBLY, PREFORMED      |                             |                             |
     FABRIC PAD (EXPANSION)                  |                             |                             |
   0160 531.10                   2.000  EACH |    2500.00000        5000.00|    1566.50000        3133.00|
     BEARING DEVICE ASSEMBLY, PREFORMED      |                             |                             |
     FABRIC PAD (FIXED)                      |                             |                             |
   0165 601.0015                55.000  LF   |     100.00000        5500.00|      60.25000        3313.75|
     18" CSP .064 (2-2/3 X 1/2)              |                             |                             |
   0170 613.10                  20.000  CY   |      90.00000        1800.00|      57.30000        1146.00|
     STONE FILL, TYPE I                      |                             |                             |
   0175 613.11                 150.000  CY   |      40.00000        6000.00|     104.00000       15600.00|
     STONE FILL, TYPE II                     |                             |                             |
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                                                          RESULTS OF BIDS

        PROJECT(S): TUNBRIDGE BRO 1444(39)                                          CONTRACT ID   : 99J110

   =====================================================================================================================================
                                             |(   4  ) 980058954601        |(   5   ) 11003064           |(      )
                                             |CCS CONSTRUCTORS LLC         |BLOW & COTE INC.             |
   LINE NO / ITEM CODE / ALT                 |                             |                             |
   ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
   ------------------------------------------+-----------------------------+-----------------------------+------------------------------
   0180 620.50                  25.000  LF   |       8.00000         200.00|      21.00000         525.00|
     REMOVING AND RESETTING FENCE            |                             |                             |
   0185 621.215                110.000  LF   |      30.00000        3300.00|      41.50000        4565.00|
     HD STEEL BEAM GUARDRAIL, GALVANIZED W/8 |                             |                             |
     FEET POSTS                              |                             |                             |
   0190 621.53                   4.000  EACH |     400.00000        1600.00|     502.50000        2010.00|
     TERMINAL CONNECTOR FOR STEEL BEAM       |                             |                             |
     GUARDRAIL                               |                             |                             |
   0195 621.60                   3.000  EACH |     650.00000        1950.00|     848.15000        2544.45|
     ANCHOR FOR STEEL BEAM RAIL              |                             |                             |
   0200 621.80                  45.000  LF   |       4.00000         180.00|       5.05000         227.25|
     REMOVAL AND DISPOSAL OF GUARDRAIL       |                             |                             |
   0205 630.15                  80.000  HR   |      25.00000        2000.00|      42.95000        3436.00|
     FLAGGERS                                |                             |                             |
   0210 631.10                          LUMP |   18000.00000       18000.00|   26318.00000       26318.00|
     FIELD OFFICE, ENGINEERS                 |                             |                             |
   0215 631.16                          LUMP |    1000.00000        1000.00|    1070.00000        1070.00|
     TESTING EQUIPMENT, CONCRETE             |                             |                             |
   0220 631.17                          LUMP |     500.00000         500.00|     628.50000         628.50|
     TESTING EQUIPMENT, BITUMINOUS           |                             |                             |
   0225 631.18                          LUMP |     500.00000         500.00|    1257.50000        1257.50|
     TESTING EQUIPMENT, PROTECTIVE COATINGS  |                             |                             |
   0230 631.25                   1.000  LU   |    3000.00000        3000.00|    3000.00000        3000.00|
     FIELD OFFICE TELEPHONE (N.A.B.I.)       |                             |                             |
   0235 635.11                          LUMP |   63000.00000       63000.00|   92338.00000       92338.00|
     MOBILIZATION/DEMOBILIZATION             |                             |                             |
   0240 641.10                          LUMP |    7500.00000        7500.00|   24280.00000       24280.00|
     TRAFFIC CONTROL                         |                             |                             |
   0245 649.31                 300.000  SY   |      10.00000        3000.00|       4.95000        1485.00|
     GEOTEXTILE UNDER STONE FILL             |                             |                             |
   0250 649.515                 90.000  SY   |      13.00000        1170.00|      22.90000        2061.00|
     GEOTEXTILE FOR SILT FENCE, WOVEN WIRE   |                             |                             |
     REINFORCED                              |                             |                             |
   0255 649.61                  10.000  SY   |      50.00000         500.00|      41.15000         411.50|
     GEOTEXTILE FOR FILTER CURTAIN           |                             |                             |
   0260 651.15                  25.000  LB   |      10.00000         250.00|       7.80000         195.00|
     SEED                                    |                             |                             |
   0265 651.18                  25.000  LB   |       8.00000         200.00|       6.60000         165.00|
     FERTILIZER                              |                             |                             |
   0270 651.20                   0.100  TON  |    1500.00000         150.00|    1350.00000         135.00|
     AGRICULTURAL LIMESTONE                  |                             |                             |
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        PROJECT(S): TUNBRIDGE BRO 1444(39)                                          CONTRACT ID   : 99J110

   =====================================================================================================================================
                                             |(   4  ) 980058954601        |(   5   ) 11003064           |(      )
                                             |CCS CONSTRUCTORS LLC         |BLOW & COTE INC.             |
   LINE NO / ITEM CODE / ALT                 |                             |                             |
   ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
   ------------------------------------------+-----------------------------+-----------------------------+------------------------------
   0275 651.25                   0.100  TON  |     250.00000          25.00|    5338.00000         533.80|
     HAY MULCH                               |                             |                             |
   0280 651.35                  15.000  CY   |      60.00000         900.00|     155.00000        2325.00|
     TOPSOIL                                 |                             |                             |
   0285 651.40                 200.000  SY   |       3.00000         600.00|      37.15000        7430.00|
     GRUBBING MATERIAL                       |                             |                             |
   0290 652.10                          LUMP |    4500.00000        4500.00|    3150.00000        3150.00|
     EPSC PLAN                               |                             |                             |
   0295 652.20                  64.000  HR   |      40.00000        2560.00|     107.00000        6848.00|
     MONITORING EPSC PLAN                    |                             |                             |
   0300 652.30                   1.000  LU   |    3000.00000        3000.00|    3000.00000        3000.00|
     MAINTENANCE OF EPSC PLAN (N.A.B.I.)     |                             |                             |
   0305 653.20                  20.000  SY   |      13.00000         260.00|      16.50000         330.00|
     TEMPORARY EROSION MATTING               |                             |                             |
   0310 653.25                  10.000  CY   |      40.00000         400.00|      88.80000         888.00|
     TEMPORARY STONE CHECK DAM, TYPE I       |                             |                             |
   0315 653.50                 170.000  LF   |       5.00000         850.00|      20.60000        3502.00|
     BARRIER FENCE                           |                             |                             |
   0320 653.55                 300.000  LF   |       3.00000         900.00|       3.20000         960.00|
     PROJECT DEMARCATION FENCE               |                             |                             |
   0325 675.20                  34.000  SF   |      18.00000         612.00|      18.85000         640.90|
     TRAFFIC SIGNS, TYPE A                   |                             |                             |
   0330 675.341                 51.000  LF   |      12.00000         612.00|      10.10000         515.10|
     SQUARE TUBE SIGN POST AND ANCHOR        |                             |                             |
   0335 900.608                  5.000  CY   |     600.00000        3000.00|     898.00000        4490.00|
     SPECIAL PROVISION (REBUILT STONE        |                             |                             |
     MASONRY)                                |                             |                             |
   0340 900.640                155.000  LF   |      80.00000       12400.00|     108.25000       16778.75|
     SPECIAL PROVISION (BRIDGE RAILING,      |                             |                             |
     TRUSS)                                  |                             |                             |
   0345 900.650                  1.000  LU   |       1.00000           1.00|       1.00000           1.00|
     SPECIAL PROVISION (MIXTURE PAY          |                             |                             |
     ADJUSTMENT)(N.A.B.I.)                   |                             |                             |
   0350 900.675                 25.000  SY   |      75.00000        1875.00|      94.25000        2356.25|
     SPECIAL PROVISION (HAND-PLACED          |                             |                             |
     BITUMINOUS CONCRETE                     |                             |                             |
   0355 900.680                 30.000  TON  |     350.00000       10500.00|     578.00000       17340.00|
     SPECIAL PROVISION (BITUMINOUS CONCRETE  |                             |                             |
     PAVEMENT, SMALL                         |                             |                             |
        SECTION TOTALS                       |           $       498,693.00|           $       722,034.55|           $
   ------------------------------------------+-----------------------------+-----------------------------+-------------------------------
   SECTION 0002   ALTERNATE A (IN-PLACE REHABILITATION)
                                             |                             |                             |
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        PROJECT(S): TUNBRIDGE BRO 1444(39)                                          CONTRACT ID   : 99J110

   =====================================================================================================================================
                                             |(   4  ) 980058954601        |(   5   ) 11003064           |(      )
                                             |CCS CONSTRUCTORS LLC         |BLOW & COTE INC.             |
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   ------------------------------------------+-----------------------------+-----------------------------+------------------------------
   0360 502.10                          LUMP |  155000.00000      155000.00|   92440.00000       92440.00|
     SHORING SUPERSTRUCTURE                  |                             |                             |
   0365 529.20                   1.000  EACH |  165000.00000      165000.00|   62715.00000       62715.00|
     PARTIAL REMOVAL OF STRUCTURE            |                             |                             |
   0370 900.645                         LUMP |   65000.00000       65000.00|   25737.00000       25737.00|
     SPECIAL PROVISION (REHABILITATING TRUSS |                             |                             |
     BRIDGE                                  |                             |                             |
        SECTION TOTALS                       |           $       385,000.00|           $       180,892.00|           $
   ------------------------------------------+-----------------------------+-----------------------------+-------------------------------
   SECTION 0003   ALTERNATE B (RELOCATED REHABILITATION)
                                             |                             |                             |
   0375 529.20                   1.000  EACH |  100000.00000      100000.00|   56530.00000       56530.00|
     PARTIAL REMOVAL OF STRUCTURE            |                             |                             |
   0380 900.645                         LUMP |  130000.00000      130000.00|   34673.00000       34673.00|
     SPECIAL PROVISION (HANDLING, TRANSPORT, |                             |                             |
     AND RE-ERECTION OF                      |                             |                             |
   0385 900.645                         LUMP |   45000.00000       45000.00|   19966.00000       19966.00|
     SPECIAL PROVISION (REHABILITATING TRUSS |                             |                             |
     BRIDGE                                  |                             |                             |
        SECTION TOTALS                       |           $       275,000.00|           $       111,169.00|           $
   ------------------------------------------+-----------------------------+-----------------------------+-------------------------------
        COMMON ITEMS TOTAL                   |           $       498,693.00|           $       722,034.55|           $
                                             |                             |                             |
        ALTERNATE ITEM ZA1                   |           $       385,000.00|           $       180,892.00|           $
        CONTRACT TOTALS ZA1                  |           $       883,693.00|           $       902,926.55|           $             0.00
                                             |                             |                             |
        ALTERNATE ITEM ZA2                   |           $       275,000.00|           $       111,169.00|           $
        CONTRACT TOTALS ZA2                  |           $       773,693.00|           $       833,203.55|           $             0.00
                                             |                             |                             |
        CONTRACT TOTALS (LOW COST)           |           $       773,693.00|           $       833,203.55|           $
   ====================================================================================================================================


