VERMONT AGENCY OF TRANSPORTATION RUN DATE : 05/217/10
LETTING DATE : 05/21/10 11:00 A.M. CALL :- 001 PAGE : 1
RESULTS OF BIDS

PROJECT(S): BRATTLEBORO STP 2623(1) CONTRACT 1D
BRATTLEBORO STP 2000(24) CALL ORDER
CONTRACT TIME

06D214
001
11719710 COMPLETION DATE

CONTRACT DESCRIPTION : TOWN(S) : BRATTLEBORO
BRATTLEBORO STP 2623 (1) & BRATTLEBORO STP 2000 (24):

BRATTLEBORO STP 2623 (1): US ROUTE 5: BEGINNING ON US ROUTE COUNTY = WINDHAM

5 IN BRATTLEBORO AT STATION 57+40.00 (MM 1.087) AND DISTRICT : DO2

EXTENDING NORTHERLY ALONG US ROUTE 5 A DISTANCE OF 10,057.00
FEET (1.905 MILES) TO STATION 157+97.00 (MM 2.992) IN
BRATTLEBORO. US ROUTE 5 SB: BEGINNING ON US ROUTE 5 AT
STATION 221+06.55 (MM 2.284) AND EXTENDING NORTHERLY ALONG
US ROUTE 5 SB A DISTANCE OF 1,768.00 FEET (0.335 MILE) TO
STATION 238+17.00 (MM 2.619). VT ROUTE 119: BEGINNING ON VT
ROUTE 119 AT STATION 40+00.00 (MM 0.000) AND EXTENDING
WESTERLY ALONG VT ROUTE 119 A DISTANCE OF 500.00 FEET (0.095
MILE) TO STATION 45+00.00 (MM 0.095). VT ROUTE 142:
BEGINNING ON VT ROUTE 142 AT STATION 58+19.00 (MM 1.102) AND
EXTENDING NORTHERLY ALONG VT ROUTE 142 A DISTANCE OF
5,623.00 FEET (1.065 MILES) TO STATION 114+42.00 (MM 2.167).
VT ROUTE 30: BEGINNING ON VT ROUTE 30 AT US ROUTE 5 SB AT
STATION 0+00.00 (MM 0.000) AND EXTENDING NORTHERLY ALONG
VERMONT ROUTE 30 A DISTANCE OF 1760.00 FEET (0.333 MILE) TO
STATION 17+60.00 (MM 0.333). BRATTLEBORO STP 2000 (24):
BEGINNING AT A POINT ON US ROUTE 5 (CANAL ST.) IN THE TOWN
OF BRATTLEBORO, APPROXIMATELY 93 FEET SOUTH OF THE
INTERSECTION OF US ROUTE 5 (CANAL ST.) AND VT ROUTE 119
(BRIDGE ST) AND EXTENDING 1,608 +/- FEET AND ALONG VT ROUTE
119 (BRIDGE ST.) 500 FEET.

BRATTLEBORO STP 2623 (1): WORK TO BE PERFORMED UNDER THIS
PROJECT INCLUDES COLD PLANING AND RESURFACING OF THE
EXISTING HIGHWAY WITH A SHIM (OR LEVELING) COURSE, WEARING
COURSE, NEW PAVEMENT MARKINGS, SIDEWALK, SIGNS AND
INCIDENTAL ITEMS AS SHOWN IN THE PROJECT QUANTITIES.
BRATTLEBORO STP 2000 (24): WORK TO BE PERFORMED UNDER THIS
PROJECT INCLUDES SIDEWALK RECONSTRUCTION, NEW SIGNALS, SIGNS
AND RELATED ROADWAY ITEMS.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 12100663 THE LANE CONSTRUCTION CORPORATION $ 4,664,782.50 100.0000%
IC 1 ) 12100663 1C ) 1C ))
| THE LANE CONSTRUCTION CORP. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o e

SECTION 0001 ROADWAY



VERMONT AGENCY OF TRANSPORTATION

RUN DATE : 05/217/10

LETTING DATE : 05/21/10 11:00 A.M. CALL : 001 PAGE : 2
RESULTS OF BIDS
PROJECT(S): BRATTLEBORO STP 2623(1) CONTRACT ID  : 06D214
BRATTLEBORO STP 2000(24)
I 1 ) 12100663 1(C ) 1(C )
ITHE LANE CONSTRUCTION CORP. | |
LINE NO / ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— S S
0005 201.15 2.000 EACH | 1200.00000 2400.00] |
REMOVING MEDIUM TREES I I I
0010 201.31 16.000 EACH | 330.00000 5280.00] |
THINNING AND TRIMMING FOR SIGNS I I I
0015 203.15 550.000 CY | 25.00000 13750.00] |
COMMON EXCAVATION I I I
0020 203.16 250.000 CY | 50.00000 12500.00] |
SOLID ROCK EXCAVATION I I I
0025 204.20 90.000 CY | 25.00000 2250.00] |
TRENCH EXCAVATION OF EARTH I I I
0030 204.21 15.000 CY | 80.00000 1200.00] |
TRENCH EXCAVATION OF ROCK I I I
0035 204.22 2.000 cY | 75.00000 150.00] |
TRENCH EXCAVATION OF EARTH, EXPLORATORY | I I
(N.A.B.1.) | | |
0040 204.30 45.000 CY | 45.00000 2025.00] I
GRANULAR BACKFILL FOR STRUCTURES | I |
0045 210.10 79800.000 SY | 5.00000 399000.00] I
COLD PLANING, BITUMINOUS PAVEMENT | | |
0050 301.26 200.000 CY | 28.00000 5600.00] I
SUBBASE OF CRUSHED GRAVEL, FINE GRADED | | |
0055 301.28 250.000 TON | 40.00000 10000.00] I
SUBBASE OF CRUSHED GRAVEL, FINE GRADED | | |
0060 301.35 150.000 CY | 55.00000 8250.00] I
SUBBASE OF DENSE GRADED CRUSHED STONE | I I
0065 402.13 250.000 TON | 40.00000 10000.00] I
AGGREGATE SHOULDERS, RAP | | |
0070 404 .65 341.000 CWT | 75.00000 25575.00] I
EMULSIFIED ASPHALT | | |
0075 406.50 2.000 LU | 1.00000 2.00] I
PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B | | |
1.) | | |
0080 490.30 9900.000 TON | 85.00000 841500.00]| |
SUPERPAVE BITUMINOUS CONCRETE PAVEMENT | I I
0085 490.31 1.000 LU | 1.00000 1.00] |
AIR VOIDS PAY ADJUSTMENT (N.A.B.1.) I I I
0090 516.10 50.000 LF | 119.00000 5950.00] |
BRIDGE EXPANSION JOINT, ASPHALTIC PLUG | I [
0095 525.15 35.000 LF | 200.00000 7000.00] |
METAL HAND RAILING I I I
0100 541.25 3.000 cY | 1600.00000 4800.00] |
| |

CONCRETE, CLASS B



VERMONT AGENCY OF TRANSPORTATION

RUN DATE : 05/217/10

CHLORIDE

LETTING DATE : 05/21/10 11:00 A.M. CALL : 001 PAGE : 3
RESULTS OF BIDS
PROJECT(S): BRATTLEBORO STP 2623(1) CONTRACT ID  : 06D214
BRATTLEBORO STP 2000(24)
I 1 ) 12100663 1(C ) 1(C )
ITHE LANE CONSTRUCTION CORP. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— S S
0105 580.20 50.000 CF | 180.00000 9000.00] |
RAPID SETTING CONCRETE REPAIR MATERIAL | I I
WITH COARSE AGGREGATE | I |
0110 601.2603 55.000 LF | 25_00000 1375.00] I
8" CPEP(SL) | I |
0115 604.20 5.000 EACH | 2800.00000 14000.00] I
PRECAST REINFORCED CONCRETE CATCH BASIN | I |
WITH CAST IRON GRATE I I I
0120 604.40 16.000 EACH | 800.00000 12800.00] |
CHANGING ELEVATION OF DROP INLETS, I I I
CATCH BASINS, OR MANHOLES I I |
0125 604.412 64.000 EACH | 1050.00000 67200.00] I
REHAB. DROP INLETS, CATCH BASINS, OR | I |
MANHOLES, CLASS 1 | | |
0130 604.415 70.000 EACH | 1250.00000 87500.00] |
REHAB. DROP INLETS, CATCH BASINS, OR I I I
MANHOLES, CLASS 11 | I |
0135 604.418 60.000 EACH | 900.00000 54000.00] I
REHAB. DROP INLETS, CATCH BASINS, OR | I |
MANHOLES, CLASS 111 | | |
0140 604.42 39.000 EACH | 750.00000 29250.00] |
CHANGING ELEVATION OF SEWER MANHOLES I I I
0145 604.55 5.000 EACH | 500.00000 2500.00] |
CAST IRON COVER WITH FRAME I | |
0150 608.15 30.000 HR | 80.00000 2400.00] |
POWER GRADER RENTAL | | |
0155 608.25 95.000 HR | 95.00000 9025.00] |
ALL PURPOSE EXCAVATOR RENTAL, TYPE I I I I
0160 608.30 25.000 HR | 65.00000 1625.00] |
POWER BROOM RENTAL, TYPE 1 I I I
0165 608.31 55.000 HR | 150.00000 8250.00] |
POWER BROOM RENTAL, TYPE 11 I I I
0170 608.37 95.000 HR | 70.00000 6650.00] |
TRUCK RENTAL | | |
0175 608.40 95.000 HR | 75.00000 7125.00] |
LOADER RENTAL, TYPE 1 I I I
0180 609.10 1.000 MGAL | 200.00000 200.00] |
DUST CONTROL WITH WATER I I I
0185 609.15 1.250 TON | 1200.00000 1500.00] |
DUST AND ICE CONTROL WITH CALCIUM I I I
| | |



VERMONT AGENCY OF TRANSPORTATION

RUN DATE : 05/217/10

LETTING DATE : 05/21/10 11:00 A.M. CALL : 001 PAGE : 4
RESULTS OF BIDS
PROJECT(S): BRATTLEBORO STP 2623(1) CONTRACT ID  : 06D214
BRATTLEBORO STP 2000(24)
I 1 ) 12100663 1(C ) 1(C )
ITHE LANE CONSTRUCTION CORP. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— S S
0190 613.10 100.000 CY | 35.00000 3500.00] |
STONE FILL, TYPE 1 I I I
0195 616.21 630.000 LF | 29.00000 18270.00] |
VERTICAL GRANITE CURB | | |
0200 616.26 395.000 LF | 28.00000 11060.00] |
PRECAST REINFORCED CONCRETE CURB, TYPE | I I
0205 616.40 565.000 LF | 16.00000 9040.00] |
REMOVING AND RESETTING CURB I | |
0210 616.41 690.000 LF | 4.00000 2760.00] |
REMOVAL OF EXISTING CURB I | |
0215 616.47 70.000 TON | 210.00000 14700.00] |
BITUMINOUS CONCRETE GUTTERS AND TRAFFIC | I I
ISLANDS | | |
0220 618.10 1570.000 SY | 52_00000 81640.00] I
PORTLAND CEMENT CONCRETE SIDEWALK, 5 I I |
INCH | | |
0225 618.30 1060.000 SF | 38.00000 40280.00] |
DETECTABLE WARNING SURFACE I | |
0230 629.20 164.000 EACH | 190.00000 31160.00] |
ADJUST ELEVATION OF VALVE BOX I | |
0235 630.10 4625.000 HR | 35.00000 161875.00] |
UNIFORMED TRAFFIC OFFICERS I I I
0240 630.15 11450.000 HR | 5.00000 57250.00] |
FLAGGERS | | |
0245 630.20 80.000 HR | 80.00000 6400.00] |
FLAGGERS, RAILROAD | | |
0250 631.10 LUMP |  20000.00000 20000.00] |
FIELD OFFICE, ENGINEERS I I I
0255 631.16 LUMP | 700.00000 700.00] |
TESTING EQUIPMENT, CONCRETE I I I
0260 631.17 LUMP | 1000.00000 1000.00] |
TESTING EQUIPMENT, BITUMINOUS I I I
0265 631.26 3000.000 DL | 1.00000 3000.00] |
FIELD OFFICE TELEPHONE (N.A.B.1.) I I I
0270 634.10 620.000 HR | 1.00000 620.00] |
EMPLOYEE TRAINEESHIP I I I
0275 635.11 LUMP | 458000.00000 458000.00] |
MOBIL 1ZAT 10N/DEMOBIL1ZATION I | |
0280 641.10 LUMP | 450000.00000 450000.00] |
TRAFFIC CONTROL (STP 2000(24)) I | |
0285 641.10 LUMP | 450000.00000 450000.00] |
| | |

TRAFFIC CONTROL (STP 2623(1))



VERMONT AGENCY OF TRANSPORTATION

RUN DATE : 05/217/10

LETTING DATE : 05/21/10 11:00 A.M. CALL : 001 PAGE : 5
RESULTS OF BIDS
PROJECT(S): BRATTLEBORO STP 2623(1) CONTRACT ID  : 06D214
BRATTLEBORO STP 2000(24)
I 1 ) 12100663 1(C ) 1(C )
ITHE LANE CONSTRUCTION CORP. | |
LINE NO / ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— S S
0290 641.12 LUMP |  30000.00000 30000.00] |
PUBLIC RELATIONS OFFICER I I I
0295 641.15 13.000 EACH | 4000.00000 52000.00] |
PORTABLE CHANGEABLE MESSAGE SIGN I I I
0300 646.402 20900.000 LF | 0.60000 12540.00] |
DURABLE 4 INCH WHITE LINE, THERMOPLASTI | I I
0305 646.406 39200.000 LF | 1.30000 50960.00] |
DURABLE 4 INCH WHITE LINE, RECESSED I I I
POLYUREA | | |
0310 646.412 19200.000 LF | 0.45000 8640.00] I
DURABLE 4 INCH YELLOW LINE, | | |
THERMOPLASTIC I I I
0315 646.416 19400.000 LF | 1.30000 25220.00] |
DURABLE 4 INCH YELLOW LINE, RECESSED I I I
POLYUREA | | |
0320 646.442 350.000 LF | 1.20000 420.00] I
DURABLE 8 INCH WHITE LINE, THERMOPLASTI | | |
0325 646.452 30.000 LF | 2.00000 60.00] I
DURABLE 8 INCH YELLOW LINE, | | |
THERMOPLASTIC I I I
0330 646.487 900.000 LF | 12.00000 10800.00] |
DURABLE 24 INCH STOP BAR, RECESSED TYPE | I I
I TAPE | | |
0335 646.492 311.000 EACH | 60.00000 18660.00] I
DURABLE LETTER OR SYMBOL, THERMOPLASTIC | I |
0340 646.502 2525.000 LF | 9.00000 22725.00] I
DURABLE CROSSWALK MARKING, THERMOPLASTI | | |
0345 646.512 4.000 EACH | 500.00000 2000.00] I
DURABLE RAILROAD CROSSING SYMBOL, | I |
THERMOPLASTIC I I I
0350 646.602 120900.000 LF | 0.06000 7254.00] |
TEMPORARY 4 INCH WHITE LINE, PAINT I I I
0355 646.612 78600.000 LF | 0.12000 9432.00] |
TEMPORARY 4 INCH YELLOW LINE, PAINT I I I
0360 646.622 1000.000 LF | 0.75000 750.00] |
TEMPORARY 6 INCH WHITE LINE, PAINT I I I
0365 646.642 700.000 LF | 0.80000 560.00] |
TEMPORARY 8 INCH WHITE LINE, PAINT I I I
0370 646.652 60.000 LF | 0.80000 48.00] |
TEMPORARY 8 INCH YELLOW LINE, PAINT I I I
0375 646.682 2020.000 LF | 1.00000 2020.00] |
| | |

TEMPORARY 24 INCH STOP BAR, PAINT



VERMONT AGENCY OF TRANSPORTATION

RUN DATE : 05/217/10

TREE PROTECTION

LETTING DATE : 05/21/10 11:00 A_M. CALL : 001 PAGE : 6
RESULTS OF BIDS
PROJECT(S): BRATTLEBORO STP 2623(1) CONTRACT ID  : 06D214
BRATTLEBORO STP 2000(24)
l 1 ) 12100663 | ) 1C )
ITHE LANE CONSTRUCTION CORP. | |
LINE NO / ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— S S
0380 646.692 311.000 EACH | 10.00000 3110.00] l
TEMPORARY LETTER OR SYMBOL, PAINT I I I
0385 646.702 5050.000 LF | 1.00000 5050.00]| |
TEMPORARY CROSSWALK MARKING, PAINT I I I
0390 646.712 8.000 EACH | 200.00000 1600.00] |
TEMPORARY RAILROAD CROSSING SYMBOL, I I I
PAINT | | |
0395 646.76 1550.000 EACH | 1.95000 3022.50] I
LINE STRIPING TARGETS | I |
0400 646.85 600.000 SF | 3.00000 1800.00] I
REMOVAL OF EXISTING PAVEMENT MARKINGS | | |
0405 649_31 300.000 SY | 3.50000 1050.00] I
GEOTEXTILE UNDER STONE FILL | | |
0410 649.51 300.000 SY | 7.00000 2100.00] I
GEOTEXTILE FOR SILT FENCE | | |
0415 651.15 36.000 LB | 10.00000 360.00]| I
SEED | | |
0420 651.17 1.000 LB | 10.00000 10.00] I
SEED, WINTER RYE | | |
0425 651.18 260.000 LB | 10.00000 2600.00] I
FERTILIZER | | |
0430 651.20 1.025 TON | 700.00000 717.50] I
AGRICULTURAL LIMESTONE | | |
0435 651.25 1.500 TON | 700.00000 1050.00] I
HAY MULCH | I |
0440 651.35 31.000 CY | 55.00000 1705.00] I
TOPSOIL | I |
0445 652.10 LUMP | 3550.00000 3550.00] I
EPSC PLAN | | |
0450 652.20 210.000 HR | 140.00000 29400.00] I
MONITORING EPSC PLAN | | |
0455 652.30 1.000 LU | 5000.00000 5000.00]| I
MAINTENANCE OF EPSC PLAN (N.A.B.l1.) | | |
0460 653.20 950.000 SY | 3.00000 2850.00] I
TEMPORARY EROSION MATTING | I |
0465 653.40 36.000 EACH | 40.00000 1440.00] I
INLET PROTECTION DEVICE, TYPE I | | |
0470 653.55 380.000 LF | 3.00000 1140.00] I
PROJECT DEMARCATION FENCE | | |
0475 656.85 LUMP | 5000.00000 5000.00]| I
| |



VERMONT AGENCY OF TRANSPORTATION

RUN DATE : 05/217/10

LETTING DATE : 05/21/10 11:00 A.M. CALL : 001 PAGE : 7
RESULTS OF BIDS
PROJECT(S): BRATTLEBORO STP 2623(1) CONTRACT ID  : 06D214
BRATTLEBORO STP 2000(24)
I 1 ) 12100663 1(C ) 1(C )
ITHE LANE CONSTRUCTION CORP. | |
LINE NO / ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— S S
0480 675.20 1349.000 SF | 10.50000 14164 .50] |
TRAFFIC SIGNS, TYPE A I I I
0485 675.301 2717.000 LF | 8.00000 21736.00] |
FLANGED CHANNEL SIGN POST I I I
0490 675.33 240.000 LB | 5.00000 1200.00] |
TUBULAR STEEL SIGN POST I I I
0495 675.341 37.000 LF | 10.00000 370.00] |
SQUARE TUBE SIGN POST AND ANCHOR I I I
0500 675.43 2.000 EACH | 1495 .00000 2990.00] |
FOUNDATION FOR TUBULAR STEEL POST I I I
0505 675.50 358.000 EACH | 3.00000 1074.00] |
REMOVING SIGNS I I I
0510 675.60 87.000 EACH | 15.00000 1305.00] |
ERECTING SALVAGED SIGNS I I I
0515 678.15 1.000 EACH | 120000.00000 120000.00]| |
TRAFFIC CONTROL SIGNAL SYSTEM, I I I
INTERSECTION (US 5 @ ELLIOT STREET) | | |
0520 678.15 1.000 EACH | 120000.00000 120000.00]| I
TRAFFIC CONTROL SIGNAL SYSTEM, | I |
INTERSECTION (US 5 @ FLAT STREET) I I I
0525 678.15 1.000 EACH | 120000.00000 120000.00]| |
TRAFFIC CONTROL SIGNAL SYSTEM, I I I
INTERSECTION (US 5 @ HIGH STREET) | I |
0530 678.15 1.000 EACH | 150000.00000 150000.00| I
TRAFFIC CONTROL SIGNAL SYSTEM, | I |
INTERSECTION (US 5 @ VT ROUTES 142 & I I I
119) | | |
0535 678.22 600.000 LF | 7.00000 4200.00] I
VEHICLE LOOP DETECTOR | I |
0540 678.23 175.000 LF | 10.00000 1750.00] I
WIRED CONDUIT (2 1/2')(PVC) | I |
0545 678.23 1650.000 LF | 6.00000 9900.00] I
WIRED CONDUIT (2")(PVC) | I |
0550 678.23 45.000 LF | 10.00000 450.00] I
WIRED CONDUIT (3')(PVC) | | I
0555 678.25 14.000 EACH | 1440.00000 20160.00] I
PULL BOX, STANDARD | | |
0560 678.26 3.000 EACH | 400.00000 1200.00] I
JUNCTION BOX | | |
0565 678.30 860.000 LF | 113.00000 97180.00] I
| | |

ELECTRICAL CONDUIT SLEEVE (8'™)(PVC)



VERMONT AGENCY OF TRANSPORTATION RUN DATE : 05/217/10

LETTING DATE : 05/21/10 11:00 A.M. CALL : 001 PAGE : 8
RESULTS OF BIDS
PROJECT(S): BRATTLEBORO STP 2623(1) CONTRACT ID  : 06D214
BRATTLEBORO STP 2000(24)
I 1 ) 12100663 1(C ) 1(C )
ITHE LANE CONSTRUCTION CORP. | |
LINE NO / ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— S S
0570 678.40 1.000 EACH | 7200.00000 7200.00] |
TEMPORARY TRAFFIC SIGNAL SYSTEM (US 5 @ | I I
ELLIOT STREET) | | |
0575 678.40 1.000 EACH | 7200.00000 7200.00] I
TEMPORARY TRAFFIC SIGNAL SYSTEM (US 5 @ | I |
FLAT STREET) I I I
0580 678.40 1.000 EACH | 7200.00000 7200.00] |
TEMPORARY TRAFFIC SIGNAL SYSTEM (US 5 @ | I I
HIGH STREET) | | |
0585 690.50 1.000 LU | 1.00000 1.00] I
PRICE ADJUSTMENT, FUEL (N.A.B.1.) | | |
0590 900.620 25.000 EACH | 206.00000 5150.00] I
SPECIAL PROVISION (PARKING METER POST) | | |
0595 900.620 1.000 EACH | 3800.00000 3800.00] I
SPECIAL PROVISION (REMOVAL OF EXISTING | | |
TRAFFIC CONTROL I I I
0600 900.620 1.000 EACH | 3800.00000 3800.00] |
SPECIAL PROVISION (REMOVAL OF EXISTING | I I
TRAFFIC CONTROL | I |
0605 900.620 1.000 EACH | 3800.00000 3800.00] I
SPECIAL PROVISION (REMOVAL OF EXISTING | | |
TRAFFIC CONTROL I I I
0610 900.620 1.000 EACH | 270.00000 270.00] |
SPECIAL PROVISION (REMOVE AND RESET I I I
USPS MAILBOX) | | |
0615 900.620 29.000 EACH | 100.00000 2900.00] I
SPECIAL PROVISION (REMOVE PARKING METER | | |
POST) | | |
0620 900.620 1.000 EACH |  11000.00000 11000.00] |
SPECIAL PROVISION (VIDEO VEHICLE I I I
DETECTION SYSTEM) (VT | | |
0625 900.645 LUMP |  75000.00000 75000.00] I
SPECIAL PROVISION (PAVED RAIL-HIGHWAY | | |
CROSSING) (VT I I I
0630 900.645 LUMP | 5000.00000 5000.00] |
SPECIAL PROVISION (TRAFFIC CONTROL, I I I
RAIL-HIGHWAY CROSSING) | I |
0635 900.675 1010.000 SY | 25_00000 25250.00] I
SPECIAL PROVISION (HAND-PLACED | | I
BITUMINOUS CONCRETE I I I
SECTION TOTALS | $ 4,664,782.50] $ | $
—————————————————————————————————————————— S
COMMON ITEMS TOTAL l $ 4,664,782.50] $ | $
| | |
CONTRACT TOTALS (LOW COST) | $ 4,664,782.50] $ | $




