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                                                           RESULTS OF BIDS

         PROJECT(S): MIDDLEBURY STP 2627(1)                                          CONTRACT ID   : 08C160
                     RIPTON-HANCOCK STP 2803(1)                                      CALL ORDER    : 002
                                                                                     CONTRACT TIME :  145      CALENDAR DAY

         CONTRACT DESCRIPTION :                                                          TOWN(S)   : RIPTON           HANCOCK
         MIDDLEBURY STP 2627 (1) & RIPTON-HANCOCK STP 2803 (1):                                      MIDDLEBURY
         RIPTON-HANCOCK STP 2803 (1):BEGINNING IN THE TOWN OF RIPTON                     COUNTY    : ADDISON
         ON VT ROUTE 125 AT MILE MARKER 0.000 = STA 0+00.00 AND                          DISTRICT  : D05
         EXTENDING EASTERLY FOR A DISTANCE OF 34,510.08 FEET (6.536
         MILES) TO A POINT IN THE TOWN OF HANCHOCK AT MILE MARKER
         0.750 = STA 39+60.00. MIDDLEBURY STP 2627 (1):BEGINNING IN
         THE TOWN OF MIDDLEBURY ON VT ROUTE 125 AT MM 1.080 = STA
         57+02.40 AND EXTENDING EASTERLY A DISTANCE OF 15,982.56 FEET
         (3.027 MILES) TO MM 4.107 = STA 216+84.96.

         RIPTON-HANCOCK STP 2803 (1): RECLAIMING SEGMENTS OF THE
         EXISTING HIGHWAY AND RESURFACING WITH A SHIM/LEVELING COURSE
         AND WEARING AND/OR OVERLAYING COURSE, NEW PAVEMENT MARKINGS,
         GUARDRAIL IMPROVEMENTS, DRAINAGE IMPROVEMENTS, NEW SIGNS AND
         INCIDENTAL ITEMS. MIDDLEBURY STP 2627 (1): RECLAIMING AND/OR
         OVERLAYING SEGMENTS OF THE EXISTING HIGHWAY AND RESURFACING
         WITH A SHIM/LEVELING COURSE AND A WEARING COURSE.  PAVEMENT
         MARKINGS, GUARDRAIL IMPROVEMENTS, DRAINAGE IMPROVEMENTS, NEW
         SIGNS AND INCIDENTAL ITEMS

      -------------------------------------------------------------------------------------------------------------------------------
                                                                                                             TOTAL         % OVER
      RANK     VENDOR NO./NAME                                                                               BID           LOW BID
      -------------------------------------------------------------------------------------------------------------------------------
       1   12000589       FRANK W. WHITCOMB CONSTRUCTION CORPORATION                                 $  5,332,548.50     100.0000%
       2   120038150010   KUBRICKY CONSTRUCTION CORP.                                                $  5,513,468.84     103.3928%
       3   115009280610   PIKE INDUSTRIES, INCORPORATED                                              $  5,545,229.00     103.9883%
    =====================================================================================================================================
                                              |(   1  ) 12000589            |(   2  ) 120038150010        |(   3  ) 115009280610
                                              |F. W. WHITCOMB CONSTRUCTION  |KUBRICKY CONSTRUCTION CORP.  |PIKE INDUSTRIES, INC.
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    SECTION 0001   ROADWAY
                                              |                             |                             |
    0005 203.17                 350.000  CY   |      25.00000        8750.00|      22.85000        7997.50|      25.00000        8750.00
      UNCLASSIFIED EXCAVATION                 |                             |                             |
    0010 203.30                 850.000  CY   |       5.00000        4250.00|      17.08000       14518.00|      10.00000        8500.00
      EARTH BORROW                            |                             |                             |
    0015 204.20                4960.000  CY   |      17.00000       84320.00|       1.00000        4960.00|      10.00000       49600.00
      TRENCH EXCAVATION OF EARTH              |                             |                             |
    0020 204.22                   2.000  CY   |      75.00000         150.00|      75.00000         150.00|      75.00000         150.00
      TRENCH EXCAVATION OF EARTH, EXPLORATORY |                             |                             |
      (N.A.B.I.)                              |                             |                             |
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         PROJECT(S): MIDDLEBURY STP 2627(1)                                          CONTRACT ID   : 08C160
                     RIPTON-HANCOCK STP 2803(1)

    =====================================================================================================================================
                                              |(   1  ) 12000589            |(   2   ) 120038150010       |(   3  ) 115009280610
                                              |F. W. WHITCOMB CONSTRUCTION  |KUBRICKY CONSTRUCTION CORP.  |PIKE INDUSTRIES, INC.
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0022 204.30                  75.000  CY   |      50.00000        3750.00|      48.45000        3633.75|      50.00000        3750.00
      GRANULAR BACKFILL FOR STRUCTURES        |                             |                             |
    0025 210.10                2600.000  SY   |      10.00000       26000.00|       3.57000        9282.00|       5.00000       13000.00
      COLD PLANING, BITUMINOUS PAVEMENT       |                             |                             |
    0030 301.28               19300.000  TON  |      11.00000      212300.00|      15.10000      291430.00|      12.00000      231600.00
      SUBBASE OF CRUSHED GRAVEL, FINE GRADED  |                             |                             |
    0035 301.35                  30.000  CY   |      55.00000        1650.00|      60.37000        1811.10|      75.00000        2250.00
      SUBBASE OF DENSE GRADED CRUSHED STONE   |                             |                             |
    0040 301.40                 125.000  TON  |      20.00000        2500.00|      28.40000        3550.00|      50.00000        6250.00
      SUBBASE, RAP                            |                             |                             |
    0045 310.20              124500.000  SY   |       0.80000       99600.00|       0.86000      107070.00|       1.00000      124500.00
      RECLAIMED STABILIZED BASE               |                             |                             |
    0050 402.12                3200.000  TON  |      21.00000       67200.00|      22.06000       70592.00|      15.00000       48000.00
      AGGREGATE SHOULDERS                     |                             |                             |
    0055 402.13                 150.000  TON  |      20.00000        3000.00|      13.24000        1986.00|      50.00000        7500.00
      AGGREGATE SHOULDERS, RAP                |                             |                             |
    0060 404.65                 370.000  CWT  |      45.00000       16650.00|      39.96000       14785.20|      50.00000       18500.00
      EMULSIFIED ASPHALT                      |                             |                             |
    0065 406.50                   2.000  LU   |       1.00000           2.00|       1.00000           2.00|       1.00000           2.00
      PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B |                             |                             |
      I.)                                     |                             |                             |
    0070 490.31                   2.000  LU   |       1.00000           2.00|       1.00000           2.00|       1.00000           2.00
      AIR VOIDS PAY ADJUSTMENT (N.A.B.I.)     |                             |                             |
    0075 490.32                   2.000  LU   |       1.00000           2.00|       1.00000           2.00|       1.00000           2.00
      MAT DENSITY PAY ADJUSTMENT (N.A.B.I.)   |                             |                             |
    0080 490.33                   2.000  LU   |       1.00000           2.00|       1.00000           2.00|       1.00000           2.00
      SURFACE TOLERANCE PAY ADJUSTMENT (N.A.B |                             |                             |
      I.)                                     |                             |                             |
    0085 490.34                   2.000  LU   |       1.00000           2.00|       1.00000           2.00|       1.00000           2.00
      LONGITUDINAL JOINT COMPACTION PAY       |                             |                             |
      ADJUSTMENT (N.A.B.I.)                   |                             |                             |
    0090 516.10                 100.000  LF   |     110.00000       11000.00|     117.22000       11722.00|      75.00000        7500.00
      BRIDGE EXPANSION JOINT, ASPHALTIC PLUG  |                             |                             |
    0095 525.10                 238.000  LF   |       3.50000         833.00|       3.73000         887.74|       5.00000        1190.00
      REMOVAL OF EXISTING RAILING             |                             |                             |
    0100 525.60                 238.000  LF   |      74.00000       17612.00|      78.86000       18768.68|      80.00000       19040.00
      BRIDGE RAILING REPAIR, TYPE III         |                             |                             |
    0105 580.20                 100.000  CF   |     125.00000       12500.00|      15.25000        1525.00|     150.00000       15000.00
      RAPID SETTING CONCRETE REPAIR MATERIAL  |                             |                             |
      WITH COARSE AGGREGATE                   |                             |                             |
    0110 601.0910                30.000  LF   |      30.00000         900.00|      60.21000        1806.30|      30.00000         900.00
      15" CPEP                                |                             |                             |
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         PROJECT(S): MIDDLEBURY STP 2627(1)                                          CONTRACT ID   : 08C160
                     RIPTON-HANCOCK STP 2803(1)

    =====================================================================================================================================
                                              |(   1  ) 12000589            |(   2   ) 120038150010       |(   3  ) 115009280610
                                              |F. W. WHITCOMB CONSTRUCTION  |KUBRICKY CONSTRUCTION CORP.  |PIKE INDUSTRIES, INC.
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0115 604.18                   3.000  EACH |    2500.00000        7500.00|    3036.47000        9109.41|    5000.00000       15000.00
      PRECAST REINFORCED CONCRETE DROP INLET  |                             |                             |
      WITH CAST IRON GRATE                    |                             |                             |
    0120 604.412                  8.000  EACH |    1300.00000       10400.00|    1175.42000        9403.36|    1750.00000       14000.00
      REHAB. DROP INLETS, CATCH BASINS, OR    |                             |                             |
      MANHOLES, CLASS I                       |                             |                             |
    0125 604.415                  6.000  EACH |    2000.00000       12000.00|    1212.22000        7273.32|    2000.00000       12000.00
      REHAB. DROP INLETS, CATCH BASINS, OR    |                             |                             |
      MANHOLES, CLASS II                      |                             |                             |
    0130 604.418                  6.000  EACH |    2500.00000       15000.00|    1255.52000        7533.12|    2250.00000       13500.00
      REHAB. DROP INLETS, CATCH BASINS, OR    |                             |                             |
      MANHOLES, CLASS III                     |                             |                             |
    0140 605.10                9100.000  LF   |      12.00000      109200.00|      26.57000      241787.00|      16.00000      145600.00
      6 INCH UNDERDRAIN PIPE                  |                             |                             |
    0145 605.95                  90.000  EACH |     150.00000       13500.00|     214.39000       19295.10|     200.00000       18000.00
      UNDERDRAIN FLUSHING BASIN               |                             |                             |
    0150 608.15                 750.000  HR   |      18.00000       13500.00|      40.50000       30375.00|      25.00000       18750.00
      POWER GRADER RENTAL                     |                             |                             |
    0155 608.25                 175.000  HR   |      95.00000       16625.00|      26.81000        4691.75|     110.00000       19250.00
      ALL PURPOSE EXCAVATOR RENTAL, TYPE I    |                             |                             |
    0160 608.30                 275.000  HR   |      16.50000        4537.50|      19.82000        5450.50|      15.00000        4125.00
      POWER BROOM RENTAL, TYPE I              |                             |                             |
    0165 608.31                 150.000  HR   |      16.50000        2475.00|      19.82000        2973.00|      40.00000        6000.00
      POWER BROOM RENTAL, TYPE II             |                             |                             |
    0170 608.37                 275.000  HR   |      65.00000       17875.00|      85.26000       23446.50|      65.00000       17875.00
      TRUCK RENTAL                            |                             |                             |
    0175 608.40                 550.000  HR   |      16.50000        9075.00|      50.41000       27725.50|      15.00000        8250.00
      LOADER RENTAL, TYPE I                   |                             |                             |
    0180 609.15                  15.000  TON  |     975.00000       14625.00|     504.43000        7566.45|     500.00000        7500.00
      DUST AND ICE CONTROL WITH CALCIUM       |                             |                             |
      CHLORIDE                                |                             |                             |
    0185 613.10                1900.000  CY   |      40.00000       76000.00|      53.25000      101175.00|      50.00000       95000.00
      STONE FILL, TYPE I                      |                             |                             |
    0190 613.11                 400.000  CY   |      40.00000       16000.00|      61.21000       24484.00|      65.00000       26000.00
      STONE FILL, TYPE II                     |                             |                             |
    0195 616.35                 700.000  LF   |      12.75000        8925.00|      13.47000        9429.00|      15.00000       10500.00
      TREATED TIMBER CURB                     |                             |                             |
    0200 616.47                  55.000  TON  |     225.00000       12375.00|     150.07000        8253.85|     225.00000       12375.00
      BITUMINOUS CONCRETE GUTTERS AND TRAFFIC |                             |                             |
      ISLANDS                                 |                             |                             |
    0205 618.10                  45.000  SY   |      60.00000        2700.00|      86.57000        3895.65|     125.00000        5625.00
      PORTLAND CEMENT CONCRETE SIDEWALK, 5    |                             |                             |
      INCH                                    |                             |                             |
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         PROJECT(S): MIDDLEBURY STP 2627(1)                                          CONTRACT ID   : 08C160
                     RIPTON-HANCOCK STP 2803(1)

    =====================================================================================================================================
                                              |(   1  ) 12000589            |(   2   ) 120038150010       |(   3  ) 115009280610
                                              |F. W. WHITCOMB CONSTRUCTION  |KUBRICKY CONSTRUCTION CORP.  |PIKE INDUSTRIES, INC.
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0210 618.11                 100.000  SY   |      70.00000        7000.00|      25.42000        2542.00|     150.00000       15000.00
      PORTLAND CEMENT CONCRETE SIDEWALK, 8    |                             |                             |
      INCH                                    |                             |                             |
    0215 618.30                 170.000  SF   |      40.00000        6800.00|      26.64000        4528.80|      30.00000        5100.00
      DETECTABLE WARNING SURFACE              |                             |                             |
    0220 619.17                 140.000  EACH |      36.00000        5040.00|      38.37000        5371.80|      40.00000        5600.00
      YIELDING MARKER POSTS                   |                             |                             |
    0225 621.20                1400.000  LF   |      15.00000       21000.00|      16.09000       22526.00|      22.00000       30800.00
      STEEL BEAM GUARDRAIL, GALVANIZED        |                             |                             |
    0230 621.205                100.000  LF   |      25.00000        2500.00|      18.22000        1822.00|      24.00000        2400.00
      STEEL BEAM GUARDRAIL, GALVANIZED W/8    |                             |                             |
      FEET POSTS                              |                             |                             |
    0235 621.21                 175.000  LF   |      45.00000        7875.00|      37.30000        6527.50|      40.00000        7000.00
      HD STEEL BEAM GUARDRAIL, GALVANIZED     |                             |                             |
    0240 621.50                   5.000  EACH |    1700.00000        8500.00|    1811.70000        9058.50|    2000.00000       10000.00
      MANUFACTURED TERMINAL SECTION, FLARED   |                             |                             |
    0245 621.60                   5.000  EACH |     700.00000        3500.00|     745.99000        3729.95|    1000.00000        5000.00
      ANCHOR FOR STEEL BEAM RAIL              |                             |                             |
    0247 621.79                2000.000  LF   |       6.00000       12000.00|       6.39000       12780.00|       6.00000       12000.00
      ADJUST HEIGHT OF GUARDRAIL              |                             |                             |
    0250 621.80                9200.000  LF   |       2.00000       18400.00|       2.13000       19596.00|       2.50000       23000.00
      REMOVAL AND DISPOSAL OF GUARDRAIL       |                             |                             |
    0255 629.20                   8.000  EACH |      75.00000         600.00|     255.29000        2042.32|     100.00000         800.00
      ADJUST ELEVATION OF VALVE BOX           |                             |                             |
    0260 630.10                4400.000  HR   |      40.00000      176000.00|      30.00000      132000.00|      35.00000      154000.00
      UNIFORMED TRAFFIC OFFICERS              |                             |                             |
    0265 630.15                6500.000  HR   |      19.00000      123500.00|      20.00000      130000.00|      30.00000      195000.00
      FLAGGERS                                |                             |                             |
    0270 631.10                          LUMP |   15000.00000       15000.00|   21962.00000       21962.00|   20000.00000       20000.00
      FIELD OFFICE, ENGINEERS                 |                             |                             |
    0275 631.16                          LUMP |    1000.00000        1000.00|     532.85000         532.85|     500.00000         500.00
      TESTING EQUIPMENT, CONCRETE             |                             |                             |
    0280 631.17                          LUMP |     500.00000         500.00|     532.85000         532.85|     500.00000         500.00
      TESTING EQUIPMENT, BITUMINOUS           |                             |                             |
    0285 631.25                   1.000  LU   |    3000.00000        3000.00|    3000.00000        3000.00|    3000.00000        3000.00
      FIELD OFFICE TELEPHONE (N.A.B.I.)       |                             |                             |
    0290 635.11                          LUMP |  375000.00000      375000.00|  302000.00000      302000.00|  455000.00000      455000.00
      MOBILIZATION/DEMOBILIZATION             |                             |                             |
    0295 641.10                          LUMP |   75000.00000       75000.00|   20000.00000       20000.00|  100000.00000      100000.00
      TRAFFIC CONTROL (STP 2627(1))           |                             |                             |
    0300 641.10                          LUMP |  125000.00000      125000.00|   80000.00000       80000.00|  145000.00000      145000.00
      TRAFFIC CONTROL (STP 2803(1))           |                             |                             |
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         PROJECT(S): MIDDLEBURY STP 2627(1)                                          CONTRACT ID   : 08C160
                     RIPTON-HANCOCK STP 2803(1)

    =====================================================================================================================================
                                              |(   1  ) 12000589            |(   2   ) 120038150010       |(   3  ) 115009280610
                                              |F. W. WHITCOMB CONSTRUCTION  |KUBRICKY CONSTRUCTION CORP.  |PIKE INDUSTRIES, INC.
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0305 641.15                   5.000  EACH |    5000.00000       25000.00|    9847.11000       49235.55|    3750.00000       18750.00
      PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             |
    0310 646.402             102500.000  LF   |       0.32000       32800.00|       0.35000       35875.00|       0.50000       51250.00
      DURABLE 4 INCH WHITE LINE, THERMOPLASTI |                             |                             |
    0315 646.412              99000.000  LF   |       0.32000       31680.00|       0.35000       34650.00|       0.50000       49500.00
      DURABLE 4 INCH YELLOW LINE,             |                             |                             |
      THERMOPLASTIC                           |                             |                             |
    0320 646.442                220.000  LF   |       0.50000         110.00|       0.80000         176.00|       0.75000         165.00
      DURABLE 8 INCH WHITE LINE, THERMOPLASTI |                             |                             |
    0325 646.482                220.000  LF   |       3.00000         660.00|       0.80000         176.00|       5.00000        1100.00
      DURABLE 24 INCH STOP BAR, THERMOPLASTIC |                             |                             |
    0330 646.492                103.000  EACH |      45.00000        4635.00|      42.63000        4390.89|      50.00000        5150.00
      DURABLE LETTER OR SYMBOL, THERMOPLASTIC |                             |                             |
    0335 646.502                300.000  LF   |      10.00000        3000.00|       6.39000        1917.00|      10.00000        3000.00
      DURABLE CROSSWALK MARKING, THERMOPLASTI |                             |                             |
    0340 646.602             102500.000  LF   |       0.03000        3075.00|       0.05000        5125.00|       0.05000        5125.00
      TEMPORARY 4 INCH WHITE LINE, PAINT      |                             |                             |
    0345 646.612              99000.000  LF   |       0.05000        4950.00|       0.05000        4950.00|       0.05000        4950.00
      TEMPORARY 4 INCH YELLOW LINE, PAINT     |                             |                             |
    0350 646.682                220.000  LF   |       1.00000         220.00|       1.60000         352.00|       1.00000         220.00
      TEMPORARY 24 INCH STOP BAR, PAINT       |                             |                             |
    0355 646.692                103.000  EACH |      10.00000        1030.00|      10.66000        1097.98|       5.00000         515.00
      TEMPORARY LETTER OR SYMBOL, PAINT       |                             |                             |
    0360 646.702                300.000  LF   |       4.00000        1200.00|       3.20000         960.00|       4.00000        1200.00
      TEMPORARY CROSSWALK MARKING, PAINT      |                             |                             |
    0365 646.76               15000.000  EACH |       0.50000        7500.00|       1.03000       15450.00|       0.10000        1500.00
      LINE STRIPING TARGETS                   |                             |                             |
    0370 649.31               10100.000  SY   |       2.50000       25250.00|       1.16000       11716.00|       1.50000       15150.00
      GEOTEXTILE UNDER STONE FILL             |                             |                             |
    0375 651.15                 190.000  LB   |      20.00000        3800.00|      26.64000        5061.60|      15.00000        2850.00
      SEED                                    |                             |                             |
    0380 651.18                 780.000  LB   |      20.00000       15600.00|      10.66000        8314.80|       2.50000        1950.00
      FERTILIZER                              |                             |                             |
    0385 651.20                   3.000  TON  |     700.00000        2100.00|     745.99000        2237.97|    1000.00000        3000.00
      AGRICULTURAL LIMESTONE                  |                             |                             |
    0390 651.35                 215.000  CY   |      45.00000        9675.00|      57.08000       12272.20|      25.00000        5375.00
      TOPSOIL                                 |                             |                             |
    0395 653.20                4760.000  SY   |       5.00000       23800.00|       2.06000        9805.60|       2.50000       11900.00
      TEMPORARY EROSION MATTING               |                             |                             |
    0400 675.20                1111.000  SF   |      10.00000       11110.00|      11.72000       13020.92|      12.00000       13332.00
      TRAFFIC SIGNS, TYPE A                   |                             |                             |
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         PROJECT(S): MIDDLEBURY STP 2627(1)                                          CONTRACT ID   : 08C160
                     RIPTON-HANCOCK STP 2803(1)

    =====================================================================================================================================
                                              |(   1  ) 12000589            |(   2   ) 120038150010       |(   3  ) 115009280610
                                              |F. W. WHITCOMB CONSTRUCTION  |KUBRICKY CONSTRUCTION CORP.  |PIKE INDUSTRIES, INC.
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0405 675.33                 225.000  LB   |       5.00000        1125.00|       3.36000         756.00|       5.00000        1125.00
      TUBULAR STEEL SIGN POST                 |                             |                             |
    0410 675.341               3350.000  LF   |       9.00000       30150.00|       9.32000       31222.00|       9.00000       30150.00
      SQUARE TUBE SIGN POST AND ANCHOR        |                             |                             |
    0415 675.43                   2.000  EACH |     250.00000         500.00|    1310.82000        2621.64|    1500.00000        3000.00
      FOUNDATION FOR TUBULAR STEEL POST       |                             |                             |
    0420 675.50                 303.000  EACH |       5.00000        1515.00|       6.93000        2099.79|      10.00000        3030.00
      REMOVING SIGNS                          |                             |                             |
    0425 675.60                  48.000  EACH |      18.00000         864.00|      21.31000        1022.88|      25.00000        1200.00
      ERECTING SALVAGED SIGNS                 |                             |                             |
    0430 676.10                  30.000  EACH |      40.00000        1200.00|      45.83000        1374.90|      50.00000        1500.00
      DELINEATOR WITH STEEL POST              |                             |                             |
    0435 690.50                   2.000  LU   |       1.00000           2.00|       1.00000           2.00|       1.00000           2.00
      PRICE ADJUSTMENT, FUEL (N.A.B.I.)       |                             |                             |
    0440 900.608                  1.000  CY   |     300.00000         300.00|     389.11000         389.11|    1000.00000        1000.00
      SPECIAL PROVISION (CONTROLLED DENSITY   |                             |                             |
      (FLOWABLE) FILL)                        |                             |                             |
    0445 900.620                 25.000  EACH |    1700.00000       42500.00|    1811.70000       45292.50|    1850.00000       46250.00
      SPECIAL PROVISION (MANUFACTURED         |                             |                             |
      TERMINAL SECTION,                       |                             |                             |
    0450 900.620                  1.000  EACH |    2215.00000        2215.00|    2360.53000        2360.53|    3000.00000        3000.00
      SPECIAL PROVISION (MANUFACTURED         |                             |                             |
      TERMINAL SECTION,                       |                             |                             |
    0456 900.640               1000.000  LF   |      33.00000       33000.00|      35.17000       35170.00|      40.00000       40000.00
      SPECIAL PROVISION (BOX BEAM GUARDRAIL   |                             |                             |
      REPAIRS, WEATHERING)                    |                             |                             |
    0458 900.640               1000.000  LF   |      18.00000       18000.00|      19.18000       19180.00|      22.00000       22000.00
      SPECIAL PROVISION (BOX BEAM GUARDRAIL   |                             |                             |
      REPAIRS, WEATHERING)                    |                             |                             |
    0460 900.640                 50.000  LF   |      32.00000        1600.00|      33.78000        1689.00|      35.00000        1750.00
      SPECIAL PROVISION (HD STEEL BEAM        |                             |                             |
      GUARDRAIL,                              |                             |                             |
    0465 900.640                 75.000  LF   |      29.00000        2175.00|      30.37000        2277.75|      35.00000        2625.00
      SPECIAL PROVISION (HD STEEL BEAM        |                             |                             |
      GUARDRAIL,                              |                             |                             |
    0470 900.640                800.000  LF   |      25.00000       20000.00|      18.86000       15088.00|      20.00000       16000.00
      SPECIAL PROVISION (STEEL BEAM GUARDRAIL |                             |                             |
      WEATHERING                              |                             |                             |
    0475 900.640               6750.000  LF   |      15.00000      101250.00|      17.05000      115087.50|      18.00000      121500.00
      SPECIAL PROVISION (STEEL BEAM GUARDRAIL |                             |                             |
      WEATHERING)                             |                             |                             |



                                                  VERMONT AGENCY OF TRANSPORTATION                             RUN DATE : 02/19/10
                                                LETTING DATE : 02/19/10  11:00 A.M.                            CALL : 002  PAGE : 7
                                                           RESULTS OF BIDS

         PROJECT(S): MIDDLEBURY STP 2627(1)                                          CONTRACT ID   : 08C160
                     RIPTON-HANCOCK STP 2803(1)

    =====================================================================================================================================
                                              |(   1  ) 12000589            |(   2   ) 120038150010       |(   3  ) 115009280610
                                              |F. W. WHITCOMB CONSTRUCTION  |KUBRICKY CONSTRUCTION CORP.  |PIKE INDUSTRIES, INC.
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0480 900.675               1550.000  SY   |      35.00000       54250.00|      20.68000       32054.00|      30.00000       46500.00
      SPECIAL PROVISION (HAND-PLACED          |                             |                             |
      BITUMINOUS CONCRETE                     |                             |                             |
    0485 900.675             124500.000  SY   |       0.80000       99600.00|       0.01000        1245.00|       2.00000      249000.00
      SPECIAL PROVISION (RECLAIMED STABILIZED |                             |                             |
      BASE, PORTLAND                          |                             |                             |
    0490 900.680               1675.000  TON  |     255.00000      427125.00|     257.76000      431748.00|     110.00000      184250.00
      SPECIAL PROVISION (PORTLAND CEMENT FOR  |                             |                             |
      BASE STABILIZATION)                     |                             |                             |
    0495 900.683               1575.000  CWT  |      34.00000       53550.00|      42.63000       67142.25|      25.00000       39375.00
      SPECIAL PROVISION (FOG SEAL SURFACE     |                             |                             |
      TREATMENT)                              |                             |                             |
    0500 490.30      AA1      35700.000  TON  |                             |                             |      65.00000     2320500.00
      SUPERPAVE BITUMINOUS CONCRETE PAVEMENT  |                             |                             |
      (0.0% RAP CONTENT)                      |                             |                             |
    0505 490.30      AA2      35700.000  TON  |      64.40000     2299080.00|      72.46000     2586822.00|
      SUPERPAVE BITUMINOUS CONCRETE PAVEMENT  |                             |                             |
      (0.0% < RAP CONTENT < 15.0%)            |                             |                             |
    0510 490.30      AA3      35700.000  TON  |                             |                             |
      SUPERPAVE BITUMINOUS CONCRETE PAVEMENT  |                             |                             |
      (15.0% <= RAP CONTENT < 25.0%)          |                             |                             |
    0515 490.30      AA4      35700.000  TON  |                             |                             |
      SUPERPAVE BITUMINOUS CONCRETE PAVEMENT  |                             |                             |
      (25.0% <= RAP CONTENT <= 50.0%)         |                             |                             |
    0520 601.0015    BB1        315.000  LF   |                             |      34.72000       10936.80|
      18" CSP .064 (2-2/3 X 1/2)              |                             |                             |
    0525 601.0815    BB2        315.000  LF   |                             |                             |
      18" RCP CLASS III                       |                             |                             |
    0530 601.2615    BB3        315.000  LF   |      40.00000       12600.00|                             |      30.00000        9450.00
      18" CPEP(SL)                            |                             |                             |
    0535 601.6015    CC1          1.000  EACH |                             |     197.33000         197.33|
      18" CSPES .064 (2-2/3 X 1/2)            |                             |                             |
    0540 601.6815    CC2          1.000  EACH |                             |                             |
      18" RCPES CLASS III                     |                             |                             |
    0545 601.7015    CC3          1.000  EACH |     250.00000         250.00|                             |    1000.00000        1000.00
      18" CPEPES                              |                             |                             |
         SECTION TOTALS                       |           $     5,332,548.50|           $     5,513,468.84|           $     5,545,229.00
    ------------------------------------------+-----------------------------+-----------------------------+-------------------------------
         COMMON ITEMS TOTAL                   |           $     5,332,548.50|           $     5,513,468.84|           $     5,545,229.00
                                              |                             |                             |
         CONTRACT TOTALS (LOW COST)           |           $     5,332,548.50|           $     5,513,468.84|           $     5,545,229.00
    ====================================================================================================================================


