VERMONT AGENCY OF TRANSPORTATION RUN DATE : 09703710
LETTING DATE : 09/03/10 11:00 A.M. CALL :- 001 PAGE : 1
RESULTS OF BIDS

PROJECT(S): NEW HAVEN RAIL 5307 (16) CONTRACT 1D
CALL ORDER
CONTRACT TIME

09G070
001
06/24/11 COMPLETION DATE

CONTRACT DESCRIPTION : TOWN(S) - NEW HAVEN

NEW HAVEN RAIL 5307 (16): THE INTERSECTION OF US ROUTE 7 MP

5.46 AND VERMONT RAILWAY MP 95.27. COUNTY - ADDISON
DISTRICT : DO5

THE CONSTRUCTION OF A NEW RAILROAD CROSSING SIGNAL SYSTEM
INCLUDING NEW SURFACE, PAVEMENT MARKINGS AND SIGNAGE.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 980235953401 ECI RAIL CONSTRUCTORS, INC. $  845,959.70 100.0000%
2 120036090710 RAILROAD CONSTRUCTION CO.,INC. $  854,162.00 100.9696%
3 110909070710 J. P. SICARD, INC. $  859,484.60 101.5988%
4 11006158 G.W. TATRO CONSTRUCTION INC. $  888,444.40 105.0221%
| 1 ) 980235953401 ( 2 ) 120036090710 IC 3 ) 110909070710
ECI RAIL CONSTRUCTORS, INC. [RAILROAD CONSTRUCTION CO.,IN |J. P. SICARD,INC.

LINE NO /7 ITEM CODE / ALT

|
|

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT
+

|
| |
| UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
+

____________________________________________________________________________________________________ A e o
SECTION 0001  ROADWAY
| | |

0005 203.15 210.000 CY | 25.00000 5250.00] 40.00000 8400.00] 38.00000 7980.00
COMMON EXCAVATION I I I

0010 203.28 55.000 CY | 35.00000 1925.00] 150.00000 8250.00] 29.00000 1595.00
EXCAVATION OF SURFACES AND PAVEMENTS I I I

0015 203.30 120.000 CY | 25.00000 3000.00] 50.00000 6000.00] 18.00000 2160.00
EARTH BORROW I I I

0020 204.22 1.000 CY | 75.00000 75.00] 75.00000 75.00] 75.00000 75.00
TRENCH EXCAVATION OF EARTH, EXPLORATORY | I I
(N.A.B.1.) | | |

0025 210.10 750.000 SY | 10.00000 7500.00] 11.00000 8250.00] 14..00000 10500.00
COLD PLANING, BITUMINOUS PAVEMENT | | |

0030 401.10 15.000 CY | 35.00000 525.00] 65.00000 975.00] 38.00000 570.00
AGGREGATE SURFACE COURSE | |

0035 404 .65 2.000 CWT | 200.00000 400.00] 300.00000 600.00] 230.00000 460.00
EMULSIFIED ASPHALT | |

0040 406.50 1.000 LU | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B | | |
1.) | | |

0045 501.32 22.000 CY | 450.00000 9900.00] 425_00000 9350.00] 700.00000 15400.00
CONCRETE, HIGH PERFORMANCE CLASS AA I I I

0050 507.17 70.000 LB | 1.80000 126.00] 5.00000 350.00] 4.00000 280.00

|

EPOXY COATED REINFORCING STEEL



VERMONT AGENCY OF TRANSPORTATION RUN DATE : 09703710
LETTING DATE : 09/03/10 11:00 A.M. CALL :- 001 PAGE : 2
RESULTS OF BIDS

PROJECT(S): NEW HAVEN RAIL 5307 (16) CONTRACT 1D - 09G070

( 1 ) 980235953401
E

IC 2 ) 120036090710
Cl RAIL CONSTRUCTORS, INC. |R
|

IC 3 ) 110909070710
AILROAD CONSTRUCTION CO.,IN |J
|

. P. SICARD, INC.
LINE NO /7 ITEM CODE / ALT

|
I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— S S
0055 609.10 10.000 MGAL | 250.00000 2500.00] 100.00000 1000.00] 17.00000 170.00
DUST CONTROL WITH WATER I I I
0060 609.15 0.250 TON | 1200.00000 300.00] 1000.00000 250.00] 1000.00000 250.00
DUST AND ICE CONTROL WITH CALCIUM I I I
CHLORIDE | | |
0065 621.56 4.000 EACH | 2000.00000 8000.00]| 3500.00000 14000.00] 2300.00000 9200.00
ENERGY ABSORPTION ATTENUATOR | I |
0070 621.75 510.000 LF | 8.00000 4080.00]| 22.00000 11220.00] 9.00000 4590.00
REMOVE AND RESET GUARDRAIL | | |
0075 621.90 370.000 LF | 20.00000 7400.00] 20.00000 7400.00] 50.00000 18500.00
TEMPORARY TRAFFIC BARRIER | | |
0080 630.10 80.000 HR | 55.00000 4400.00] 80.00000 6400.00]| 100.00000 8000.00
UNIFORMED TRAFFIC OFFICERS | I |
0085 630.15 80.000 HR | 28.00000 2240.00] 30.00000 2400.00] 29.00000 2320.00
FLAGGERS | | |
0090 631.10 LUMP |  10000.00000 10000.00]  18000.00000 18000.00] 8500.00000 8500.00
FIELD OFFICE, ENGINEERS | I |
0095 631.16 LUMP | 500.00000 500.00]| 2000.00000 2000.00] 750.00000 750.00
TESTING EQUIPMENT, CONCRETE | I |
0100 631.26 3000.000 DL | 1.00000 3000.00] 1.00000 3000.00] 1.00000 3000.00
FIELD OFFICE TELEPHONE (N.A.B.1.) | | |
0105 635.11 LUMP |  71500.00000 71500.00]  70000.00000 70000.00]  80000.00000 80000.00
MOBIL1ZAT ION/DEMOBIL IZATION | | |
0110 641.10 LUMP |  45000.00000 45000.00] 2000.00000 2000.00] 157500.00000 157500.00
TRAFFIC CONTROL | I |
0115 641.15 4.000 EACH | 2000.00000 8000.00]| 3200.00000 12800.00] 3000.00000 12000.00
PORTABLE CHANGEABLE MESSAGE SIGN | I |
0120 646.402 4150.000 LF | 1.50000 6225.00| 2.00000 8300.00] 2.00000 8300.00
DURABLE 4 INCH WHITE LINE, THERMOPLASTI | | |
0125 646.412 8400.000 LF | 1.25000 10500.00] 2.00000 16800.00] 2.00000 16800.00
DURABLE 4 INCH YELLOW LINE, | | |
THERMOPLASTIC I I I
0130 646.422 300.000 LF | 2.00000 600.00]| 2.75000 825.00]| 3.00000 900.00
DURABLE 6 INCH WHITE LINE, THERMOPLASTI | I I
0135 646.452 760.000 LF | 2.00000 1520.00] 2.75000 2090.00] 3.00000 2280.00
DURABLE 8 INCH YELLOW LINE, I I I
THERMOPLASTIC | I |
0140 646.482 30.000 LF | 6.00000 180.00] 8.00000 240.00] 8.00000 240.00
DURABLE 24 INCH STOP BAR, THERMOPLASTIC | | |
0145 646.492 10.000 EACH | 60.00000 600.00]| 80.00000 800.00]| 70.00000 700.00
|

DURABLE LETTER OR SYMBOL, THERMOPLASTIC | |



VERMONT AGENCY OF TRANSPORTATION
LETTING DATE : 09/03/10 11:00 A.M.
RESULTS OF BIDS

RUN DATE : 09703710

CALL :

001 PAGE : 3

SPECIAL PROVISION (RAIL-HIGHWAY
CROSSING ACTIVE WARNING

PROJECT(S): NEW HAVEN RAIL 5307 (16) CONTRACT ID  : 09GO70
IC 1 ) 980235953401 IC 2 ) 120036090710 IC 3 ) 110909070710
IECI RAIL CONSTRUCTORS, INC. |RAILROAD CONSTRUCTION CO.,IN |J. P. SICARD,INC.
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— S S
0150 646.512 3.000 EACH | 750.00000 2250.00] 1000.00000 3000.00] 865.00000 2595.00
DURABLE RAILROAD CROSSING SYMBOL, I | |
THERMOPLASTIC | I |
0155 646.76 620.000 EACH | 2.00000 1240.00] 15.00000 9300.00] 1.00000 620.00
LINE STRIPING TARGETS | | I
0160 646.85 3720.000 SF | 2.50000 9300.00] 4.00000 14880.00] 3.00000 11160.00
REMOVAL OF EXISTING PAVEMENT MARKINGS | I |
0165 649.515 270.000 SY | 6.00000 1620.00] 12.00000 3240.00] 12.50000 3375.00
GEOTEXTILE FOR SILT FENCE, WOVEN WIRE | | |
RE INFORCED | | |
0170 651.15 7.000 LB | 5.00000 35.00] 8.00000 56.00] 10.00000 70.00
SEED | | |
0175 651.18 41.000 LB | 2.50000 102.50] 2.00000 82.00] 2.00000 82.00
FERTILIZER | | |
0180 651.20 1.000 TON | 600.00000 600.00] 500.00000 500.00] 445 _00000 445 .00
AGRICULTURAL LIMESTONE I | |
0185 651.25 1.000 TON | 600.00000 600.00] 700.00000 700.00] 530.00000 530.00
HAY MULCH | | |
0190 651.35 55.000 CY | 45.00000 2475.00] 90.00000 4950.00] 40.00000 2200.00
TOPSOIL | | |
0195 653.20 390.000 SY | 3.50000 1365.00] 1.00000 390.00] 2.00000 780.00
TEMPORARY EROSION MATTING I | |
0200 653.55 300.000 LF | 1.30000 390.00] 2.00000 600.00] 2.00000 600.00
PROJECT DEMARCATION FENCE I | |
0205 675.20 118.100 SF | 12.00000 1417.20] 30.00000 3543.00] 16.00000 1889.60
TRAFFIC SIGNS, TYPE A I I I
0210 675.341 168.000 LF | 8.50000 1428.00] 7.25000 1218.00] 10.00000 1680.00
SQUARE TUBE SIGN POST AND ANCHOR I I I
0215 675.50 13.000 EACH | 6.00000 78.00] 70.00000 910.00] 7.00000 91.00
REMOVING SIGNS I | |
0220 675.60 2.000 EACH | 15.00000 30.00] 70.00000 140.00] 17.00000 34.00
ERECTING SALVAGED SIGNS I | |
0225 675.61 2.000 EACH | 65.00000 130.00] 50.00000 100.00] 75.00000 150.00
SETTING SALVAGED POSTS I I I
0230 900.608 90.000 CY | 35.00000 3150.00] 50.00000 4500.00] 36.00000 3240.00
SPECIAL PROVISION (RAILROAD BALLAST) I I I
0235 900.620 20.000 EACH | 150.00000 3000.00] 200.00000 4000.00] 86.00000 1720.00
SPECIAL PROVISION (REMOVAL AND I
REPLACEMENT OF CROSS TIES) |
0240 900.645 LUMP | 116000.00000 116000.00] 120000.00000 120000.00] 109050.00000 10905000
|
|



VERMONT AGENCY OF TRANSPORTATION

RUN DATE : 09703710

LETTING DATE : 09/03/10 11:00 A.M. CALL : 001 PAGE : 4
RESULTS OF BIDS
PROJECT(S): NEW HAVEN RAIL 5307 (16) CONTRACT ID  : 09GO70
IC 1 ) 980235953401 IC 2 ) 120036090710 IC 3 ) 110909070710
IECI RAIL CONSTRUCTORS, INC. |RAILROAD CONSTRUCTION CO.,IN |J. P. SICARD,INC.
LINE NO / ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— S S
0245 900.645 LUMP | 370500.00000 370500.00] 339900.00000 339900.00] 195000.00000 195000.00
SPECIAL PROVISION (RECONSTRUCT I I I
RAIL-HIGHWAY CROSSING)(US | | I
0250 900.645 LUMP |  12000.00000 12000.00]  25000.00000 25000.00]  26000.00000 26000.00
SPECIAL PROVISION (TEMPORARY ROADWAY | | |
WIDENING) (PHASE 1) I I I
0255 900.645 LUMP |  18000.00000 18000.00]  20000.00000 20000.00]  24100.00000 24100.00
SPECIAL PROVISION (TEMPORARY ROADWAY I I I
WIDENING) (PHASE 2) I I I
0260 900.645 LUMP | 400000000 4000.00]  25000.00000 25000.00] 5000.00000 5000.00
SPECIAL PROVISION (TEMPORARY ROADWAY | | |
WIDENING) (PHASE 3) I I I
0265 900.650 1.000 LU | 28500.00000 28500.00]  28500.00000 28500.00]  28500.00000 28500.00
SPECIAL PROVISION (MAINTENANCE OF I I I
RAILROAD TRAFFIC) I I I
0270 900.650 1.000 LU | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
SPECIAL PROVISION (MAT DENSITY PAY | | I
ADJUSTMENT, SMALL I I I
0275 900.650 1.000 LU | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
SPECIAL PROVISION (MIXTURE PAY I I I
ADJUSTMENT) (N.A.B.1.) | | |
0280 900.680 175.000 TON | 300.00000 52500.00] 125.00000 21875.00] 386.00000 67550.00
SPECIAL PROVISION (BITUMINOUS CONCRETE | | |
PAVEMENT, SMALL I I I
SECTION TOTALS | $ 845,959.70] $ 854,162.00] $ 859,484 .60
—————————————————————————————————————————— S
COMMON ITEMS TOTAL | $ 845,959.70] $ 854,162.00] $ 859,484 .60
| | |
CONTRACT TOTALS (LOW COST) | $ 845,959.70] $ 854,162.00] $ 859,484 .60




VERMONT AGENCY OF TRANSPORTATION RUN DATE : 09703710
LETTING DATE : 09/03/10 11:00 A.M. CALL :- 001 PAGE : 5
RESULTS OF BIDS

PROJECT(S): NEW HAVEN RAIL 5307 (16) CONTRACT 1D - 09G070

IC 4 ) 11006158 1(C ) 1(C )
IG.W. TATRO CONSTRUCTION,INC. | |
LINE NO / ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— S S
SECTION 0001  ROADWAY
| | |
0005 203.15 210.000 CY | 8.00000 1680.00] |
COMMON EXCAVATION I I I
0010 203.28 55.000 CY | 20.00000 1100.00] |
EXCAVATION OF SURFACES AND PAVEMENTS I I I
0015 203.30 120.000 CY | 25.00000 3000.00] |
EARTH BORROW I I I
0020 204.22 1.000 CY | 75.00000 75.00] |
TRENCH EXCAVATION OF EARTH, EXPLORATORY | I I
(N.A.B.1.) | | |
0025 210.10 750.000 SY | 12.00000 9000.00] I
COLD PLANING, BITUMINOUS PAVEMENT | | |
0030 401.10 15.000 CY | 43.00000 645.00] I
AGGREGATE SURFACE COURSE | I |
0035 404 .65 2.000 CWT | 1250.00000 2500.00] I
EMULSIFIED ASPHALT | | |
0040 406.50 1.000 LU | 1.00000 1.00] I
PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B | | |
1.) | | |
0045 501.32 22.000 CY | 550.00000 12100.00] |
CONCRETE, HIGH PERFORMANCE CLASS AA I I I
0050 507.17 70.000 LB | 7.50000 525.00] |
EPOXY COATED REINFORCING STEEL I I I
0055 609.10 10.000 MGAL | 300.00000 3000.00] |
DUST CONTROL WITH WATER I I I
0060 609.15 0.250 TON | 7400.00000 1850.00] |
DUST AND ICE CONTROL WITH CALCIUM I I I
CHLORIDE | | |
0065 621.56 4.000 EACH | 2000.00000 8000.00] I
ENERGY ABSORPTION ATTENUATOR | I |
0070 621.75 510.000 LF | 10.00000 5100.00] I
REMOVE AND RESET GUARDRAIL | | |
0075 621.90 370.000 LF | 35.00000 12950.00] I
TEMPORARY TRAFFIC BARRIER | | |
0080 630.10 80.000 HR | 80.00000 6400.00] I
UNIFORMED TRAFFIC OFFICERS | I |
0085 630.15 80.000 HR | 25_00000 2000.00] I
FLAGGERS | I |
0090 631.10 LUMP |  17500.00000 17500.00] I
| |

FIELD OFFICE, ENGINEERS |



VERMONT AGENCY OF TRANSPORTATION
LETTING DATE :
RESULTS OF BIDS

09703710 11:00 A.M.

RUN DATE : 09703710
CALL :- 001 PAGE : 6

PROJECT(S): NEW HAVEN RAIL 5307 (16) : 09G070
IC 4 ) 11006158 1¢ 1C )
IG.W. TATRO CONSTRUCTION,INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— S S
0095 631.16 LUMP | 1000.00000 1000.00] |
TESTING EQUIPMENT, CONCRETE I I I
0100 631.26 3000.000 DL | 1.00000 3000.00] |
FIELD OFFICE TELEPHONE (N.A.B.1.) I I
0105 635.11 LUMP |  97250.00000 97250.00] |
MOB 1L 1ZAT 10N/DEMOBIL1ZATION I I
0110 641.10 LUMP |  19050.00000 19050.00] |
TRAFFIC CONTROL I I
0115 641.15 4.000 EACH | 2812.50000 11250.00] |
PORTABLE CHANGEABLE MESSAGE SIGN I I I
0120 646.402 4150.000 LF | 0.66000 2739.00] |
DURABLE 4 INCH WHITE LINE, THERMOPLASTI | I
0125 646.412 8400.000 LF | 1.88000 15792.00] |
DURABLE 4 INCH YELLOW LINE, I | |
THERMOPLASTIC | | |
0130 646.422 300.000 LF | 2.50000 750.00] I
DURABLE 6 INCH WHITE LINE, THERMOPLASTI | | |
0135 646.452 760.000 LF | 2.50000 1900.00] I
DURABLE 8 INCH YELLOW LINE, I I |
THERMOPLASTIC I I I
0140 646.482 30.000 LF | 7.50000 225.00] |
DURABLE 24 INCH STOP BAR, THERMOPLASTIC | I I
0145 646.492 10.000 EACH | 75.00000 750.00] |
DURABLE LETTER OR SYMBOL, THERMOPLASTIC | I I
0150 646.512 3.000 EACH | 937.50000 2812.50] |
DURABLE RAILROAD CROSSING SYMBOL, I | |
THERMOPLASTIC | | |
0155 646.76 620.000 EACH | 2.42000 1500.40] I
LINE STRIPING TARGETS | I |
0160 646.85 3720.000 SF | 3.75000 13950.00] I
REMOVAL OF EXISTING PAVEMENT MARKINGS | I |
0165 649.515 270.000 SY | 14..00000 3780.00] I
GEOTEXTILE FOR SILT FENCE, WOVEN WIRE | | |
RE INFORCED | | |
0170 651.15 7.000 LB | 13.00000 91.00] |
SEED | | |
0175 651.18 41.000 LB | 2.50000 102.50] |
FERTILIZER | | |
0180 651.20 1.000 TON | 625.00000 625.00] |
AGRICULTURAL LIMESTONE | | |
0185 651.25 1.000 TON | 750.00000 750.00] |
| |

HAY MULCH



VERMONT AGENCY OF TRANSPORTATION

RUN DATE : 09703710

SPECIAL PROVISION (MAT DENSITY PAY

LETTING DATE : 09/03/10 11:00 A.M. CALL : 001 PAGE : 7
RESULTS OF BIDS
PROJECT(S): NEW HAVEN RAIL 5307 (16) CONTRACT : 09G070
IC 4 ) 11006158 1(C ) 1(C )
IG.W. TATRO CONSTRUCTION,INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— S S
0190 651.35 55.000 CY | 42.00000 2310.00] |
TOPSOIL | |
0195 653.20 390.000 SY | 3.50000 1365.00] |
TEMPORARY EROSION MATTING I I
0200 653.55 300.000 LF | 3.25000 975.00] |
PROJECT DEMARCATION FENCE I | |
0205 675.20 118.100 SF | 15.00000 1771.50] |
TRAFFIC SIGNS, TYPE A I I I
0210 675.341 168.000 LF | 10.75000 1806.00] |
SQUARE TUBE SIGN POST AND ANCHOR I I I
0215 675.50 13.000 EACH | 7.50000 97.50] |
REMOVING SIGNS | | |
0220 675.60 2.000 EACH | 32.00000 64.00] |
ERECTING SALVAGED SIGNS | | |
0225 675.61 2.000 EACH | 125.00000 250.00] |
SETTING SALVAGED POSTS I I I
0230 900.608 90.000 CY | 62.00000 5580.00] |
SPECIAL PROVISION (RAILROAD BALLAST) I I I
0235 900.620 20.000 EACH | 238.00000 4760.00] |
SPECIAL PROVISION (REMOVAL AND I | |
REPLACEMENT OF CROSS TIES) | | |
0240 900.645 LUMP | 111825.00000 111825.00] I
SPECIAL PROVISION (RAIL-HIGHWAY | I |
CROSSING ACTIVE WARNING | | |
0245 900.645 LUMP | 365000.00000 365000.00]| |
SPECIAL PROVISION (RECONSTRUCT I I I
RAIL-HIGHWAY CROSSING)(US | | I
0250 900.645 LUMP |  27190.00000 27190.00] I
SPECIAL PROVISION (TEMPORARY ROADWAY | I |
WIDENING) (PHASE 1) I I I
0255 900.645 LUMP |  33875.00000 33875.00] |
SPECIAL PROVISION (TEMPORARY ROADWAY I I I
WIDENING) (PHASE 2) I I I
0260 900.645 LUMP | 3330.00000 3330.00] I
SPECIAL PROVISION (TEMPORARY ROADWAY | I |
WIDENING) (PHASE 3) I I I
0265 900.650 1.000 LU | 28500.00000 28500.00] |
SPECIAL PROVISION (MAINTENANCE OF I I I
RAILROAD TRAFFIC) | I |
0270 900.650 1.000 LU | 1.00000 1.00] I
| | |
| | |

ADJUSTMENT, SMALL



VERMONT AGENCY OF TRANSPORTATION
LETTING DATE : 09/03/10 11:00 A.M.

RESULTS OF BIDS

RUN DATE : 09703710
CALL :- 001 PAGE : 8

PROJECT(S): NEW HAVEN RAIL 5307 (16) CONTRACT : 09G070
IC 4 ) 11006158 | ) 1C )
IG.W. TATRO CONSTRUCTION,INC. | |
LINE NO / ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— S S
0275 900.650 1.000 LU | 1.00000 1.00] |
SPECIAL PROVISION (MIXTURE PAY I I I
ADJUSTMENT) (N.A.B.1.) | | |
0280 900.680 175.000 TON | 200.00000 35000.00] I
SPECIAL PROVISION (BITUMINOUS CONCRETE | | |
PAVEMENT, SMALL I I I
SECTION TOTALS | $ 888,444 .40 $ | $
—————————————————————————————————————————— S
COMMON ITEMS TOTAL | $ 888,444 .40 $ | $
| | |
CONTRACT TOTALS (LOW COST) | $ 888,444 .40 $ 0.00] $




