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                                                           RESULTS OF BIDS

         PROJECT(S): WINOOSKI NH 089-3(65)                                           CONTRACT ID   : 94A198
                                                                                     CALL ORDER    : 002
                                                                                     CONTRACT TIME : 11/19/10  COMPLETION DATE

         CONTRACT DESCRIPTION :                                                          TOWN(S)   : WINOOSKI
         WINOOSKI NH 089-3 (65): BEGINNING ON THE I-89 NORTHBOUND
         EXIT 15 OFF-RAMP, RAMP B, APPROXIMATELY 595 FEET (0.113                         COUNTY    : CHITTENDEN
         MILE) SOUTH OF VERMONT ROUTE 15 AND EXTENDING NORTHERLY                         DISTRICT  : D05
         ALONG RAMP B FOR A DISTANCE OF 567.66 FT (0.108 MILE).

         THIS PROJECT CONSISTS OF FULL DEPTH RECONSTRUCTION AND
         WIDENING OF RAMP B, INSTALLATION OF CURB, SIDEWALK,
         PAVEMENT MARKING, COLD PLANING AND OVERLAY, DRAINAGE, NEW
         SIGNAGE AND THE INSTALLATION OF NEW TRAFFIC SIGNALS AT THE
         INTERSECTION OF RAMP B AND VERMONT ROUTE 15 AND AT THE
         INTERSECTION OF ROLAND COURT AND VERMONT ROUTE 15.

      -------------------------------------------------------------------------------------------------------------------------------
                                                                                                             TOTAL         % OVER
      RANK     VENDOR NO./NAME                                                                               BID           LOW BID
      -------------------------------------------------------------------------------------------------------------------------------
       1   110082740910   DON WESTON EXCAVATING,INC.                                                 $  1,283,428.29     100.0000%
       2   11010762010    J. HUTCHINS,INC.                                                           $  1,298,392.39     101.1659%
       3   980208430001   COURTLAND CONSTRUCTION CORPORATION                                         $  1,316,567.33     102.5821%
       4   12101191       MORRILL CONSTRUCTION INC.                                                  $  1,461,677.54     113.8885%
       5   12000589       FRANK W. WHITCOMB CONSTRUCTION CORPORATION                                 $  1,535,511.72     119.6414%
       6   11008052       ENGINEERS CONSTRUCTION INC.                                                $  1,739,589.45     135.5424%
       7   110108810610   S. D. IRELAND BROTHERS CORPORATION                                         $  1,744,736.72     135.9435%
       8   110909070710   J. P. SICARD,INC.                                                          $  2,178,243.26     169.7207%
    =====================================================================================================================================
                                              |(   1  ) 110082740910        |(   2  ) 11010762010         |(   3  ) 980208430001
                                              |DON WESTON EXCAVATING,INC.   |J. HUTCHINS,INC.             |COURTLAND CONSTRUCTION CORPORATIO
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    SECTION 0001   ROADWAY
                                              |                             |                             |
    0005 201.10                          LUMP |   10000.00000       10000.00|    4000.00000        4000.00|    2886.00000        2886.00
      CLEARING AND GRUBBING, INCLUDING        |                             |                             |
      INDIVIDUAL TREES AND STUMPS             |                             |                             |
    0010 203.15                7250.000  CY   |       9.00000       65250.00|      10.00000       72500.00|      10.32000       74820.00
      COMMON EXCAVATION                       |                             |                             |
    0015 203.16                  55.000  CY   |      40.00000        2200.00|      25.00000        1375.00|      32.86000        1807.30
      SOLID ROCK EXCAVATION                   |                             |                             |
    0020 203.30                 300.000  CY   |      15.00000        4500.00|      18.00000        5400.00|      25.57000        7671.00
      EARTH BORROW                            |                             |                             |
    0025 203.31                2750.000  CY   |      21.00000       57750.00|      18.00000       49500.00|      28.50000       78375.00
      SAND BORROW                             |                             |                             |
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         PROJECT(S): WINOOSKI NH 089-3(65)                                           CONTRACT ID   : 94A198

    =====================================================================================================================================
                                              |(   1  ) 110082740910        |(   2   ) 11010762010        |(   3  ) 980208430001
                                              |DON WESTON EXCAVATING,INC.   |J. HUTCHINS,INC.             |COURTLAND CONSTRUCTION CORPORATIO
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0030 203.32                  85.000  CY   |      30.00000        2550.00|      28.00000        2380.00|      28.50000        2422.50
      GRANULAR BORROW                         |                             |                             |
    0035 204.20                 550.000  CY   |      10.00000        5500.00|      25.00000       13750.00|      15.38000        8459.00
      TRENCH EXCAVATION OF EARTH              |                             |                             |
    0040 204.21                  25.000  CY   |      40.00000        1000.00|      50.00000        1250.00|      24.89000         622.25
      TRENCH EXCAVATION OF ROCK               |                             |                             |
    0045 204.22                   1.000  CY   |      75.00000          75.00|      75.00000          75.00|      75.00000          75.00
      TRENCH EXCAVATION OF EARTH, EXPLORATORY |                             |                             |
      (N.A.B.I.)                              |                             |                             |
    0050 204.30                  60.000  CY   |      30.00000        1800.00|      35.00000        2100.00|      37.59000        2255.40
      GRANULAR BACKFILL FOR STRUCTURES        |                             |                             |
    0055 210.10                3900.000  SY   |       7.00000       27300.00|       7.70000       30030.00|       4.20000       16380.00
      COLD PLANING, BITUMINOUS PAVEMENT       |                             |                             |
    0060 213.10                 105.000  LF   |      65.00000        6825.00|      70.00000        7350.00|      75.30000        7906.50
      MILLED RUMBLE STRIPS                    |                             |                             |
    0065 301.35                3500.000  CY   |      25.00000       87500.00|      22.00000       77000.00|      30.85000      107975.00
      SUBBASE OF DENSE GRADED CRUSHED STONE   |                             |                             |
    0070 404.65                  28.000  CWT  |      45.00000        1260.00|      49.50000        1386.00|      52.71000        1475.88
      EMULSIFIED ASPHALT                      |                             |                             |
    0075 406.25                 200.000  TON  |      75.00000       15000.00|      82.50000       16500.00|      87.85000       17570.00
      BITUMINOUS CONCRETE PAVEMENT            |                             |                             |
    0080 406.50                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
      PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B |                             |                             |
      I.)                                     |                             |                             |
    0085 490.30                2000.000  TON  |      74.00000      148000.00|      79.00000      158000.00|      86.68000      173360.00
      SUPERPAVE BITUMINOUS CONCRETE PAVEMENT  |                             |                             |
    0090 490.31                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
      AIR VOIDS PAY ADJUSTMENT (N.A.B.I.)     |                             |                             |
    0095 490.32                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
      MAT DENSITY PAY ADJUSTMENT (N.A.B.I.)   |                             |                             |
    0100 601.0415                 4.000  LF   |     110.00000         440.00|      38.00000         152.00|     201.33000         805.32
      18" PCCSP .064 (2-2/3 X 1/2)            |                             |                             |
    0105 604.20                   3.000  EACH |    1570.00000        4710.00|    3500.00000       10500.00|    2116.00000        6348.00
      PRECAST REINFORCED CONCRETE CATCH BASIN |                             |                             |
      WITH CAST IRON GRATE                    |                             |                             |
    0110 604.40                   3.000  EACH |     200.00000         600.00|     650.00000        1950.00|     304.00000         912.00
      CHANGING ELEVATION OF DROP INLETS,      |                             |                             |
      CATCH BASINS, OR MANHOLES               |                             |                             |
    0115 604.412                  3.000  EACH |    1500.00000        4500.00|    1500.00000        4500.00|     763.00000        2289.00
      REHAB. DROP INLETS, CATCH BASINS, OR    |                             |                             |
      MANHOLES, CLASS I                       |                             |                             |
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         PROJECT(S): WINOOSKI NH 089-3(65)                                           CONTRACT ID   : 94A198

    =====================================================================================================================================
                                              |(   1  ) 110082740910        |(   2   ) 11010762010        |(   3  ) 980208430001
                                              |DON WESTON EXCAVATING,INC.   |J. HUTCHINS,INC.             |COURTLAND CONSTRUCTION CORPORATIO
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0120 604.418                  1.000  EACH |    2300.00000        2300.00|    2200.00000        2200.00|    1518.00000        1518.00
      REHAB. DROP INLETS, CATCH BASINS, OR    |                             |                             |
      MANHOLES, CLASS III                     |                             |                             |
    0125 604.42                   4.000  EACH |     200.00000         800.00|     650.00000        2600.00|     304.00000        1216.00
      CHANGING ELEVATION OF SEWER MANHOLES    |                             |                             |
    0130 605.11                 900.000  LF   |      27.50000       24750.00|      12.00000       10800.00|      34.59000       31131.00
      8 INCH UNDERDRAIN PIPE                  |                             |                             |
    0135 605.21                 220.000  LF   |      14.50000        3190.00|      15.00000        3300.00|      13.02000        2864.40
      8 INCH UNDERDRAIN CARRIER PIPE          |                             |                             |
    0140 605.95                   8.000  EACH |     220.00000        1760.00|     150.00000        1200.00|     148.46000        1187.68
      UNDERDRAIN FLUSHING BASIN               |                             |                             |
    0145 609.10                 700.000  MGAL |       1.00000         700.00|      35.00000       24500.00|      57.42000       40194.00
      DUST CONTROL WITH WATER                 |                             |                             |
    0150 609.15                   7.000  TON  |     900.00000        6300.00|    1400.00000        9800.00|     851.00000        5957.00
      DUST AND ICE CONTROL WITH CALCIUM       |                             |                             |
      CHLORIDE                                |                             |                             |
    0155 613.10                  20.000  CY   |      40.00000         800.00|      35.00000         700.00|      45.84000         916.80
      STONE FILL, TYPE I                      |                             |                             |
    0160 613.11                 120.000  CY   |      40.00000        4800.00|      38.00000        4560.00|      49.94000        5992.80
      STONE FILL, TYPE II                     |                             |                             |
    0165 616.21                 500.000  LF   |      32.00000       16000.00|      28.00000       14000.00|      32.79000       16395.00
      VERTICAL GRANITE CURB                   |                             |                             |
    0170 616.40                 410.000  LF   |      13.00000        5330.00|       9.00000        3690.00|      16.98000        6961.80
      REMOVING AND RESETTING CURB             |                             |                             |
    0175 616.41                 700.000  LF   |       2.00000        1400.00|       3.00000        2100.00|       3.65000        2555.00
      REMOVAL OF EXISTING CURB                |                             |                             |
    0180 618.10                 360.000  SY   |      40.00000       14400.00|      49.50000       17820.00|      49.21000       17715.60
      PORTLAND CEMENT CONCRETE SIDEWALK, 5    |                             |                             |
      INCH                                    |                             |                             |
    0185 618.30                 150.000  SF   |      30.00000        4500.00|      35.00000        5250.00|      30.45000        4567.50
      DETECTABLE WARNING SURFACE              |                             |                             |
    0190 619.17                  11.000  EACH |      23.00000         253.00|      39.60000         435.60|      42.16000         463.76
      YIELDING MARKER POSTS                   |                             |                             |
    0195 620.55                  30.000  LF   |      10.00000         300.00|       4.00000         120.00|      19.52000         585.60
      REMOVAL OF EXISTING FENCE               |                             |                             |
    0200 621.56                   4.000  EACH |    2500.00000       10000.00|    5000.00000       20000.00|    4255.00000       17020.00
      ENERGY ABSORPTION ATTENUATOR            |                             |                             |
    0205 621.90                1400.000  LF   |      19.66000       27524.00|      18.00000       25200.00|      23.50000       32900.00
      TEMPORARY TRAFFIC BARRIER               |                             |                             |
    0210 621.95                1850.000  LF   |       1.40000        2590.00|      10.00000       18500.00|       9.45000       17482.50
      REMOVE AND RESET TEMPORARY TRAFFIC      |                             |                             |
      BARRIER                                 |                             |                             |
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         PROJECT(S): WINOOSKI NH 089-3(65)                                           CONTRACT ID   : 94A198

    =====================================================================================================================================
                                              |(   1  ) 110082740910        |(   2   ) 11010762010        |(   3  ) 980208430001
                                              |DON WESTON EXCAVATING,INC.   |J. HUTCHINS,INC.             |COURTLAND CONSTRUCTION CORPORATIO
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0215 629.20                   2.000  EACH |      40.00000          80.00|      95.00000         190.00|      71.21000         142.42
      ADJUST ELEVATION OF VALVE BOX           |                             |                             |
    0220 630.10                1000.000  HR   |      53.00000       53000.00|      65.00000       65000.00|      63.24000       63240.00
      UNIFORMED TRAFFIC OFFICERS              |                             |                             |
    0225 630.15                 800.000  HR   |      20.00000       16000.00|      29.00000       23200.00|      23.42000       18736.00
      FLAGGERS                                |                             |                             |
    0230 631.10                          LUMP |   12000.00000       12000.00|   12500.00000       12500.00|    9018.00000        9018.00
      FIELD OFFICE, ENGINEERS                 |                             |                             |
    0235 631.16                          LUMP |     500.00000         500.00|     650.00000         650.00|     878.00000         878.00
      TESTING EQUIPMENT, CONCRETE             |                             |                             |
    0240 631.17                          LUMP |     500.00000         500.00|     550.00000         550.00|     586.00000         586.00
      TESTING EQUIPMENT, BITUMINOUS           |                             |                             |
    0245 631.25                   1.000  LU   |    3000.00000        3000.00|    3000.00000        3000.00|    3000.00000        3000.00
      FIELD OFFICE TELEPHONE (N.A.B.I.)       |                             |                             |
    0250 634.10                 520.000  HR   |       3.00000        1560.00|      10.00000        5200.00|       4.80000        2496.00
      EMPLOYEE TRAINEESHIP                    |                             |                             |
    0255 635.11                          LUMP |   96000.00000       96000.00|   80000.00000       80000.00|   13119.00000       13119.00
      MOBILIZATION/DEMOBILIZATION             |                             |                             |
    0260 641.10                          LUMP |  115000.00000      115000.00|   56000.00000       56000.00|   33677.00000       33677.00
      TRAFFIC CONTROL                         |                             |                             |
    0265 641.12                          LUMP |    5000.00000        5000.00|    5400.00000        5400.00|    9592.00000        9592.00
      PUBLIC RELATIONS OFFICER                |                             |                             |
    0270 641.15                   4.000  EACH |    6000.00000       24000.00|    3800.00000       15200.00|    5094.00000       20376.00
      PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             |
    0275 646.401               1595.000  LF   |       2.00000        3190.00|       2.20000        3509.00|       2.34000        3732.30
      DURABLE 4 INCH WHITE LINE, TYPE I TAPE  |                             |                             |
    0280 646.411                718.000  LF   |       2.00000        1436.00|       2.20000        1579.60|       2.34000        1680.12
      DURABLE 4 INCH YELLOW LINE, TYPE I TAPE |                             |                             |
    0285 646.421               1205.000  LF   |       3.00000        3615.00|       3.30000        3976.50|       3.51000        4229.55
      DURABLE 6 INCH WHITE LINE, TYPE I TAPE  |                             |                             |
    0290 646.427                150.000  LF   |      10.00000        1500.00|       5.50000         825.00|      11.71000        1756.50
      DURABLE 6 INCH WHITE LINE, RECESSED     |                             |                             |
      TYPE I TAPE                             |                             |                             |
    0295 646.431                799.000  LF   |       3.00000        2397.00|       3.30000        2636.70|       3.51000        2804.49
      DURABLE 6 INCH YELLOW LINE, TYPE I TAPE |                             |                             |
    0300 646.437                150.000  LF   |      10.00000        1500.00|       5.50000         825.00|      11.71000        1756.50
      DURABLE 6 INCH YELLOW LINE, RECESSED    |                             |                             |
      TYPE I TAPE                             |                             |                             |
    0305 646.441                108.000  LF   |       4.00000         432.00|       4.40000         475.20|       4.69000         506.52
      DURABLE 8 INCH WHITE LINE, TYPE I TAPE  |                             |                             |
    0310 646.451                193.000  LF   |       4.00000         772.00|       4.40000         849.20|       4.69000         905.17
      DURABLE 8 INCH YELLOW LINE, TYPE I TAPE |                             |                             |
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         PROJECT(S): WINOOSKI NH 089-3(65)                                           CONTRACT ID   : 94A198

    =====================================================================================================================================
                                              |(   1  ) 110082740910        |(   2   ) 11010762010        |(   3  ) 980208430001
                                              |DON WESTON EXCAVATING,INC.   |J. HUTCHINS,INC.             |COURTLAND CONSTRUCTION CORPORATIO
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0315 646.461                281.000  LF   |       6.00000        1686.00|       6.60000        1854.60|       7.03000        1975.43
      DURABLE 12 INCH WHITE LINE, TYPE I TAPE |                             |                             |
    0320 646.481                211.000  LF   |      10.00000        2110.00|       8.80000        1856.80|      11.71000        2470.81
      DURABLE 24 INCH STOP BAR, TYPE I TAPE   |                             |                             |
    0325 646.491                 50.000  EACH |     100.00000        5000.00|     110.00000        5500.00|     117.11000        5855.50
      DURABLE LETTER OR SYMBOL, TYPE I TAPE   |                             |                             |
    0330 646.501                200.000  LF   |      15.00000        3000.00|      16.50000        3300.00|      17.57000        3514.00
      DURABLE CROSSWALK MARKING, TYPE I TAPE  |                             |                             |
    0335 646.600               6815.000  LF   |       0.08000         545.20|       0.09000         613.35|       0.09000         613.35
      TEMPORARY 4 INCH WHITE LINE             |                             |                             |
    0340 646.610               4786.000  LF   |       0.08000         382.88|       0.09000         430.74|       0.09000         430.74
      TEMPORARY 4 INCH YELLOW LINE            |                             |                             |
    0345 646.620               2710.000  LF   |       0.10000         271.00|       0.11000         298.10|       0.12000         325.20
      TEMPORARY 6 INCH WHITE LINE             |                             |                             |
    0350 646.630               1898.000  LF   |       0.10000         189.80|       0.11000         208.78|       0.12000         227.76
      TEMPORARY 6 INCH YELLOW LINE            |                             |                             |
    0355 646.640                216.000  LF   |       1.00000         216.00|       1.10000         237.60|       1.17000         252.72
      TEMPORARY 8 INCH WHITE LINE             |                             |                             |
    0360 646.650                386.000  LF   |       1.00000         386.00|       1.10000         424.60|       1.17000         451.62
      TEMPORARY 8 INCH YELLOW LINE            |                             |                             |
    0365 646.660                562.000  LF   |       1.00000         562.00|       1.10000         618.20|       1.17000         657.54
      TEMPORARY 12 INCH WHITE LINE            |                             |                             |
    0370 646.680                422.000  LF   |       1.00000         422.00|       1.10000         464.20|       1.17000         493.74
      TEMPORARY 24 INCH STOP BAR              |                             |                             |
    0375 646.690                100.000  EACH |      10.00000        1000.00|      11.00000        1100.00|      11.71000        1171.00
      TEMPORARY LETTER OR SYMBOL              |                             |                             |
    0380 646.700                478.000  LF   |       5.00000        2390.00|       5.50000        2629.00|       5.86000        2801.08
      TEMPORARY CROSSWALK MARKING             |                             |                             |
    0385 646.81                 300.000  LF   |       3.00000         900.00|       3.30000         990.00|       3.51000        1053.00
      PAINTED CURB                            |                             |                             |
    0390 646.85                 300.000  SF   |       3.00000         900.00|       3.30000         990.00|       4.00000        1200.00
      REMOVAL OF EXISTING PAVEMENT MARKINGS   |                             |                             |
    0395 649.31                 330.000  SY   |       1.00000         330.00|       2.50000         825.00|       1.17000         386.10
      GEOTEXTILE UNDER STONE FILL             |                             |                             |
    0400 649.41                 900.000  SY   |       1.00000         900.00|       1.50000        1350.00|       0.83000         747.00
      GEOTEXTILE FOR UNDERDRAIN TRENCH LINING |                             |                             |
    0405 649.51                  15.000  SY   |      10.00000         150.00|       5.00000          75.00|       3.20000          48.00
      GEOTEXTILE FOR SILT FENCE               |                             |                             |
    0410 651.15                  45.000  LB   |      10.00000         450.00|      10.00000         450.00|       2.91000         130.95
      SEED                                    |                             |                             |
    0415 651.17                  45.000  LB   |      10.00000         450.00|      10.00000         450.00|       2.91000         130.95
      SEED, WINTER RYE                        |                             |                             |
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    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0420 651.18                 275.000  LB   |       3.00000         825.00|      10.00000        2750.00|       1.53000         420.75
      FERTILIZER                              |                             |                             |
    0425 651.20                   1.500  TON  |     700.00000        1050.00|     750.00000        1125.00|     297.47000         446.21
      AGRICULTURAL LIMESTONE                  |                             |                             |
    0430 651.25                   1.500  TON  |     700.00000        1050.00|     750.00000        1125.00|     436.72000         655.08
      HAY MULCH                               |                             |                             |
    0435 651.35                 300.000  CY   |      30.00000        9000.00|      42.00000       12600.00|      32.38000        9714.00
      TOPSOIL                                 |                             |                             |
    0440 652.10                          LUMP |    4000.00000        4000.00|    9500.00000        9500.00|    1757.00000        1757.00
      EPSC PLAN                               |                             |                             |
    0445 652.20                 200.000  HR   |      25.00000        5000.00|      50.00000       10000.00|      43.27000        8654.00
      MONITORING EPSC PLAN                    |                             |                             |
    0450 652.30                   1.000  LU   |    5000.00000        5000.00|    5000.00000        5000.00|    5000.00000        5000.00
      MAINTENANCE OF EPSC PLAN (N.A.B.I.)     |                             |                             |
    0455 653.20                 200.000  SY   |       1.00000         200.00|       3.00000         600.00|       1.01000         202.00
      TEMPORARY EROSION MATTING               |                             |                             |
    0460 653.21                 850.000  SY   |       1.00000         850.00|       3.75000        3187.50|       3.47000        2949.50
      PERMANENT EROSION MATTING               |                             |                             |
    0465 653.25                  40.000  CY   |      30.00000        1200.00|      50.00000        2000.00|      68.85000        2754.00
      TEMPORARY STONE CHECK DAM, TYPE I       |                             |                             |
    0470 653.35                  50.000  CY   |      30.00000        1500.00|      50.00000        2500.00|      40.80000        2040.00
      VEHICLE TRACKING PAD                    |                             |                             |
    0475 653.40                  12.000  EACH |       7.00000          84.00|     120.00000        1440.00|      13.49000         161.88
      INLET PROTECTION DEVICE, TYPE I (FILTER |                             |                             |
      FABRIC)                                 |                             |                             |
    0480 653.40                   2.000  EACH |      50.00000         100.00|     150.00000         300.00|      46.38000          92.76
      INLET PROTECTION DEVICE, TYPE I (STAKED |                             |                             |
      FABRIC)                                 |                             |                             |
    0485 653.50                 230.000  LF   |       2.00000         460.00|       3.50000         805.00|       2.10000         483.00
      BARRIER FENCE                           |                             |                             |
    0490 653.55                1680.000  LF   |       0.50000         840.00|       1.50000        2520.00|       0.58000         974.40
      PROJECT DEMARCATION FENCE               |                             |                             |
    0495 656.30                   2.000  EACH |     310.00000         620.00|     250.00000         500.00|     363.00000         726.00
      DECIDUOUS TREES (ACER X FREMANII "      |                             |                             |
      AUTUMN BLAZE")                          |                             |                             |
    0500 656.35                   8.000  EACH |      65.00000         520.00|      75.00000         600.00|      76.12000         608.96
      DECIDUOUS SHRUBS (TAXUS X MEDEA         |                             |                             |
      DENSIFORMIS)(18"-24"                    |                             |                             |
    0505 656.65                   4.000  MGAL |     300.00000        1200.00|     350.00000        1400.00|     439.17000        1756.68
      LANDSCAPE WATERING                      |                             |                             |
    0510 656.80                   3.000  CY   |      55.00000         165.00|      42.00000         126.00|      64.41000         193.23
      LANDSCAPE BACKFILL, TRUCK MEASUREMENT   |                             |                             |
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                                                           RESULTS OF BIDS

         PROJECT(S): WINOOSKI NH 089-3(65)                                           CONTRACT ID   : 94A198

    =====================================================================================================================================
                                              |(   1  ) 110082740910        |(   2   ) 11010762010        |(   3  ) 980208430001
                                              |DON WESTON EXCAVATING,INC.   |J. HUTCHINS,INC.             |COURTLAND CONSTRUCTION CORPORATIO
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0515 656.85                          LUMP |     300.00000         300.00|    2500.00000        2500.00|     841.00000         841.00
      TREE PROTECTION                         |                             |                             |
    0520 675.20                 143.820  SF   |      13.00000        1869.66|      12.10000        1740.22|      12.88000        1852.40
      TRAFFIC SIGNS, TYPE A                   |                             |                             |
    0525 675.21                 297.000  SF   |      17.00000        5049.00|      22.00000        6534.00|      23.42000        6955.74
      TRAFFIC SIGNS, TYPE B                   |                             |                             |
    0530 675.341                432.750  LF   |       9.00000        3894.75|      11.00000        4760.25|      11.71000        5067.50
      SQUARE TUBE SIGN POST AND ANCHOR        |                             |                             |
    0535 675.50                  55.000  EACH |      12.00000         660.00|       5.50000         302.50|       5.86000         322.30
      REMOVING SIGNS                          |                             |                             |
    0540 675.60                  23.000  EACH |      17.00000         391.00|      22.00000         506.00|      23.42000         538.66
      ERECTING SALVAGED SIGNS                 |                             |                             |
    0545 676.10                  20.000  EACH |      42.50000         850.00|      45.00000         900.00|      52.70000        1054.00
      DELINEATOR WITH STEEL POST              |                             |                             |
    0550 676.12                  17.000  EACH |       2.00000          34.00|       5.50000          93.50|       5.86000          99.62
      REMOVAL OF EXISTING DELINEATOR          |                             |                             |
    0555 677.13                   1.000  EACH |   78000.00000       78000.00|   78750.00000       78750.00|   87835.00000       87835.00
      OVERHEAD TRAFFIC SIGN SUPPORT,          |                             |                             |
      MULTI-SUPPORT                           |                             |                             |
    0560 678.15                   1.000  EACH |  156631.00000      156631.00|  167594.00000      167594.00|  183435.00000      183435.00
      TRAFFIC CONTROL SIGNAL SYSTEM,          |                             |                             |
      INTERSECTION                            |                             |                             |
    0565 678.20                 475.000  LF   |       3.00000        1425.00|       3.30000        1567.50|       3.51000        1667.25
      INTERCONNECTING CABLE                   |                             |                             |
    0570 678.23                 545.000  LF   |      10.25000        5586.25|       5.22000        2844.90|       5.56000        3030.20
      WIRED CONDUIT (1 1/2")(PVC)             |                             |                             |
    0575 678.23                 265.000  LF   |      10.50000        2782.50|       5.50000        1457.50|       5.86000        1552.90
      WIRED CONDUIT (2")(PVC)                 |                             |                             |
    0580 678.23                 125.000  LF   |      10.85000        1356.25|       5.61000         701.25|       5.97000         746.25
      WIRED CONDUIT (2 1/2")(PVC)             |                             |                             |
    0585 678.24                 325.000  LF   |       3.00000         975.00|       3.30000        1072.50|       3.51000        1140.75
      ELECTRICAL WIRING                       |                             |                             |
    0590 678.25                  12.000  EACH |    1700.00000       20400.00|    1540.00000       18480.00|    1639.58000       19674.96
      PULL BOX, STANDARD                      |                             |                             |
    0595 678.26                   1.000  EACH |     400.00000         400.00|     440.00000         440.00|     468.00000         468.00
      JUNCTION BOX                            |                             |                             |
    0600 678.27                   1.000  EACH |    2500.00000        2500.00|    2420.00000        2420.00|    2577.00000        2577.00
      PULL BOX, DOUBLE                        |                             |                             |
    0605 678.30                 200.000  LF   |      94.00000       18800.00|      25.00000        5000.00|      48.55000        9710.00
      ELECTRICAL CONDUIT SLEEVE (8")(PVC)     |                             |                             |
    0610 690.50                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
      PRICE ADJUSTMENT, FUEL (N.A.B.I.)       |                             |                             |
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         PROJECT(S): WINOOSKI NH 089-3(65)                                           CONTRACT ID   : 94A198

    =====================================================================================================================================
                                              |(   1  ) 110082740910        |(   2   ) 11010762010        |(   3  ) 980208430001
                                              |DON WESTON EXCAVATING,INC.   |J. HUTCHINS,INC.             |COURTLAND CONSTRUCTION CORPORATIO
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0615 900.608                 20.000  CY   |     195.00000        3900.00|     185.00000        3700.00|     175.00000        3500.00
      SPECIAL PROVISION (CONTROLLED DENSITY   |                             |                             |
      (FLOWABLE) FILL)                        |                             |                             |
    0620 900.620                  1.000  EACH |    1500.00000        1500.00|    1650.00000        1650.00|    1757.00000        1757.00
      SPECIAL PROVISION (REMOVAL OF EXISTING  |                             |                             |
      TRAFFIC CONTROL                         |                             |                             |
    0625 900.675                 22.000  SY   |      43.00000         946.00|      45.00000         990.00|      33.20000         730.40
      SPECIAL PROVISION (PORTLAND CEMENT      |                             |                             |
      CONCRETE ISLAND                         |                             |                             |
    0630 601.0815    AA1         90.000  LF   |                             |                             |
      18" RCP CLASS III                       |                             |                             |
    0635 601.2615    AA2         90.000  LF   |      37.00000        3330.00|      40.00000        3600.00|      35.67000        3210.30
      18" CPEP(SL)                            |                             |                             |
         SECTION TOTALS                       |           $     1,283,428.29|           $     1,298,392.39|           $     1,316,567.33
    ------------------------------------------+-----------------------------+-----------------------------+-------------------------------
         COMMON ITEMS TOTAL                   |           $     1,283,428.29|           $     1,298,392.39|           $     1,316,567.33
                                              |                             |                             |
         CONTRACT TOTALS (LOW COST)           |           $     1,283,428.29|           $     1,298,392.39|           $     1,316,567.33
    ====================================================================================================================================



                                                  VERMONT AGENCY OF TRANSPORTATION                             RUN DATE : 04/23/10
                                                LETTING DATE : 04/23/10  11:00 A.M.                            CALL : 002  PAGE : 9
                                                           RESULTS OF BIDS

         PROJECT(S): WINOOSKI NH 089-3(65)                                           CONTRACT ID   : 94A198

    =====================================================================================================================================
                                              |(   4  ) 12101191            |(   5   ) 12000589           |(   6  ) 11008052
                                              |MORRILL CONSTRUCTION INC.    |F. W. WHITCOMB CONSTRUCTION  |ENGINEERS CONSTRUCTION INC.
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    SECTION 0001   ROADWAY
                                              |                             |                             |
    0005 201.10                          LUMP |    5000.00000        5000.00|    4000.00000        4000.00|    4500.00000        4500.00
      CLEARING AND GRUBBING, INCLUDING        |                             |                             |
      INDIVIDUAL TREES AND STUMPS             |                             |                             |
    0010 203.15                7250.000  CY   |      12.00000       87000.00|      12.00000       87000.00|      27.60000      200100.00
      COMMON EXCAVATION                       |                             |                             |
    0015 203.16                  55.000  CY   |      50.00000        2750.00|     125.00000        6875.00|     212.00000       11660.00
      SOLID ROCK EXCAVATION                   |                             |                             |
    0020 203.30                 300.000  CY   |      18.00000        5400.00|      12.00000        3600.00|      12.00000        3600.00
      EARTH BORROW                            |                             |                             |
    0025 203.31                2750.000  CY   |      20.00000       55000.00|      15.00000       41250.00|      22.00000       60500.00
      SAND BORROW                             |                             |                             |
    0030 203.32                  85.000  CY   |      25.00000        2125.00|      15.00000        1275.00|      29.90000        2541.50
      GRANULAR BORROW                         |                             |                             |
    0035 204.20                 550.000  CY   |      12.00000        6600.00|      16.00000        8800.00|      67.75000       37262.50
      TRENCH EXCAVATION OF EARTH              |                             |                             |
    0040 204.21                  25.000  CY   |     150.00000        3750.00|     175.00000        4375.00|     300.00000        7500.00
      TRENCH EXCAVATION OF ROCK               |                             |                             |
    0045 204.22                   1.000  CY   |      75.00000          75.00|      75.00000          75.00|      75.00000          75.00
      TRENCH EXCAVATION OF EARTH, EXPLORATORY |                             |                             |
      (N.A.B.I.)                              |                             |                             |
    0050 204.30                  60.000  CY   |      40.00000        2400.00|      25.00000        1500.00|      66.70000        4002.00
      GRANULAR BACKFILL FOR STRUCTURES        |                             |                             |
    0055 210.10                3900.000  SY   |       7.00000       27300.00|       7.00000       27300.00|       5.00000       19500.00
      COLD PLANING, BITUMINOUS PAVEMENT       |                             |                             |
    0060 213.10                 105.000  LF   |       3.00000         315.00|      65.00000        6825.00|      30.00000        3150.00
      MILLED RUMBLE STRIPS                    |                             |                             |
    0065 301.35                3500.000  CY   |      30.00000      105000.00|      36.00000      126000.00|      33.00000      115500.00
      SUBBASE OF DENSE GRADED CRUSHED STONE   |                             |                             |
    0070 404.65                  28.000  CWT  |      45.00000        1260.00|      45.00000        1260.00|     115.00000        3220.00
      EMULSIFIED ASPHALT                      |                             |                             |
    0075 406.25                 200.000  TON  |      75.00000       15000.00|      75.00000       15000.00|     148.00000       29600.00
      BITUMINOUS CONCRETE PAVEMENT            |                             |                             |
    0080 406.50                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
      PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B |                             |                             |
      I.)                                     |                             |                             |
    0085 490.30                2000.000  TON  |      74.00000      148000.00|      74.00000      148000.00|     105.00000      210000.00
      SUPERPAVE BITUMINOUS CONCRETE PAVEMENT  |                             |                             |
    0090 490.31                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
      AIR VOIDS PAY ADJUSTMENT (N.A.B.I.)     |                             |                             |
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         PROJECT(S): WINOOSKI NH 089-3(65)                                           CONTRACT ID   : 94A198

    =====================================================================================================================================
                                              |(   4  ) 12101191            |(   5   ) 12000589           |(   6  ) 11008052
                                              |MORRILL CONSTRUCTION INC.    |F. W. WHITCOMB CONSTRUCTION  |ENGINEERS CONSTRUCTION INC.
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0095 490.32                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
      MAT DENSITY PAY ADJUSTMENT (N.A.B.I.)   |                             |                             |
    0100 601.0415                 4.000  LF   |     150.00000         600.00|      90.00000         360.00|     143.50000         574.00
      18" PCCSP .064 (2-2/3 X 1/2)            |                             |                             |
    0105 604.20                   3.000  EACH |    2700.00000        8100.00|    6900.00000       20700.00|    4086.00000       12258.00
      PRECAST REINFORCED CONCRETE CATCH BASIN |                             |                             |
      WITH CAST IRON GRATE                    |                             |                             |
    0110 604.40                   3.000  EACH |     350.00000        1050.00|     790.00000        2370.00|    1200.00000        3600.00
      CHANGING ELEVATION OF DROP INLETS,      |                             |                             |
      CATCH BASINS, OR MANHOLES               |                             |                             |
    0115 604.412                  3.000  EACH |     500.00000        1500.00|    2200.00000        6600.00|    1400.00000        4200.00
      REHAB. DROP INLETS, CATCH BASINS, OR    |                             |                             |
      MANHOLES, CLASS I                       |                             |                             |
    0120 604.418                  1.000  EACH |    1000.00000        1000.00|    2600.00000        2600.00|    1800.00000        1800.00
      REHAB. DROP INLETS, CATCH BASINS, OR    |                             |                             |
      MANHOLES, CLASS III                     |                             |                             |
    0125 604.42                   4.000  EACH |     350.00000        1400.00|     750.00000        3000.00|     850.00000        3400.00
      CHANGING ELEVATION OF SEWER MANHOLES    |                             |                             |
    0130 605.11                 900.000  LF   |      35.00000       31500.00|      10.00000        9000.00|      29.10000       26190.00
      8 INCH UNDERDRAIN PIPE                  |                             |                             |
    0135 605.21                 220.000  LF   |      35.00000        7700.00|      28.00000        6160.00|      20.10000        4422.00
      8 INCH UNDERDRAIN CARRIER PIPE          |                             |                             |
    0140 605.95                   8.000  EACH |     500.00000        4000.00|    1100.00000        8800.00|     212.00000        1696.00
      UNDERDRAIN FLUSHING BASIN               |                             |                             |
    0145 609.10                 700.000  MGAL |      50.00000       35000.00|      20.00000       14000.00|       5.00000        3500.00
      DUST CONTROL WITH WATER                 |                             |                             |
    0150 609.15                   7.000  TON  |     850.00000        5950.00|     450.00000        3150.00|     633.00000        4431.00
      DUST AND ICE CONTROL WITH CALCIUM       |                             |                             |
      CHLORIDE                                |                             |                             |
    0155 613.10                  20.000  CY   |      52.00000        1040.00|      40.00000         800.00|      49.60000         992.00
      STONE FILL, TYPE I                      |                             |                             |
    0160 613.11                 120.000  CY   |      55.00000        6600.00|      48.00000        5760.00|      49.60000        5952.00
      STONE FILL, TYPE II                     |                             |                             |
    0165 616.21                 500.000  LF   |      30.00000       15000.00|      42.00000       21000.00|      42.56000       21280.00
      VERTICAL GRANITE CURB                   |                             |                             |
    0170 616.40                 410.000  LF   |      25.00000       10250.00|      30.00000       12300.00|      21.96000        9003.60
      REMOVING AND RESETTING CURB             |                             |                             |
    0175 616.41                 700.000  LF   |       7.00000        4900.00|      20.00000       14000.00|       5.00000        3500.00
      REMOVAL OF EXISTING CURB                |                             |                             |
    0180 618.10                 360.000  SY   |      60.00000       21600.00|      36.00000       12960.00|      75.00000       27000.00
      PORTLAND CEMENT CONCRETE SIDEWALK, 5    |                             |                             |
      INCH                                    |                             |                             |
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         PROJECT(S): WINOOSKI NH 089-3(65)                                           CONTRACT ID   : 94A198

    =====================================================================================================================================
                                              |(   4  ) 12101191            |(   5   ) 12000589           |(   6  ) 11008052
                                              |MORRILL CONSTRUCTION INC.    |F. W. WHITCOMB CONSTRUCTION  |ENGINEERS CONSTRUCTION INC.
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0185 618.30                 150.000  SF   |      55.00000        8250.00|      40.00000        6000.00|      35.00000        5250.00
      DETECTABLE WARNING SURFACE              |                             |                             |
    0190 619.17                  11.000  EACH |      36.00000         396.00|      36.00000         396.00|      50.00000         550.00
      YIELDING MARKER POSTS                   |                             |                             |
    0195 620.55                  30.000  LF   |       5.00000         150.00|      30.00000         900.00|      30.00000         900.00
      REMOVAL OF EXISTING FENCE               |                             |                             |
    0200 621.56                   4.000  EACH |     850.00000        3400.00|    9000.00000       36000.00|    7500.00000       30000.00
      ENERGY ABSORPTION ATTENUATOR            |                             |                             |
    0205 621.90                1400.000  LF   |      15.00000       21000.00|      25.00000       35000.00|      29.76000       41664.00
      TEMPORARY TRAFFIC BARRIER               |                             |                             |
    0210 621.95                1850.000  LF   |       5.00000        9250.00|      12.00000       22200.00|       7.20000       13320.00
      REMOVE AND RESET TEMPORARY TRAFFIC      |                             |                             |
      BARRIER                                 |                             |                             |
    0215 629.20                   2.000  EACH |     250.00000         500.00|     400.00000         800.00|     300.00000         600.00
      ADJUST ELEVATION OF VALVE BOX           |                             |                             |
    0220 630.10                1000.000  HR   |      75.00000       75000.00|      60.00000       60000.00|      64.00000       64000.00
      UNIFORMED TRAFFIC OFFICERS              |                             |                             |
    0225 630.15                 800.000  HR   |      25.00000       20000.00|      22.00000       17600.00|      25.00000       20000.00
      FLAGGERS                                |                             |                             |
    0230 631.10                          LUMP |   20000.00000       20000.00|   15000.00000       15000.00|   13000.00000       13000.00
      FIELD OFFICE, ENGINEERS                 |                             |                             |
    0235 631.16                          LUMP |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00
      TESTING EQUIPMENT, CONCRETE             |                             |                             |
    0240 631.17                          LUMP |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00
      TESTING EQUIPMENT, BITUMINOUS           |                             |                             |
    0245 631.25                   1.000  LU   |    3000.00000        3000.00|    3000.00000        3000.00|    3000.00000        3000.00
      FIELD OFFICE TELEPHONE (N.A.B.I.)       |                             |                             |
    0250 634.10                 520.000  HR   |      30.00000       15600.00|       1.00000         520.00|       4.00000        2080.00
      EMPLOYEE TRAINEESHIP                    |                             |                             |
    0255 635.11                          LUMP |  110000.00000      110000.00|  150000.00000      150000.00|   54160.00000       54160.00
      MOBILIZATION/DEMOBILIZATION             |                             |                             |
    0260 641.10                          LUMP |   75000.00000       75000.00|   75000.00000       75000.00|   25400.00000       25400.00
      TRAFFIC CONTROL                         |                             |                             |
    0265 641.12                          LUMP |    8200.00000        8200.00|    7500.00000        7500.00|    5400.00000        5400.00
      PUBLIC RELATIONS OFFICER                |                             |                             |
    0270 641.15                   4.000  EACH |    8000.00000       32000.00|    5000.00000       20000.00|    6000.00000       24000.00
      PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             |
    0275 646.401               1595.000  LF   |       2.00000        3190.00|       2.00000        3190.00|       2.00000        3190.00
      DURABLE 4 INCH WHITE LINE, TYPE I TAPE  |                             |                             |
    0280 646.411                718.000  LF   |       2.00000        1436.00|       2.00000        1436.00|       2.00000        1436.00
      DURABLE 4 INCH YELLOW LINE, TYPE I TAPE |                             |                             |
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         PROJECT(S): WINOOSKI NH 089-3(65)                                           CONTRACT ID   : 94A198

    =====================================================================================================================================
                                              |(   4  ) 12101191            |(   5   ) 12000589           |(   6  ) 11008052
                                              |MORRILL CONSTRUCTION INC.    |F. W. WHITCOMB CONSTRUCTION  |ENGINEERS CONSTRUCTION INC.
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0285 646.421               1205.000  LF   |       3.00000        3615.00|       3.00000        3615.00|       3.00000        3615.00
      DURABLE 6 INCH WHITE LINE, TYPE I TAPE  |                             |                             |
    0290 646.427                150.000  LF   |      10.00000        1500.00|       5.00000         750.00|      10.00000        1500.00
      DURABLE 6 INCH WHITE LINE, RECESSED     |                             |                             |
      TYPE I TAPE                             |                             |                             |
    0295 646.431                799.000  LF   |       3.00000        2397.00|       3.00000        2397.00|       3.00000        2397.00
      DURABLE 6 INCH YELLOW LINE, TYPE I TAPE |                             |                             |
    0300 646.437                150.000  LF   |      10.00000        1500.00|       5.00000         750.00|      10.00000        1500.00
      DURABLE 6 INCH YELLOW LINE, RECESSED    |                             |                             |
      TYPE I TAPE                             |                             |                             |
    0305 646.441                108.000  LF   |       4.00000         432.00|       4.00000         432.00|       4.00000         432.00
      DURABLE 8 INCH WHITE LINE, TYPE I TAPE  |                             |                             |
    0310 646.451                193.000  LF   |       4.00000         772.00|       4.00000         772.00|       4.00000         772.00
      DURABLE 8 INCH YELLOW LINE, TYPE I TAPE |                             |                             |
    0315 646.461                281.000  LF   |       6.00000        1686.00|       6.00000        1686.00|       6.00000        1686.00
      DURABLE 12 INCH WHITE LINE, TYPE I TAPE |                             |                             |
    0320 646.481                211.000  LF   |      10.00000        2110.00|       8.00000        1688.00|      10.00000        2110.00
      DURABLE 24 INCH STOP BAR, TYPE I TAPE   |                             |                             |
    0325 646.491                 50.000  EACH |     100.00000        5000.00|     100.00000        5000.00|     100.00000        5000.00
      DURABLE LETTER OR SYMBOL, TYPE I TAPE   |                             |                             |
    0330 646.501                200.000  LF   |      15.00000        3000.00|      16.00000        3200.00|      15.00000        3000.00
      DURABLE CROSSWALK MARKING, TYPE I TAPE  |                             |                             |
    0335 646.600               6815.000  LF   |       0.08000         545.20|       0.20000        1363.00|       0.08000         545.20
      TEMPORARY 4 INCH WHITE LINE             |                             |                             |
    0340 646.610               4786.000  LF   |       0.08000         382.88|       0.20000         957.20|       0.08000         382.88
      TEMPORARY 4 INCH YELLOW LINE            |                             |                             |
    0345 646.620               2710.000  LF   |       0.10000         271.00|       0.25000         677.50|       0.10000         271.00
      TEMPORARY 6 INCH WHITE LINE             |                             |                             |
    0350 646.630               1898.000  LF   |       0.10000         189.80|       0.25000         474.50|       0.10000         189.80
      TEMPORARY 6 INCH YELLOW LINE            |                             |                             |
    0355 646.640                216.000  LF   |       1.00000         216.00|       0.50000         108.00|       1.00000         216.00
      TEMPORARY 8 INCH WHITE LINE             |                             |                             |
    0360 646.650                386.000  LF   |       1.00000         386.00|       0.50000         193.00|       1.00000         386.00
      TEMPORARY 8 INCH YELLOW LINE            |                             |                             |
    0365 646.660                562.000  LF   |       1.00000         562.00|       1.00000         562.00|       1.00000         562.00
      TEMPORARY 12 INCH WHITE LINE            |                             |                             |
    0370 646.680                422.000  LF   |       1.00000         422.00|       1.00000         422.00|       1.00000         422.00
      TEMPORARY 24 INCH STOP BAR              |                             |                             |
    0375 646.690                100.000  EACH |      10.00000        1000.00|      15.00000        1500.00|      10.00000        1000.00
      TEMPORARY LETTER OR SYMBOL              |                             |                             |
    0380 646.700                478.000  LF   |       5.00000        2390.00|       3.00000        1434.00|       5.00000        2390.00
      TEMPORARY CROSSWALK MARKING             |                             |                             |



                                                  VERMONT AGENCY OF TRANSPORTATION                             RUN DATE : 04/23/10
                                                LETTING DATE : 04/23/10  11:00 A.M.                            CALL : 002  PAGE : 13
                                                           RESULTS OF BIDS

         PROJECT(S): WINOOSKI NH 089-3(65)                                           CONTRACT ID   : 94A198

    =====================================================================================================================================
                                              |(   4  ) 12101191            |(   5   ) 12000589           |(   6  ) 11008052
                                              |MORRILL CONSTRUCTION INC.    |F. W. WHITCOMB CONSTRUCTION  |ENGINEERS CONSTRUCTION INC.
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0385 646.81                 300.000  LF   |       3.00000         900.00|       5.00000        1500.00|       3.00000         900.00
      PAINTED CURB                            |                             |                             |
    0390 646.85                 300.000  SF   |       3.00000         900.00|       5.00000        1500.00|       3.00000         900.00
      REMOVAL OF EXISTING PAVEMENT MARKINGS   |                             |                             |
    0395 649.31                 330.000  SY   |       2.00000         660.00|       4.00000        1320.00|       5.00000        1650.00
      GEOTEXTILE UNDER STONE FILL             |                             |                             |
    0400 649.41                 900.000  SY   |       1.50000        1350.00|       5.00000        4500.00|       3.00000        2700.00
      GEOTEXTILE FOR UNDERDRAIN TRENCH LINING |                             |                             |
    0405 649.51                  15.000  SY   |      12.00000         180.00|      25.00000         375.00|      11.50000         172.50
      GEOTEXTILE FOR SILT FENCE               |                             |                             |
    0410 651.15                  45.000  LB   |       5.00000         225.00|      10.00000         450.00|       5.00000         225.00
      SEED                                    |                             |                             |
    0415 651.17                  45.000  LB   |       3.00000         135.00|      14.00000         630.00|       5.00000         225.00
      SEED, WINTER RYE                        |                             |                             |
    0420 651.18                 275.000  LB   |       2.00000         550.00|      18.00000        4950.00|       3.00000         825.00
      FERTILIZER                              |                             |                             |
    0425 651.20                   1.500  TON  |     750.00000        1125.00|     750.00000        1125.00|     500.00000         750.00
      AGRICULTURAL LIMESTONE                  |                             |                             |
    0430 651.25                   1.500  TON  |     850.00000        1275.00|     800.00000        1200.00|     800.00000        1200.00
      HAY MULCH                               |                             |                             |
    0435 651.35                 300.000  CY   |      50.00000       15000.00|      30.00000        9000.00|      40.00000       12000.00
      TOPSOIL                                 |                             |                             |
    0440 652.10                          LUMP |    4500.00000        4500.00|    5000.00000        5000.00|    5000.00000        5000.00
      EPSC PLAN                               |                             |                             |
    0445 652.20                 200.000  HR   |      75.00000       15000.00|      90.00000       18000.00|      40.00000        8000.00
      MONITORING EPSC PLAN                    |                             |                             |
    0450 652.30                   1.000  LU   |    5000.00000        5000.00|    5000.00000        5000.00|    5000.00000        5000.00
      MAINTENANCE OF EPSC PLAN (N.A.B.I.)     |                             |                             |
    0455 653.20                 200.000  SY   |       2.00000         400.00|       2.50000         500.00|       4.00000         800.00
      TEMPORARY EROSION MATTING               |                             |                             |
    0460 653.21                 850.000  SY   |       4.00000        3400.00|       2.50000        2125.00|       4.50000        3825.00
      PERMANENT EROSION MATTING               |                             |                             |
    0465 653.25                  40.000  CY   |      50.00000        2000.00|      48.00000        1920.00|     100.00000        4000.00
      TEMPORARY STONE CHECK DAM, TYPE I       |                             |                             |
    0470 653.35                  50.000  CY   |      38.00000        1900.00|      50.00000        2500.00|      40.00000        2000.00
      VEHICLE TRACKING PAD                    |                             |                             |
    0475 653.40                  12.000  EACH |      75.00000         900.00|     200.00000        2400.00|     153.00000        1836.00
      INLET PROTECTION DEVICE, TYPE I (FILTER |                             |                             |
      FABRIC)                                 |                             |                             |
    0480 653.40                   2.000  EACH |     150.00000         300.00|     300.00000         600.00|     200.00000         400.00
      INLET PROTECTION DEVICE, TYPE I (STAKED |                             |                             |
      FABRIC)                                 |                             |                             |



                                                  VERMONT AGENCY OF TRANSPORTATION                             RUN DATE : 04/23/10
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                                                           RESULTS OF BIDS

         PROJECT(S): WINOOSKI NH 089-3(65)                                           CONTRACT ID   : 94A198

    =====================================================================================================================================
                                              |(   4  ) 12101191            |(   5   ) 12000589           |(   6  ) 11008052
                                              |MORRILL CONSTRUCTION INC.    |F. W. WHITCOMB CONSTRUCTION  |ENGINEERS CONSTRUCTION INC.
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0485 653.50                 230.000  LF   |       3.00000         690.00|      18.00000        4140.00|       6.00000        1380.00
      BARRIER FENCE                           |                             |                             |
    0490 653.55                1680.000  LF   |       0.50000         840.00|       2.00000        3360.00|       1.90000        3192.00
      PROJECT DEMARCATION FENCE               |                             |                             |
    0495 656.30                   2.000  EACH |     600.00000        1200.00|     300.00000         600.00|     456.00000         912.00
      DECIDUOUS TREES (ACER X FREMANII "      |                             |                             |
      AUTUMN BLAZE")                          |                             |                             |
    0500 656.35                   8.000  EACH |     200.00000        1600.00|     200.00000        1600.00|      60.00000         480.00
      DECIDUOUS SHRUBS (TAXUS X MEDEA         |                             |                             |
      DENSIFORMIS)(18"-24"                    |                             |                             |
    0505 656.65                   4.000  MGAL |     200.00000         800.00|     500.00000        2000.00|     120.00000         480.00
      LANDSCAPE WATERING                      |                             |                             |
    0510 656.80                   3.000  CY   |     250.00000         750.00|      35.00000         105.00|     100.00000         300.00
      LANDSCAPE BACKFILL, TRUCK MEASUREMENT   |                             |                             |
    0515 656.85                          LUMP |     150.00000         150.00|    1500.00000        1500.00|    2835.00000        2835.00
      TREE PROTECTION                         |                             |                             |
    0520 675.20                 143.820  SF   |      13.00000        1869.66|      11.00000        1582.02|      11.00000        1582.02
      TRAFFIC SIGNS, TYPE A                   |                             |                             |
    0525 675.21                 297.000  SF   |      17.00000        5049.00|      20.00000        5940.00|      20.00000        5940.00
      TRAFFIC SIGNS, TYPE B                   |                             |                             |
    0530 675.341                432.750  LF   |       9.00000        3894.75|      10.00000        4327.50|      10.00000        4327.50
      SQUARE TUBE SIGN POST AND ANCHOR        |                             |                             |
    0535 675.50                  55.000  EACH |      12.00000         660.00|       5.00000         275.00|       5.00000         275.00
      REMOVING SIGNS                          |                             |                             |
    0540 675.60                  23.000  EACH |      17.00000         391.00|      20.00000         460.00|      20.00000         460.00
      ERECTING SALVAGED SIGNS                 |                             |                             |
    0545 676.10                  20.000  EACH |      42.50000         850.00|      45.00000         900.00|      45.00000         900.00
      DELINEATOR WITH STEEL POST              |                             |                             |
    0550 676.12                  17.000  EACH |       2.00000          34.00|       5.00000          85.00|       5.00000          85.00
      REMOVAL OF EXISTING DELINEATOR          |                             |                             |
    0555 677.13                   1.000  EACH |  125000.00000      125000.00|  105000.00000      105000.00|   75000.00000       75000.00
      OVERHEAD TRAFFIC SIGN SUPPORT,          |                             |                             |
      MULTI-SUPPORT                           |                             |                             |
    0560 678.15                   1.000  EACH |  160000.00000      160000.00|  175000.00000      175000.00|  319224.00000      319224.00
      TRAFFIC CONTROL SIGNAL SYSTEM,          |                             |                             |
      INTERSECTION                            |                             |                             |
    0565 678.20                 475.000  LF   |       3.00000        1425.00|       5.00000        2375.00|       2.00000         950.00
      INTERCONNECTING CABLE                   |                             |                             |
    0570 678.23                 545.000  LF   |       4.75000        2588.75|       5.00000        2725.00|      14.00000        7630.00
      WIRED CONDUIT (1 1/2")(PVC)             |                             |                             |
    0575 678.23                 265.000  LF   |       5.00000        1325.00|       5.00000        1325.00|      14.70000        3895.50
      WIRED CONDUIT (2")(PVC)                 |                             |                             |
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                                                           RESULTS OF BIDS

         PROJECT(S): WINOOSKI NH 089-3(65)                                           CONTRACT ID   : 94A198

    =====================================================================================================================================
                                              |(   4  ) 12101191            |(   5   ) 12000589           |(   6  ) 11008052
                                              |MORRILL CONSTRUCTION INC.    |F. W. WHITCOMB CONSTRUCTION  |ENGINEERS CONSTRUCTION INC.
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0580 678.23                 125.000  LF   |       5.10000         637.50|       6.00000         750.00|      15.25000        1906.25
      WIRED CONDUIT (2 1/2")(PVC)             |                             |                             |
    0585 678.24                 325.000  LF   |       3.00000         975.00|       5.00000        1625.00|      11.08000        3601.00
      ELECTRICAL WIRING                       |                             |                             |
    0590 678.25                  12.000  EACH |    1400.00000       16800.00|    1500.00000       18000.00|     750.00000        9000.00
      PULL BOX, STANDARD                      |                             |                             |
    0595 678.26                   1.000  EACH |     400.00000         400.00|     500.00000         500.00|    1500.00000        1500.00
      JUNCTION BOX                            |                             |                             |
    0600 678.27                   1.000  EACH |    2200.00000        2200.00|    2200.00000        2200.00|    4200.00000        4200.00
      PULL BOX, DOUBLE                        |                             |                             |
    0605 678.30                 200.000  LF   |      25.00000        5000.00|      25.00000        5000.00|      92.50000       18500.00
      ELECTRICAL CONDUIT SLEEVE (8")(PVC)     |                             |                             |
    0610 690.50                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
      PRICE ADJUSTMENT, FUEL (N.A.B.I.)       |                             |                             |
    0615 900.608                 20.000  CY   |     150.00000        3000.00|      30.00000         600.00|     125.00000        2500.00
      SPECIAL PROVISION (CONTROLLED DENSITY   |                             |                             |
      (FLOWABLE) FILL)                        |                             |                             |
    0620 900.620                  1.000  EACH |    1500.00000        1500.00|    2500.00000        2500.00|   27770.00000       27770.00
      SPECIAL PROVISION (REMOVAL OF EXISTING  |                             |                             |
      TRAFFIC CONTROL                         |                             |                             |
    0625 900.675                 22.000  SY   |      65.00000        1430.00|      60.00000        1320.00|      75.00000        1650.00
      SPECIAL PROVISION (PORTLAND CEMENT      |                             |                             |
      CONCRETE ISLAND                         |                             |                             |
    0630 601.0815    AA1         90.000  LF   |                             |                             |
      18" RCP CLASS III                       |                             |                             |
    0635 601.2615    AA2         90.000  LF   |      50.00000        4500.00|     160.00000       14400.00|      26.28000        2365.20
      18" CPEP(SL)                            |                             |                             |
         SECTION TOTALS                       |           $     1,461,677.54|           $     1,535,511.72|           $     1,739,589.45
    ------------------------------------------+-----------------------------+-----------------------------+-------------------------------
         COMMON ITEMS TOTAL                   |           $     1,461,677.54|           $     1,535,511.72|           $     1,739,589.45
                                              |                             |                             |
         CONTRACT TOTALS (LOW COST)           |           $     1,461,677.54|           $     1,535,511.72|           $     1,739,589.45
    ====================================================================================================================================
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                                                           RESULTS OF BIDS

         PROJECT(S): WINOOSKI NH 089-3(65)                                           CONTRACT ID   : 94A198

    =====================================================================================================================================
                                              |(   7  ) 110108810610        |(   8   ) 110909070710       |(      )
                                              |S. D. IRELAND BROTHERS CORPO |J. P. SICARD,INC.            |
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    SECTION 0001   ROADWAY
                                              |                             |                             |
    0005 201.10                          LUMP |    5000.00000        5000.00|   35000.00000       35000.00|
      CLEARING AND GRUBBING, INCLUDING        |                             |                             |
      INDIVIDUAL TREES AND STUMPS             |                             |                             |
    0010 203.15                7250.000  CY   |      10.00000       72500.00|      20.00000      145000.00|
      COMMON EXCAVATION                       |                             |                             |
    0015 203.16                  55.000  CY   |      50.00000        2750.00|     100.00000        5500.00|
      SOLID ROCK EXCAVATION                   |                             |                             |
    0020 203.30                 300.000  CY   |      20.00000        6000.00|      20.00000        6000.00|
      EARTH BORROW                            |                             |                             |
    0025 203.31                2750.000  CY   |      25.00000       68750.00|      27.00000       74250.00|
      SAND BORROW                             |                             |                             |
    0030 203.32                  85.000  CY   |      25.00000        2125.00|      30.00000        2550.00|
      GRANULAR BORROW                         |                             |                             |
    0035 204.20                 550.000  CY   |      14.00000        7700.00|      20.00000       11000.00|
      TRENCH EXCAVATION OF EARTH              |                             |                             |
    0040 204.21                  25.000  CY   |      50.00000        1250.00|     200.00000        5000.00|
      TRENCH EXCAVATION OF ROCK               |                             |                             |
    0045 204.22                   1.000  CY   |      75.00000          75.00|      75.00000          75.00|
      TRENCH EXCAVATION OF EARTH, EXPLORATORY |                             |                             |
      (N.A.B.I.)                              |                             |                             |
    0050 204.30                  60.000  CY   |      35.00000        2100.00|      45.00000        2700.00|
      GRANULAR BACKFILL FOR STRUCTURES        |                             |                             |
    0055 210.10                3900.000  SY   |       8.00000       31200.00|      20.00000       78000.00|
      COLD PLANING, BITUMINOUS PAVEMENT       |                             |                             |
    0060 213.10                 105.000  LF   |     107.00000       11235.00|       5.00000         525.00|
      MILLED RUMBLE STRIPS                    |                             |                             |
    0065 301.35                3500.000  CY   |      32.00000      112000.00|      32.00000      112000.00|
      SUBBASE OF DENSE GRADED CRUSHED STONE   |                             |                             |
    0070 404.65                  28.000  CWT  |      85.00000        2380.00|     100.00000        2800.00|
      EMULSIFIED ASPHALT                      |                             |                             |
    0075 406.25                 200.000  TON  |     150.00000       30000.00|     120.00000       24000.00|
      BITUMINOUS CONCRETE PAVEMENT            |                             |                             |
    0080 406.50                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|
      PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B |                             |                             |
      I.)                                     |                             |                             |
    0085 490.30                2000.000  TON  |     150.00000      300000.00|     120.00000      240000.00|
      SUPERPAVE BITUMINOUS CONCRETE PAVEMENT  |                             |                             |
    0090 490.31                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|
      AIR VOIDS PAY ADJUSTMENT (N.A.B.I.)     |                             |                             |
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                                                           RESULTS OF BIDS

         PROJECT(S): WINOOSKI NH 089-3(65)                                           CONTRACT ID   : 94A198

    =====================================================================================================================================
                                              |(   7  ) 110108810610        |(   8   ) 110909070710       |(      )
                                              |S. D. IRELAND BROTHERS CORPO |J. P. SICARD,INC.            |
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0095 490.32                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|
      MAT DENSITY PAY ADJUSTMENT (N.A.B.I.)   |                             |                             |
    0100 601.0415                 4.000  LF   |     100.00000         400.00|     127.00000         508.00|
      18" PCCSP .064 (2-2/3 X 1/2)            |                             |                             |
    0105 604.20                   3.000  EACH |    3000.00000        9000.00|    3500.00000       10500.00|
      PRECAST REINFORCED CONCRETE CATCH BASIN |                             |                             |
      WITH CAST IRON GRATE                    |                             |                             |
    0110 604.40                   3.000  EACH |     500.00000        1500.00|    1000.00000        3000.00|
      CHANGING ELEVATION OF DROP INLETS,      |                             |                             |
      CATCH BASINS, OR MANHOLES               |                             |                             |
    0115 604.412                  3.000  EACH |    1350.00000        4050.00|    2000.00000        6000.00|
      REHAB. DROP INLETS, CATCH BASINS, OR    |                             |                             |
      MANHOLES, CLASS I                       |                             |                             |
    0120 604.418                  1.000  EACH |    1650.00000        1650.00|    3500.00000        3500.00|
      REHAB. DROP INLETS, CATCH BASINS, OR    |                             |                             |
      MANHOLES, CLASS III                     |                             |                             |
    0125 604.42                   4.000  EACH |     500.00000        2000.00|    1000.00000        4000.00|
      CHANGING ELEVATION OF SEWER MANHOLES    |                             |                             |
    0130 605.11                 900.000  LF   |      38.00000       34200.00|      30.00000       27000.00|
      8 INCH UNDERDRAIN PIPE                  |                             |                             |
    0135 605.21                 220.000  LF   |      28.00000        6160.00|      30.00000        6600.00|
      8 INCH UNDERDRAIN CARRIER PIPE          |                             |                             |
    0140 605.95                   8.000  EACH |     150.00000        1200.00|     260.00000        2080.00|
      UNDERDRAIN FLUSHING BASIN               |                             |                             |
    0145 609.10                 700.000  MGAL |      10.00000        7000.00|      12.00000        8400.00|
      DUST CONTROL WITH WATER                 |                             |                             |
    0150 609.15                   7.000  TON  |     750.00000        5250.00|     900.00000        6300.00|
      DUST AND ICE CONTROL WITH CALCIUM       |                             |                             |
      CHLORIDE                                |                             |                             |
    0155 613.10                  20.000  CY   |      45.00000         900.00|      50.00000        1000.00|
      STONE FILL, TYPE I                      |                             |                             |
    0160 613.11                 120.000  CY   |      45.00000        5400.00|      50.00000        6000.00|
      STONE FILL, TYPE II                     |                             |                             |
    0165 616.21                 500.000  LF   |      35.00000       17500.00|      30.00000       15000.00|
      VERTICAL GRANITE CURB                   |                             |                             |
    0170 616.40                 410.000  LF   |      28.00000       11480.00|      35.00000       14350.00|
      REMOVING AND RESETTING CURB             |                             |                             |
    0175 616.41                 700.000  LF   |      10.00000        7000.00|       7.00000        4900.00|
      REMOVAL OF EXISTING CURB                |                             |                             |
    0180 618.10                 360.000  SY   |      50.00000       18000.00|      73.00000       26280.00|
      PORTLAND CEMENT CONCRETE SIDEWALK, 5    |                             |                             |
      INCH                                    |                             |                             |
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                                                           RESULTS OF BIDS

         PROJECT(S): WINOOSKI NH 089-3(65)                                           CONTRACT ID   : 94A198

    =====================================================================================================================================
                                              |(   7  ) 110108810610        |(   8   ) 110909070710       |(      )
                                              |S. D. IRELAND BROTHERS CORPO |J. P. SICARD,INC.            |
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0185 618.30                 150.000  SF   |      35.00000        5250.00|      90.00000       13500.00|
      DETECTABLE WARNING SURFACE              |                             |                             |
    0190 619.17                  11.000  EACH |      50.00000         550.00|      40.00000         440.00|
      YIELDING MARKER POSTS                   |                             |                             |
    0195 620.55                  30.000  LF   |      10.00000         300.00|       4.00000         120.00|
      REMOVAL OF EXISTING FENCE               |                             |                             |
    0200 621.56                   4.000  EACH |    2500.00000       10000.00|    2400.00000        9600.00|
      ENERGY ABSORPTION ATTENUATOR            |                             |                             |
    0205 621.90                1400.000  LF   |      15.00000       21000.00|      40.00000       56000.00|
      TEMPORARY TRAFFIC BARRIER               |                             |                             |
    0210 621.95                1850.000  LF   |      10.00000       18500.00|      12.00000       22200.00|
      REMOVE AND RESET TEMPORARY TRAFFIC      |                             |                             |
      BARRIER                                 |                             |                             |
    0215 629.20                   2.000  EACH |     150.00000         300.00|     160.00000         320.00|
      ADJUST ELEVATION OF VALVE BOX           |                             |                             |
    0220 630.10                1000.000  HR   |      50.00000       50000.00|      85.00000       85000.00|
      UNIFORMED TRAFFIC OFFICERS              |                             |                             |
    0225 630.15                 800.000  HR   |      25.00000       20000.00|      27.00000       21600.00|
      FLAGGERS                                |                             |                             |
    0230 631.10                          LUMP |   20000.00000       20000.00|   15000.00000       15000.00|
      FIELD OFFICE, ENGINEERS                 |                             |                             |
    0235 631.16                          LUMP |    1000.00000        1000.00|     700.00000         700.00|
      TESTING EQUIPMENT, CONCRETE             |                             |                             |
    0240 631.17                          LUMP |     500.00000         500.00|     700.00000         700.00|
      TESTING EQUIPMENT, BITUMINOUS           |                             |                             |
    0245 631.25                   1.000  LU   |    3000.00000        3000.00|    3000.00000        3000.00|
      FIELD OFFICE TELEPHONE (N.A.B.I.)       |                             |                             |
    0250 634.10                 520.000  HR   |      10.00000        5200.00|      10.00000        5200.00|
      EMPLOYEE TRAINEESHIP                    |                             |                             |
    0255 635.11                          LUMP |  150000.00000      150000.00|  200000.00000      200000.00|
      MOBILIZATION/DEMOBILIZATION             |                             |                             |
    0260 641.10                          LUMP |  150000.00000      150000.00|  300000.00000      300000.00|
      TRAFFIC CONTROL                         |                             |                             |
    0265 641.12                          LUMP |   15000.00000       15000.00|   10000.00000       10000.00|
      PUBLIC RELATIONS OFFICER                |                             |                             |
    0270 641.15                   4.000  EACH |   12000.00000       48000.00|   12500.00000       50000.00|
      PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             |
    0275 646.401               1595.000  LF   |       2.30000        3668.50|       2.20000        3509.00|
      DURABLE 4 INCH WHITE LINE, TYPE I TAPE  |                             |                             |
    0280 646.411                718.000  LF   |       2.30000        1651.40|       2.20000        1579.60|
      DURABLE 4 INCH YELLOW LINE, TYPE I TAPE |                             |                             |
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                                                           RESULTS OF BIDS

         PROJECT(S): WINOOSKI NH 089-3(65)                                           CONTRACT ID   : 94A198

    =====================================================================================================================================
                                              |(   7  ) 110108810610        |(   8   ) 110909070710       |(      )
                                              |S. D. IRELAND BROTHERS CORPO |J. P. SICARD,INC.            |
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0285 646.421               1205.000  LF   |       3.50000        4217.50|       3.30000        3976.50|
      DURABLE 6 INCH WHITE LINE, TYPE I TAPE  |                             |                             |
    0290 646.427                150.000  LF   |      11.50000        1725.00|      11.00000        1650.00|
      DURABLE 6 INCH WHITE LINE, RECESSED     |                             |                             |
      TYPE I TAPE                             |                             |                             |
    0295 646.431                799.000  LF   |       3.50000        2796.50|       3.30000        2636.70|
      DURABLE 6 INCH YELLOW LINE, TYPE I TAPE |                             |                             |
    0300 646.437                150.000  LF   |      11.50000        1725.00|      11.00000        1650.00|
      DURABLE 6 INCH YELLOW LINE, RECESSED    |                             |                             |
      TYPE I TAPE                             |                             |                             |
    0305 646.441                108.000  LF   |       4.60000         496.80|       4.40000         475.20|
      DURABLE 8 INCH WHITE LINE, TYPE I TAPE  |                             |                             |
    0310 646.451                193.000  LF   |       4.60000         887.80|       4.40000         849.20|
      DURABLE 8 INCH YELLOW LINE, TYPE I TAPE |                             |                             |
    0315 646.461                281.000  LF   |       6.90000        1938.90|       6.60000        1854.60|
      DURABLE 12 INCH WHITE LINE, TYPE I TAPE |                             |                             |
    0320 646.481                211.000  LF   |      11.50000        2426.50|      11.00000        2321.00|
      DURABLE 24 INCH STOP BAR, TYPE I TAPE   |                             |                             |
    0325 646.491                 50.000  EACH |     115.00000        5750.00|     110.00000        5500.00|
      DURABLE LETTER OR SYMBOL, TYPE I TAPE   |                             |                             |
    0330 646.501                200.000  LF   |      17.25000        3450.00|      17.00000        3400.00|
      DURABLE CROSSWALK MARKING, TYPE I TAPE  |                             |                             |
    0335 646.600               6815.000  LF   |       0.08000         545.20|       0.16000        1090.40|
      TEMPORARY 4 INCH WHITE LINE             |                             |                             |
    0340 646.610               4786.000  LF   |       0.08000         382.88|       0.17000         813.62|
      TEMPORARY 4 INCH YELLOW LINE            |                             |                             |
    0345 646.620               2710.000  LF   |       0.10000         271.00|       0.14000         379.40|
      TEMPORARY 6 INCH WHITE LINE             |                             |                             |
    0350 646.630               1898.000  LF   |       0.10000         189.80|       0.13000         246.74|
      TEMPORARY 6 INCH YELLOW LINE            |                             |                             |
    0355 646.640                216.000  LF   |       1.15000         248.40|       1.25000         270.00|
      TEMPORARY 8 INCH WHITE LINE             |                             |                             |
    0360 646.650                386.000  LF   |       1.15000         443.90|       1.25000         482.50|
      TEMPORARY 8 INCH YELLOW LINE            |                             |                             |
    0365 646.660                562.000  LF   |       1.15000         646.30|       1.25000         702.50|
      TEMPORARY 12 INCH WHITE LINE            |                             |                             |
    0370 646.680                422.000  LF   |       1.15000         485.30|       1.25000         527.50|
      TEMPORARY 24 INCH STOP BAR              |                             |                             |
    0375 646.690                100.000  EACH |      11.50000        1150.00|      12.00000        1200.00|
      TEMPORARY LETTER OR SYMBOL              |                             |                             |
    0380 646.700                478.000  LF   |       5.75000        2748.50|       6.00000        2868.00|
      TEMPORARY CROSSWALK MARKING             |                             |                             |
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         PROJECT(S): WINOOSKI NH 089-3(65)                                           CONTRACT ID   : 94A198

    =====================================================================================================================================
                                              |(   7  ) 110108810610        |(   8   ) 110909070710       |(      )
                                              |S. D. IRELAND BROTHERS CORPO |J. P. SICARD,INC.            |
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0385 646.81                 300.000  LF   |       3.50000        1050.00|       4.00000        1200.00|
      PAINTED CURB                            |                             |                             |
    0390 646.85                 300.000  SF   |       3.50000        1050.00|       4.00000        1200.00|
      REMOVAL OF EXISTING PAVEMENT MARKINGS   |                             |                             |
    0395 649.31                 330.000  SY   |       3.00000         990.00|       4.00000        1320.00|
      GEOTEXTILE UNDER STONE FILL             |                             |                             |
    0400 649.41                 900.000  SY   |       4.00000        3600.00|       4.00000        3600.00|
      GEOTEXTILE FOR UNDERDRAIN TRENCH LINING |                             |                             |
    0405 649.51                  15.000  SY   |       5.00000          75.00|       4.00000          60.00|
      GEOTEXTILE FOR SILT FENCE               |                             |                             |
    0410 651.15                  45.000  LB   |      10.00000         450.00|      15.00000         675.00|
      SEED                                    |                             |                             |
    0415 651.17                  45.000  LB   |      10.00000         450.00|       5.00000         225.00|
      SEED, WINTER RYE                        |                             |                             |
    0420 651.18                 275.000  LB   |       2.75000         756.25|       9.00000        2475.00|
      FERTILIZER                              |                             |                             |
    0425 651.20                   1.500  TON  |     700.00000        1050.00|     600.00000         900.00|
      AGRICULTURAL LIMESTONE                  |                             |                             |
    0430 651.25                   1.500  TON  |     700.00000        1050.00|     600.00000         900.00|
      HAY MULCH                               |                             |                             |
    0435 651.35                 300.000  CY   |      50.00000       15000.00|      40.00000       12000.00|
      TOPSOIL                                 |                             |                             |
    0440 652.10                          LUMP |    3000.00000        3000.00|    5000.00000        5000.00|
      EPSC PLAN                               |                             |                             |
    0445 652.20                 200.000  HR   |       1.00000         200.00|      20.00000        4000.00|
      MONITORING EPSC PLAN                    |                             |                             |
    0450 652.30                   1.000  LU   |    5000.00000        5000.00|    5000.00000        5000.00|
      MAINTENANCE OF EPSC PLAN (N.A.B.I.)     |                             |                             |
    0455 653.20                 200.000  SY   |       2.00000         400.00|       3.00000         600.00|
      TEMPORARY EROSION MATTING               |                             |                             |
    0460 653.21                 850.000  SY   |       5.00000        4250.00|      10.00000        8500.00|
      PERMANENT EROSION MATTING               |                             |                             |
    0465 653.25                  40.000  CY   |      75.00000        3000.00|      75.00000        3000.00|
      TEMPORARY STONE CHECK DAM, TYPE I       |                             |                             |
    0470 653.35                  50.000  CY   |      45.00000        2250.00|      75.00000        3750.00|
      VEHICLE TRACKING PAD                    |                             |                             |
    0475 653.40                  12.000  EACH |     175.00000        2100.00|     400.00000        4800.00|
      INLET PROTECTION DEVICE, TYPE I (FILTER |                             |                             |
      FABRIC)                                 |                             |                             |
    0480 653.40                   2.000  EACH |     175.00000         350.00|     250.00000         500.00|
      INLET PROTECTION DEVICE, TYPE I (STAKED |                             |                             |
      FABRIC)                                 |                             |                             |
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         PROJECT(S): WINOOSKI NH 089-3(65)                                           CONTRACT ID   : 94A198

    =====================================================================================================================================
                                              |(   7  ) 110108810610        |(   8   ) 110909070710       |(      )
                                              |S. D. IRELAND BROTHERS CORPO |J. P. SICARD,INC.            |
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0485 653.50                 230.000  LF   |       2.00000         460.00|       3.00000         690.00|
      BARRIER FENCE                           |                             |                             |
    0490 653.55                1680.000  LF   |       1.50000        2520.00|       3.00000        5040.00|
      PROJECT DEMARCATION FENCE               |                             |                             |
    0495 656.30                   2.000  EACH |     450.00000         900.00|     500.00000        1000.00|
      DECIDUOUS TREES (ACER X FREMANII "      |                             |                             |
      AUTUMN BLAZE")                          |                             |                             |
    0500 656.35                   8.000  EACH |      57.50000         460.00|     125.00000        1000.00|
      DECIDUOUS SHRUBS (TAXUS X MEDEA         |                             |                             |
      DENSIFORMIS)(18"-24"                    |                             |                             |
    0505 656.65                   4.000  MGAL |     100.00000         400.00|     500.00000        2000.00|
      LANDSCAPE WATERING                      |                             |                             |
    0510 656.80                   3.000  CY   |      60.00000         180.00|     125.00000         375.00|
      LANDSCAPE BACKFILL, TRUCK MEASUREMENT   |                             |                             |
    0515 656.85                          LUMP |    1500.00000        1500.00|    2700.00000        2700.00|
      TREE PROTECTION                         |                             |                             |
    0520 675.20                 143.820  SF   |      13.00000        1869.66|      15.00000        2157.30|
      TRAFFIC SIGNS, TYPE A                   |                             |                             |
    0525 675.21                 297.000  SF   |      23.00000        6831.00|      19.00000        5643.00|
      TRAFFIC SIGNS, TYPE B                   |                             |                             |
    0530 675.341                432.750  LF   |      11.50000        4976.63|      10.00000        4327.50|
      SQUARE TUBE SIGN POST AND ANCHOR        |                             |                             |
    0535 675.50                  55.000  EACH |      15.00000         825.00|      13.00000         715.00|
      REMOVING SIGNS                          |                             |                             |
    0540 675.60                  23.000  EACH |      23.00000         529.00|      18.00000         414.00|
      ERECTING SALVAGED SIGNS                 |                             |                             |
    0545 676.10                  20.000  EACH |      52.00000        1040.00|      45.00000         900.00|
      DELINEATOR WITH STEEL POST              |                             |                             |
    0550 676.12                  17.000  EACH |      10.00000         170.00|       3.00000          51.00|
      REMOVAL OF EXISTING DELINEATOR          |                             |                             |
    0555 677.13                   1.000  EACH |  100000.00000      100000.00|  150000.00000      150000.00|
      OVERHEAD TRAFFIC SIGN SUPPORT,          |                             |                             |
      MULTI-SUPPORT                           |                             |                             |
    0560 678.15                   1.000  EACH |  180000.00000      180000.00|  173000.00000      173000.00|
      TRAFFIC CONTROL SIGNAL SYSTEM,          |                             |                             |
      INTERSECTION                            |                             |                             |
    0565 678.20                 475.000  LF   |       3.50000        1662.50|       3.30000        1567.50|
      INTERCONNECTING CABLE                   |                             |                             |
    0570 678.23                 545.000  LF   |       5.50000        2997.50|       5.50000        2997.50|
      WIRED CONDUIT (1 1/2")(PVC)             |                             |                             |
    0575 678.23                 265.000  LF   |       6.00000        1590.00|       6.00000        1590.00|
      WIRED CONDUIT (2")(PVC)                 |                             |                             |
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         PROJECT(S): WINOOSKI NH 089-3(65)                                           CONTRACT ID   : 94A198

    =====================================================================================================================================
                                              |(   7  ) 110108810610        |(   8   ) 110909070710       |(      )
                                              |S. D. IRELAND BROTHERS CORPO |J. P. SICARD,INC.            |
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0580 678.23                 125.000  LF   |       6.50000         812.50|       8.00000        1000.00|
      WIRED CONDUIT (2 1/2")(PVC)             |                             |                             |
    0585 678.24                 325.000  LF   |       3.50000        1137.50|       4.00000        1300.00|
      ELECTRICAL WIRING                       |                             |                             |
    0590 678.25                  12.000  EACH |    1600.00000       19200.00|    1600.00000       19200.00|
      PULL BOX, STANDARD                      |                             |                             |
    0595 678.26                   1.000  EACH |     500.00000         500.00|     500.00000         500.00|
      JUNCTION BOX                            |                             |                             |
    0600 678.27                   1.000  EACH |    2500.00000        2500.00|    2420.00000        2420.00|
      PULL BOX, DOUBLE                        |                             |                             |
    0605 678.30                 200.000  LF   |      25.00000        5000.00|      23.08000        4616.00|
      ELECTRICAL CONDUIT SLEEVE (8")(PVC)     |                             |                             |
    0610 690.50                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|
      PRICE ADJUSTMENT, FUEL (N.A.B.I.)       |                             |                             |
    0615 900.608                 20.000  CY   |     300.00000        6000.00|     200.00000        4000.00|
      SPECIAL PROVISION (CONTROLLED DENSITY   |                             |                             |
      (FLOWABLE) FILL)                        |                             |                             |
    0620 900.620                  1.000  EACH |    2000.00000        2000.00|    1700.00000        1700.00|
      SPECIAL PROVISION (REMOVAL OF EXISTING  |                             |                             |
      TRAFFIC CONTROL                         |                             |                             |
    0625 900.675                 22.000  SY   |      75.00000        1650.00|     150.00000        3300.00|
      SPECIAL PROVISION (PORTLAND CEMENT      |                             |                             |
      CONCRETE ISLAND                         |                             |                             |
    0630 601.0815    AA1         90.000  LF   |                             |                             |
      18" RCP CLASS III                       |                             |                             |
    0635 601.2615    AA2         90.000  LF   |      75.00000        6750.00|      35.00000        3150.00|
      18" CPEP(SL)                            |                             |                             |
         SECTION TOTALS                       |           $     1,744,736.72|           $     2,178,243.26|           $
    ------------------------------------------+-----------------------------+-----------------------------+-------------------------------
         COMMON ITEMS TOTAL                   |           $     1,744,736.72|           $     2,178,243.26|           $
                                              |                             |                             |
         CONTRACT TOTALS (LOW COST)           |           $     1,744,736.72|           $     2,178,243.26|           $
    ====================================================================================================================================


