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         PROJECT(S): BARRE FEGC F 026-1(34)C/2                                       CONTRACT ID   : 85B010
                                                                                     CALL ORDER    : 001
                                                                                     CONTRACT TIME : 06/28/13  COMPLETION DATE

         CONTRACT DESCRIPTION :                                                          TOWN(S)   : BARRE CITY
         BARRE CITY FEGC F 026-1 (34) C/2: BEGINNING AT A POINT ON
         U.S. RTE. 302 IN THE CITY OF BARRE APPROXIMATELY 90 FEET                        COUNTY    : WASHINGTON
         WESTERLY OF THE INTERSECTION OF VT. ROUTE 62 AND NORTH MAIN                     DISTRICT  : D06
         STREET AND EXTENDING EASTERLY APPROXIMATELY 0.485 MILES.

         WORK TO BE PERFORMED UNDER THIS PROJECT CONSISTS OF
         PAVEMENT, NEW SUBBASE, DRAINAGE, SEWER AND WATER,
         SIGNALIZATION, LIGHTING, SIDEWALKS, SIGNS, PAVEMENT
         MARKINGS, LANDSCAPING, AND OTHER RELATED ROADWAY ITEMS.

      -------------------------------------------------------------------------------------------------------------------------------
                                                                                                             TOTAL         % OVER
      RANK     VENDOR NO./NAME                                                                               BID           LOW BID
      -------------------------------------------------------------------------------------------------------------------------------
       1   125008460010   LUCK BROTHERS, INC.                                                        $ 10,615,573.45     100.0000%
       2   12050564       GEORGE R CAIRNS & SONS, INC.                                               $ 11,147,015.05     105.0062%
       3   11008644       J. A. MCDONALD,INC.                                                        $ 11,890,415.50     112.0092%
       4   115009280610   PIKE INDUSTRIES, INCORPORATED                                              $ 14,367,692.00     135.3454%
    =====================================================================================================================================
                                              |(   1  ) 125008460010        |(   2  ) 12050564            |(   3  ) 11008644
                                              |LUCK BROTHERS, INC.          |GEORGE R. CAIRNS & SONS, INC |J. A. MCDONALD INC.
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    SECTION 0001   ROADWAY
                                              |                             |                             |
    0005 201.10                          LUMP |    3818.67000        3818.67|  107000.00000      107000.00|   55000.00000       55000.00
      CLEARING AND GRUBBING, INCLUDING        |                             |                             |
      INDIVIDUAL TREES AND STUMPS             |                             |                             |
    0010 201.15                  13.000  EACH |     477.33000        6205.29|    1180.00000       15340.00|     200.00000        2600.00
      REMOVING MEDIUM TREES                   |                             |                             |
    0015 201.16                   1.000  EACH |    1909.33000        1909.33|    2195.00000        2195.00|    1100.00000        1100.00
      REMOVING LARGE TREES                    |                             |                             |
    0020 201.20                   1.000  EACH |     221.34000         221.34|     410.00000         410.00|     200.00000         200.00
      REMOVING MEDIUM STUMPS                  |                             |                             |
    0025 203.15               27950.000  CY   |      16.67000      465926.50|      12.25000      342387.50|      12.00000      335400.00
      COMMON EXCAVATION                       |                             |                             |
    0030 203.16                 700.000  CY   |      20.92000       14644.00|      35.00000       24500.00|      13.00000        9100.00
      SOLID ROCK EXCAVATION                   |                             |                             |
    0035 203.28                 635.000  CY   |      20.17000       12807.95|      13.80000        8763.00|      12.00000        7620.00
      EXCAVATION OF SURFACES AND PAVEMENTS    |                             |                             |
    0040 203.31                8000.000  CY   |      16.41000      131280.00|      22.00000      176000.00|      19.00000      152000.00
      SAND BORROW                             |                             |                             |
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         PROJECT(S): BARRE FEGC F 026-1(34)C/2                                       CONTRACT ID   : 85B010

    =====================================================================================================================================
                                              |(   1  ) 125008460010        |(   2   ) 12050564           |(   3  ) 11008644
                                              |LUCK BROTHERS, INC.          |GEORGE R. CAIRNS & SONS, INC |J. A. MCDONALD INC.
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0045 203.32                 500.000  CY   |      20.20000       10100.00|      26.85000       13425.00|      25.00000       12500.00
      GRANULAR BORROW                         |                             |                             |
    0050 204.20                3800.000  CY   |      59.87000      227506.00|      22.90000       87020.00|      16.00000       60800.00
      TRENCH EXCAVATION OF EARTH              |                             |                             |
    0055 204.21                 250.000  CY   |      50.03000       12507.50|     110.00000       27500.00|      85.00000       21250.00
      TRENCH EXCAVATION OF ROCK               |                             |                             |
    0060 204.22                1200.000  CY   |      57.00000       68400.00|      57.00000       68400.00|      57.00000       68400.00
      TRENCH EXCAVATION OF EARTH, EXPLORATORY |                             |                             |
      (N.A.B.I.)                              |                             |                             |
    0065 204.30                2000.000  CY   |      22.91000       45820.00|      45.00000       90000.00|      33.00000       66000.00
      GRANULAR BACKFILL FOR STRUCTURES        |                             |                             |
    0070 210.10               38400.000  SY   |       2.25000       86400.00|       2.90000      111360.00|       3.00000      115200.00
      COLD PLANING, BITUMINOUS PAVEMENT       |                             |                             |
    0075 301.26                1850.000  CY   |      43.24000       79994.00|      29.50000       54575.00|      55.00000      101750.00
      SUBBASE OF CRUSHED GRAVEL, FINE GRADED  |                             |                             |
    0080 301.35               10800.000  CY   |      36.50000      394200.00|      27.70000      299160.00|      40.00000      432000.00
      SUBBASE OF DENSE GRADED CRUSHED STONE   |                             |                             |
    0085 404.65                 115.000  CWT  |     122.70000       14110.50|      55.50000        6382.50|      49.00000        5635.00
      EMULSIFIED ASPHALT                      |                             |                             |
    0090 406.25                1460.000  TON  |     110.33000      161081.80|      87.70000      128042.00|      85.00000      124100.00
      BITUMINOUS CONCRETE PAVEMENT            |                             |                             |
    0095 406.50                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
      PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B |                             |                             |
      I.)                                     |                             |                             |
    0100 490.30               12900.000  TON  |      83.61000     1078569.00|      83.25000     1073925.00|      82.00000     1057800.00
      SUPERPAVE BITUMINOUS CONCRETE PAVEMENT  |                             |                             |
    0105 490.31                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
      AIR VOIDS PAY ADJUSTMENT (N.A.B.I.)     |                             |                             |
    0110 490.32                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
      MAT DENSITY PAY ADJUSTMENT (N.A.B.I.)   |                             |                             |
    0115 507.15                 150.000  LB   |       2.86000         429.00|       3.15000         472.50|       2.50000         375.00
      REINFORCING STEEL                       |                             |                             |
    0120 507.16                  20.000  LF   |      37.98000         759.60|      51.00000        1020.00|      35.00000         700.00
      DRILLING AND GROUTING DOWELS            |                             |                             |
    0125 525.11                  70.000  LF   |      49.81000        3486.70|      50.00000        3500.00|      45.00000        3150.00
      RESETTING RAILING                       |                             |                             |
    0130 541.22                   5.000  CY   |    1010.38000        5051.90|     911.00000        4555.00|    1100.00000        5500.00
      CONCRETE, CLASS A                       |                             |                             |
    0135 541.25                   2.000  CY   |    1254.86000        2509.72|     790.00000        1580.00|     950.00000        1900.00
      CONCRETE, CLASS B                       |                             |                             |
    0140 601.2605                40.000  LF   |      23.61000         944.40|      14.95000         598.00|      50.00000        2000.00
      12" CPEP(SL)                            |                             |                             |
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         PROJECT(S): BARRE FEGC F 026-1(34)C/2                                       CONTRACT ID   : 85B010

    =====================================================================================================================================
                                              |(   1  ) 125008460010        |(   2   ) 12050564           |(   3  ) 11008644
                                              |LUCK BROTHERS, INC.          |GEORGE R. CAIRNS & SONS, INC |J. A. MCDONALD INC.
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0145 601.2615              2600.000  LF   |      25.70000       66820.00|      23.40000       60840.00|      65.00000      169000.00
      18" CPEP(SL)                            |                             |                             |
    0150 601.2620              1430.000  LF   |      34.92000       49935.60|      32.00000       45760.00|      70.00000      100100.00
      24" CPEP(SL)                            |                             |                             |
    0155 601.2625              1125.000  LF   |      45.64000       51345.00|      45.00000       50625.00|      92.00000      103500.00
      30" CPEP(SL)                            |                             |                             |
    0160 601.2630               400.000  LF   |      61.47000       24588.00|      56.70000       22680.00|     101.00000       40400.00
      36" CPEP(SL)                            |                             |                             |
    0165 601.99                 100.000  LF   |      34.95000        3495.00|      28.25000        2825.00|      27.00000        2700.00
      RE-LAYING PIPE CULVERTS (18")           |                             |                             |
    0170 601.99                 100.000  LF   |      41.92000        4192.00|      29.70000        2970.00|      30.00000        3000.00
      RE-LAYING PIPE CULVERTS (24")           |                             |                             |
    0175 601.995               1200.000  LF   |       1.66000        1992.00|       6.70000        8040.00|       7.00000        8400.00
      CLEANING CULV. PIPE, IN-PLACE [0 TO 24  |                             |                             |
      IN., INCL.]                             |                             |                             |
    0180 604.18                  67.000  EACH |    2397.39000      160625.13|    1660.00000      111220.00|    2600.00000      174200.00
      PRECAST REINFORCED CONCRETE DROP INLET  |                             |                             |
      WITH CAST IRON GRATE                    |                             |                             |
    0185 604.20                  12.000  EACH |    3732.72000       44792.64|    2715.00000       32580.00|    4000.00000       48000.00
      PRECAST REINFORCED CONCRETE CATCH BASIN |                             |                             |
      WITH CAST IRON GRATE                    |                             |                             |
    0190 604.21                  13.000  EACH |    2938.58000       38201.54|    2560.00000       33280.00|    3900.00000       50700.00
      PRECAST REINFORCED CONCRETE MANHOLE     |                             |                             |
      WITH CAST IRON COVER                    |                             |                             |
    0195 604.40                 126.000  EACH |     332.55000       41901.30|     540.00000       68040.00|     520.00000       65520.00
      CHANGING ELEVATION OF DROP INLETS,      |                             |                             |
      CATCH BASINS, OR MANHOLES               |                             |                             |
    0200 604.412                  2.000  EACH |    1332.64000        2665.28|    1200.00000        2400.00|     950.00000        1900.00
      REHAB. DROP INLETS, CATCH BASINS, OR    |                             |                             |
      MANHOLES, CLASS I                       |                             |                             |
    0205 604.415                  2.000  EACH |    2019.13000        4038.26|    1320.00000        2640.00|    1200.00000        2400.00
      REHAB. DROP INLETS, CATCH BASINS, OR    |                             |                             |
      MANHOLES, CLASS II                      |                             |                             |
    0210 604.42                  34.000  EACH |     282.99000        9621.66|     540.00000       18360.00|     500.00000       17000.00
      CHANGING ELEVATION OF SEWER MANHOLES    |                             |                             |
    0215 604.47                  11.000  EACH |     256.58000        2822.38|     670.00000        7370.00|     940.00000       10340.00
      CAST IRON GRATE WITH FRAME, TYPE D      |                             |                             |
    0220 604.55                   2.000  EACH |     256.58000         513.16|     678.00000        1356.00|     850.00000        1700.00
      CAST IRON COVER WITH FRAME              |                             |                             |
    0225 608.25                 100.000  HR   |     112.85000       11285.00|     140.00000       14000.00|      75.00000        7500.00
      ALL PURPOSE EXCAVATOR RENTAL, TYPE I    |                             |                             |
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         PROJECT(S): BARRE FEGC F 026-1(34)C/2                                       CONTRACT ID   : 85B010

    =====================================================================================================================================
                                              |(   1  ) 125008460010        |(   2   ) 12050564           |(   3  ) 11008644
                                              |LUCK BROTHERS, INC.          |GEORGE R. CAIRNS & SONS, INC |J. A. MCDONALD INC.
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0230 608.31                 120.000  HR   |      95.09000       11410.80|     100.00000       12000.00|      82.00000        9840.00
      POWER BROOM RENTAL, TYPE II             |                             |                             |
    0235 608.37                 100.000  HR   |      75.28000        7528.00|      83.25000        8325.00|      70.00000        7000.00
      TRUCK RENTAL                            |                             |                             |
    0240 609.10                1100.000  MGAL |       1.29000        1419.00|      46.00000       50600.00|       1.00000        1100.00
      DUST CONTROL WITH WATER                 |                             |                             |
    0245 609.15                  20.000  TON  |     662.00000       13240.00|     860.00000       17200.00|     950.00000       19000.00
      DUST AND ICE CONTROL WITH CALCIUM       |                             |                             |
      CHLORIDE                                |                             |                             |
    0250 613.10                  85.000  CY   |      70.08000        5956.80|      36.95000        3140.75|      44.00000        3740.00
      STONE FILL, TYPE I                      |                             |                             |
    0255 613.12                   5.000  CY   |      70.27000         351.35|      36.95000         184.75|      67.00000         335.00
      STONE FILL, TYPE III                    |                             |                             |
    0260 616.21                8150.000  LF   |      30.78000      250857.00|      24.30000      198045.00|      21.00000      171150.00
      VERTICAL GRANITE CURB                   |                             |                             |
    0265 616.28                 250.000  LF   |      20.22000        5055.00|      31.50000        7875.00|      20.00000        5000.00
      CAST-IN-PLACE CONCRETE CURB, TYPE B     |                             |                             |
    0270 616.40                  15.000  LF   |      16.60000         249.00|      18.30000         274.50|      10.00000         150.00
      REMOVING AND RESETTING CURB             |                             |                             |
    0275 616.41                 100.000  LF   |       6.93000         693.00|       6.50000         650.00|       4.00000         400.00
      REMOVAL OF EXISTING CURB                |                             |                             |
    0280 618.15                  60.000  TON  |     177.27000       10636.20|     277.00000       16620.00|     251.00000       15060.00
      BITUMINOUS CONCRETE SIDEWALK            |                             |                             |
    0285 618.30                 460.000  SF   |      44.27000       20364.20|      43.00000       19780.00|      40.00000       18400.00
      DETECTABLE WARNING SURFACE              |                             |                             |
    0290 619.14                   4.000  EACH |     160.47000         641.88|     160.00000         640.00|     150.00000         600.00
      BOLLARDS                                |                             |                             |
    0295 619.17                   3.000  EACH |      27.67000          83.01|      27.75000          83.25|      26.00000          78.00
      YIELDING MARKER POSTS                   |                             |                             |
    0300 620.11                  50.000  LF   |      12.17000         608.50|      12.00000         600.00|      12.00000         600.00
      CHAIN-LINK FENCE, 4 FEET                |                             |                             |
    0305 620.13                 755.000  LF   |      19.92000       15039.60|      20.00000       15100.00|      19.00000       14345.00
      CHAIN-LINK FENCE, 8 FEET                |                             |                             |
    0310 620.17                  18.000  LF   |      64.18000        1155.24|      65.00000        1170.00|      60.00000        1080.00
      GATE FOR CHAIN-LINK FENCE, 8 FEET       |                             |                             |
    0315 620.20                   2.000  EACH |      99.60000         199.20|     100.00000         200.00|     100.00000         200.00
      BRACING ASSEMBLY FOR CHAIN-LINK FENCE,  |                             |                             |
      4 FEET                                  |                             |                             |
    0320 620.22                   7.000  EACH |     237.94000        1665.58|     240.00000        1680.00|     220.00000        1540.00
      BRACING ASSEMBLY FOR CHAIN-LINK FENCE,  |                             |                             |
      8 FEET                                  |                             |                             |
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         PROJECT(S): BARRE FEGC F 026-1(34)C/2                                       CONTRACT ID   : 85B010

    =====================================================================================================================================
                                              |(   1  ) 125008460010        |(   2   ) 12050564           |(   3  ) 11008644
                                              |LUCK BROTHERS, INC.          |GEORGE R. CAIRNS & SONS, INC |J. A. MCDONALD INC.
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0325 620.55                 260.000  LF   |       2.21000         574.60|       2.20000         572.00|       2.00000         520.00
      REMOVAL OF EXISTING FENCE               |                             |                             |
    0330 621.50                   1.000  EACH |    2268.73000        2268.73|    2275.00000        2275.00|    2300.00000        2300.00
      MANUFACTURED TERMINAL SECTION, FLARED   |                             |                             |
    0335 621.80                  60.000  LF   |       2.21000         132.60|       2.25000         135.00|       2.00000         120.00
      REMOVAL AND DISPOSAL OF GUARDRAIL       |                             |                             |
    0340 621.90                 940.000  LF   |      55.63000       52292.20|      24.40000       22936.00|      30.00000       28200.00
      TEMPORARY TRAFFIC BARRIER               |                             |                             |
    0345 621.95                5600.000  LF   |       5.67000       31752.00|       4.30000       24080.00|       3.00000       16800.00
      REMOVE AND RESET TEMPORARY TRAFFIC      |                             |                             |
      BARRIER                                 |                             |                             |
    0350 628.30                 100.000  LF   |      83.00000        8300.00|      49.00000        4900.00|     140.00000       14000.00
      RELAYING SEWER PIPE (24")               |                             |                             |
    0355 628.42                          LUMP |   49801.44000       49801.44|   65000.00000       65000.00|   38000.00000       38000.00
      TRANSFER TO NEW SYSTEM, SANITARY SEWER  |                             |                             |
    0360 629.20                  25.000  EACH |     130.77000        3269.25|      59.00000        1475.00|     105.00000        2625.00
      ADJUST ELEVATION OF VALVE BOX           |                             |                             |
    0365 629.42                          LUMP |   14628.06000       14628.06|   67870.00000       67870.00|   60000.00000       60000.00
      TRANSFER TO NEW SYSTEM, WATER SYSTEM    |                             |                             |
    0370 630.10                3200.000  HR   |      67.64000      216448.00|      58.85000      188320.00|      56.00000      179200.00
      UNIFORMED TRAFFIC OFFICERS              |                             |                             |
    0375 630.15                7000.000  HR   |      22.97000      160790.00|      23.60000      165200.00|      20.00000      140000.00
      FLAGGERS                                |                             |                             |
    0380 631.10                          LUMP |   91698.51000       91698.51|   33300.00000       33300.00|   75000.00000       75000.00
      FIELD OFFICE, ENGINEERS                 |                             |                             |
    0385 631.16                          LUMP |    1211.36000        1211.36|     832.50000         832.50|     500.00000         500.00
      TESTING EQUIPMENT, CONCRETE             |                             |                             |
    0390 631.17                          LUMP |     110.67000         110.67|     832.50000         832.50|     110.00000         110.00
      TESTING EQUIPMENT, BITUMINOUS           |                             |                             |
    0395 631.26                9000.000  DL   |       1.00000        9000.00|       1.00000        9000.00|       1.00000        9000.00
      FIELD OFFICE TELEPHONE (N.A.B.I.)       |                             |                             |
    0400 634.10                1560.000  HR   |      12.93000       20170.80|       5.55000        8658.00|       3.00000        4680.00
      EMPLOYEE TRAINEESHIP                    |                             |                             |
    0405 635.11                          LUMP |  546497.75000      546497.75|  500000.00000      500000.00| 1100000.00000     1100000.00
      MOBILIZATION/DEMOBILIZATION             |                             |                             |
    0410 641.10                          LUMP |  222777.20000      222777.20|  200000.00000      200000.00|  640000.00000      640000.00
      TRAFFIC CONTROL                         |                             |                             |
    0415 641.12                          LUMP |   28774.17000       28774.17|  152000.00000      152000.00|   30000.00000       30000.00
      PUBLIC RELATIONS OFFICER                |                             |                             |
    0420 641.15                   8.000  EACH |    9730.80000       77846.40|   42000.00000      336000.00|   13000.00000      104000.00
      PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             |
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         PROJECT(S): BARRE FEGC F 026-1(34)C/2                                       CONTRACT ID   : 85B010

    =====================================================================================================================================
                                              |(   1  ) 125008460010        |(   2   ) 12050564           |(   3  ) 11008644
                                              |LUCK BROTHERS, INC.          |GEORGE R. CAIRNS & SONS, INC |J. A. MCDONALD INC.
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0425 641.16                   4.000  EACH |    1821.83000        7287.32|   11000.00000       44000.00|    6500.00000       26000.00
      PORTABLE ARROW BOARD                    |                             |                             |
    0430 646.20               25500.000  LF   |       0.17000        4335.00|       0.13000        3315.00|       0.12000        3060.00
      4 INCH WHITE LINE                       |                             |                             |
    0435 646.21               19700.000  LF   |       0.17000        3349.00|       0.13000        2561.00|       0.12000        2364.00
      4 INCH YELLOW LINE                      |                             |                             |
    0440 646.22                  90.000  LF   |       1.11000          99.90|       0.28000          25.20|       0.25000          22.50
      8 INCH WHITE LINE                       |                             |                             |
    0445 646.23                1250.000  LF   |       1.11000        1387.50|       0.28000         350.00|       0.25000         312.50
      8 INCH YELLOW LINE                      |                             |                             |
    0450 646.26                1150.000  LF   |       3.32000        3818.00|       4.44000        5106.00|       4.10000        4715.00
      24 INCH STOP BAR                        |                             |                             |
    0455 646.30                 265.000  EACH |      27.67000        7332.55|      16.65000        4412.25|      16.00000        4240.00
      LETTER OR SYMBOL                        |                             |                             |
    0460 646.31                2900.000  LF   |       2.21000        6409.00|       6.66000       19314.00|       6.10000       17690.00
      CROSSWALK MARKING                       |                             |                             |
    0465 646.32                  12.000  EACH |     221.34000        2656.08|     166.50000        1998.00|     170.00000        2040.00
      RAILROAD CROSSING SYMBOL                |                             |                             |
    0470 646.600               8900.000  LF   |       0.17000        1513.00|       0.09000         801.00|       0.10000         890.00
      TEMPORARY 4 INCH WHITE LINE             |                             |                             |
    0475 646.610              12200.000  LF   |       0.17000        2074.00|       0.09000        1098.00|       0.10000        1220.00
      TEMPORARY 4 INCH YELLOW LINE            |                             |                             |
    0480 646.640               1160.000  LF   |       1.11000        1287.60|       0.22000         255.20|       0.20000         232.00
      TEMPORARY 8 INCH WHITE LINE             |                             |                             |
    0485 646.650                575.000  LF   |       1.11000         638.25|       0.22000         126.50|       0.20000         115.00
      TEMPORARY 8 INCH YELLOW LINE            |                             |                             |
    0490 646.680                475.000  LF   |       3.32000        1577.00|       3.33000        1581.75|       3.00000        1425.00
      TEMPORARY 24 INCH STOP BAR              |                             |                             |
    0495 646.690                150.000  EACH |      27.67000        4150.50|      11.10000        1665.00|      11.00000        1650.00
      TEMPORARY LETTER OR SYMBOL              |                             |                             |
    0500 646.700                615.000  LF   |       1.11000         682.65|       3.33000        2047.95|       3.00000        1845.00
      TEMPORARY CROSSWALK MARKING             |                             |                             |
    0505 646.81                 100.000  LF   |       2.21000         221.00|       2.22000         222.00|       2.00000         200.00
      PAINTED CURB                            |                             |                             |
    0510 646.85                4000.000  SF   |       0.72000        2880.00|       1.11000        4440.00|       1.00000        4000.00
      REMOVAL OF EXISTING PAVEMENT MARKINGS   |                             |                             |
    0515 646.86                1500.000  SF   |       2.77000        4155.00|       3.89000        5835.00|       4.00000        6000.00
      PAVEMENT MARKING MASK                   |                             |                             |
    0520 649.11                 600.000  SY   |       2.49000        1494.00|       0.98000         588.00|       1.50000         900.00
      GEOTEXTILE FOR ROADBED SEPARATOR        |                             |                             |
    0525 649.31                 635.000  SY   |       3.52000        2235.20|       2.13000        1352.55|       2.50000        1587.50
      GEOTEXTILE UNDER STONE FILL             |                             |                             |
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         PROJECT(S): BARRE FEGC F 026-1(34)C/2                                       CONTRACT ID   : 85B010

    =====================================================================================================================================
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    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0530 649.51                  50.000  SY   |       2.56000         128.00|       5.63000         281.50|       9.00000         450.00
      GEOTEXTILE FOR SILT FENCE               |                             |                             |
    0535 649.515                400.000  SY   |       8.00000        3200.00|       8.90000        3560.00|      12.00000        4800.00
      GEOTEXTILE FOR SILT FENCE, WOVEN WIRE   |                             |                             |
      REINFORCED                              |                             |                             |
    0540 651.15                  65.000  LB   |       3.04000         197.60|       3.05000         198.25|       7.00000         455.00
      SEED                                    |                             |                             |
    0545 651.18                 400.000  LB   |       0.22000          88.00|       0.22000          88.00|       3.00000        1200.00
      FERTILIZER                              |                             |                             |
    0550 651.20                   2.000  TON  |     415.01000         830.02|       4.16000           8.32|     950.00000        1900.00
      AGRICULTURAL LIMESTONE                  |                             |                             |
    0555 651.25                   2.000  TON  |     553.35000        1106.70|     555.00000        1110.00|    1000.00000        2000.00
      HAY MULCH                               |                             |                             |
    0560 651.35                 135.000  CY   |      64.45000        8700.75|      49.95000        6743.25|      45.00000        6075.00
      TOPSOIL                                 |                             |                             |
    0565 652.10                          LUMP |    2616.05000        2616.05|    3330.00000        3330.00|    2500.00000        2500.00
      EPSC PLAN                               |                             |                             |
    0570 652.20                 500.000  HR   |      64.30000       32150.00|      72.15000       36075.00|      25.00000       12500.00
      MONITORING EPSC PLAN                    |                             |                             |
    0575 652.30                   1.000  LU   |   10000.00000       10000.00|   10000.00000       10000.00|   10000.00000       10000.00
      MAINTENANCE OF EPSC PLAN (N.A.B.I.)     |                             |                             |
    0580 653.20                 965.000  SY   |       1.86000        1794.90|       2.18000        2103.70|       2.00000        1930.00
      TEMPORARY EROSION MATTING               |                             |                             |
    0585 653.35                 350.000  CY   |      68.40000       23940.00|      48.32000       16912.00|      46.00000       16100.00
      VEHICLE TRACKING PAD                    |                             |                             |
    0590 653.40                  65.000  EACH |     242.89000       15787.85|      76.12000        4947.80|     120.00000        7800.00
      INLET PROTECTION DEVICE, TYPE I         |                             |                             |
    0595 653.50                 775.000  LF   |       2.48000        1922.00|       2.05000        1588.75|       2.00000        1550.00
      BARRIER FENCE                           |                             |                             |
    0600 656.25                 295.000  EACH |      49.81000       14693.95|      27.75000        8186.25|      45.00000       13275.00
      EVERGREEN SHRUBS (JUNIPERUS CHINENSIS   |                             |                             |
      "SEA GREEN")                            |                             |                             |
    0605 656.30                   4.000  EACH |     252.33000        1009.32|     316.35000        1265.40|     230.00000         920.00
      DECIDUOUS TREES (ACER FREMANII "AUTUMN  |                             |                             |
      BLAZE")(2" -                            |                             |                             |
    0610 656.30                  11.000  EACH |     273.35000        3006.85|     416.25000        4578.75|     248.00000        2728.00
      DECIDUOUS TREES (ACER RUBRUM            |                             |                             |
      "ARMSTRONG")(2" - 2-1/2"                |                             |                             |
    0615 656.30                  16.000  EACH |     283.31000        4532.96|     327.45000        5239.20|     257.00000        4112.00
      DECIDUOUS TREES (GLEDITSIA TRIACANTHOS  |                             |                             |
      INERMIS                                 |                             |                             |
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    0620 656.30                   3.000  EACH |     208.06000         624.18|     316.35000         949.05|     190.00000         570.00
      DECIDUOUS TREES (MAACKIA                |                             |                             |
      AMURENSIS)(3/4" - 1-1/2" CAL.)          |                             |                             |
    0625 656.30                   8.000  EACH |     357.47000        2859.76|     399.60000        3196.80|     325.00000        2600.00
      DECIDUOUS TREES (QUERCUS R X B LONG)(2" |                             |                             |
      - 2-1/2" CAL.)                          |                             |                             |
    0630 656.30                   2.000  EACH |     346.40000         692.80|     405.15000         810.30|     315.00000         630.00
      DECIDUOUS TREES (QUERCUS RUBRA)(2" -    |                             |                             |
      2-1/2" CAL.)(B&B)                       |                             |                             |
    0635 656.30                   3.000  EACH |     472.55000        1417.65|     360.75000        1082.25|     430.00000        1290.00
      DECIDUOUS TREES (ULMUS AMERICANA "NEW   |                             |                             |
      HARMONY")(2" -                          |                             |                             |
    0640 656.30                   1.000  EACH |     472.55000         472.55|     360.75000         360.75|     430.00000         430.00
      DECIDUOUS TREES (ULMUS AMERICANA        |                             |                             |
      "PRINCETON")(2" -                       |                             |                             |
    0645 656.30                   5.000  EACH |     472.55000        2362.75|     360.75000        1803.75|     430.00000        2150.00
      DECIDUOUS TREES (ULMUS AMERICANA        |                             |                             |
      "VALLEY FORGE")(2" -                    |                             |                             |
    0650 656.30                   2.000  EACH |     472.55000         945.10|     360.75000         721.50|     430.00000         860.00
      DECIDUOUS TREES (ULMUS CARPINIFOLIA     |                             |                             |
      "ACCOLADE")(2" -                        |                             |                             |
    0655 656.35                  62.000  EACH |      52.01000        3224.62|      38.85000        2408.70|      49.00000        3038.00
      DECIDUOUS SHRUBS (CORNUS RACEMOSA)(30"  |                             |                             |
      - 36" HT.)(CONT.)                       |                             |                             |
    0660 656.41                 200.000  EACH |       4.21000         842.00|       2.78000         556.00|       3.40000         680.00
      PERENNIALS (PANICUM VIRGATUM "SWITCH    |                             |                             |
      GRASS")(2"                              |                             |                             |
    0665 656.41                 600.000  EACH |       4.21000        2526.00|       2.78000        1668.00|       3.90000        2340.00
      PERENNIALS (SCIRPUS ACTUS "HARD STEM    |                             |                             |
      BULLRUSH")(2"                           |                             |                             |
    0670 656.41                 450.000  EACH |       3.76000        1692.00|       2.50000        1125.00|       3.50000        1575.00
      PERENNIALS (SCIRPUS CYPERINUS "SC WOOL  |                             |                             |
      GRASS                                   |                             |                             |
    0675 656.41                 800.000  EACH |       4.21000        3368.00|       2.78000        2224.00|       4.00000        3200.00
      PERENNIALS (SCIRPUS VALIDUS "SOFT STEM  |                             |                             |
      BULLRUSH")                              |                             |                             |
    0680 656.65                 100.000  MGAL |      44.27000        4427.00|     499.50000       49950.00|      95.00000        9500.00
      LANDSCAPE WATERING                      |                             |                             |
    0685 656.80                 360.000  CY   |      49.81000       17931.60|      61.05000       21978.00|      50.00000       18000.00
      LANDSCAPE BACKFILL, TRUCK MEASUREMENT   |                             |                             |
    0690 656.85                          LUMP |     830.02000         830.02|    4440.00000        4440.00|    1000.00000        1000.00
      TREE PROTECTION                         |                             |                             |
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         PROJECT(S): BARRE FEGC F 026-1(34)C/2                                       CONTRACT ID   : 85B010

    =====================================================================================================================================
                                              |(   1  ) 125008460010        |(   2   ) 12050564           |(   3  ) 11008644
                                              |LUCK BROTHERS, INC.          |GEORGE R. CAIRNS & SONS, INC |J. A. MCDONALD INC.
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0695 675.20                1157.000  SF   |      13.61000       15746.77|      13.65000       15793.05|      12.50000       14462.50
      TRAFFIC SIGNS, TYPE A                   |                             |                             |
    0700 675.21                 628.000  SF   |      22.14000       13903.92|      22.20000       13941.60|      21.00000       13188.00
      TRAFFIC SIGNS, TYPE B                   |                             |                             |
    0705 675.341               2105.000  LF   |       8.47000       17829.35|       8.49000       17871.45|       7.70000       16208.50
      SQUARE TUBE SIGN POST AND ANCHOR        |                             |                             |
    0710 675.50                 138.000  EACH |       5.53000         763.14|       5.55000         765.90|       5.50000         759.00
      REMOVING SIGNS (TYPE A)                 |                             |                             |
    0715 675.50                  25.000  EACH |     132.81000        3320.25|     133.20000        3330.00|     124.00000        3100.00
      REMOVING SIGNS (TYPE B)                 |                             |                             |
    0720 675.60                  18.000  EACH |      12.17000         219.06|      12.21000         219.78|      12.00000         216.00
      ERECTING SALVAGED SIGNS                 |                             |                             |
    0725 677.12                   4.000  EACH |   43714.60000      174858.40|   43845.00000      175380.00|   40000.00000      160000.00
      OVERHEAD TRAFFIC SIGN SUPPORT,          |                             |                             |
      CANTILEVER                              |                             |                             |
    0730 677.13                   1.000  EACH |   51461.48000       51461.48|   51615.00000       51615.00|   48000.00000       48000.00
      OVERHEAD TRAFFIC SIGN SUPPORT,          |                             |                             |
      MULTI-SUPPORT                           |                             |                             |
    0735 678.15                   1.000  EACH |   23008.27000       23008.27|   23076.90000       23076.90|   22000.00000       22000.00
      TRAFFIC CONTROL SIGNAL SYSTEM,          |                             |                             |
      INTERSECTION                            |                             |                             |
    0740 678.17                   1.000  EACH |    7116.08000        7116.08|    7137.30000        7137.30|    6600.00000        6600.00
      FLASHING BEACON, AERIAL MOUNTED         |                             |                             |
    0745 678.21                4900.000  LF   |      28.00000      137200.00|      28.08000      137592.00|      26.00000      127400.00
      ELECTRICAL CONDUIT (2")(PVC)            |                             |                             |
    0750 678.21                 315.000  LF   |      38.96000       12272.40|      39.07000       12307.05|      37.00000       11655.00
      ELECTRICAL CONDUIT (2-1/2")(PVC)        |                             |                             |
    0755 678.21                 205.000  LF   |      44.27000        9075.35|      44.40000        9102.00|      41.00000        8405.00
      ELECTRICAL CONDUIT (3")(PVC)            |                             |                             |
    0760 678.23                 650.000  LF   |      26.56000       17264.00|      26.64000       17316.00|      24.00000       15600.00
      WIRED CONDUIT (3")(PVC)                 |                             |                             |
    0765 678.23                 470.000  LF   |      29.88000       14043.60|      29.97000       14085.90|      28.00000       13160.00
      WIRED CONDUIT (4")(PVC)                 |                             |                             |
    0770 678.24                 155.000  LF   |      12.17000        1886.35|      12.21000        1892.55|      11.00000        1705.00
      ELECTRICAL WIRING                       |                             |                             |
    0775 678.25                  81.000  EACH |    1682.19000      136257.39|    1687.20000      136663.20|    1600.00000      129600.00
      PULL BOX, STANDARD                      |                             |                             |
    0780 678.30                 320.000  LF   |      44.27000       14166.40|      44.40000       14208.00|      27.00000        8640.00
      ELECTRICAL CONDUIT SLEEVE (10")(PVC)    |                             |                             |
    0785 678.30                 410.000  LF   |      28.78000       11799.80|      28.86000       11832.60|      24.00000        9840.00
      ELECTRICAL CONDUIT SLEEVE (6")(PVC)     |                             |                             |
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    0790 678.40                   1.000  EACH |    2224.46000        2224.46|    2231.10000        2231.10|    2200.00000        2200.00
      TEMPORARY TRAFFIC SIGNAL SYSTEM (MAPLE  |                             |                             |
      AVE AND SUMMER ST)                      |                             |                             |
    0795 678.40                   1.000  EACH |    1992.06000        1992.06|    1998.00000        1998.00|    2000.00000        2000.00
      TEMPORARY TRAFFIC SIGNAL SYSTEM (NORTH  |                             |                             |
      MAIN ST AND ELM ST / WASHINGTON         |                             |                             |
    0800 678.40                   1.000  EACH |   10580.05000       10580.05|   10611.60000       10611.60|   11000.00000       11000.00
      TEMPORARY TRAFFIC SIGNAL SYSTEM (NORTH  |                             |                             |
      MAIN ST AND MAPLE AVE / RT 62)          |                             |                             |
    0805 678.40                   1.000  EACH |    2224.46000        2224.46|    2231.10000        2231.10|    2000.00000        2000.00
      TEMPORARY TRAFFIC SIGNAL SYSTEM (SUMMER |                             |                             |
      ST AND ELM ST / WELLINGTON ST)          |                             |                             |
    0810 679.25                   1.000  EACH |    1494.04000        1494.04|    1498.50000        1498.50|    1500.00000        1500.00
      REMOVING AND RESETTING LIGHT POLE       |                             |                             |
    0815 690.50                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
      PRICE ADJUSTMENT, FUEL (N.A.B.I.)       |                             |                             |
    0820 900.608                  6.000  CY   |      55.33000         331.98|      55.50000         333.00|      52.00000         312.00
      SPECIAL PROVISION (CEDAR BARK MULCH)    |                             |                             |
    0825 900.608                250.000  CY   |      14.98000        3745.00|       9.95000        2487.50|      30.00000        7500.00
      SPECIAL PROVISION (COMMON FILL)         |                             |                             |
    0830 900.608                 50.000  CY   |     271.85000       13592.50|     162.95000        8147.50|     245.00000       12250.00
      SPECIAL PROVISION (CONCRETE ENCASEMENT) |                             |                             |
    0835 900.608                715.000  CY   |     130.59000       93371.85|     167.57000      119812.55|     165.00000      117975.00
      SPECIAL PROVISION (CONTROLLED DENSITY   |                             |                             |
      (FLOWABLE) FILL)                        |                             |                             |
    0840 900.608               1700.000  CY   |     104.03000      176851.00|     147.63000      250971.00|     140.00000      238000.00
      SPECIAL PROVISION (CU STRUCTURAL SOIL)  |                             |                             |
    0845 900.608                254.000  CY   |      70.62000       17937.48|      38.15000        9690.10|      78.00000       19812.00
      SPECIAL PROVISION (EXCAVATION BELOW     |                             |                             |
      GRADE AND REFILL)                       |                             |                             |
    0850 900.608                160.000  CY   |     228.40000       36544.00|     117.06000       18729.60|     130.00000       20800.00
      SPECIAL PROVISION (EXCAVATION OF        |                             |                             |
      CONTAMINATED SOILS, CLASS               |                             |                             |
    0855 900.608                160.000  CY   |     207.93000       33268.80|     149.02000       23843.20|     130.00000       20800.00
      SPECIAL PROVISION (EXCAVATION OF        |                             |                             |
      PETROLEUM CONTAMINATED                  |                             |                             |
    0860 900.608                160.000  CY   |     316.94000       50710.40|     149.02000       23843.20|     160.00000       25600.00
      SPECIAL PROVISION (EXCAVATION OF        |                             |                             |
      PETROLEUM CONTAMINATED                  |                             |                             |
    0865 900.608                  5.000  CY   |    1660.05000        8300.25|    1665.00000        8325.00|    1600.00000        8000.00
      SPECIAL PROVISION (TRENCHLESS PIPE      |                             |                             |
      OBSTRUCTION REMOVAL)                    |                             |                             |
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    0870 900.620                  7.000  EACH |     553.35000        3873.45|    1617.44000       11322.08|    1100.00000        7700.00
      SPECIAL PROVISION (BICYCLE RACK)        |                             |                             |
    0875 900.620                  2.000  EACH |    1287.07000        2574.14|    1382.93000        2765.86|    4000.00000        8000.00
      SPECIAL PROVISION (BOX CULVERT ROOF     |                             |                             |
      PANEL REPAIR)                           |                             |                             |
    0880 900.620                  8.000  EACH |    4342.92000       34743.36|    4424.24000       35393.92|    4100.00000       32800.00
      SPECIAL PROVISION (BUTTERFLY VALVE WITH |                             |                             |
      VALVE BOX)(16")                         |                             |                             |
    0885 900.620                  1.000  EACH |     864.34000         864.34|      56.12000          56.12|     330.00000         330.00
      SPECIAL PROVISION (CLEANOUT)(6")        |                             |                             |
    0890 900.620                  8.000  EACH |    2351.27000       18810.16|    1416.34000       11330.72|    2960.00000       23680.00
      SPECIAL PROVISION (CORE WALL AND        |                             |                             |
      CONNECT SERVICE)                        |                             |                             |
    0895 900.620                 37.000  EACH |     528.20000       19543.40|     938.06000       34708.22|    1500.00000       55500.00
      SPECIAL PROVISION (CORE WALL AND        |                             |                             |
      CONNECT SERVICE)(SEWER)                 |                             |                             |
    0900 900.620                 25.000  EACH |     270.31000        6757.75|     856.29000       21407.25|     900.00000       22500.00
      SPECIAL PROVISION (CORE WALL AND        |                             |                             |
      CONNECT SERVICE)(WATER)                 |                             |                             |
    0905 900.620                 25.000  EACH |     499.82000       12495.50|     761.78000       19044.50|     950.00000       23750.00
      SPECIAL PROVISION (CORE WALL AND LEAVE  |                             |                             |
      STUB)(ROOF DRAIN)                       |                             |                             |
    0910 900.620                 20.000  EACH |     499.82000        9996.40|     759.40000       15188.00|    1130.00000       22600.00
      SPECIAL PROVISION (CORE WALL AND LEAVE  |                             |                             |
      STUB)(SPRINKLER)                        |                             |                             |
    0915 900.620                 41.000  EACH |     275.53000       11296.73|     682.63000       27987.83|     430.00000       17630.00
      SPECIAL PROVISION (CORPORATION          |                             |                             |
      STOP)(1-1/2")                           |                             |                             |
    0920 900.620                 42.000  EACH |     309.20000       12986.40|     448.80000       18849.60|     460.00000       19320.00
      SPECIAL PROVISION (CURB STOP WITH VALVE |                             |                             |
      BOX)(1-1/2")                            |                             |                             |
    0925 900.620                  3.000  EACH |    2056.29000        6168.87|    2581.04000        7743.12|    2170.00000        6510.00
      SPECIAL PROVISION (GATE VALVE WITH      |                             |                             |
      VALVE BOX)(12")                         |                             |                             |
    0930 900.620                  5.000  EACH |     633.72000        3168.60|     548.97000        2744.85|     700.00000        3500.00
      SPECIAL PROVISION (GATE VALVE WITH      |                             |                             |
      VALVE BOX)(4")                          |                             |                             |
    0935 900.620                 50.000  EACH |     782.39000       39119.50|     670.28000       33514.00|     900.00000       45000.00
      SPECIAL PROVISION (GATE VALVE WITH      |                             |                             |
      VALVE BOX)(6")                          |                             |                             |
    0940 900.620                 13.000  EACH |    1107.12000       14392.56|     989.28000       12860.64|    1060.00000       13780.00
      SPECIAL PROVISION (GATE VALVE WITH      |                             |                             |
      VALVE BOX)(8")                          |                             |                             |
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                                                           RESULTS OF BIDS

         PROJECT(S): BARRE FEGC F 026-1(34)C/2                                       CONTRACT ID   : 85B010

    =====================================================================================================================================
                                              |(   1  ) 125008460010        |(   2   ) 12050564           |(   3  ) 11008644
                                              |LUCK BROTHERS, INC.          |GEORGE R. CAIRNS & SONS, INC |J. A. MCDONALD INC.
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0945 900.620                106.000  EACH |    1156.50000      122589.00|    1159.95000      122954.70|    1050.00000      111300.00
      SPECIAL PROVISION (GRANITE POST AND     |                             |                             |
      CHAIN FENCE)                            |                             |                             |
    0950 900.620                  7.000  EACH |    3090.67000       21634.69|    2813.00000       19691.00|    3700.00000       25900.00
      SPECIAL PROVISION (HYDRANT)             |                             |                             |
    0955 900.620                  1.000  EACH |   17220.23000       17220.23|   17271.60000       17271.60|   16000.00000       16000.00
      SPECIAL PROVISION (LIGHTING CONTROL     |                             |                             |
      PANEL)                                  |                             |                             |
    0960 900.620                 22.000  EACH |    1049.41000       23087.02|     813.30000       17892.60|     550.00000       12100.00
      SPECIAL PROVISION (MANUAL AIR RELEASE)  |                             |                             |
    0965 900.620                  1.000  EACH |   12446.04000       12446.04|   11462.16000       11462.16|   16000.00000       16000.00
      SPECIAL PROVISION (OFF-LINE PARTICLE    |                             |                             |
      SEPARATOR)                              |                             |                             |
    0970 900.620                 76.000  EACH |    4825.21000      366715.96|    4839.60000      367809.60|    4500.00000      342000.00
      SPECIAL PROVISION (ORNAMENTAL STREET    |                             |                             |
      LIGHT)                                  |                             |                             |
    0975 900.620                  1.000  EACH |    3528.66000        3528.66|    5093.50000        5093.50|    4500.00000        4500.00
      SPECIAL PROVISION (OVERFLOW CONTROL     |                             |                             |
      STRUCTURE)                              |                             |                             |
    0980 900.620                 40.000  EACH |     130.59000        5223.60|     130.98000        5239.20|     135.00000        5400.00
      SPECIAL PROVISION (PARKING METER POST)  |                             |                             |
    0985 900.620                  1.000  EACH |    3566.48000        3566.48|    4542.39000        4542.39|    4500.00000        4500.00
      SPECIAL PROVISION (PRECAST REINF. CONC. |                             |                             |
      MANHOLE WITH CAST                       |                             |                             |
    0990 900.620                 50.000  EACH |    3873.44000      193672.00|    1130.57000       56528.50|    1550.00000       77500.00
      SPECIAL PROVISION (PVC TEE/WYE FOR      |                             |                             |
      SERVICE)                                |                             |                             |
    0995 900.620                  1.000  EACH |     719.35000         719.35|     721.50000         721.50|     650.00000         650.00
      SPECIAL PROVISION (REMOVE AND RESET     |                             |                             |
      COMMERCIAL SIGN)                        |                             |                             |
    1000 900.620                  1.000  EACH |     332.01000         332.01|    1165.50000        1165.50|     650.00000         650.00
      SPECIAL PROVISION (REMOVE AND RESET     |                             |                             |
      FLAGPOLE)                               |                             |                             |
    1005 900.620                  9.000  EACH |     332.01000        2988.09|     408.44000        3675.96|     400.00000        3600.00
      SPECIAL PROVISION (REMOVE AND RESET     |                             |                             |
      USPS MAILBOX)                           |                             |                             |
    1010 900.620                  3.000  EACH |     453.75000        1361.25|     455.10000        1365.30|     450.00000        1350.00
      SPECIAL PROVISION (REMOVE EXISTING      |                             |                             |
      LIGHT POLE)                             |                             |                             |
    1015 900.620                  7.000  EACH |   13280.38000       92962.66|    1332.00000        9324.00|    1250.00000        8750.00
      SPECIAL PROVISION (REMOVE EXISTING      |                             |                             |
      OVERHEAD SIGN ASSEMBLY,                 |                             |                             |
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                                                           RESULTS OF BIDS

         PROJECT(S): BARRE FEGC F 026-1(34)C/2                                       CONTRACT ID   : 85B010

    =====================================================================================================================================
                                              |(   1  ) 125008460010        |(   2   ) 12050564           |(   3  ) 11008644
                                              |LUCK BROTHERS, INC.          |GEORGE R. CAIRNS & SONS, INC |J. A. MCDONALD INC.
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    1020 900.620                  7.000  EACH |     635.59000        4449.13|     590.76000        4135.32|     550.00000        3850.00
      SPECIAL PROVISION (REMOVE HYDRANT)      |                             |                             |
    1025 900.620                 20.000  EACH |    3320.10000       66402.00|     755.37000       15107.40|     600.00000       12000.00
      SPECIAL PROVISION (REMOVE SANITARY      |                             |                             |
      SEWER MANHOLE)                          |                             |                             |
    1030 900.620                  2.000  EACH |     741.49000        1482.98|     743.70000        1487.40|     100.00000         200.00
      SPECIAL PROVISION (REMOVING AND         |                             |                             |
      RESETTING                               |                             |                             |
    1035 900.620                  8.000  EACH |    6861.54000       54892.32|    4275.76000       34206.08|    3320.00000       26560.00
      SPECIAL PROVISION (SANITARY SEWER       |                             |                             |
      MANHOLE INSTALLED OVER                  |                             |                             |
    1040 900.620                  2.000  EACH |   11897.02000       23794.04|   10288.68000       20577.36|   10000.00000       20000.00
      SPECIAL PROVISION (SANITARY SEWER       |                             |                             |
      MANHOLE VAULT WITH CAST                 |                             |                             |
    1045 900.620                  4.000  EACH |    4980.14000       19920.56|    6991.98000       27967.92|    3850.00000       15400.00
      SPECIAL PROVISION (SANITARY SEWER       |                             |                             |
      MANHOLE)(4' DIA.)                       |                             |                             |
    1050 900.620                 12.000  EACH |    6861.54000       82338.48|    8936.61000      107239.32|    6800.00000       81600.00
      SPECIAL PROVISION (SANITARY SEWER       |                             |                             |
      MANHOLE)(6' DIA.)                       |                             |                             |
    1055 900.620                 10.000  EACH |    1117.77000       11177.70|    2053.50000       20535.00|    1110.00000       11100.00
      SPECIAL PROVISION (STEEL BENCH WITH     |                             |                             |
      BACK)                                   |                             |                             |
    1060 900.620                  5.000  EACH |     962.84000        4814.20|    1720.50000        8602.50|     950.00000        4750.00
      SPECIAL PROVISION (STEEL BENCH WITHOUT  |                             |                             |
      BACK)                                   |                             |                             |
    1065 900.620                 19.000  EACH |    1052.47000       19996.93|     833.61000       15838.59|    1000.00000       19000.00
      SPECIAL PROVISION (TRASH RECEPTACLE)    |                             |                             |
    1070 900.620                  8.000  EACH |    1762.97000       14103.76|    1738.64000       13909.12|    1900.00000       15200.00
      SPECIAL PROVISION (WATER METER)(1")     |                             |                             |
    1075 900.620                 12.000  EACH |    1544.40000       18532.80|    1534.90000       18418.80|    1700.00000       20400.00
      SPECIAL PROVISION (WATER METER)(3/4")   |                             |                             |
    1080 900.620                 19.000  EACH |    1450.71000       27563.49|    1446.55000       27484.45|    1600.00000       30400.00
      SPECIAL PROVISION (WATER METER)(5/8")   |                             |                             |
    1085 900.635              25500.000  LB   |       2.33000       59415.00|       3.43000       87465.00|       5.00000      127500.00
      SPECIAL PROVISION (DUCTILE IRON PIPE    |                             |                             |
      FITTING)                                |                             |                             |
    1090 900.640                156.000  LF   |      22.14000        3453.84|      27.36000        4268.16|      37.00000        5772.00
      SPECIAL PROVISION (DUCT BANK)(1 CONDUIT |                             |                             |
    1095 900.640                 95.000  LF   |      43.17000        4101.15|      53.84000        5114.80|      47.00000        4465.00
      SPECIAL PROVISION (DUCT BANK)(4 CONDUIT |                             |                             |
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                                                           RESULTS OF BIDS

         PROJECT(S): BARRE FEGC F 026-1(34)C/2                                       CONTRACT ID   : 85B010

    =====================================================================================================================================
                                              |(   1  ) 125008460010        |(   2   ) 12050564           |(   3  ) 11008644
                                              |LUCK BROTHERS, INC.          |GEORGE R. CAIRNS & SONS, INC |J. A. MCDONALD INC.
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    1100 900.640                 80.000  LF   |      92.74000        7419.20|     112.44000        8995.20|      95.00000        7600.00
      SPECIAL PROVISION (DUCT BANK)(6 CONDUIT |                             |                             |
    1105 900.640                100.000  LF   |     130.96000       13096.00|     142.04000       14204.00|     120.00000       12000.00
      SPECIAL PROVISION (DUCTILE IRON PIPE,   |                             |                             |
      CEMENT-LINED)(12")                      |                             |                             |
    1110 900.640               2960.000  LF   |     145.31000      430117.60|     139.27000      412239.20|     150.00000      444000.00
      SPECIAL PROVISION (DUCTILE IRON PIPE,   |                             |                             |
      CEMENT-LINED)(16")                      |                             |                             |
    1115 900.640                300.000  LF   |      84.22000       25266.00|      82.85000       24855.00|      83.00000       24900.00
      SPECIAL PROVISION (DUCTILE IRON PIPE,   |                             |                             |
      CEMENT-LINED)(4")                       |                             |                             |
    1120 900.640               1800.000  LF   |      84.03000      151254.00|      85.21000      153378.00|      65.00000      117000.00
      SPECIAL PROVISION (DUCTILE IRON PIPE,   |                             |                             |
      CEMENT-LINED)(6")                       |                             |                             |
    1125 900.640                860.000  LF   |     134.31000      115506.60|      86.79000       74639.40|      99.00000       85140.00
      SPECIAL PROVISION (DUCTILE IRON PIPE,   |                             |                             |
      CEMENT-LINED)(8")                       |                             |                             |
    1130 900.640                  4.000  LF   |     174.85000         699.40|     175.38000         701.52|     179.00000         716.00
      SPECIAL PROVISION (GATE FOR ORNAMENTAL  |                             |                             |
      FENCE, 4 FEET)                          |                             |                             |
    1135 900.640                  7.000  LF   |     617.74000        4324.18|     890.71000        6234.97|     620.00000        4340.00
      SPECIAL PROVISION (HYDRANT EXTENSION)   |                             |                             |
    1140 900.640                 85.000  LF   |      35.97000        3057.45|      36.08000        3066.80|      35.00000        2975.00
      SPECIAL PROVISION (ORNAMENTAL FENCE, 4  |                             |                             |
      FEET)                                   |                             |                             |
    1145 900.640                 60.000  LF   |      39.63000        2377.80|      40.81000        2448.60|      40.00000        2400.00
      SPECIAL PROVISION (PVC ROOF DRAIN       |                             |                             |
      PIPE)(4")                               |                             |                             |
    1150 900.640               1300.000  LF   |      34.78000       45214.00|      42.72000       55536.00|      33.00000       42900.00
      SPECIAL PROVISION (PVC ROOF DRAIN       |                             |                             |
      PIPE)(6")                               |                             |                             |
    1155 900.640                370.000  LF   |      94.07000       34805.90|      66.71000       24682.70|     105.00000       38850.00
      SPECIAL PROVISION (PVC SEWER PIPE)(12") |                             |                             |
    1160 900.640                 80.000  LF   |      94.07000        7525.60|      98.90000        7912.00|     110.00000        8800.00
      SPECIAL PROVISION (PVC SEWER PIPE)(15") |                             |                             |
    1165 900.640                730.000  LF   |     105.14000       76752.20|      91.91000       67094.30|     127.00000       92710.00
      SPECIAL PROVISION (PVC SEWER PIPE)(24") |                             |                             |
    1170 900.640               2500.000  LF   |     171.53000      428825.00|     178.62000      446550.00|     227.00000      567500.00
      SPECIAL PROVISION (PVC SEWER PIPE)(30") |                             |                             |
    1175 900.640               1500.000  LF   |      83.00000      124500.00|      95.00000      142500.00|      95.00000      142500.00
      SPECIAL PROVISION (PVC SEWER PIPE)(6")  |                             |                             |
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                                                           RESULTS OF BIDS

         PROJECT(S): BARRE FEGC F 026-1(34)C/2                                       CONTRACT ID   : 85B010

    =====================================================================================================================================
                                              |(   1  ) 125008460010        |(   2   ) 12050564           |(   3  ) 11008644
                                              |LUCK BROTHERS, INC.          |GEORGE R. CAIRNS & SONS, INC |J. A. MCDONALD INC.
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    1180 900.640                400.000  LF   |      83.00000       33200.00|      97.92000       39168.00|     123.00000       49200.00
      SPECIAL PROVISION (PVC SEWER            |                             |                             |
      PIPE)(6")(PRESSURE)                     |                             |                             |
    1185 900.640                600.000  LF   |      88.53000       53118.00|      90.15000       54090.00|     225.00000      135000.00
      SPECIAL PROVISION (PVC SEWER PIPE)(8")  |                             |                             |
    1190 900.640                380.000  LF   |      87.43000       33223.40|      94.97000       36088.60|     125.00000       47500.00
      SPECIAL PROVISION (PVC SEWER            |                             |                             |
      PIPE)(8")(PRESSURE)                     |                             |                             |
    1195 900.640                100.000  LF   |      22.14000        2214.00|      44.10000        4410.00|      50.00000        5000.00
      SPECIAL PROVISION (REMOVE UTILITY PIPE) |                             |                             |
    1200 900.640               1450.000  LF   |      42.36000       61422.00|      56.91000       82519.50|      53.00000       76850.00
      SPECIAL PROVISION (SEAMLESS COPPER      |                             |                             |
      WATER TUBE)(1-1/2")                     |                             |                             |
    1205 900.640                155.000  LF   |      60.67000        9403.85|      55.50000        8602.50|      57.00000        8835.00
      SPECIAL PROVISION (VERTICAL GRANITE     |                             |                             |
      CURB, UNFINISHED)                       |                             |                             |
    1210 900.645                         LUMP |  122013.51000      122013.51|  231989.97000      231989.97|   85000.00000       85000.00
      SPECIAL PROVISION (CONSTRUCTION         |                             |                             |
      VIBRATION AND CRACK                     |                             |                             |
    1215 900.645                         LUMP |  103956.07000      103956.07|   74758.50000       74758.50|   59000.00000       59000.00
      SPECIAL PROVISION (FURNISH AND INSTALL  |                             |                             |
      STORM DRAIN PIPE)                       |                             |                             |
    1220 900.645                         LUMP |   38734.46000       38734.46|  228302.22000      228302.22|  300000.00000      300000.00
      SPECIAL PROVISION (TEMPORARY BYPASS     |                             |                             |
      PUMPING SYSTEMS FOR                     |                             |                             |
    1225 900.645                         LUMP |   13158.05000       13158.05|   33300.00000       33300.00|  175000.00000      175000.00
      SPECIAL PROVISION (MAINTENANCE OF       |                             |                             |
      PEDESTRIAN TRAFFIC)                     |                             |                             |
    1230 900.645                         LUMP |   35231.92000       35231.92|   53784.88000       53784.88|   51000.00000       51000.00
      SPECIAL PROVISION (REMOVE AND REPAIR    |                             |                             |
      BOX CULVERT)                            |                             |                             |
    1235 900.645                         LUMP |   12647.20000       12647.20|    4329.00000        4329.00|    2600.00000        2600.00
      SPECIAL PROVISION (REMOVE AND RESET     |                             |                             |
      EXISTING TIMBER DECK)                   |                             |                             |
    1240 900.645                         LUMP |   95681.11000       95681.11|   86228.35000       86228.35|   95000.00000       95000.00
      SPECIAL PROVISION (TRENCHLESS PIPE)(48" |                             |                             |
    1245 900.650                  1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
      SPECIAL PROVISION                       |                             |                             |
      (INCENTIVE/DISINCENTIVE)(N.A.B.I.)      |                             |                             |
    1250 900.650                  1.000  LU   |    7500.00000        7500.00|    7500.00000        7500.00|    7500.00000        7500.00
      SPECIAL PROVISION (MAINTENANCE OF       |                             |                             |
      RAILROAD TRAFFIC)                       |                             |                             |
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                                                           RESULTS OF BIDS

         PROJECT(S): BARRE FEGC F 026-1(34)C/2                                       CONTRACT ID   : 85B010

    =====================================================================================================================================
                                              |(   1  ) 125008460010        |(   2   ) 12050564           |(   3  ) 11008644
                                              |LUCK BROTHERS, INC.          |GEORGE R. CAIRNS & SONS, INC |J. A. MCDONALD INC.
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    1255 900.653                  1.000  MFBM |    5965.22000        5965.22|    2775.00000        2775.00|    6200.00000        6200.00
      SPECIAL PROVISION (PERMANENT WOOD SHEET |                             |                             |
      PILING)                                 |                             |                             |
    1260 900.675                285.000  SY   |      32.10000        9148.50|      16.65000        4745.25|      30.00000        8550.00
      SPECIAL PROVISION (COBBLESTONE PAVERS)  |                             |                             |
    1265 900.675                860.000  SY   |      23.82000       20485.20|      47.45000       40807.00|      22.00000       18920.00
      SPECIAL PROVISION (HAND-PLACED          |                             |                             |
      BITUMINOUS CONCRETE                     |                             |                             |
    1270 900.675                700.000  SY   |     100.41000       70287.00|     264.69000      185283.00|      76.00000       53200.00
      SPECIAL PROVISION (IMPRINTED CONCRETE   |                             |                             |
      SIDEWALK, 5 INCH)                       |                             |                             |
    1275 900.675                 80.000  SY   |      25.45000        2036.00|       1.33000         106.40|      20.00000        1600.00
      SPECIAL PROVISION (INSULATION BOARD)    |                             |                             |
    1280 900.675                475.000  SY   |      28.85000       13703.75|      55.32000       26277.00|      60.00000       28500.00
      SPECIAL PROVISION (POND LINER,          |                             |                             |
      GEOMEMBRANE)                            |                             |                             |
    1285 900.675               5750.000  SY   |      51.24000      294630.00|      69.33000      398647.50|      40.00000      230000.00
      SPECIAL PROVISION (PORTLAND CEMENT      |                             |                             |
      REINFORCED CONCRETE                     |                             |                             |
    1290 900.675                710.000  SY   |      59.74000       42415.40|      83.76000       59469.60|      46.00000       32660.00
      SPECIAL PROVISION (PORTLAND CEMENT      |                             |                             |
      REINFORCED CONCRETE                     |                             |                             |
    1295 900.680                  1.000  TON  |    5498.18000        5498.18|    6660.00000        6660.00|    5900.00000        5900.00
      SPECIAL PROVISION (PERMANENT STEEL      |                             |                             |
      SHEET PILING)                           |                             |                             |
         SECTION TOTALS                       |           $    10,615,573.45|           $    11,147,015.05|           $    11,890,415.50
    ------------------------------------------+-----------------------------+-----------------------------+-------------------------------
         COMMON ITEMS TOTAL                   |           $    10,615,573.45|           $    11,147,015.05|           $    11,890,415.50
                                              |                             |                             |
         CONTRACT TOTALS (LOW COST)           |           $    10,615,573.45|           $    11,147,015.05|           $    11,890,415.50
    ====================================================================================================================================
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         PROJECT(S): BARRE FEGC F 026-1(34)C/2                                       CONTRACT ID   : 85B010

    =====================================================================================================================================
                                              |(   4  ) 115009280610        |(       )                    |(      )
                                              |PIKE INDUSTRIES, INC.        |                             |
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    SECTION 0001   ROADWAY
                                              |                             |                             |
    0005 201.10                          LUMP |   30000.00000       30000.00|                             |
      CLEARING AND GRUBBING, INCLUDING        |                             |                             |
      INDIVIDUAL TREES AND STUMPS             |                             |                             |
    0010 201.15                  13.000  EACH |     750.00000        9750.00|                             |
      REMOVING MEDIUM TREES                   |                             |                             |
    0015 201.16                   1.000  EACH |    5000.00000        5000.00|                             |
      REMOVING LARGE TREES                    |                             |                             |
    0020 201.20                   1.000  EACH |     500.00000         500.00|                             |
      REMOVING MEDIUM STUMPS                  |                             |                             |
    0025 203.15               27950.000  CY   |      14.00000      391300.00|                             |
      COMMON EXCAVATION                       |                             |                             |
    0030 203.16                 700.000  CY   |      40.00000       28000.00|                             |
      SOLID ROCK EXCAVATION                   |                             |                             |
    0035 203.28                 635.000  CY   |      30.00000       19050.00|                             |
      EXCAVATION OF SURFACES AND PAVEMENTS    |                             |                             |
    0040 203.31                8000.000  CY   |      21.00000      168000.00|                             |
      SAND BORROW                             |                             |                             |
    0045 203.32                 500.000  CY   |      18.00000        9000.00|                             |
      GRANULAR BORROW                         |                             |                             |
    0050 204.20                3800.000  CY   |      45.00000      171000.00|                             |
      TRENCH EXCAVATION OF EARTH              |                             |                             |
    0055 204.21                 250.000  CY   |      55.00000       13750.00|                             |
      TRENCH EXCAVATION OF ROCK               |                             |                             |
    0060 204.22                1200.000  CY   |      57.00000       68400.00|                             |
      TRENCH EXCAVATION OF EARTH, EXPLORATORY |                             |                             |
      (N.A.B.I.)                              |                             |                             |
    0065 204.30                2000.000  CY   |      60.00000      120000.00|                             |
      GRANULAR BACKFILL FOR STRUCTURES        |                             |                             |
    0070 210.10               38400.000  SY   |       2.60000       99840.00|                             |
      COLD PLANING, BITUMINOUS PAVEMENT       |                             |                             |
    0075 301.26                1850.000  CY   |      40.00000       74000.00|                             |
      SUBBASE OF CRUSHED GRAVEL, FINE GRADED  |                             |                             |
    0080 301.35               10800.000  CY   |      32.50000      351000.00|                             |
      SUBBASE OF DENSE GRADED CRUSHED STONE   |                             |                             |
    0085 404.65                 115.000  CWT  |      75.00000        8625.00|                             |
      EMULSIFIED ASPHALT                      |                             |                             |
    0090 406.25                1460.000  TON  |     110.00000      160600.00|                             |
      BITUMINOUS CONCRETE PAVEMENT            |                             |                             |
    0095 406.50                   1.000  LU   |       1.00000           1.00|                             |
      PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B |                             |                             |
      I.)                                     |                             |                             |
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         PROJECT(S): BARRE FEGC F 026-1(34)C/2                                       CONTRACT ID   : 85B010

    =====================================================================================================================================
                                              |(   4  ) 115009280610        |(       )                    |(      )
                                              |PIKE INDUSTRIES, INC.        |                             |
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0100 490.30               12900.000  TON  |      85.00000     1096500.00|                             |
      SUPERPAVE BITUMINOUS CONCRETE PAVEMENT  |                             |                             |
    0105 490.31                   1.000  LU   |       1.00000           1.00|                             |
      AIR VOIDS PAY ADJUSTMENT (N.A.B.I.)     |                             |                             |
    0110 490.32                   1.000  LU   |       1.00000           1.00|                             |
      MAT DENSITY PAY ADJUSTMENT (N.A.B.I.)   |                             |                             |
    0115 507.15                 150.000  LB   |      10.00000        1500.00|                             |
      REINFORCING STEEL                       |                             |                             |
    0120 507.16                  20.000  LF   |     100.00000        2000.00|                             |
      DRILLING AND GROUTING DOWELS            |                             |                             |
    0125 525.11                  70.000  LF   |      50.00000        3500.00|                             |
      RESETTING RAILING                       |                             |                             |
    0130 541.22                   5.000  CY   |    1000.00000        5000.00|                             |
      CONCRETE, CLASS A                       |                             |                             |
    0135 541.25                   2.000  CY   |    2000.00000        4000.00|                             |
      CONCRETE, CLASS B                       |                             |                             |
    0140 601.2605                40.000  LF   |      75.00000        3000.00|                             |
      12" CPEP(SL)                            |                             |                             |
    0145 601.2615              2600.000  LF   |      50.00000      130000.00|                             |
      18" CPEP(SL)                            |                             |                             |
    0150 601.2620              1430.000  LF   |      50.00000       71500.00|                             |
      24" CPEP(SL)                            |                             |                             |
    0155 601.2625              1125.000  LF   |      60.00000       67500.00|                             |
      30" CPEP(SL)                            |                             |                             |
    0160 601.2630               400.000  LF   |      70.00000       28000.00|                             |
      36" CPEP(SL)                            |                             |                             |
    0165 601.99                 100.000  LF   |      55.00000        5500.00|                             |
      RE-LAYING PIPE CULVERTS (18")           |                             |                             |
    0170 601.99                 100.000  LF   |      60.00000        6000.00|                             |
      RE-LAYING PIPE CULVERTS (24")           |                             |                             |
    0175 601.995               1200.000  LF   |      25.00000       30000.00|                             |
      CLEANING CULV. PIPE, IN-PLACE [0 TO 24  |                             |                             |
      IN., INCL.]                             |                             |                             |
    0180 604.18                  67.000  EACH |    3000.00000      201000.00|                             |
      PRECAST REINFORCED CONCRETE DROP INLET  |                             |                             |
      WITH CAST IRON GRATE                    |                             |                             |
    0185 604.20                  12.000  EACH |    4000.00000       48000.00|                             |
      PRECAST REINFORCED CONCRETE CATCH BASIN |                             |                             |
      WITH CAST IRON GRATE                    |                             |                             |
    0190 604.21                  13.000  EACH |    3000.00000       39000.00|                             |
      PRECAST REINFORCED CONCRETE MANHOLE     |                             |                             |
      WITH CAST IRON COVER                    |                             |                             |
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         PROJECT(S): BARRE FEGC F 026-1(34)C/2                                       CONTRACT ID   : 85B010

    =====================================================================================================================================
                                              |(   4  ) 115009280610        |(       )                    |(      )
                                              |PIKE INDUSTRIES, INC.        |                             |
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0195 604.40                 126.000  EACH |     500.00000       63000.00|                             |
      CHANGING ELEVATION OF DROP INLETS,      |                             |                             |
      CATCH BASINS, OR MANHOLES               |                             |                             |
    0200 604.412                  2.000  EACH |    1000.00000        2000.00|                             |
      REHAB. DROP INLETS, CATCH BASINS, OR    |                             |                             |
      MANHOLES, CLASS I                       |                             |                             |
    0205 604.415                  2.000  EACH |    1200.00000        2400.00|                             |
      REHAB. DROP INLETS, CATCH BASINS, OR    |                             |                             |
      MANHOLES, CLASS II                      |                             |                             |
    0210 604.42                  34.000  EACH |     500.00000       17000.00|                             |
      CHANGING ELEVATION OF SEWER MANHOLES    |                             |                             |
    0215 604.47                  11.000  EACH |     750.00000        8250.00|                             |
      CAST IRON GRATE WITH FRAME, TYPE D      |                             |                             |
    0220 604.55                   2.000  EACH |     750.00000        1500.00|                             |
      CAST IRON COVER WITH FRAME              |                             |                             |
    0225 608.25                 100.000  HR   |     110.00000       11000.00|                             |
      ALL PURPOSE EXCAVATOR RENTAL, TYPE I    |                             |                             |
    0230 608.31                 120.000  HR   |     125.00000       15000.00|                             |
      POWER BROOM RENTAL, TYPE II             |                             |                             |
    0235 608.37                 100.000  HR   |      70.00000        7000.00|                             |
      TRUCK RENTAL                            |                             |                             |
    0240 609.10                1100.000  MGAL |       1.00000        1100.00|                             |
      DUST CONTROL WITH WATER                 |                             |                             |
    0245 609.15                  20.000  TON  |     500.00000       10000.00|                             |
      DUST AND ICE CONTROL WITH CALCIUM       |                             |                             |
      CHLORIDE                                |                             |                             |
    0250 613.10                  85.000  CY   |      45.00000        3825.00|                             |
      STONE FILL, TYPE I                      |                             |                             |
    0255 613.12                   5.000  CY   |     100.00000         500.00|                             |
      STONE FILL, TYPE III                    |                             |                             |
    0260 616.21                8150.000  LF   |      25.00000      203750.00|                             |
      VERTICAL GRANITE CURB                   |                             |                             |
    0265 616.28                 250.000  LF   |      30.00000        7500.00|                             |
      CAST-IN-PLACE CONCRETE CURB, TYPE B     |                             |                             |
    0270 616.40                  15.000  LF   |      20.00000         300.00|                             |
      REMOVING AND RESETTING CURB             |                             |                             |
    0275 616.41                 100.000  LF   |      10.00000        1000.00|                             |
      REMOVAL OF EXISTING CURB                |                             |                             |
    0280 618.15                  60.000  TON  |     250.00000       15000.00|                             |
      BITUMINOUS CONCRETE SIDEWALK            |                             |                             |
    0285 618.30                 460.000  SF   |      50.00000       23000.00|                             |
      DETECTABLE WARNING SURFACE              |                             |                             |
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         PROJECT(S): BARRE FEGC F 026-1(34)C/2                                       CONTRACT ID   : 85B010

    =====================================================================================================================================
                                              |(   4  ) 115009280610        |(       )                    |(      )
                                              |PIKE INDUSTRIES, INC.        |                             |
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0290 619.14                   4.000  EACH |     300.00000        1200.00|                             |
      BOLLARDS                                |                             |                             |
    0295 619.17                   3.000  EACH |      35.00000         105.00|                             |
      YIELDING MARKER POSTS                   |                             |                             |
    0300 620.11                  50.000  LF   |      15.00000         750.00|                             |
      CHAIN-LINK FENCE, 4 FEET                |                             |                             |
    0305 620.13                 755.000  LF   |      25.00000       18875.00|                             |
      CHAIN-LINK FENCE, 8 FEET                |                             |                             |
    0310 620.17                  18.000  LF   |      65.00000        1170.00|                             |
      GATE FOR CHAIN-LINK FENCE, 8 FEET       |                             |                             |
    0315 620.20                   2.000  EACH |     150.00000         300.00|                             |
      BRACING ASSEMBLY FOR CHAIN-LINK FENCE,  |                             |                             |
      4 FEET                                  |                             |                             |
    0320 620.22                   7.000  EACH |     250.00000        1750.00|                             |
      BRACING ASSEMBLY FOR CHAIN-LINK FENCE,  |                             |                             |
      8 FEET                                  |                             |                             |
    0325 620.55                 260.000  LF   |       5.00000        1300.00|                             |
      REMOVAL OF EXISTING FENCE               |                             |                             |
    0330 621.50                   1.000  EACH |    5000.00000        5000.00|                             |
      MANUFACTURED TERMINAL SECTION, FLARED   |                             |                             |
    0335 621.80                  60.000  LF   |       5.00000         300.00|                             |
      REMOVAL AND DISPOSAL OF GUARDRAIL       |                             |                             |
    0340 621.90                 940.000  LF   |      25.00000       23500.00|                             |
      TEMPORARY TRAFFIC BARRIER               |                             |                             |
    0345 621.95                5600.000  LF   |       2.00000       11200.00|                             |
      REMOVE AND RESET TEMPORARY TRAFFIC      |                             |                             |
      BARRIER                                 |                             |                             |
    0350 628.30                 100.000  LF   |     100.00000       10000.00|                             |
      RELAYING SEWER PIPE (24")               |                             |                             |
    0355 628.42                          LUMP |   75000.00000       75000.00|                             |
      TRANSFER TO NEW SYSTEM, SANITARY SEWER  |                             |                             |
    0360 629.20                  25.000  EACH |     200.00000        5000.00|                             |
      ADJUST ELEVATION OF VALVE BOX           |                             |                             |
    0365 629.42                          LUMP |  100000.00000      100000.00|                             |
      TRANSFER TO NEW SYSTEM, WATER SYSTEM    |                             |                             |
    0370 630.10                3200.000  HR   |      65.00000      208000.00|                             |
      UNIFORMED TRAFFIC OFFICERS              |                             |                             |
    0375 630.15                7000.000  HR   |      35.00000      245000.00|                             |
      FLAGGERS                                |                             |                             |
    0380 631.10                          LUMP |  100000.00000      100000.00|                             |
      FIELD OFFICE, ENGINEERS                 |                             |                             |
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         PROJECT(S): BARRE FEGC F 026-1(34)C/2                                       CONTRACT ID   : 85B010

    =====================================================================================================================================
                                              |(   4  ) 115009280610        |(       )                    |(      )
                                              |PIKE INDUSTRIES, INC.        |                             |
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0385 631.16                          LUMP |    1000.00000        1000.00|                             |
      TESTING EQUIPMENT, CONCRETE             |                             |                             |
    0390 631.17                          LUMP |    1000.00000        1000.00|                             |
      TESTING EQUIPMENT, BITUMINOUS           |                             |                             |
    0395 631.26                9000.000  DL   |       1.00000        9000.00|                             |
      FIELD OFFICE TELEPHONE (N.A.B.I.)       |                             |                             |
    0400 634.10                1560.000  HR   |      25.00000       39000.00|                             |
      EMPLOYEE TRAINEESHIP                    |                             |                             |
    0405 635.11                          LUMP | 2000000.00000     2000000.00|                             |
      MOBILIZATION/DEMOBILIZATION             |                             |                             |
    0410 641.10                          LUMP |  600000.00000      600000.00|                             |
      TRAFFIC CONTROL                         |                             |                             |
    0415 641.12                          LUMP |   50000.00000       50000.00|                             |
      PUBLIC RELATIONS OFFICER                |                             |                             |
    0420 641.15                   8.000  EACH |   10000.00000       80000.00|                             |
      PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             |
    0425 641.16                   4.000  EACH |    4000.00000       16000.00|                             |
      PORTABLE ARROW BOARD                    |                             |                             |
    0430 646.20               25500.000  LF   |       0.15000        3825.00|                             |
      4 INCH WHITE LINE                       |                             |                             |
    0435 646.21               19700.000  LF   |       0.15000        2955.00|                             |
      4 INCH YELLOW LINE                      |                             |                             |
    0440 646.22                  90.000  LF   |       0.30000          27.00|                             |
      8 INCH WHITE LINE                       |                             |                             |
    0445 646.23                1250.000  LF   |       0.30000         375.00|                             |
      8 INCH YELLOW LINE                      |                             |                             |
    0450 646.26                1150.000  LF   |       5.00000        5750.00|                             |
      24 INCH STOP BAR                        |                             |                             |
    0455 646.30                 265.000  EACH |      20.00000        5300.00|                             |
      LETTER OR SYMBOL                        |                             |                             |
    0460 646.31                2900.000  LF   |      10.00000       29000.00|                             |
      CROSSWALK MARKING                       |                             |                             |
    0465 646.32                  12.000  EACH |     175.00000        2100.00|                             |
      RAILROAD CROSSING SYMBOL                |                             |                             |
    0470 646.600               8900.000  LF   |       0.10000         890.00|                             |
      TEMPORARY 4 INCH WHITE LINE             |                             |                             |
    0475 646.610              12200.000  LF   |       0.10000        1220.00|                             |
      TEMPORARY 4 INCH YELLOW LINE            |                             |                             |
    0480 646.640               1160.000  LF   |       0.25000         290.00|                             |
      TEMPORARY 8 INCH WHITE LINE             |                             |                             |
    0485 646.650                575.000  LF   |       0.25000         143.75|                             |
      TEMPORARY 8 INCH YELLOW LINE            |                             |                             |
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         PROJECT(S): BARRE FEGC F 026-1(34)C/2                                       CONTRACT ID   : 85B010

    =====================================================================================================================================
                                              |(   4  ) 115009280610        |(       )                    |(      )
                                              |PIKE INDUSTRIES, INC.        |                             |
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0490 646.680                475.000  LF   |       4.00000        1900.00|                             |
      TEMPORARY 24 INCH STOP BAR              |                             |                             |
    0495 646.690                150.000  EACH |      15.00000        2250.00|                             |
      TEMPORARY LETTER OR SYMBOL              |                             |                             |
    0500 646.700                615.000  LF   |       5.00000        3075.00|                             |
      TEMPORARY CROSSWALK MARKING             |                             |                             |
    0505 646.81                 100.000  LF   |       3.00000         300.00|                             |
      PAINTED CURB                            |                             |                             |
    0510 646.85                4000.000  SF   |       1.50000        6000.00|                             |
      REMOVAL OF EXISTING PAVEMENT MARKINGS   |                             |                             |
    0515 646.86                1500.000  SF   |       5.00000        7500.00|                             |
      PAVEMENT MARKING MASK                   |                             |                             |
    0520 649.11                 600.000  SY   |       3.00000        1800.00|                             |
      GEOTEXTILE FOR ROADBED SEPARATOR        |                             |                             |
    0525 649.31                 635.000  SY   |       3.00000        1905.00|                             |
      GEOTEXTILE UNDER STONE FILL             |                             |                             |
    0530 649.51                  50.000  SY   |       5.00000         250.00|                             |
      GEOTEXTILE FOR SILT FENCE               |                             |                             |
    0535 649.515                400.000  SY   |      10.00000        4000.00|                             |
      GEOTEXTILE FOR SILT FENCE, WOVEN WIRE   |                             |                             |
      REINFORCED                              |                             |                             |
    0540 651.15                  65.000  LB   |      30.00000        1950.00|                             |
      SEED                                    |                             |                             |
    0545 651.18                 400.000  LB   |       5.00000        2000.00|                             |
      FERTILIZER                              |                             |                             |
    0550 651.20                   2.000  TON  |    1000.00000        2000.00|                             |
      AGRICULTURAL LIMESTONE                  |                             |                             |
    0555 651.25                   2.000  TON  |    1000.00000        2000.00|                             |
      HAY MULCH                               |                             |                             |
    0560 651.35                 135.000  CY   |      75.00000       10125.00|                             |
      TOPSOIL                                 |                             |                             |
    0565 652.10                          LUMP |   50000.00000       50000.00|                             |
      EPSC PLAN                               |                             |                             |
    0570 652.20                 500.000  HR   |       1.00000         500.00|                             |
      MONITORING EPSC PLAN                    |                             |                             |
    0575 652.30                   1.000  LU   |   10000.00000       10000.00|                             |
      MAINTENANCE OF EPSC PLAN (N.A.B.I.)     |                             |                             |
    0580 653.20                 965.000  SY   |       1.25000        1206.25|                             |
      TEMPORARY EROSION MATTING               |                             |                             |
    0585 653.35                 350.000  CY   |      40.00000       14000.00|                             |
      VEHICLE TRACKING PAD                    |                             |                             |
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    0590 653.40                  65.000  EACH |     100.00000        6500.00|                             |
      INLET PROTECTION DEVICE, TYPE I         |                             |                             |
    0595 653.50                 775.000  LF   |       2.00000        1550.00|                             |
      BARRIER FENCE                           |                             |                             |
    0600 656.25                 295.000  EACH |      50.00000       14750.00|                             |
      EVERGREEN SHRUBS (JUNIPERUS CHINENSIS   |                             |                             |
      "SEA GREEN")                            |                             |                             |
    0605 656.30                   4.000  EACH |     250.00000        1000.00|                             |
      DECIDUOUS TREES (ACER FREMANII "AUTUMN  |                             |                             |
      BLAZE")(2" -                            |                             |                             |
    0610 656.30                  11.000  EACH |     275.00000        3025.00|                             |
      DECIDUOUS TREES (ACER RUBRUM            |                             |                             |
      "ARMSTRONG")(2" - 2-1/2"                |                             |                             |
    0615 656.30                  16.000  EACH |     275.00000        4400.00|                             |
      DECIDUOUS TREES (GLEDITSIA TRIACANTHOS  |                             |                             |
      INERMIS                                 |                             |                             |
    0620 656.30                   3.000  EACH |     225.00000         675.00|                             |
      DECIDUOUS TREES (MAACKIA                |                             |                             |
      AMURENSIS)(3/4" - 1-1/2" CAL.)          |                             |                             |
    0625 656.30                   8.000  EACH |     375.00000        3000.00|                             |
      DECIDUOUS TREES (QUERCUS R X B LONG)(2" |                             |                             |
      - 2-1/2" CAL.)                          |                             |                             |
    0630 656.30                   2.000  EACH |     375.00000         750.00|                             |
      DECIDUOUS TREES (QUERCUS RUBRA)(2" -    |                             |                             |
      2-1/2" CAL.)(B&B)                       |                             |                             |
    0635 656.30                   3.000  EACH |     475.00000        1425.00|                             |
      DECIDUOUS TREES (ULMUS AMERICANA "NEW   |                             |                             |
      HARMONY")(2" -                          |                             |                             |
    0640 656.30                   1.000  EACH |     475.00000         475.00|                             |
      DECIDUOUS TREES (ULMUS AMERICANA        |                             |                             |
      "PRINCETON")(2" -                       |                             |                             |
    0645 656.30                   5.000  EACH |     475.00000        2375.00|                             |
      DECIDUOUS TREES (ULMUS AMERICANA        |                             |                             |
      "VALLEY FORGE")(2" -                    |                             |                             |
    0650 656.30                   2.000  EACH |     475.00000         950.00|                             |
      DECIDUOUS TREES (ULMUS CARPINIFOLIA     |                             |                             |
      "ACCOLADE")(2" -                        |                             |                             |
    0655 656.35                  62.000  EACH |      75.00000        4650.00|                             |
      DECIDUOUS SHRUBS (CORNUS RACEMOSA)(30"  |                             |                             |
      - 36" HT.)(CONT.)                       |                             |                             |
    0660 656.41                 200.000  EACH |       5.00000        1000.00|                             |
      PERENNIALS (PANICUM VIRGATUM "SWITCH    |                             |                             |
      GRASS")(2"                              |                             |                             |
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         PROJECT(S): BARRE FEGC F 026-1(34)C/2                                       CONTRACT ID   : 85B010

    =====================================================================================================================================
                                              |(   4  ) 115009280610        |(       )                    |(      )
                                              |PIKE INDUSTRIES, INC.        |                             |
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0665 656.41                 600.000  EACH |       5.00000        3000.00|                             |
      PERENNIALS (SCIRPUS ACTUS "HARD STEM    |                             |                             |
      BULLRUSH")(2"                           |                             |                             |
    0670 656.41                 450.000  EACH |       5.00000        2250.00|                             |
      PERENNIALS (SCIRPUS CYPERINUS "SC WOOL  |                             |                             |
      GRASS                                   |                             |                             |
    0675 656.41                 800.000  EACH |       5.00000        4000.00|                             |
      PERENNIALS (SCIRPUS VALIDUS "SOFT STEM  |                             |                             |
      BULLRUSH")                              |                             |                             |
    0680 656.65                 100.000  MGAL |      40.00000        4000.00|                             |
      LANDSCAPE WATERING                      |                             |                             |
    0685 656.80                 360.000  CY   |      50.00000       18000.00|                             |
      LANDSCAPE BACKFILL, TRUCK MEASUREMENT   |                             |                             |
    0690 656.85                          LUMP |    2000.00000        2000.00|                             |
      TREE PROTECTION                         |                             |                             |
    0695 675.20                1157.000  SF   |      15.00000       17355.00|                             |
      TRAFFIC SIGNS, TYPE A                   |                             |                             |
    0700 675.21                 628.000  SF   |      25.00000       15700.00|                             |
      TRAFFIC SIGNS, TYPE B                   |                             |                             |
    0705 675.341               2105.000  LF   |      10.00000       21050.00|                             |
      SQUARE TUBE SIGN POST AND ANCHOR        |                             |                             |
    0710 675.50                 138.000  EACH |       7.50000        1035.00|                             |
      REMOVING SIGNS (TYPE A)                 |                             |                             |
    0715 675.50                  25.000  EACH |     150.00000        3750.00|                             |
      REMOVING SIGNS (TYPE B)                 |                             |                             |
    0720 675.60                  18.000  EACH |      15.00000         270.00|                             |
      ERECTING SALVAGED SIGNS                 |                             |                             |
    0725 677.12                   4.000  EACH |   45000.00000      180000.00|                             |
      OVERHEAD TRAFFIC SIGN SUPPORT,          |                             |                             |
      CANTILEVER                              |                             |                             |
    0730 677.13                   1.000  EACH |   60000.00000       60000.00|                             |
      OVERHEAD TRAFFIC SIGN SUPPORT,          |                             |                             |
      MULTI-SUPPORT                           |                             |                             |
    0735 678.15                   1.000  EACH |   30000.00000       30000.00|                             |
      TRAFFIC CONTROL SIGNAL SYSTEM,          |                             |                             |
      INTERSECTION                            |                             |                             |
    0740 678.17                   1.000  EACH |    7500.00000        7500.00|                             |
      FLASHING BEACON, AERIAL MOUNTED         |                             |                             |
    0745 678.21                4900.000  LF   |      40.00000      196000.00|                             |
      ELECTRICAL CONDUIT (2")(PVC)            |                             |                             |
    0750 678.21                 315.000  LF   |      45.00000       14175.00|                             |
      ELECTRICAL CONDUIT (2-1/2")(PVC)        |                             |                             |
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         PROJECT(S): BARRE FEGC F 026-1(34)C/2                                       CONTRACT ID   : 85B010

    =====================================================================================================================================
                                              |(   4  ) 115009280610        |(       )                    |(      )
                                              |PIKE INDUSTRIES, INC.        |                             |
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0755 678.21                 205.000  LF   |      55.00000       11275.00|                             |
      ELECTRICAL CONDUIT (3")(PVC)            |                             |                             |
    0760 678.23                 650.000  LF   |      35.00000       22750.00|                             |
      WIRED CONDUIT (3")(PVC)                 |                             |                             |
    0765 678.23                 470.000  LF   |      35.00000       16450.00|                             |
      WIRED CONDUIT (4")(PVC)                 |                             |                             |
    0770 678.24                 155.000  LF   |      20.00000        3100.00|                             |
      ELECTRICAL WIRING                       |                             |                             |
    0775 678.25                  81.000  EACH |    2500.00000      202500.00|                             |
      PULL BOX, STANDARD                      |                             |                             |
    0780 678.30                 320.000  LF   |      50.00000       16000.00|                             |
      ELECTRICAL CONDUIT SLEEVE (10")(PVC)    |                             |                             |
    0785 678.30                 410.000  LF   |      35.00000       14350.00|                             |
      ELECTRICAL CONDUIT SLEEVE (6")(PVC)     |                             |                             |
    0790 678.40                   1.000  EACH |    5000.00000        5000.00|                             |
      TEMPORARY TRAFFIC SIGNAL SYSTEM (MAPLE  |                             |                             |
      AVE AND SUMMER ST)                      |                             |                             |
    0795 678.40                   1.000  EACH |    2500.00000        2500.00|                             |
      TEMPORARY TRAFFIC SIGNAL SYSTEM (NORTH  |                             |                             |
      MAIN ST AND ELM ST / WASHINGTON         |                             |                             |
    0800 678.40                   1.000  EACH |   12500.00000       12500.00|                             |
      TEMPORARY TRAFFIC SIGNAL SYSTEM (NORTH  |                             |                             |
      MAIN ST AND MAPLE AVE / RT 62)          |                             |                             |
    0805 678.40                   1.000  EACH |    5000.00000        5000.00|                             |
      TEMPORARY TRAFFIC SIGNAL SYSTEM (SUMMER |                             |                             |
      ST AND ELM ST / WELLINGTON ST)          |                             |                             |
    0810 679.25                   1.000  EACH |    3000.00000        3000.00|                             |
      REMOVING AND RESETTING LIGHT POLE       |                             |                             |
    0815 690.50                   1.000  LU   |       1.00000           1.00|                             |
      PRICE ADJUSTMENT, FUEL (N.A.B.I.)       |                             |                             |
    0820 900.608                  6.000  CY   |     100.00000         600.00|                             |
      SPECIAL PROVISION (CEDAR BARK MULCH)    |                             |                             |
    0825 900.608                250.000  CY   |      20.00000        5000.00|                             |
      SPECIAL PROVISION (COMMON FILL)         |                             |                             |
    0830 900.608                 50.000  CY   |     300.00000       15000.00|                             |
      SPECIAL PROVISION (CONCRETE ENCASEMENT) |                             |                             |
    0835 900.608                715.000  CY   |     100.00000       71500.00|                             |
      SPECIAL PROVISION (CONTROLLED DENSITY   |                             |                             |
      (FLOWABLE) FILL)                        |                             |                             |
    0840 900.608               1700.000  CY   |     100.00000      170000.00|                             |
      SPECIAL PROVISION (CU STRUCTURAL SOIL)  |                             |                             |
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         PROJECT(S): BARRE FEGC F 026-1(34)C/2                                       CONTRACT ID   : 85B010

    =====================================================================================================================================
                                              |(   4  ) 115009280610        |(       )                    |(      )
                                              |PIKE INDUSTRIES, INC.        |                             |
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0845 900.608                254.000  CY   |      50.00000       12700.00|                             |
      SPECIAL PROVISION (EXCAVATION BELOW     |                             |                             |
      GRADE AND REFILL)                       |                             |                             |
    0850 900.608                160.000  CY   |     250.00000       40000.00|                             |
      SPECIAL PROVISION (EXCAVATION OF        |                             |                             |
      CONTAMINATED SOILS, CLASS               |                             |                             |
    0855 900.608                160.000  CY   |     250.00000       40000.00|                             |
      SPECIAL PROVISION (EXCAVATION OF        |                             |                             |
      PETROLEUM CONTAMINATED                  |                             |                             |
    0860 900.608                160.000  CY   |     550.00000       88000.00|                             |
      SPECIAL PROVISION (EXCAVATION OF        |                             |                             |
      PETROLEUM CONTAMINATED                  |                             |                             |
    0865 900.608                  5.000  CY   |    2500.00000       12500.00|                             |
      SPECIAL PROVISION (TRENCHLESS PIPE      |                             |                             |
      OBSTRUCTION REMOVAL)                    |                             |                             |
    0870 900.620                  7.000  EACH |    1000.00000        7000.00|                             |
      SPECIAL PROVISION (BICYCLE RACK)        |                             |                             |
    0875 900.620                  2.000  EACH |    5000.00000       10000.00|                             |
      SPECIAL PROVISION (BOX CULVERT ROOF     |                             |                             |
      PANEL REPAIR)                           |                             |                             |
    0880 900.620                  8.000  EACH |    5000.00000       40000.00|                             |
      SPECIAL PROVISION (BUTTERFLY VALVE WITH |                             |                             |
      VALVE BOX)(16")                         |                             |                             |
    0885 900.620                  1.000  EACH |    3000.00000        3000.00|                             |
      SPECIAL PROVISION (CLEANOUT)(6")        |                             |                             |
    0890 900.620                  8.000  EACH |    2500.00000       20000.00|                             |
      SPECIAL PROVISION (CORE WALL AND        |                             |                             |
      CONNECT SERVICE)                        |                             |                             |
    0895 900.620                 37.000  EACH |    2500.00000       92500.00|                             |
      SPECIAL PROVISION (CORE WALL AND        |                             |                             |
      CONNECT SERVICE)(SEWER)                 |                             |                             |
    0900 900.620                 25.000  EACH |    2000.00000       50000.00|                             |
      SPECIAL PROVISION (CORE WALL AND        |                             |                             |
      CONNECT SERVICE)(WATER)                 |                             |                             |
    0905 900.620                 25.000  EACH |    2000.00000       50000.00|                             |
      SPECIAL PROVISION (CORE WALL AND LEAVE  |                             |                             |
      STUB)(ROOF DRAIN)                       |                             |                             |
    0910 900.620                 20.000  EACH |    2000.00000       40000.00|                             |
      SPECIAL PROVISION (CORE WALL AND LEAVE  |                             |                             |
      STUB)(SPRINKLER)                        |                             |                             |
    0915 900.620                 41.000  EACH |     500.00000       20500.00|                             |
      SPECIAL PROVISION (CORPORATION          |                             |                             |
      STOP)(1-1/2")                           |                             |                             |
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         PROJECT(S): BARRE FEGC F 026-1(34)C/2                                       CONTRACT ID   : 85B010

    =====================================================================================================================================
                                              |(   4  ) 115009280610        |(       )                    |(      )
                                              |PIKE INDUSTRIES, INC.        |                             |
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0920 900.620                 42.000  EACH |     600.00000       25200.00|                             |
      SPECIAL PROVISION (CURB STOP WITH VALVE |                             |                             |
      BOX)(1-1/2")                            |                             |                             |
    0925 900.620                  3.000  EACH |    2500.00000        7500.00|                             |
      SPECIAL PROVISION (GATE VALVE WITH      |                             |                             |
      VALVE BOX)(12")                         |                             |                             |
    0930 900.620                  5.000  EACH |    1500.00000        7500.00|                             |
      SPECIAL PROVISION (GATE VALVE WITH      |                             |                             |
      VALVE BOX)(4")                          |                             |                             |
    0935 900.620                 50.000  EACH |    1500.00000       75000.00|                             |
      SPECIAL PROVISION (GATE VALVE WITH      |                             |                             |
      VALVE BOX)(6")                          |                             |                             |
    0940 900.620                 13.000  EACH |    1500.00000       19500.00|                             |
      SPECIAL PROVISION (GATE VALVE WITH      |                             |                             |
      VALVE BOX)(8")                          |                             |                             |
    0945 900.620                106.000  EACH |    1600.00000      169600.00|                             |
      SPECIAL PROVISION (GRANITE POST AND     |                             |                             |
      CHAIN FENCE)                            |                             |                             |
    0950 900.620                  7.000  EACH |    5000.00000       35000.00|                             |
      SPECIAL PROVISION (HYDRANT)             |                             |                             |
    0955 900.620                  1.000  EACH |   25000.00000       25000.00|                             |
      SPECIAL PROVISION (LIGHTING CONTROL     |                             |                             |
      PANEL)                                  |                             |                             |
    0960 900.620                 22.000  EACH |    1500.00000       33000.00|                             |
      SPECIAL PROVISION (MANUAL AIR RELEASE)  |                             |                             |
    0965 900.620                  1.000  EACH |   15000.00000       15000.00|                             |
      SPECIAL PROVISION (OFF-LINE PARTICLE    |                             |                             |
      SEPARATOR)                              |                             |                             |
    0970 900.620                 76.000  EACH |    5000.00000      380000.00|                             |
      SPECIAL PROVISION (ORNAMENTAL STREET    |                             |                             |
      LIGHT)                                  |                             |                             |
    0975 900.620                  1.000  EACH |   10000.00000       10000.00|                             |
      SPECIAL PROVISION (OVERFLOW CONTROL     |                             |                             |
      STRUCTURE)                              |                             |                             |
    0980 900.620                 40.000  EACH |     200.00000        8000.00|                             |
      SPECIAL PROVISION (PARKING METER POST)  |                             |                             |
    0985 900.620                  1.000  EACH |   15000.00000       15000.00|                             |
      SPECIAL PROVISION (PRECAST REINF. CONC. |                             |                             |
      MANHOLE WITH CAST                       |                             |                             |
    0990 900.620                 50.000  EACH |    1750.00000       87500.00|                             |
      SPECIAL PROVISION (PVC TEE/WYE FOR      |                             |                             |
      SERVICE)                                |                             |                             |
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         PROJECT(S): BARRE FEGC F 026-1(34)C/2                                       CONTRACT ID   : 85B010

    =====================================================================================================================================
                                              |(   4  ) 115009280610        |(       )                    |(      )
                                              |PIKE INDUSTRIES, INC.        |                             |
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0995 900.620                  1.000  EACH |    2500.00000        2500.00|                             |
      SPECIAL PROVISION (REMOVE AND RESET     |                             |                             |
      COMMERCIAL SIGN)                        |                             |                             |
    1000 900.620                  1.000  EACH |    1500.00000        1500.00|                             |
      SPECIAL PROVISION (REMOVE AND RESET     |                             |                             |
      FLAGPOLE)                               |                             |                             |
    1005 900.620                  9.000  EACH |     500.00000        4500.00|                             |
      SPECIAL PROVISION (REMOVE AND RESET     |                             |                             |
      USPS MAILBOX)                           |                             |                             |
    1010 900.620                  3.000  EACH |    1500.00000        4500.00|                             |
      SPECIAL PROVISION (REMOVE EXISTING      |                             |                             |
      LIGHT POLE)                             |                             |                             |
    1015 900.620                  7.000  EACH |    2000.00000       14000.00|                             |
      SPECIAL PROVISION (REMOVE EXISTING      |                             |                             |
      OVERHEAD SIGN ASSEMBLY,                 |                             |                             |
    1020 900.620                  7.000  EACH |    1000.00000        7000.00|                             |
      SPECIAL PROVISION (REMOVE HYDRANT)      |                             |                             |
    1025 900.620                 20.000  EACH |    1250.00000       25000.00|                             |
      SPECIAL PROVISION (REMOVE SANITARY      |                             |                             |
      SEWER MANHOLE)                          |                             |                             |
    1030 900.620                  2.000  EACH |    1000.00000        2000.00|                             |
      SPECIAL PROVISION (REMOVING AND         |                             |                             |
      RESETTING                               |                             |                             |
    1035 900.620                  8.000  EACH |    4500.00000       36000.00|                             |
      SPECIAL PROVISION (SANITARY SEWER       |                             |                             |
      MANHOLE INSTALLED OVER                  |                             |                             |
    1040 900.620                  2.000  EACH |   17500.00000       35000.00|                             |
      SPECIAL PROVISION (SANITARY SEWER       |                             |                             |
      MANHOLE VAULT WITH CAST                 |                             |                             |
    1045 900.620                  4.000  EACH |    4500.00000       18000.00|                             |
      SPECIAL PROVISION (SANITARY SEWER       |                             |                             |
      MANHOLE)(4' DIA.)                       |                             |                             |
    1050 900.620                 12.000  EACH |    7500.00000       90000.00|                             |
      SPECIAL PROVISION (SANITARY SEWER       |                             |                             |
      MANHOLE)(6' DIA.)                       |                             |                             |
    1055 900.620                 10.000  EACH |    1500.00000       15000.00|                             |
      SPECIAL PROVISION (STEEL BENCH WITH     |                             |                             |
      BACK)                                   |                             |                             |
    1060 900.620                  5.000  EACH |    1500.00000        7500.00|                             |
      SPECIAL PROVISION (STEEL BENCH WITHOUT  |                             |                             |
      BACK)                                   |                             |                             |
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         PROJECT(S): BARRE FEGC F 026-1(34)C/2                                       CONTRACT ID   : 85B010

    =====================================================================================================================================
                                              |(   4  ) 115009280610        |(       )                    |(      )
                                              |PIKE INDUSTRIES, INC.        |                             |
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    1065 900.620                 19.000  EACH |    1500.00000       28500.00|                             |
      SPECIAL PROVISION (TRASH RECEPTACLE)    |                             |                             |
    1070 900.620                  8.000  EACH |    2500.00000       20000.00|                             |
      SPECIAL PROVISION (WATER METER)(1")     |                             |                             |
    1075 900.620                 12.000  EACH |    2000.00000       24000.00|                             |
      SPECIAL PROVISION (WATER METER)(3/4")   |                             |                             |
    1080 900.620                 19.000  EACH |    2000.00000       38000.00|                             |
      SPECIAL PROVISION (WATER METER)(5/8")   |                             |                             |
    1085 900.635              25500.000  LB   |       6.00000      153000.00|                             |
      SPECIAL PROVISION (DUCTILE IRON PIPE    |                             |                             |
      FITTING)                                |                             |                             |
    1090 900.640                156.000  LF   |      75.00000       11700.00|                             |
      SPECIAL PROVISION (DUCT BANK)(1 CONDUIT |                             |                             |
    1095 900.640                 95.000  LF   |     100.00000        9500.00|                             |
      SPECIAL PROVISION (DUCT BANK)(4 CONDUIT |                             |                             |
    1100 900.640                 80.000  LF   |     110.00000        8800.00|                             |
      SPECIAL PROVISION (DUCT BANK)(6 CONDUIT |                             |                             |
    1105 900.640                100.000  LF   |     150.00000       15000.00|                             |
      SPECIAL PROVISION (DUCTILE IRON PIPE,   |                             |                             |
      CEMENT-LINED)(12")                      |                             |                             |
    1110 900.640               2960.000  LF   |     175.00000      518000.00|                             |
      SPECIAL PROVISION (DUCTILE IRON PIPE,   |                             |                             |
      CEMENT-LINED)(16")                      |                             |                             |
    1115 900.640                300.000  LF   |     100.00000       30000.00|                             |
      SPECIAL PROVISION (DUCTILE IRON PIPE,   |                             |                             |
      CEMENT-LINED)(4")                       |                             |                             |
    1120 900.640               1800.000  LF   |     100.00000      180000.00|                             |
      SPECIAL PROVISION (DUCTILE IRON PIPE,   |                             |                             |
      CEMENT-LINED)(6")                       |                             |                             |
    1125 900.640                860.000  LF   |     110.00000       94600.00|                             |
      SPECIAL PROVISION (DUCTILE IRON PIPE,   |                             |                             |
      CEMENT-LINED)(8")                       |                             |                             |
    1130 900.640                  4.000  LF   |     500.00000        2000.00|                             |
      SPECIAL PROVISION (GATE FOR ORNAMENTAL  |                             |                             |
      FENCE, 4 FEET)                          |                             |                             |
    1135 900.640                  7.000  LF   |    1000.00000        7000.00|                             |
      SPECIAL PROVISION (HYDRANT EXTENSION)   |                             |                             |
    1140 900.640                 85.000  LF   |      50.00000        4250.00|                             |
      SPECIAL PROVISION (ORNAMENTAL FENCE, 4  |                             |                             |
      FEET)                                   |                             |                             |
    1145 900.640                 60.000  LF   |      40.00000        2400.00|                             |
      SPECIAL PROVISION (PVC ROOF DRAIN       |                             |                             |
      PIPE)(4")                               |                             |                             |
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    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    1150 900.640               1300.000  LF   |      45.00000       58500.00|                             |
      SPECIAL PROVISION (PVC ROOF DRAIN       |                             |                             |
      PIPE)(6")                               |                             |                             |
    1155 900.640                370.000  LF   |     100.00000       37000.00|                             |
      SPECIAL PROVISION (PVC SEWER PIPE)(12") |                             |                             |
    1160 900.640                 80.000  LF   |     100.00000        8000.00|                             |
      SPECIAL PROVISION (PVC SEWER PIPE)(15") |                             |                             |
    1165 900.640                730.000  LF   |     125.00000       91250.00|                             |
      SPECIAL PROVISION (PVC SEWER PIPE)(24") |                             |                             |
    1170 900.640               2500.000  LF   |     200.00000      500000.00|                             |
      SPECIAL PROVISION (PVC SEWER PIPE)(30") |                             |                             |
    1175 900.640               1500.000  LF   |     100.00000      150000.00|                             |
      SPECIAL PROVISION (PVC SEWER PIPE)(6")  |                             |                             |
    1180 900.640                400.000  LF   |     100.00000       40000.00|                             |
      SPECIAL PROVISION (PVC SEWER            |                             |                             |
      PIPE)(6")(PRESSURE)                     |                             |                             |
    1185 900.640                600.000  LF   |     100.00000       60000.00|                             |
      SPECIAL PROVISION (PVC SEWER PIPE)(8")  |                             |                             |
    1190 900.640                380.000  LF   |     100.00000       38000.00|                             |
      SPECIAL PROVISION (PVC SEWER            |                             |                             |
      PIPE)(8")(PRESSURE)                     |                             |                             |
    1195 900.640                100.000  LF   |      40.00000        4000.00|                             |
      SPECIAL PROVISION (REMOVE UTILITY PIPE) |                             |                             |
    1200 900.640               1450.000  LF   |      50.00000       72500.00|                             |
      SPECIAL PROVISION (SEAMLESS COPPER      |                             |                             |
      WATER TUBE)(1-1/2")                     |                             |                             |
    1205 900.640                155.000  LF   |      65.00000       10075.00|                             |
      SPECIAL PROVISION (VERTICAL GRANITE     |                             |                             |
      CURB, UNFINISHED)                       |                             |                             |
    1210 900.645                         LUMP |  200000.00000      200000.00|                             |
      SPECIAL PROVISION (CONSTRUCTION         |                             |                             |
      VIBRATION AND CRACK                     |                             |                             |
    1215 900.645                         LUMP |   75000.00000       75000.00|                             |
      SPECIAL PROVISION (FURNISH AND INSTALL  |                             |                             |
      STORM DRAIN PIPE)                       |                             |                             |
    1220 900.645                         LUMP |  400000.00000      400000.00|                             |
      SPECIAL PROVISION (TEMPORARY BYPASS     |                             |                             |
      PUMPING SYSTEMS FOR                     |                             |                             |
    1225 900.645                         LUMP |   40000.00000       40000.00|                             |
      SPECIAL PROVISION (MAINTENANCE OF       |                             |                             |
      PEDESTRIAN TRAFFIC)                     |                             |                             |
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         PROJECT(S): BARRE FEGC F 026-1(34)C/2                                       CONTRACT ID   : 85B010

    =====================================================================================================================================
                                              |(   4  ) 115009280610        |(       )                    |(      )
                                              |PIKE INDUSTRIES, INC.        |                             |
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    1230 900.645                         LUMP |  175000.00000      175000.00|                             |
      SPECIAL PROVISION (REMOVE AND REPAIR    |                             |                             |
      BOX CULVERT)                            |                             |                             |
    1235 900.645                         LUMP |   25000.00000       25000.00|                             |
      SPECIAL PROVISION (REMOVE AND RESET     |                             |                             |
      EXISTING TIMBER DECK)                   |                             |                             |
    1240 900.645                         LUMP |  100000.00000      100000.00|                             |
      SPECIAL PROVISION (TRENCHLESS PIPE)(48" |                             |                             |
    1245 900.650                  1.000  LU   |       1.00000           1.00|                             |
      SPECIAL PROVISION                       |                             |                             |
      (INCENTIVE/DISINCENTIVE)(N.A.B.I.)      |                             |                             |
    1250 900.650                  1.000  LU   |    7500.00000        7500.00|                             |
      SPECIAL PROVISION (MAINTENANCE OF       |                             |                             |
      RAILROAD TRAFFIC)                       |                             |                             |
    1255 900.653                  1.000  MFBM |   50000.00000       50000.00|                             |
      SPECIAL PROVISION (PERMANENT WOOD SHEET |                             |                             |
      PILING)                                 |                             |                             |
    1260 900.675                285.000  SY   |      40.00000       11400.00|                             |
      SPECIAL PROVISION (COBBLESTONE PAVERS)  |                             |                             |
    1265 900.675                860.000  SY   |      30.00000       25800.00|                             |
      SPECIAL PROVISION (HAND-PLACED          |                             |                             |
      BITUMINOUS CONCRETE                     |                             |                             |
    1270 900.675                700.000  SY   |     125.00000       87500.00|                             |
      SPECIAL PROVISION (IMPRINTED CONCRETE   |                             |                             |
      SIDEWALK, 5 INCH)                       |                             |                             |
    1275 900.675                 80.000  SY   |      30.00000        2400.00|                             |
      SPECIAL PROVISION (INSULATION BOARD)    |                             |                             |
    1280 900.675                475.000  SY   |      50.00000       23750.00|                             |
      SPECIAL PROVISION (POND LINER,          |                             |                             |
      GEOMEMBRANE)                            |                             |                             |
    1285 900.675               5750.000  SY   |      52.00000      299000.00|                             |
      SPECIAL PROVISION (PORTLAND CEMENT      |                             |                             |
      REINFORCED CONCRETE                     |                             |                             |
    1290 900.675                710.000  SY   |      60.00000       42600.00|                             |
      SPECIAL PROVISION (PORTLAND CEMENT      |                             |                             |
      REINFORCED CONCRETE                     |                             |                             |
    1295 900.680                  1.000  TON  |   40000.00000       40000.00|                             |
      SPECIAL PROVISION (PERMANENT STEEL      |                             |                             |
      SHEET PILING)                           |                             |                             |
         SECTION TOTALS                       |           $    14,367,692.00|           $                 |           $
    ------------------------------------------+-----------------------------+-----------------------------+-------------------------------
         COMMON ITEMS TOTAL                   |           $    14,367,692.00|           $                 |           $
                                              |                             |                             |
         CONTRACT TOTALS (LOW COST)           |           $    14,367,692.00|           $             0.00|           $
    ====================================================================================================================================


