VERMONT AGENCY OF TRANSPORTATION

LETTING DATE :
RESULTS OF BIDS

PROJECT(S): CABOT-DAN FEGC F 028-3(26)C\1

01/21/11 11:00 A.M.

CONTRACT ID
CALL ORDER

CONTRACT TIME

001

78D058

RUN DATE :
CALL : 001

01/24/11
PAGE : 1

10/11/13 COMPLETION DATE

CONTRACT DESCRIPTION : TOWN(S)  : CABOT
CABOT-DANVILLE FEGC F 028-3 (26) C/1: ROADWAY
LOCATION:BEGINNING AT A POINT ON U.S. ROUTE 2, IN THE TOWN COUNTY : WASHINGTON
OF CABOT, APPROXIMATELY 0.042 MILES EASTERLY OF THE DISTRICT : D06
MARSHF IELD-CABOT TOWN LINE AND EXTENDING IN AN EASTERLY
DIRECTION APPROXIMATELY 1.458 MILES. MITIGATION LOCATION:
LOCATED IN THE TOWN OF EAST MONTPELIER ON COBURN ROAD, NEAR
THE PLAINFIELD TOWN LINE. A 35.5 ACRE SITE WEST OF US ROUTE
2 AND BOUNDED ON THE WEST BY THE WINOOSKI RIVER.
PROJECT INVOLVES RECONSTRUCTION AND WIDENING OF A PORTION OF
U.S. ROUTE 2, INCLUDING GRADING, DRAINAGE, SUBBASE,
PAVEMENT, RELATED WORK, PENSTOCK REPLACEMENT, STREAM
RELOCATION, PRECAST BOX CULVERT AND WETLAND MITIGATION SITE.
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 11006113 WINTERSET, INC. $ 7,706,708.50 100.0000%
2 12101191 MORRILL CONSTRUCTION INC. $ 8,086,588.10 104.9292%
3 11008644 J. A. MCDONALD, INC. $ 8,153,088.50 105.7921%
4 115009280610 PIKE INDUSTRIES, INCORPORATED $ 8,863,580.00 115.0112%
5 11006158 G.W. TATRO CONSTRUCTION INC. $ 8,894,954.00 115.4183%
6 120035570510 ALVIN J. COLEMAN & SON, INC. $ 8,919,473.00 115.7365%
7 125008460010 LUCK BROTHERS, INC. $ 9,916,029.45 128.6675%
IC 1 ) 11006113 IC 2 ) 12101191 IC 3 ) 11008644
IWINTERSET, INC. IMORRILL CONSTRUCTION INC. 1J. A. MCDONALD INC.
LINE NO / ITEM CODE / ALT | I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ey
SECTION 0001  ROADWAY
| | |
0005 201.10 LUMP |  36000.00000 36000.00]  25000.00000 25000.00]  20000.00000 20000.00
CLEARING AND GRUBBING, INCLUDING I I I
INDIVIDUAL TREES AND STUMPS (MITIGATION | I I
SITE) | | |
0010 201.10 LUMP | 127000.00000 127000.00]  65000.00000 65000.00] 150000.00000 15000000
CLEARING AND GRUBBING, INCLUDING I I I
INDIVIDUAL TREES AND STUMPS (US ROUTE 2)| I I
0015 203.15 144000.000 CY | 5.00000 720000.00] 7.00000 1008000.00]| 6.00000 864000.00
COMMON EXCAVATION I
0020 203.16 3200.000 CY | 33.00000 105600.00| 25.00000 80000.00] 19.00000 60800.00
|

SOLID ROCK EXCAVATION



VERMONT AGENCY OF TRANSPORTATION RUN DATE : 01/24/11
LETTING DATE : 01/21/11 11:00 A_M. CALL : 001 PAGE : 2
RESULTS OF BIDS

PROJECT(S): CABOT-DAN FEGC F 028-3(26)C\1 CONTRACT ID  : 78D058
1 ) 11006113 ( 2 ) 12101191 ( 3 ) 11008644
WINTERSET, INC. MORRILL CONSTRUCTION INC. J. A. MCDONALD INC.

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— o

0025 203.20 100.000 CY 9.00000 900.00 10.00000 1000.00 11.00000 1100.00
MUCK EXCAVATION

0030 203.27 1550.000 CY 13.00000 20150.00 12.00000 18600.00 13.00000 20150.00
UNCLASSIFIED CHANNEL EXCAVATION

0035 203.30 9000.000 CY 9.00000 81000.00 12.00000 10800000 8.50000 76500.00
EARTH BORROW

0040 203.31 40500.000 CY 18.00000 729000.00 18.00000 729000.00 19.00000 769500.00
SAND BORROW

0045 203.32 1000.000 CY 21.00000 21000.00 22.00000 22000.00 23.00000 23000.00
GRANULAR BORROW

0050 204.20 5350.000 CY 9.00000 48150.00 12.00000 64200.00 6.00000 32100.00
TRENCH EXCAVATION OF EARTH

0055 204.21 300.000 CY | 41.00000 12300.00] 50.00000 15000. 00| 25.00000 7500.00
TRENCH EXCAVATION OF ROCK I | |

0060 204.22 1.000 CY | 75.00000 75.00] 75.00000 75.00] 75.00000 75.00
TRENCH EXCAVATION OF EARTH, EXPLORATORY | I |
(N.A.B.1.) | | |

0065 204.25 1900.000 CY | 12.00000 22800.00] 15.00000 28500.00] 16.00000 30400.00
STRUCTURE EXCAVATION | I |

0070 204.30 2550.000 CY | 29.00000 73950.00] 32.00000 81600.00] 33.00000 84150.00
GRANULAR BACKFILL FOR STRUCTURES | I |

0075 205.20 950.000 SY | 15.00000 14250.00] 16.00000 15200.00]| 15.00000 14250.00
DRILLING AND BLASTING OF SOLID ROCK I | I
SUBGRADE I | I

0080 210.10 450.000 SY | 21.00000 9450.00] 20.00000 9000.00] 20.00000 9000.00
COLD PLANING, BITUMINOUS PAVEMENT I I I

0085 301.35 30500.000 CY | 27.00000 823500.00] 23.00000 701500.00| 2450000 747250.00
SUBBASE OF DENSE GRADED CRUSHED STONE | I I

0090 401.10 1050.000 CY | 30.00000 31500.00] 25_00000 26250.00] 3400000 35700.00
AGGREGATE SURFACE COURSE I I I

0095 404.65 170.000 CWT | 102.00000 17340.00] 100.00000 17000.00]| 100.00000 17000.00
EMULSIFIED ASPHALT I I I

0100 406.50 1.000 LU | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B | I I
1.) | | |

0105 490.30 16400.000 TON | 70.00000 114800000 67.50000 1107000.00]| 67.00000 109880000
SUPERPAVE BITUMINOUS CONCRETE PAVEMENT | I I

0110 490.31 1.000 LU | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
AIR VOIDS PAY ADJUSTMENT (N.A.B.1.) I I I

0115 490.32 1.000 LU | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00

|

MAT DENSITY PAY ADJUSTMENT (N.A.B.l1.) | |



VERMONT AGENCY OF TRANSPORTATION
LETTING DATE : 01/21/11 11:00 A_M.
RESULTS OF BIDS

RUN DATE : 01/24/11
CALL : 001 PAGE : 3

PROJECT(S): CABOT-DAN FEGC F 028-3(26)C\1 CONTRACT ID  : 78D058
1 ) 11006113 ( 2 ) 12101191 ( 3 ) 11008644
WINTERSET, INC. MORRILL CONSTRUCTION INC. J. A. MCDONALD INC.

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— o

0120 490.33 1.000 LU 1.00000 1.00 1.00000 1.00 1.00000 1.00
SURFACE TOLERANCE PAY ADJUSTMENT (N.A.B
1.)

0125 501.34 5.000 CY 378.00000 1890.00 800.00000 4000.00 600.00000 3000.00
CONCRETE, HIGH PERFORMANCE CLASS B

0130 505.36 4250.000 SF 2.00000 8500.00 45.00000 191250.00 13.00000 55250.00
TEMPORARY STEEL SHEET PILING

0135 507.15 4030.000 LB 1.50000 6045.00 2.00000 8060.00 1.20000 4836.00
REINFORCING STEEL

0140 514.10 20.000 GAL 45.00000 900.00 65.00000 1300.00 55_00000 1100.00
WATER REPELLENT, SILANE

0145 525.33 154.000 LF 128.00000 19712.00 108.00000 16632.00 110.00000 16940.00
BRIDGE RAILING, GALVANIZED NETC 2 RAIL | | |

0150 540.10 LUMP |  65100.00000 65100.00]  75000.00000 75000.00]  75000.00000 75000.00
PRECAST CONCRETE STRUCTURE (77-0"" X | I |
77-0"" X 777-0"" BOX) | I |

0155 541.25 25.000 cY | 900.00000 22500.00] 1300.00000 32500.00] 825_00000 20625.00
CONCRETE, CLASS B | I |

0160 601.0010 42.000 LF | 28.00000 1176.00] 40.00000 1680.00] 34.00000 1428.00
15" CSP .064 (2-2/3 X 1/2) | I |

0165 604.20 8.000 EACH | 3300.00000 26400.00] 2750.00000 22000.00] 3150.00000 25200.00
PRECAST REINFORCED CONCRETE CATCH BASIN | I |
WITH CAST IRON GRATE I | I

0170 605.11 5600.000 LF | 29.00000 162400.00| 28.00000 156800.00 | 27.50000 15400000
8 INCH UNDERDRAIN PIPE I I I

0175 605.21 650.000 LF | 12.00000 7800.00] 28.00000 18200.00]| 23.00000 14950.00
8 INCH UNDERDRAIN CARRIER PIPE I I I

0180 605.95 16.000 EACH | 250.00000 4000.00]| 150.00000 2400.00] 275.00000 4400.00
UNDERDRAIN FLUSHING BASIN I I I

0185 607.10 120.000 HR | 110.00000 13200.00] 150.00000 18000.00]| 45.00000 5400.00
ROADWAY PATROL MAINTENANCE I I I

0190 608.10 60.000 HR | 85.00000 5100.00] 85.00000 5100.00] 50.00000 3000.00
BULLDOZER RENTAL, TYPE I I I I

0195 608.15 40.000 HR | 85.00000 3400.00] 90.00000 3600.00] 45.00000 1800.00
POWER GRADER RENTAL I I I

0200 608.25 60.000 HR | 85.00000 5100.00] 130.00000 7800.00] 60.00000 3600.00
ALL PURPOSE EXCAVATOR RENTAL, TYPE I I I I

0205 608.37 40.000 HR | 65.00000 2600.00] 65.00000 2600.00] 70.00000 2800.00
TRUCK RENTAL I I I

0210 608.40 20.000 HR | 60.00000 1200.00] 90.00000 1800.00] 45.00000 900.00

| |

LOADER RENTAL, TYPE 1




VERMONT AGENCY OF TRANSPORTATION RUN DATE : 01/24/11
LETTING DATE : 01/21/11 11:00 A_M. CALL : 001 PACGE : 4
RESULTS OF BIDS

PROJECT(S): CABOT-DAN FEGC F 028-3(26)C\1 CONTRACT ID  : 78D058
1 ) 11006113 ( 2 ) 12101191 ( 3 ) 11008644
WINTERSET, INC. MORRILL CONSTRUCTION INC. J. A. MCDONALD INC.

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— o

0215 609.10 1040.000 MGAL 0.10000 104.00 35.00000 36400.00 3.00000 3120.00
DUST CONTROL WITH WATER

0220 609.15 8.000 TON 650.00000 5200.00 1500.00000 12000.00 860.00000 6880.00
DUST AND ICE CONTROL WITH CALCIUM
CHLORIDE

0225 613.10 60.000 CY 5200000 3120.00 40.00000 2400.00 31.00000 1860.00
STONE FILL, TYPE I

0230 613.11 11400.000 CY 29.00000 330600.00 25.00000 285000.00 25_00000 28500000
STONE FILL, TYPE I1

0235 613.13 80.000 CY 36.00000 2880.00 45.00000 3600.00 31.00000 2480.00
STONE FILL, TYPE IV

0240 616.20 110.000 LF 27.00000 2970.00 26.00000 2860.00 26.00000 2860.00
GRANITE SLOPE EDGING | | |

0245 616.28 170.000 LF | 43.00000 7310.00] 30.00000 5100.00] 36.00000 6120.00
CAST-IN-PLACE CONCRETE CURB, TYPE B | I |

0250 616.305 635.000 LF | 15.00000 9525.00] 15.00000 9525.00] 15.00000 9525.00
BITUMINOUS CONCRETE CURB, TYPE A | I |

0255 617.10 4.000 EACH | 150.00000 600.00] 150.00000 600.00] 150.00000 600.00
RELOCATE MAILBOX, SINGLE SUPPORT | I |

0260 619.17 43.000 EACH | 29.00000 1247.00] 28.00000 1204.00] 28.00000 1204.00
YIELDING MARKER POSTS | I |

0265 620.12 480.000 LF | 22.00000 10560.00] 21.00000 10080.00]| 21.00000 10080.00
CHAIN-LINK FENCE, 6 FEET I | I

0270 620.16 24.000 LF | 35.00000 840.00] 3400000 816.00] 34.00000 816.00
GATE FOR CHAIN-LINK FENCE, 6 FEET I I I

0275 620.21 4.000 EACH | 180.00000 720.00] 175.00000 700.00] 175.00000 700.00
BRACING ASSEMBLY FOR CHAIN-LINK FENCE, | I I
6 FEET I I I

0280 621.20 6050.000 LF | 14.00000 84700.00] 14.00000 84700.00] 14.00000 84700.00
STEEL BEAM GUARDRAIL, GALVANIZED I I I

0285 621.50 9.000 EACH | 1600.00000 14400.00] 1525.00000 13725.00] 1525.00000 13725.00
MANUFACTURED TERMINAL SECTION, FLARED | I I

0290 621.56 4.000 EACH | 500.00000 2000.00] 1000.00000 4000.00] 3000.00000 12000.00
ENERGY ABSORPTION ATTENUATOR I I I

0295 621.60 5.000 EACH | 600.00000 3000.00] 575.00000 2875.00] 575.00000 2875.00
ANCHOR FOR STEEL BEAM RAIL I I I

0300 621.72 4.000 EACH | 4100.00000 16400.00] 3950.00000 15800.00]| 390.00000 1560.00
GUARDRAIL APPROACH SECTION, GALVANIZED | I I
NETC 2 RAIL I I I

0305 621.80 3100.000 LF | 1.00000 3100.00] 1.00000 3100.00] 1.00000 3100.00

| |

REMOVAL AND DISPOSAL OF GUARDRAIL |



VERMONT AGENCY OF TRANSPORTATION

LETTING DATE :
RESULTS OF BIDS

01/21/11 11:00 A.M.

RUN DATE : 01/24/11
CALL : 001 PAGE : 5

DURABLE 4 INCH YELLOW LINE, RECESSED

PROJECT(S): CABOT-DAN FEGC F 028-3(26)C\1 CONTRACT ID  : 78D058
1 ) 11006113 2 ) 12101191 3 ) 11008644
WINTERSET, INC. MORRILL CONSTRUCTION INC. J. A. MCDONALD INC.
LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0310 621.81 20.000 EACH 3.00000 60.00 3.00000 60.00 3.00000 60.00
REMOVAL AND DISPOSAL OF GUIDE POSTS
0315 621.90 8950.000 LF 17.00000 152150.00 15.00000 134250.00 10.00000 89500.00
TEMPORARY TRAFFIC BARRIER
0320 621.95 18050.000 LF 1.00000 18050.00 4.00000 72200.00 2.00000 36100.00
REMOVE AND RESET TEMPORARY TRAFFIC
BARRIER
0325 630.10 850.000 HR 75.00000 63750.00 75.00000 63750.00 40.00000 34000.00
UNIFORMED TRAFFIC OFFICERS
0330 630.15 3750.000 HR 36.00000 135000.00 25.00000 93750.00 22.00000 82500.00
FLAGGERS
0335 631.10 LUMP 20000.00000 20000.00]  25000.00000 25000.00]  25000.00000 25000.00
FIELD OFFICE, ENGINEERS | | |
0340 631.16 LUMP | 500.00000 500.00]| 150.00000 150.00] 500.00000 500.00
TESTING EQUIPMENT, CONCRETE | I |
0345 631.17 LUMP | 525.00000 525_00] 1500.00000 1500.00] 1000.00000 1000.00
TESTING EQUIPMENT, BITUMINOUS | I |
0350 631.26 3000.000 DL | 1.00000 3000.00] 1.00000 3000.00] 1.00000 3000.00
FIELD OFFICE TELEPHONE (N.A.B.1.) | I |
0355 634.10 1040.000 HR | 4.00000 4160.00]| 30.00000 31200.00] 2.00000 2080.00
EMPLOYEE TRAINEESHIP | I |
0360 635.11 LUMP |  60000.00000 60000.00]  50000.00000 50000.00]  48000.00000 48000.00
MOBILIZAT ION/DEMOBILIZATION (MITIGATION | | I
SITE) | | |
0365 635.11 LUMP | 470000.00000 470000.00] 300000.00000 300000.00] 691000.00000 69100000
MOBILIZAT ION/DEMOBILIZATION (US ROUTE 2 | I I
0370 641.10 LUMP | 1900.00000 1900.00]  12000.00000 12000.00]| 4600.00000 460000
TRAFFIC CONTROL (MITIGATION SITE) I I I
0375 641.10 LUMP |  62000.00000 62000.00] 100000 .00000 100000.00]  50000.00000 50000.00
TRAFFIC CONTROL (US ROUTE 2) I I I
0380 641.15 4.000 EACH | 4000.00000 16000.00]  25000.00000 100000.00]  12000.00000 48000.00
PORTABLE CHANGEABLE MESSAGE SIGN I I I
0385 646.20 18750.000 LF | 0.11000 2062.50] 0.10000 1875.00] 0.10000 1875.00
4 INCH WHITE LINE I I I
0390 646.21 18200.000 LF | 0.10000 1820.00] 0.10000 1820.00] 0.10000 1820.00
4 INCH YELLOW LINE I I I
0395 646.406 16700.000 LF | 0.90000 15030.00] 0.85000 14195 .00 0.85000 14195.00
DURABLE 4 INCH WHITE LINE, RECESSED I I I
POLYUREA I I I
0400 646.416 15800.000 LF | 0.90000 14220.00] 0.85000 13430.00]| 0.85000 13430.00
| |
| |

POLYUREA



VERMONT AGENCY OF TRANSPORTATION RUN DATE : 01/24/11
LETTING DATE : 01/21/11 11:00 A.M. CALL : 001 PAGE : 6
RESULTS OF BIDS
PROJECT(S): CABOT-DAN FEGC F 028-3(26)C\1 CONTRACT ID  : 78D058
1 ) 11006113 2 ) 12101191 3 ) 11008644
WINTERSET, INC. MORRILL CONSTRUCTION INC. J. A. MCDONALD INC.

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— o

0405 646.480 30.000 LF 5.00000 150.00 5.00000 150.00 5.00000 150.00
DURABLE 24 INCH STOP BAR

0410 646.600 36900.000 LF 0.10000 3690.00 0.09000 3321.00 0.10000 3690.00
TEMPORARY 4 INCH WHITE LINE

0415 646.610 31300.000 LF 0.10000 3130.00 0.09000 2817.00 0.10000 3130.00
TEMPORARY 4 INCH YELLOW LINE

0420 646.76 850.000 EACH 1.00000 850.00 2.50000 2125.00 5.00000 4250.00
LINE STRIPING TARGETS

0425 646.86 6400.000 SF 3.50000 22400.00 3.50000 22400.00 3.50000 22400.00
PAVEMENT MARKING MASK

0430 649.11 19800.000 SY 0.80000 15840.00 2.00000 39600.00 2.00000 39600.00
GEOTEXTILE FOR ROADBED SEPARATOR

0435 649.31 29950.000 SY | 0.50000 14975.00] 2.00000 59900.00] 2.00000 59900.00
GEOTEXTILE UNDER STONE FILL I | |

0440 649.515 3560.000 SY | 9.00000 32040.00] 15.00000 53400.00] 12.00000 42720.00
GEOTEXTILE FOR SILT FENCE, WOVEN WIRE | I |
REINFORCED | I |

0445 651.15 1150.000 LB | 6.00000 6900.00] 5.00000 5750.00] 5.00000 5750.00
SEED | I |

0450 651.17 260.000 LB | 1.50000 390.00] 5.00000 1300.00] 3.00000 780.00
SEED, WINTER RYE | I |

0455 651.18 12620.000 LB | 0.70000 8834.00] 2.00000 25240.00] 0.75000 9465.00
FERTILIZER I | I

0460 651.20 55.000 TON | 500.00000 27500.00] 800.00000 44000.00] 45500000 25025.00
AGRICULTURAL LIMESTONE I I I

0465 651.25 40.000 TON | 370.00000 14800.00] 900.00000 36000.00] 745.00000 29800.00
HAY MULCH I I I

0470 651.29 15.000 TON | 390.00000 5850.00] 900.00000 13500.00]| 900.00000 13500.00
STRAW MULCH I I I

0475 651.35 1300.000 CY | 12.00000 15600.00] 25.00000 32500.00] 26.00000 33800.00
TOPSOIL I I I

0480 651.40 6800.000 SY | 10.00000 68000.00] 10.00000 68000.00] 7.00000 47600.00
GRUBBING MATERIAL I I I

0485 652.10 LUMP | 2100.00000 2100.00] 3625.00000 3625.00] 3000.00000 3000.00
EPSC PLAN (MITIGATION SITE) I I I

0490 652.10 LUMP | 8500.00000 8500.00] 3625.00000 3625.00] 5000.00000 5000.00
EPSC PLAN (US ROUTE 2) I I I

0495 652.20 100.000 HR | 35.00000 3500.00] 85.00000 8500.00] 30.00000 3000.00
MONITORING EPSC PLAN (MITIGATION SITE) | I I

0500 652.20 250.000 HR | 35.00000 8750.00] 85.00000 21250.00] 30.00000 7500.00

|

MONITORING EPSC PLAN (US ROUTE 2)



VERMONT AGENCY OF TRANSPORTATION

LETTING DATE :
RESULTS OF BIDS

01/21/11 11:00 A.M.

RUN DATE : 01/24/11
CALL : 001 PAGE : 7

PROJECT(S): CABOT-DAN FEGC F 028-3(26)C\1 CONTRACT ID  : 78D058
1 ) 11006113 2 ) 12101191 ( 3 ) 11008644
WINTERSET, INC. MORRILL CONSTRUCTION INC. J. A. MCDONALD INC.
LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0505 652.30 1.000 LU 5000.00000 5000.00 5000.00000 5000.00 5000.00000 5000.00
MAINTENANCE OF EPSC PLAN (N.A.B.1.)
(MITIGATION SITE)
0510 652.30 1.000 LU 10000.00000 10000.00]  10000.00000 10000.00]  10000.00000 10000.00
MAINTENANCE OF EPSC PLAN (N.A.B.1.) (US
ROUTE 2)
0515 653.20 14550.000 SY 1.50000 21825.00 2.00000 29100.00 1.70000 24735.00
TEMPORARY EROSION MATTING
0520 653.25 450.000 CY 56.00000 25200.00 35.00000 15750.00 50.00000 22500.00
TEMPORARY STONE CHECK DAM, TYPE I
0525 653.35 240.000 CY 56.00000 13440.00 35.00000 8400.00 55_00000 13200.00
VEHICLE TRACKING PAD
0530 653.40 14.000 EACH | 300.00000 4200.00] 250.00000 3500.00] 260.00000 3640.00
INLET PROTECTION DEVICE, TYPE I I | |
0535 653.50 13300.000 LF | 2.50000 33250.00] 1.50000 19950.00]| 2.00000 26600.00
BARRIER FENCE | I |
0540 653.55 13300.000 LF | 1.00000 13300.00] 0.45000 5985.00] 1.00000 13300.00
PROJECT DEMARCATION FENCE | I |
0545 653.65 110.000 LF | 9.00000 990.00] 9.00000 990.00] 9.00000 990.00
LIVE FASCINE | I |
0550 653.70 200.000 EACH | 5.00000 1000.00] 4.75000 950.00] 4.75000 950.00
LIVE STAKE | I |
0555 65620 28.000 EACH | 36.00000 1008.00] 35.00000 980.00] 35.00000 980.00
EVERGREEN TREES (LARIX LARICINA) (3" - | | I
4" HT.) (B&B) | | |
0560 65620 10.000 EACH | 57.00000 570.00] 55.00000 550.00] 5500000 550.00
EVERGREEN TREES (LARIX LARICINA)(5" - | I I
6" HT.)(CONT.) I I I
0565 656 .20 10.000 EACH | 36.00000 360.00] 35.00000 350.00] 35.00000 350.00
EVERGREEN TREES (PICEA GLAUCA)(3" - 4" | I I
HT.) (B&B) | | |
0570 656.20 10.000 EACH | 36.00000 360.00] 35.00000 350.00] 35.00000 350.00
EVERGREEN TREES (PINUS STROBUS)(3" - 4" | I I
HT.) (B&B) | | |
0575 656.30 11.000 EACH | 93.00000 1023.00] 90.00000 990.00] 90.00000 990.00
DECIDUOUS TREES (ACER RUBRUM)(1" - 1. | I I
25" CAL.)(B&B) I I I
0580 656.30 23.000 EACH | 155.00000 3565.00] 150.00000 3450.00] 150.00000 3450.00
DECIDUOUS TREES (ACER RUBRUM)(1.5" - 1. | I I
75" CAL.)(B&B) I I I
0585 656.30 23.000 EACH | 57.00000 1311.00] 55.00000 1265.00] 5500000 1265.00
DECIDUOUS TREES (ACER RUBRUM)(5" -6" HT | I I
| | |

)(CONT.)



GROUND COVERS AND VINES (PARTHENOCISSUS
QUINQUEFOLIA) (9")(NO. 2

VERMONT AGENCY OF TRANSPORTATION RUN DATE : 01/24/11
LETTING DATE : 01/21/11 11:00 A.M. CALL : 001 PAGE : 8
RESULTS OF BIDS
PROJECT(S): CABOT-DAN FEGC F 028-3(26)C\1 CONTRACT ID  : 78D058
1 ) 11006113 2 ) 12101191 3 ) 11008644
WINTERSET, INC. MORRILL CONSTRUCTION INC. J. A. MCDONALD INC.
LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0590 656.30 22.000 EACH 170.00000 3740.00 165.00000 3630.00 165.00000 3630.00
DECIDUOUS TREES (BETULA
ALLEGHENIENSIS)(1.5" - 1.75"
0595 656.30 19.000 EACH 270.00000 5130.00 260.00000 4940.00 260.00000 4940.00
DECIDUOUS TREES (CELTIS OCCIDENTALIS) (1
5" - 1.75"
0600 656.30 21.000 EACH 68.00000 1428.00 65.00000 1365.00 65.00000 1365.00
DECIDUOUS TREES (FRAXINUS
PENNSYLVANICA) (5" - 6" HT.)
0605 656.30 11.000 EACH 73.00000 803.00 70.00000 770.00 70.00000 770.00
DECIDUOUS TREES (POPULUS DELTOIDES)(5"
- 6" HT.)(CONT.)
0610 656.35 3.000 EACH | 47.00000 141.00] 45.00000 135.00] 45.00000 135.00
DECIDUOUS SHRUBS (AMELANCHIER I | |
LAEVIS)(3" - 4" HT.)(B&B) | I |
0615 656.35 312.000 EACH | 36.00000 11232.00] 35.00000 10920.00]| 35.00000 10920.00
DECIDUOUS SHRUBS (ARONIA | I |
MELANOCARPA) (18" - 24')(NO. 3 | I |
0620 656.35 20.000 EACH | 31.00000 620.00] 30.00000 600.00] 30.00000 600.00
DECIDUOUS SHRUBS (CORNUS SERICEA)(3" - | I |
4" HT.)(CONT.) | I |
0625 656.35 123.000 EACH | 36.00000 4428_00]| 35.00000 4305.00] 35.00000 4305.00
DECIDUOUS SHRUBS (CRATAEGUS I | I
CRUS-GALLI)(3" - 4" HT.) I | I
0630 656.35 3.000 EACH | 47.00000 141.00] 45.00000 135.00] 45.00000 135.00
DECIDUOUS SHRUBS (ILEX VERTICILLATA)(3" | I I
- 47 HT.)(B&B) | | |
0635 656.35 42.000 EACH | 47.00000 1974.00] 45.00000 1890.00] 45.00000 1890.00
DECIDUOUS SHRUBS (ILEX VERTICILLATA)(3" | I I
- 4" HT.)(CONT.) I I I
0640 656.35 3.000 EACH | 47.00000 141.00] 45.00000 135.00] 45.00000 135.00
DECIDUOUS SHRUBS (VIBURNUM LENTAGO)(3" | I I
- 47 HT.)(B&B) | | |
0645 656.35 160.000 EACH | 47.00000 7520.00] 45.00000 7200.00] 45.00000 7200.00
DECIDUOUS SHRUBS (VIBURNUM I I I
RECOGNITUM) (3" - 4" HT.) I I I
0650 656.35 3.000 EACH | 47.00000 141.00] 45.00000 135.00] 45.00000 135.00
DECIDUOUS SHRUBS (VIBURNUM TRILOBUM)(3" | I I
- 47 HT.)(B&B) | | |
0655 656.40 13.000 EACH | 26.00000 338.00] 25.00000 325.00] 25_00000 325.00
| | |
| | |




VERMONT AGENCY OF TRANSPORTATION
LETTING DATE : 01/21/11 11:00 A_M.
RESULTS OF BIDS

RUN DATE : 01/24/11
CALL : 001 PAGE : 9

SPECIAL PROVISION
AND SITE

PROJECT(S): CABOT-DAN FEGC F 028-3(26)C\1 CONTRACT ID  : 78D058
1 ) 11006113 ( 2 ) 12101191 ( 3 ) 11008644
WINTERSET, INC. MORRILL CONSTRUCTION INC. J. A. MCDONALD INC.
LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0660 656.80 330.000 CY 57.00000 18810.00 55.00000 18150.00 60.00000 19800.00
LANDSCAPE BACKFILL, TRUCK MEASUREMENT
0665 675.20 94.000 SF 12.00000 1128.00 11.50000 1081.00 11.50000 1081.00
TRAFFIC SIGNS, TYPE A
0670 675.341 370.000 LF 7.00000 2590.00 7.25000 2682.50 7.25000 2682 .50
SQUARE TUBE SIGN POST AND ANCHOR
0675 675.50 24.000 EACH 5.00000 120.00 5.00000 120.00 5.00000 120.00
REMOVING SIGNS
0680 676.10 4.000 EACH 36.00000 144.00 35.00000 140.00 35.00000 140.00
DELINEATOR WITH STEEL POST
0685 690.50 1.000 LU 1.00000 1.00 1.00000 1.00 1.00000 1.00
PRICE ADJUSTMENT, FUEL (N.A.B.1.)
0690 900.608 2860.000 CY | 11.00000 31460.00] 18.00000 51480.00] 35.00000 10010000
SPECIAL PROVISION (HYDRIC SOIL) I | |
0695 900.608 20.000 cYy | 100.00000 2000.00] 100.00000 2000.00] 210.00000 4200.00
SPECIAL PROVISION (STONE FILL, CULVERT | I |
LINING) | I |
0700 900.620 8.000 EACH | 200.00000 1600.00] 275.00000 2200.00] 270.00000 2160.00
SPECIAL PROVISION (BLUEBIRD BOX AND | I |
POST) | | |
0705 900.620 2.000 EACH | 200.00000 400.00]| 195.00000 390.00] 150.00000 300.00
SPECIAL PROVISION (CUT HABITAT TREE) | I
0710 900.620 2.000 EACH | 3400.00000 6800.00] 6200.00000 12400.00]| 4500.00000 9000.00
SPECIAL PROVISION (GRADE CONTROL WEIR) | | I
0715 900.620 1.000 EACH | 400.00000 400.00] 300.00000 300.00] 1000.00000 1000.00
SPECIAL PROVISION (MONITORING GAUGE I I I
BOULDER) I I I
0720 900.620 2.000 EACH | 1400.00000 2800.00] 600.00000 1200.00] 1125.00000 2250.00
SPECIAL PROVISION (ROOT WAD REVETMENT) | I I
0725 900.620 26.000 EACH | 37.00000 962.00] 36.00000 936.00] 100.00000 2600.00
SPECIAL PROVISION (VAST SIGN CEDAR POST | I I
0730 900.620 4.000 EACH | 200.00000 800.00] 275.00000 1100.00] 510.00000 2040.00
SPECIAL PROVISION (WOOD DUCK BOX AND I I I
POST) | | |
0735 900.635 250.000 LB | 25.00000 6250.00] 25.00000 6250.00] 25_00000 6250.00
SPECIAL PROVISION (EROSION I I I
CONTROL/RESTORATION MIX) I I I
0740 900.635 6.000 LB | 18.00000 108.00] 25.00000 150.00] 60.00000 360.00
SPECIAL PROVISION (WILD RICE SEED) I I
0745 900.645 LUMP | 194000.00000 194000.00] 180000.00000 180000.00] 250000.00000 25000000
| |
| |

(PENSTOCK DEMOLITION




VERMONT AGENCY OF TRANSPORTATION

LETTING DATE :
RESULTS OF BIDS

01/21/11 11:00 A.M.

RUN DATE : 01/24/11
CALL : 001 PAGE : 10

PROJECT(S): CABOT-DAN FEGC F 028-3(26)C\1 CONTRACT ID  : 78D058
1 ) 11006113 2 ) 12101191 ( 3 ) 11008644
WINTERSET, INC. MORRILL CONSTRUCTION INC. J. A. MCDONALD INC.
LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0750 900.645 LUMP 43000.00000 43000.00]  15000.00000 15000.00]  25000.00000 25000.00
SPECIAL PROVISION (TEMPORARY RELOCATION
OF STREAM)
0755 900.645 LUMP 50000 .00000 50000.00]  55000.00000 55000.00]  75000.00000 75000.00
SPECIAL PROVISION (TEMPORARY ROADWAY
WIDENING) (BRIDGE
0760 900.645 LUMP 25000.00000 25000.00 7500.00000 7500.00]  30000.00000 30000.00
SPECIAL PROVISION (TEMPORARY ROADWAY
WIDENING) (BRIDGE
0765 900.645 LUMP 12500.00000 12500.00]  15500.00000 15500.00 1.00000 1.00
SPECIAL PROVISION (TEMPORARY ROADWAY
WIDENING) (BRIDGE
0770 900.645 LUMP |  12500.00000 12500.00]  15500.00000 15500. 00| 1.00000 1.00
SPECIAL PROVISION (TEMPORARY ROADWAY I | |
WIDENING) (BRIDGE | I |
0775 900.645 LUMP | 522000.00000 522000.00] 350000.00000 350000.00] 500000.00000 500000.00
SPECIAL PROVISION (TEMPORARY ROADWAY | I |
WIDENING) (ROADWAY | I |
0780 900.670 3930.000 SF | 44.00000 172920.00]| 55.00000 216150.00]| 50.00000 19650000
SPECIAL PROVISION (MECHANICALLY | I |
STABILIZED EARTH RETAINING | I |
0785 900.675 1720.000 SY | 3.00000 5160.00] 0.98000 1685.60] 2.00000 3440.00
SPECIAL PROVISION (LANDSCAPE FABRIC) I | I
0790 900.675 2400.000 SY | 0.90000 2160.00] 3.00000 7200.00] 2.00000 4800.00
SPECIAL PROVISION (SCARIFYING PAVEMENT) | I I
0795 601.0215  AAl 226.000 LF | I I
18" CAAP .060 (2-2/3 X 1/2) I I I
0800 601.0415  AA2 226.000 LF | I I
18" PCCSP .064 (2-2/3 X 1/2) I I I
0805 601.0915  AA3 226.000 LF | 46.00000 10396.00] 45.00000 10170.00]| 46.00000 10396.00
18" CPEP I I I
0810 601.0215  BB1 186.000 LF | I I
18" CAAP .060 (2-2/3 X 1/2) I I I
0815 601.0415  BB2 186.000 LF | I I
18" PCCSP .064 (2-2/3 X 1/2) I I I
0820 601.0815  BB3 186.000 LF | I I
18" RCP CLASS I11 I I I
0825 601.0915  BB4 186.000 LF | 5500000 10230.00] 48.00000 8928.00] 72.00000 13392.00
18" CPEP I I I
0830 601.0225  CC1 112.000 LF | I I
| | |

24" CAAP .060 (2-2/3 X 1/2)



VERMONT AGENCY OF TRANSPORTATION RUN DATE : 01/24/11
LETTING DATE : 01/21/11 11:00 A_M. CALL : 001 PAGE : 11
RESULTS OF BIDS

PROJECT(S): CABOT-DAN FEGC F 028-3(26)C\1 CONTRACT ID  : 78D058
1 ) 11006113 ( 2 ) 12101191 ( 3 ) 11008644
WINTERSET, INC. MORRILL CONSTRUCTION INC. J. A. MCDONALD INC.
LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0835 601.0425  CC2 112.000 LF
24" PCCSP .064 (2-2/3 X 1/2)
0840 601.0920  CC3 112.000 LF 55.00000 6160.00 65.00000 7280.00 60.00000 6720.00
24" CPEP
0845 601.0236  DD1 796.000 LF
30" CAAP .075 (2-2/3 X 1/2)
0850 601.0436  DD2 796.000 LF
30" PCCSP .079 (2-2/3 X 1/2)
0855 601.0925  DD3 796.000 LF 63.00000 50148.00 70.00000 55720.00 81.00000 64476.00
30" CPEP
0860 601.0252  EE1 86.000 LF
42" CAAP _105 (2-2/3 X 1/2)
0865 601.0452  EE2 86.000 LF | 123.00000 10578.00] 110.00000 9460.00] 150.00000 12900.00
42" PCCSP .109 (2-2/3 X 1/2) I | |
0870 601.0257  FF1 190.000 LF | I |
48" CAAP _105 (2-2/3 X 1/2) | I |
0875 601.0457  FF2 190.000 LF | 129.00000 24510.00] 120.00000 22800.00] 125.00000 23750.00
48" PCCSP .109 (2-2/3 X 1/2) | I
SECTION TOTALS | $ 7,604,108.50] $ 7,872,838.10] $ 7,947,228.50
—————————————————————————————————————————— o
SECTION 0002 MIT. SITE ALT ZAl
| | |
0880 651.35 8550.000 CY | 12.00000 102600.00| 25.00000 213750.00]| 26.00000 222300.00
TOPSOIL I | I
SECTION TOTALS | $ 102,600.00]| $ 213,750.00]| $ 222,300.00
—————————————————————————————————————————— e
SECTION 0003 MIT. SITE ALT ZA2
| | |
0885 900.608 8110.000 CY | 12.00000 97320.00] 30.00000 243300.00]| 2400000 194640 .00
SPECIAL PROVISION (UPLAND MANUFACTURED | I I
TOPSOIL) I I I
0890 900.608 440.000 cY | 13.00000 5720.00] 45.00000 19800.00]| 25_50000 11220.00
SPECIAL PROVISION (WETLAND MANUFACTURED | I I
TOPSOIL) I I I
SECTION TOTALS I $ 103,040.00]| $ 263,100.00]| $ 205,860.00
------------------------------------------ ey Sy S
COMMON ITEMS TOTAL | $ 7,604,108.50] $ 7,872,838.10] $ 7,947,228.50
| | |
ALTERNATE ITEM ZA2 | $ 103,040.00]| $ 263,100.00]| $ 205,860.00
CONTRACT TOTALS ZA2 | $ 7,707,148.50] $ 8,135,938.10] $ 8,153,088.50
| | |
ALTERNATE ITEM ZAl I $ 102,600.00]| $ 213,750.00] $ 222,300.00
CONTRACT TOTALS ZA1l | $ 7,706,708.50] $ 8,086,588.10] $ 8,169,528.50
| | |
CONTRACT TOTALS (LOW COST) | $ 7,706,708.50] $ 8,086,588.10] $ 8,153,088.50




VERMONT AGENCY OF TRANSPORTATION
LETTING DATE : 01/21/11 11:00 A_M.
RESULTS OF BIDS

PROJECT(S): CABOT-DAN FEGC F 028-3(26)C\1

CONTRACT

1D

: 78D058

RUN DATE : 01/24/11
CALL : 001 PAGE : 12

LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

SECTION 0001 ROADWAY

0005 201.10 LUMP
CLEARING AND GRUBBING, INCLUDING

INDIVIDUAL TREES AND STUMPS (MITIGATION
SITE)

0010 201.10
CLEARING AND GRUBBING, INCLUDING
INDIVIDUAL TREES AND STUMPS (US ROUTE 2)

LUMP

0015 203.15 144000.000 CY
COMMON EXCAVATION

0020 203.16 3200.000 CY
SOLID ROCK EXCAVATION

0025 203.20 100.000 CY
MUCK EXCAVATION

0030 203.27 1550.000 CY
UNCLASSIFIED CHANNEL EXCAVATION

0035 203.30 9000.000 CY
EARTH BORROW

0040 203.31 40500.000 CY
SAND BORROW

0045 203.32 1000.000 CY
GRANULAR BORROW

0050 204.20 5350.000 CY
TRENCH EXCAVATION OF EARTH

0055 204.21 300.000 CY
TRENCH EXCAVATION OF ROCK

0060 204.22 1.000 CY
TRENCH EXCAVATION OF EARTH, EXPLORATORY
(N.A.B_1.)

0065 204.25 1900.000 CY
STRUCTURE EXCAVATION

0070 204.30 2550.000 CY
GRANULAR BACKFILL FOR STRUCTURES

0075 205.20 950.000 SY
DRILLING AND BLASTING OF SOLID ROCK
SUBGRADE

0080 210.10 450.000 SY

COLD PLANING, BITUMINOUS PAVEMENT
0085 301.35 30500.000 CY
SUBBASE OF DENSE GRADED CRUSHED STONE

4 ) 115009280610 ( 5 ) 11006158

PIKE INDUSTRIES, INC. G.W. TATRO CONSTRUCTION, INC.
UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
————————————————————————————— Sy Sy ST §
20000.00000 20000.00 9900.00000 9900.00
50000.00000 50000.00]  65000.00000 65000.00
6.00000 86400000 6.33000 911520.00
24..50000 78400.00 25.00000 80000.00
50.00000 5ooo.oo= 33.00000 3300.00}
17.00000 26350.00} 16.75000 25962.50I
12.00000 1osooo.oo= 8.60000 774oo.ool
15.50000 627750.00} 16.00000 648000-00I
12.00000 1zooo.oo= 19.25000 1925o-ool
13.00000 69550.00} 12.50000 66875.00I
35.00000 1osoo.oo= 38.50000 11550-00I
75.00000 75.oo= 75.00000 75-ool
| |
10.00000 1gooo.oo= 16.50000 3135o.ool
32.00000 81600.00} 33.00000 84150.00I
15.00000 14250.oo= 15.50000 14725-00I
| |
20.00000 9ooo.oo= 17.00000 7650.00I
31.75000 968375.00} 23.00000 701500-00I

6 ) 120035570510
ALVIN J. COLEMAN & SON, INC.

UNIT PRICE AMOUNT
3000.00000 3000.00
72000.00000 72000.00
7.00000 1008000.00

24 .00000 76800.00
2400000 2400.00
30.00000 46500.00
14.00000 126000.00
18.00000 729000.00
2400000 24000.00
14.00000 74900.00
85.00000 25500.00
75.00000 75.00
28.00000 53200.00
28.00000 71400.00
15.00000 14250.00
21.00000 9450.00
28.00000 854000.00



VERMONT AGENCY OF TRANSPORTATION RUN DATE : 01/24/11
LETTING DATE : 01/21/11 11:00 A_M. CALL : 001 PAGE : 13
RESULTS OF BIDS

PROJECT(S): CABOT-DAN FEGC F 028-3(26)C\1 CONTRACT ID  : 78D058
4 ) 115009280610 ( 5 ) 11006158 ( 6 ) 120035570510
PIKE INDUSTRIES, INC. G.W. TATRO CONSTRUCTION,INC. |ALVIN J. COLEMAN & SON, INC.

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— o

0090 401.10 1050.000 CY 32.50000 34125.00 33.00000 34650.00 32.00000 33600.00
AGGREGATE SURFACE COURSE

0095 404.65 170.000 CWT 100.00000 17000.00 110.00000 18700.00 105.00000 17850.00
EMULSIFIED ASPHALT

0100 406.50 1.000 LU 1.00000 1.00 1.00000 1.00 1.00000 1.00
PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B
1.)

0105 490.30 16400.000 TON 67.50000 1107000.00 70.00000 1148000.00 73.00000 1197200.00
SUPERPAVE BITUMINOUS CONCRETE PAVEMENT

0110 490.31 1.000 LU 1.00000 1.00 1.00000 1.00 1.00000 1.00
AIR VOIDS PAY ADJUSTMENT (N.A.B.1.)

0115 490.32 1.000 LU 1.00000 1.00 1.00000 1.00 1.00000 1.00
MAT DENSITY PAY ADJUSTMENT (N.A.B.1.) | I

0120 490.33 1.000 LU 1.00000 1.00]| 1.00000 1.00] 1.00000 1.00
SURFACE TOLERANCE PAY ADJUSTMENT (N.A.B I
1.) |

0125 501.34 5.000 CY 850.00000 4250.00 572.00000 2860.00| 900.00000 4500.00
CONCRETE, HIGH PERFORMANCE CLASS B I

0130 505.36 4250.000 SF 40.00000 170000.00 17.50000 74375.00| 15.50000 65875.00
TEMPORARY STEEL SHEET PILING I

0135 507.15 4030.000 LB 4.00000 16120.00 2.60000 10478.00| 6.00000 24180.00
REINFORCING STEEL I

0140 514.10 20.000 GAL 100.00000 2000.00 55.00000 1100.00| 80.00000 1600.00
WATER REPELLENT, SILANE I

0145 525.33 154.000 LF 125.00000 19250.00 216.00000 33264.00| 110.00000 16940.00
BRIDGE RAILING, GALVANIZED NETC 2 RAIL I

0150 540.10 LUMP 65000.00000 65000.00]  73500.00000 73500.00]  80000.00000 80000.00

PRECAST CONCRETE STRUCTURE (7°-0"" X
7°-0"" X 777-0"" BOX) |
572.00000 14300.00] 1000.00000 25000.00

0155 541.25 25.000 CY 650.00000 16250.00
CONCRETE, CLASS B I

0160 601.0010 42.000 LF 31.00000 1302.00 23.50000 987.00] 46.00000 1932.00
15" CSP .064 (2-2/3 X 1/2) I

0165 604.20 8.000 EACH 3550.00000 28400.00 2100.00000 16800.00]| 2200.00000 17600.00
PRECAST REINFORCED CONCRETE CATCH BASIN I
WITH CAST IRON GRATE I

0170 605.11 5600.000 LF 30.00000 16800000 15.30000 85680.00] 28.00000 15680000
8 INCH UNDERDRAIN PIPE I

0175 605.21 650.000 LF 10.00000 6500.00 13.50000 8775.00] 17.00000 11050.00
8 INCH UNDERDRAIN CARRIER PIPE I

0180 605.95 16.000 EACH 400.00000 6400.00 48200000 7712.00] 450.00000 7200.00

UNDERDRAIN FLUSHING BASIN |



VERMONT AGENCY OF TRANSPORTATION

LETTING DATE :
RESULTS OF BIDS

PROJECT(S): CABOT-DAN FEGC F 028-3(26)C\1

01/21/11 11:00 A.M.

CONTRACT ID : 78D058

RUN DATE : 01/24/11
CALL : 001 PAGE : 14

LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0185 607.10 120.000
ROADWAY PATROL MAINTENANCE

0190 608.10 60.000
BULLDOZER RENTAL, TYPE 1

0195 608.15 40.000
POWER GRADER RENTAL

0200 608.25 60.000

ALL PURPOSE EXCAVATOR RENTAL, TYPE

0205 608.37 40.000
TRUCK RENTAL

0210 608.40 20.000
LOADER RENTAL, TYPE 1

0215 609.10 1040.000
DUST CONTROL WITH WATER

0220 609.15 8.000
DUST AND ICE CONTROL WITH CALCIUM
CHLORIDE

0225 613.10 60.000
STONE FILL, TYPE 1

0230 613.11 11400.000
STONE FILL, TYPE 11

0235 613.13 80.000
STONE FILL, TYPE 1V

0240 616.20 110.000
GRANITE SLOPE EDGING

0245 616.28 170.000

CAST-IN-PLACE CONCRETE CURB, TYPE
0250 616.305 635.000
BITUMINOUS CONCRETE CURB, TYPE A
0255 617.10 4_.000
RELOCATE MAILBOX, SINGLE SUPPORT

0260 619.17 43.000
YIELDING MARKER POSTS

0265 620.12 480.000
CHAIN-LINK FENCE, 6 FEET

0270 620.16 24_.000

GATE FOR CHAIN-LINK FENCE, 6 FEET
0275 620.21 4._.000

HR

HR

HR

MGAL

TON

CcY

CcY

CcY

LF

LF

LF

EACH

EACH

LF

LF

EACH

BRACING ASSEMBLY FOR CHAIN-LINK FENCE,

6 FEET
0280 621.20 6050.000
STEEL BEAM GUARDRAIL, GALVANIZED

LF

4 ) 115009280610

PIKE INDUSTRIES, INC.
UNIT PRICE AMOUNT
______ 95.00000  11400.00]
10.00000 600.00
100.00000 4000.00
105.00000 6300.00
75.00000 3000.00
5.00000 100.00
40.00000 41600.00]
1300.00000 10400.00=
|
60.00000 3600.00:
35.00000 399000.00=
45.00000 3600.00:
30.00000 3300.00=
50.00000 8500.00:
12.50000 7937.50=
200.00000 800.00:
30.00000 1290.00=
22.00000 10560.00:
35.00000 840.00:
200.00000 800.00:
|
16.00000 96800.00!

( 5 ) 11006158

G.W. TATRO CONSTRUCTION, INC.
UNIT PRICE AMOUNT
______ 55.00000  6600.00]
105.00000 6300.00
110.00000 4400.00
127.00000 7620.00
83.00000 3320.00
115.00000 2300.00
11.00000 11440.00]|
55000000 44oo-ooI
|
45.00000 27oo-ooI
3450000 393300.00I
56.00000 4480-00I
41.00000 4510-00I
33.00000 5610-00I
16.50000 10477.50I
165.00000 660.00I
30.00000 1290-00I
23.10000 11088.00I
37.50000 9oo-ooI
193.00000 772-00I
|
15.00000 90750-00I

6 ) 120035570510
ALVIN J. COLEMAN & SON, INC.

UNIT PRICE AMOUNT

______ 38.00000  4560.00
80.00000 4800.00
72.00000 2880.00
80.00000 4800.00
60.00000 2400.00
65.00000 1300.00
12.00000 12480.00
185.00000 1480.00
50.00000 3000.00
30.00000 342000.00
40.00000 3200.00
22.00000 2420.00
24._.00000 4080.00
15.80000 10033.00
400.00000 1600.00
30.00000 1290.00
22.00000 10560.00
36.00000 864 .00
185.00000 740.00
14.70000 88935.00



VERMONT AGENCY OF TRANSPORTATION

LETTING DATE :
RESULTS OF BIDS

PROJECT(S): CABOT-DAN FEGC F 028-3(26)C\1

01/21/11 11:00 A.M.

CONTRACT ID : 78D058

RUN DATE : 01/24/11
CALL : 001 PAGE : 15

LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0285 621.50 9.000 EACH
MANUFACTURED TERMINAL SECTION, FLARED

0290 621.56 4.000 EACH
ENERGY ABSORPTION ATTENUATOR

0295 621.60 5.000 EACH
ANCHOR FOR STEEL BEAM RAIL

0300 621.72 4.000 EACH

GUARDRAIL APPROACH SECTION, GALVANIZED
NETC 2 RAIL

0305 621.80 3100.000 LF
REMOVAL AND DISPOSAL OF GUARDRAIL

0310 621.81 20.000 EACH
REMOVAL AND DISPOSAL OF GUIDE POSTS

0315 621.90 8950.000 LF
TEMPORARY TRAFFIC BARRIER

0320 621.95 18050.000 LF
REMOVE AND RESET TEMPORARY TRAFFIC
BARRIER

0325 630.10 850.000 HR
UNIFORMED TRAFFIC OFFICERS

0330 630.15 3750.000 HR
FLAGGERS

0335 631.10 LUMP
FIELD OFFICE, ENGINEERS

0340 631.16 LUMP
TESTING EQUIPMENT, CONCRETE

0345 631.17 LUMP
TESTING EQUIPMENT, BITUMINOUS

0350 631.26 3000.000 DL
FIELD OFFICE TELEPHONE (N.A.B.1.)

0355 634.10 1040.000 HR
EMPLOYEE TRAINEESHIP

0360 635.11 LUMP
MOBILIZAT ION/DEMOBILIZATION (MITIGATION
SITE)

0365 635.11 LUMP

MOBILIZATION/DEMOBILIZATION (US ROUTE 2

0370 641.10 LUMP
TRAFFIC CONTROL (MITIGATION SITE)
0375 641.10 LUMP

TRAFFIC CONTROL (US ROUTE 2)

4 ) 115009280610

PIKE INDUSTRIES, INC.
UNIT PRICE AMOUNT
©1600.00000 14400.00]
2500.00000 10000.00
600.00000 3000.00
4000.00000 16000.00
5.00000 15500.00
4.00000 80.00
17.00000 152150.00=
2.75000 49637.50:
|
75.00000 63750.00:
35.00000 131250.00=
50000.00000 50000.00=
100.00000 100.00=
100.00000 100.00=
1.00000 3000.00=
1.00000 1040.00=
400000.00000 400000.00=
|
650000.00000 650000.00:
75000.00000 75000.00=
175000.00000 175000.00=

( 5 ) 11006158

G.W. TATRO CONSTRUCTION, INC.
UNIT PRICE AMOUNT
1678.00000 15102.00]
3800.00000 15200.00
633.00000 3165.00
4345 _00000 17380.00
1.20000 3720.00
3.00000 60.00
23.00000 205850-00}
5.50000 99275-00I
|
60.00000 51ooo-ooI
28.00000 1o5ooo.ooI
20000.00000 2oooo-ooI
1000.00000 1ooo-ooI
1000.00000 1ooo-ooI
1.00000 3ooo-ooI
5.50000 5720-00I
35000.00000 35ooo-ool
|
650000 .00000 esoooo.ool
8250.00000 8250-00I
71610.00000 71610-00I

6 ) 120035570510
ALVIN J. COLEMAN & SON, INC.

UNIT PRICE AMOUNT
1600.00000 14400.00
2400.00000 9600.00
600.00000 3000.00
4150.00000 16600.00
1.00000 3100.00
3.50000 70.00
20.00000 179000.00
8.00000 144400.00
33.00000 28050.00
22.00000 82500.00
50000.00000 50000.00
12000.00000 12000.00
12000.00000 12000.00
1.00000 3000.00
6.00000 6240.00
15000.00000 15000.00
490000.00000 490000.00
5000.00000 5000.00
208000.00000 208000.00



VERMONT AGENCY OF TRANSPORTATION RUN DATE : 01/24/11
LETTING DATE : 01/21/11 11:00 A_M. CALL : 001 PAGE : 16
RESULTS OF BIDS

PROJECT(S): CABOT-DAN FEGC F 028-3(26)C\1 CONTRACT ID  : 78D058
4 ) 115009280610 ( 5 ) 11006158 ( 6 ) 120035570510
PIKE INDUSTRIES, INC. G.W. TATRO CONSTRUCTION,INC. |JALVIN J. COLEMAN & SON,INC.

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— o

0380 641.15 4.000 EACH 12500.00000 50000.00]  10000.00000 40000.00 7000.00000 28000.00
PORTABLE CHANGEABLE MESSAGE SIGN

0385 646.20 18750.000 LF 0.12000 2250.00 0.11000 2062.50 0.11000 2062 .50
4 INCH WHITE LINE

0390 646.21 18200.000 LF 0.12000 2184.00 0.11000 2002.00 0.11000 2002.00
4 INCH YELLOW LINE

0395 646.406 16700.000 LF 0.90000 15030.00 0.95000 15865.00 0.90000 15030.00
DURABLE 4 INCH WHITE LINE, RECESSED
POLYUREA

0400 646.416 15800.000 LF 0.90000 14220.00 0.95000 15010.00 0.90000 14220.00
DURABLE 4 INCH YELLOW LINE, RECESSED
POLYUREA

0405 646.480 30.000 LF | 10.00000 300.00] 5.50000 165.00] 5.25000 157.50
DURABLE 24 INCH STOP BAR I | |

0410 646.600 36900.000 LF | 0.10000 3690.00] 0.20000 7380.00] 0.09000 3321.00
TEMPORARY 4 INCH WHITE LINE | I |

0415 646.610 31300.000 LF | 0.10000 3130.00] 0.20000 6260.00] 0.09000 2817.00
TEMPORARY 4 INCH YELLOW LINE | I |

0420 646.76 850.000 EACH | 2.00000 1700.00] 2.20000 1870.00] 2.00000 1700.00
LINE STRIPING TARGETS | I |

0425 646.86 6400.000 SF | 4.00000 25600.00] 3.85000 24640.00] 3.45000 22080.00
PAVEMENT MARKING MASK | I |

0430 649.11 19800.000 SY | 2.00000 39600.00] 1.50000 29700.00] 1.35000 26730.00
GEOTEXTILE FOR ROADBED SEPARATOR I | I

0435 649.31 29950.000 SY | 0.10000 2995.00] 1.65000 49417 .50] 1.65000 49417 .50
GEOTEXTILE UNDER STONE FILL I I I

0440 649.515 3560.000 SY | 5.50000 19580.00] 4.20000 14952 .00 12.85000 45746.00
GEOTEXTILE FOR SILT FENCE, WOVEN WIRE | I I
REINFORCED I I I

0445 651.15 1150.000 LB | 10.00000 11500.00] 10.00000 11500.00]| 5.80000 6670.00
SEED I I I

0450 651.17 260.000 LB | 20.00000 5200.00] 2.00000 520.00] 1.60000 416.00
SEED, WINTER RYE I I I

0455 651.18 12620.000 LB | 0.75000 9465.00] 1.10000 13882.00]| 0.65000 8203.00
FERTILIZER I I I

0460 651.20 55.000 TON | 100.00000 5500.00] 200.00000 11000.00]| 160.00000 8800.00
AGRICULTURAL LIMESTONE I I I

0465 651.25 40.000 TON | 2000.00000 80000.00] 440_.00000 17600.00]| 370.00000 14800.00
HAY MULCH I I I

0470 651.29 15.000 TON | 2000.00000 30000.00] 660.00000 9900.00] 400.00000 6000.00

|

STRAW MULCH I I



VERMONT AGENCY OF TRANSPORTATION RUN DATE : 01/24/11
LETTING DATE : 01/21/11 11:00 A_M. CALL : 001 PAGE : 17
RESULTS OF BIDS

PROJECT(S): CABOT-DAN FEGC F 028-3(26)C\1 CONTRACT ID  : 78D058
4 ) 115009280610 ( 5 ) 11006158 ( 6 ) 120035570510
PIKE INDUSTRIES, INC. G.W. TATRO CONSTRUCTION,INC. |JALVIN J. COLEMAN & SON,INC.
LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0475 651.35 1300.000 CY 20.00000 26000.00 36.00000 46800.00 30.00000 39000.00
TOPSOIL
0480 651.40 6800.000 SY 5.10000 34680.00 8.00000 54400.00 3.00000 20400.00
GRUBBING MATERIAL
0485 652.10 LUMP 2500.00000 2500.00 5500.00000 5500.00 2000.00000 2000.00
EPSC PLAN (MITIGATION SITE)
0490 652.10 LUMP 1500.00000 1500.00 5500.00000 5500.00 8000.00000 8000.00
EPSC PLAN (US ROUTE 2)
0495 652.20 100.000 HR 10.00000 1000.00 22.00000 2200.00 50.00000 5000.00
MONITORING EPSC PLAN (MITIGATION SITE)
0500 652.20 250.000 HR 10.00000 2500.00 33.00000 8250.00 50.00000 12500.00
MONITORING EPSC PLAN (US ROUTE 2)
0505 652.30 1.000 LU 5000.00000 5000.00 5000.00000 5000.00] 5000.00000 5000.00

MAINTENANCE OF EPSC PLAN (N.A.B.l1.)
(MITIGATION SITE)

|
|
10000.00000 10000.00] 10000.00000 10000.00

EVERGREEN TREES (PICEA GLAUCA)(3" - 4"
HT.) (B&B)

| |
| I
0510 652.30 1.000 LU | 10000.00000 10000.00]
MAINTENANCE OF EPSC PLAN (N.A.B.1.) (US | I |
ROUTE 2) | I |
0515 653.20 14550.000 SY | 1.00000 14550.00] 1.75000 25462 .50] 1.50000 21825.00
TEMPORARY EROSION MATTING | I
0520 653.25 450.000 CcY | 55.00000 24750.00] 50.00000 22500.00] 40.00000 18000.00
TEMPORARY STONE CHECK DAM, TYPE I | I |
0525 653.35 240.000 CY | 50.00000 12000.00] 55_00000 13200.00]| 25_00000 6000.00
VEHICLE TRACKING PAD I | I
0530 653.40 14.000 EACH | 100.00000 1400.00] 165.00000 2310.00] 200.00000 2800.00
INLET PROTECTION DEVICE, TYPE I I I I
0535 653.50 13300.000 LF | 0.50000 6650.00] 1.65000 21945.00] 2.25000 29925.00
BARRIER FENCE I I I
0540 653.55 13300.000 LF | 0.60000 7980.00] 1.50000 19950.00]| 1.00000 13300.00
PROJECT DEMARCATION FENCE I I I
0545 653.65 110.000 LF | 17.00000 1870.00] 10.00000 1100.00] 9.45000 1039.50
LIVE FASCINE I I I
0550 653.70 200.000 EACH | 14.00000 2800.00] 6.50000 1300.00] 5.00000 1000.00
LIVE STAKE I I I
0555 65620 28.000 EACH | 75.00000 2100.00] 71.00000 1988.00] 36.75000 1029.00
EVERGREEN TREES (LARIX LARICINA) (3" - | I I
4" HT.) (B&B) | | |
0560 656.20 10.000 EACH | 100.00000 1000.00] 99.00000 990.00] 58.00000 580.00
EVERGREEN TREES (LARIX LARICINA)(5" - | I I
6" HT.)(CONT.) I I I
0565 656.20 10.000 EACH | 100.00000 1000.00] 105.00000 1050.00] 37.00000 370.00
| | |
| | |



VERMONT AGENCY OF TRANSPORTATION RUN DATE : 01/24/11
LETTING DATE : 01/21/11 11:00 A_M. CALL : 001 PAGE : 18
RESULTS OF BIDS

PROJECT(S): CABOT-DAN FEGC F 028-3(26)C\1 CONTRACT ID  : 78D058
4 ) 115009280610 ( 5 ) 11006158 ( 6 ) 120035570510
PIKE INDUSTRIES, INC. G.W. TATRO CONSTRUCTION, INC. JALVIN J. COLEMAN & SON, INC.

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0570 656.20 10.000 EACH 100.00000 1000.00 105.00000 1050.00 37.00000 370.00

EVERGREEN TREES (PINUS STROBUS)(3" - 4"

HT.) (B&B)
0575 656.30 11.000 EACH 100.00000 1100.00 108.00000 1188.00 95.00000 1045.00

DECIDUOUS TREES (ACER RUBRUM)(1® - 1.
25" CAL.)(B&B)

0580 656.30 23.000 EACH 350.00000 8050.00 355.00000 8165.00 160.00000 3680.00
DECIDUOUS TREES (ACER RUBRUM)(1.5" - 1.
75" CAL.)(B&B)

0585 656.30 23.000 EACH 50.00000 1150.00 51.00000 1173.00 60.00000 1380.00
DECIDUOUS TREES (ACER RUBRUM)(5" -6" HT
)(CONT.)

0590 656.30 22.000 EACH | 400.00000 8800.00] 420.00000 9240.00] 175.00000 3850.00
DECIDUOUS TREES (BETULA I | |
ALLEGHENIENSIS)(1.5" - 1.75" | I |

0595 656.30 19.000 EACH | 350.00000 6650.00] 365.00000 6935.00] 275.00000 5225.00
DECIDUOUS TREES (CELTIS OCCIDENTALIS)(1 | I |
5" - 1.75" | I |

0600 656.30 21.000 EACH | 50.00000 1050.00] 48.00000 1008.00] 70.00000 1470.00
DECIDUOUS TREES (FRAXINUS | I |
PENNSYLVANICA) (5" - 6" HT.) | I |

0605 65630 11.000 EACH | 50.00000 550.00]| 55_00000 605.00] 75.00000 825.00
DECIDUOUS TREES (POPULUS DELTOIDES)(5" | | I
- 6" HT.)(CONT.) I | I

0610 656.35 3.000 EACH | 75.00000 225.00] 75.00000 225.00] 50.00000 150.00
DECIDUOUS SHRUBS (AMELANCHIER I I I
LAEVIS)(3" - 4" HT.)(B&B) I I I

0615 656.35 312.000 EACH | 25.00000 7800.00] 20.00000 6240.00] 37.00000 11544.00
DECIDUOUS SHRUBS (ARONIA I I I
MELANOCARPA) (18" - 24')(NO. 3 I I I

0620 656.35 20.000 EACH | 50.00000 1000.00] 55.00000 1100.00] 32.00000 640.00
DECIDUOUS SHRUBS (CORNUS SERICEA)(3" - | I I
4" HT.)(CONT.) I I I

0625 656.35 123.000 EACH | 50.00000 6150.00] 5500000 6765.00] 37.00000 4551 .00
DECIDUOUS SHRUBS (CRATAEGUS I I I
CRUS-GALLI)(3" - 4" HT.) I I I

0630 656.35 3.000 EACH | 100.00000 300.00] 92.00000 276.00] 48.00000 14400
DECIDUOUS SHRUBS (ILEX VERTICILLATA)(3" | I I
- 47 HT.)(B&B) | | |

0635 656.35 42.000 EACH | 100.00000 4200.00] 205.00000 8610.00] 48.00000 2016.00
DECIDUOUS SHRUBS (ILEX VERTICILLATA)(3" | I I
- 4" HT.)(CONT.) I I I



VERMONT AGENCY OF TRANSPORTATION RUN DATE : 01/24/11
LETTING DATE : 01/21/11 11:00 A_M. CALL : 001 PAGE : 19
RESULTS OF BIDS

PROJECT(S): CABOT-DAN FEGC F 028-3(26)C\1 CONTRACT ID  : 78D058
4 ) 115009280610 ( 5 ) 11006158 ( 6 ) 120035570510
PIKE INDUSTRIES, INC. G.W. TATRO CONSTRUCTION, INC. JALVIN J. COLEMAN & SON, INC.

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0640 656.35 3.000 EACH 75.00000 225.00 75.00000 225.00 48.00000 144.00

DECIDUOUS SHRUBS (VIBURNUM LENTAGO)(3"

- 4" HT.)(B&B)
0645 656.35 160.000 EACH 50.00000 8000.00 3.00000 480.00 48.00000 7680.00

DECIDUOUS SHRUBS (VIBURNUM
RECOGNITUM) (3" - 4" HT.)

0650 656.35 3.000 EACH 75.00000 225.00 5500.00000 16500.00 48.00000 14400
DECIDUOUS SHRUBS (VIBURNUM TRILOBUM) (3"
- 4" HT.)(B&B)

0655 656.40 13.000 EACH 40.00000 520.00 68.00000 884.00 27.00000 351.00

GROUND COVERS AND VINES (PARTHENOCISSUS
QUINQUEFOLIA) (9")(NO. 2

0660 656.80 330.000 CY | 50.00000 16500.00] 2.00000 660.00] 58.00000 19140.00
LANDSCAPE BACKFILL, TRUCK MEASUREMENT | | |

0665 675.20 94.000 SF | 12.00000 1128.00] 16.50000 1551.00] 12.00000 1128.00
TRAFFIC SIGNS, TYPE A | I |

0670 675.341 370.000 LF | 10.00000 3700.00] 11.00000 4070.00] 7.60000 2812.00
SQUARE TUBE SIGN POST AND ANCHOR | I |

0675 675.50 24.000 EACH | 10.00000 240.00] 62.00000 1488.00] 40.00000 960.00
REMOVING SIGNS | I |

0680 676.10 4.000 EACH | 50.00000 200.00] 88.00000 352.00] 38.00000 152.00
DELINEATOR WITH STEEL POST | I |

0685 690.50 1.000 LU | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
PRICE ADJUSTMENT, FUEL (N.A.B.1.) I | I

0690 900.608 2860.000 CY | 14.00000 40040.00] 28.00000 80080.00] 20.00000 57200.00
SPECIAL PROVISION (HYDRIC SOIL) I I I

0695 900.608 20.000 cY | 200.00000 4000.00]| 110.00000 2200.00] 60.00000 1200.00
SPECIAL PROVISION (STONE FILL, CULVERT | I I
LINING) I I I

0700 900.620 8.000 EACH | 100.00000 800.00]| 110.00000 880.00] 300.00000 2400.00
SPECIAL PROVISION (BLUEBIRD BOX AND I I I
POST) | | |

0705 900.620 2.000 EACH | 500.00000 1000.00] 220.00000 440.00] 210.00000 420.00
SPECIAL PROVISION (CUT HABITAT TREE) I I

0710 900.620 2.000 EACH | 2500.00000 5000.00] 1100.00000 2200.00] 1000.00000 2000.00
SPECIAL PROVISION (GRADE CONTROL WEIR) | I I

0715 900.620 1.000 EACH | 800.00000 800.00] 1650.00000 1650.00] 500.00000 500.00
SPECIAL PROVISION (MONITORING GAUGE I I I
BOULDER) I I I

0720 900.620 2.000 EACH | 3000.00000 6000.00] 1100.00000 2200.00] 500.00000 1000.00
SPECIAL PROVISION (ROOT WAD REVETMENT) | I I



18" CAAP .060 (2-2/3 X 1/2)

0800 601.0415

VERMONT AGENCY OF TRANSPORTATION RUN DATE : 01/24/11
LETTING DATE : 01/21/11 11:00 A.M. CALL : 001 PAGE : 20
RESULTS OF BIDS
PROJECT(S): CABOT-DAN FEGC F 028-3(26)C\1 CONTRACT ID  : 78D058
4 ) 115009280610 ( 5 ) 11006158 6 ) 120035570510
PIKE INDUSTRIES, INC. G.W. TATRO CONSTRUCTION,INC. |JALVIN J. COLEMAN & SON,INC.
LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0725 900.620 26.000 EACH 40.00000 1040.00 50.00000 1300.00 38.00000 988.00
SPECIAL PROVISION (VAST SIGN CEDAR POST
0730 900.620 4.000 EACH 100.00000 400.00 138.00000 552.00 300.00000 1200.00
SPECIAL PROVISION (WOOD DUCK BOX AND
POST)
0735 900.635 250.000 LB 35.00000 8750.00 53.00000 13250.00 37.00000 9250.00
SPECIAL PROVISION (EROSION
CONTROL/RESTORATION MIX)
0740 900.635 6.000 LB 25.00000 150.00 37.00000 222.00 27.00000 162.00
SPECIAL PROVISION (WILD RICE SEED)
0745 900.645 LUMP | 150000.00000 150000.00] 600000 .00000 600000.00] 509000 .00000 509000.00
SPECIAL PROVISION (PENSTOCK DEMOLITION
AND SITE | | |
0750 900.645 LUMP |  45000.00000 45000.00]  22000.00000 22000.00]  12000.00000 12000.00
SPECIAL PROVISION (TEMPORARY RELOCATION | I |
OF STREAM) | I |
0755 900.645 LUMP |  30000.00000 30000.00]  78750.00000 78750.00]  50000.00000 50000.00
SPECIAL PROVISION (TEMPORARY ROADWAY | I |
WIDENING) (BRIDGE | I |
0760 900.645 LUMP |  25000.00000 25000.00] 1500.00000 1500.00]  25750.00000 25750.00
SPECIAL PROVISION (TEMPORARY ROADWAY | I |
WIDENING) (BRIDGE | I |
0765 900.645 LUMP |  10000.00000 10000.00] 1500.00000 1500.00]  25750.00000 25750.00
SPECIAL PROVISION (TEMPORARY ROADWAY I | I
WIDENING) (BRIDGE I I I
0770 900.645 LUMP |  10000.00000 10000.00] 1500.00000 1500.00]  42000.00000 42000.00
SPECIAL PROVISION (TEMPORARY ROADWAY I I I
WIDENING) (BRIDGE I I I
0775 900.645 LUMP | 450000.00000 450000.00] 600000 .00000 600000.00] 507000.00000 507000.00
SPECIAL PROVISION (TEMPORARY ROADWAY I I I
WIDENING) (ROADWAY I I I
0780 900.670 3930.000 SF | 50.00000 196500.00| 80.90000 317937.00] 68.00000 267240.00
SPECIAL PROVISION (MECHANICALLY I I I
STABILIZED EARTH RETAINING I I I
0785 900.675 1720.000 SY | 1.55000 2666.00] 2.30000 3956.00] 2.00000 3440.00
SPECIAL PROVISION (LANDSCAPE FABRIC) I I I
0790 900.675 2400.000 SY | 5.00000 12000.00] 5.50000 13200.00]| 1.00000 2400.00
SPECIAL PROVISION (SCARIFYING PAVEMENT) | I I
0795 601.0215  AAl 226.000 LF | I I
| | |
| | |
| | |

AA2

226.000 LF

18" PCCSP .064 (2-2/3 X 1/2)




VERMONT AGENCY OF TRANSPORTATION RUN DATE : 01/24/11
LETTING DATE : 01/21/11 11:00 A_M. CALL : 001 PAGE : 21
RESULTS OF BIDS

PROJECT(S): CABOT-DAN FEGC F 028-3(26)C\1 CONTRACT ID  : 78D058
4 ) 115009280610 ( 5 ) 11006158 ( 6 ) 120035570510
PIKE INDUSTRIES, INC. G.W. TATRO CONSTRUCTION,INC. |JALVIN J. COLEMAN & SON,INC.
LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0805 601.0915  AA3 226.000 LF 35.00000 7910.00 43.50000 9831.00 38.00000 8588.00
18" CPEP
0810 601.0215  BB1 186.000 LF
18" CAAP .060 (2-2/3 X 1/2)
0815 601.0415  BB2 186.000 LF
18" PCCSP .064 (2-2/3 X 1/2)
0820 601.0815  BB3 186.000 LF 38.00000 7068.00
18" RCP CLASS 111
0825 601.0915  BB4 186.000 LF 35.00000 6510.00 43.25000 8044 .50
18" CPEP
0830 601.0225  CC1 112.000 LF
24" CAAP .060 (2-2/3 X 1/2)
0835 601.0425  CC2 112.000 LF | | |
24" PCCSP .064 (2-2/3 X 1/2) I | |
0840 601.0920  CC3 112.000 LF | 45.00000 5040.00] 50.50000 5656.00] 48.00000 5376.00
24" CPEP | I |
0845 601.0236  DD1 796.000 LF | I |
30" CAAP .075 (2-2/3 X 1/2) | I |
0850 601.0436  DD2 796.000 LF | I |
30" PCCSP .079 (2-2/3 X 1/2) | I |
0855 601.0925  DD3 796.000 LF | 40.00000 31840.00] 62.00000 49352.00] 60.00000 47760.00
30" CPEP | I |
0860 601.0252  EE1 86.000 LF | | I 100.00000 8600.00
42" CAAP _105 (2-2/3 X 1/2) I | I
0865 601.0452  EE2 86.000 LF | 110.00000 9460.00] 121.50000 1044900
42" PCCSP .109 (2-2/3 X 1/2) I I I
0870 601.0257  FF1 190.000 LF | I I 115.00000 21850.00
48" CAAP _105 (2-2/3 X 1/2) I I I
0875 601.0457  FF2 190.000 LF | 120.00000 22800.00] 135.00000 25650.00]
48" PCCSP .109 (2-2/3 X 1/2) I I
SECTION TOTALS | $ 8,692,580.00] $ 8,629,904.00] $ 8,782,673.00
------------------------------------------ gy Sy S
SECTION 0002 MIT. SITE ALT ZAl
| | |
0880 651.35 8550.000 CY | 20.00000 171000.00]| 31.00000 265050.00| 16.00000 13680000
TOPSOIL I I I
SECTION TOTALS I $ 171,000.00] $ 265,050.00]| $ 136,800.00
------------------------------------------ ey Sy S
SECTION 0003 MIT. SITE ALT ZA2
|
0885 900.608 8110.000 CY 30.00000 243300.00 45.00000 364950.00| 21.00000 170310.00

SPECIAL PROVISION (UPLAND MANUFACTURED
TOPSOIL)



VERMONT AGENCY OF TRANSPORTATION

LETTING DATE :
RESULTS OF BIDS

PROJECT(S): CABOT-DAN FEGC F 028-3(26)C\1

01/21/11 11:00 A.M.

CONTRACT ID

: 78D058

RUN DATE : 01/24/11
CALL : 001 PAGE : 22

LINE NO /7 ITEM CODE / ALT
ITEM DESCRIPTION

0890 900.608

TOPSOIL)
SECTION TOTALS

COMMON ITEMS TOTAL

ALTERNATE ITEM ZA2
CONTRACT TOTALS ZA2

ALTERNATE ITEM ZAl
CONTRACT TOTALS ZAl

CONTRACT TOTALS (LOW COST)

QUANTITY

440.000 CY
SPECIAL PROVISION (WETLAND MANUFACTURED

4 ) 115009280610
PIKE INDUSTRIES, INC.
UNIT PRICE AMOUNT
_____________________________ +
30.00000 13200.00
$ 256,500.00
_____________________________ +
$ 8,692,580.00
$ 256,500.00
$ 8,949,080.00
$ 171,000.00
$ 8,863,580.00
|
$ 8,863,580.00]

( 5 ) 11006158

G.W. TATRO CONSTRUCTION, INC.
UNIT PRICE AMOUNT
_____________________________ +
45.00000 19800.00
$ 384,750.00
_____________________________ +
$ 8,629,904 .00
$ 384,750.00
$ 9,014,654.00
$ 265,050.00
$ 8,894,954.00
|
$ 8,894,954.00]

6 ) 120035570510
ALVIN J. COLEMAN & SON, INC.

UNIT PRICE AMOUNT

30.00000 13200.00

$ 183,510.00

8,782,673.00

183,510.00
8,966,183.00

136,800.00
8,919,473.00

8,919,473.00




VERMONT AGENCY OF TRANSPORTATION RUN DATE : 01/24/11
LETTING DATE : 01/21/11 11:00 A.M. CALL : 001 PAGE : 23
RESULTS OF BIDS
PROJECT(S): CABOT-DAN FEGC F 028-3(26)C\1 CONTRACT ID  : 78D058
7 ) 125008460010 ( ) ( )
LUCK BROTHERS, INC.
LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001  ROADWAY
0005 201.10 LUMP | 100000.00000 10000000
CLEARING AND GRUBBING, INCLUDING
INDIVIDUAL TREES AND STUMPS (MITIGATION
SITE)
0010 201.10 LUMP | 335000.00000 335000.00
CLEARING AND GRUBBING, INCLUDING
INDIVIDUAL TREES AND STUMPS (US ROUTE 2)
0015 203.15 144000.000 CY 8.50000 122400000
COMMON EXCAVATION
0020 203.16 3200.000 CY 46.83000 14985600
SOLID ROCK EXCAVATION | | |
0025 203.20 100.000 CY | 20.00000 2000.00] |
MUCK EXCAVATION | I |
0030 203.27 1550.000 CY | 20.00000 31000.00] |
UNCLASSIFIED CHANNEL EXCAVATION | I |
0035 203.30 9000.000 CY | 15.09000 135810.00]| |
EARTH BORROW | I |
0040 203.31 40500.000 CY | 19.78000 801090.00] |
SAND BORROW | I |
0045 203.32 1000.000 CY | 25.00000 25000.00] |
GRANULAR BORROW I | I
0050 204.20 5350.000 CY | 9.63000 51520.50] I
TRENCH EXCAVATION OF EARTH I I I
0055 204.21 300.000 CY | 69.38000 20814.00] I
TRENCH EXCAVATION OF ROCK I I I
0060 204.22 1.000 CY | 75.00000 75.00] I
TRENCH EXCAVATION OF EARTH, EXPLORATORY | I I
(N.A.B.1.) | | |
0065 204.25 1900.000 CY | 16.93000 32167.00] I
STRUCTURE EXCAVATION I I I
0070 204.30 2550.000 CY | 38.23000 97486.50] I
GRANULAR BACKFILL FOR STRUCTURES I I I
0075 205.20 950.000 SY | 35.00000 33250.00] I
DRILLING AND BLASTING OF SOLID ROCK I I I
SUBGRADE I I I
0080 210.10 450.000 SY | 27.45000 12352.50] I
COLD PLANING, BITUMINOUS PAVEMENT I I I
0085 301.35 30500.000 CY | 27.22000 830210.00] I
| |

SUBBASE OF DENSE GRADED CRUSHED STONE



VERMONT AGENCY OF TRANSPORTATION
LETTING DATE : 01/21/11 11:00 A_M.

RESULTS OF BIDS

RUN DATE : 01/24/11
CALL : 001 PAGE : 24

PROJECT(S): CABOT-DAN FEGC F 028-3(26)C\1 CONTRACT ID  : 78D058
7 ) 125008460010 ( ) ( )
LUCK BROTHERS, INC.
LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0090 401.10 1050.000 CY 35.00000 36750.00
AGGREGATE SURFACE COURSE
0095 404.65 170.000 CWT 105.84000 17992.80
EMULSIFIED ASPHALT
0100 406.50 1.000 LU 1.00000 1.00
PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B
1.)
0105 490.30 16400.000 TON 71.45000 1171780.00
SUPERPAVE BITUMINOUS CONCRETE PAVEMENT
0110 490.31 1.000 LU 1.00000 1.00
AIR VOIDS PAY ADJUSTMENT (N.A.B.1.)
0115 490.32 1.000 LU 1.00000 1.00
MAT DENSITY PAY ADJUSTMENT (N.A.B.1.) | | |
0120 490.33 1.000 LU | 1.00000 1.00] |
SURFACE TOLERANCE PAY ADJUSTMENT (N.A.B | I |
1.) | | |
0125 501.34 5.000 CY | 1227.12000 6135.60] |
CONCRETE, HIGH PERFORMANCE CLASS B | I |
0130 505.36 4250.000 SF | 28.12000 119510.00] |
TEMPORARY STEEL SHEET PILING | I |
0135 507.15 4030.000 LB | 1.48000 5964 .40 |
REINFORCING STEEL | I |
0140 514.10 20.000 GAL | 42.60000 852_00] I
WATER REPELLENT, SILANE I | I
0145 525.33 154.000 LF | 114.31000 17603.74] I
BRIDGE RAILING, GALVANIZED NETC 2 RAIL | I I
0150 540.10 LUMP |  67183.77000 67183.77] I
PRECAST CONCRETE STRUCTURE (7°-0"" X I I I
77-0"" X 77"-0"" BOX) I I I
0155 541.25 25.000 CY | 785.86000 19646.50] I
CONCRETE, CLASS B I I I
0160 601.0010 42.000 LF | 33.96000 1426.32] I
15" CSP .064 (2-2/3 X 1/2) I I I
0165 604.20 8.000 EACH | 3028.28000 24226.24] I
PRECAST REINFORCED CONCRETE CATCH BASIN | I I
WITH CAST IRON GRATE I I I
0170 605.11 5600.000 LF | 1455000 81480.00] I
8 INCH UNDERDRAIN PIPE I I I
0175 605.21 650.000 LF | 24.96000 16224 .00] I
8 INCH UNDERDRAIN CARRIER PIPE I I I
0180 605.95 16.000 EACH | 133.33000 2133.28] I
| | |

UNDERDRAIN FLUSHING BASIN



VERMONT AGENCY OF TRANSPORTATION RUN DATE : 01/24/11
LETTING DATE : 01/21/11 11:00 A.M. CALL : 001 PAGE : 25
RESULTS OF BIDS
PROJECT(S): CABOT-DAN FEGC F 028-3(26)C\1 CONTRACT ID  : 78D058
7 ) 125008460010 ( ) ( )
LUCK BROTHERS, INC.
LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0185 607.10 120.000 HR 146.86000 17623.20
ROADWAY PATROL MAINTENANCE
0190 608.10 60.000 HR 89.96000 5397.60
BULLDOZER RENTAL, TYPE I
0195 608.15 40.000 HR 138.59000 5543 .60
POWER GRADER RENTAL
0200 608.25 60.000 HR 100.55000 6033.00
ALL PURPOSE EXCAVATOR RENTAL, TYPE I
0205 608.37 40.000 HR 9528000 3811.20
TRUCK RENTAL
0210 608.40 20.000 HR 79.38000 1587.60
LOADER RENTAL, TYPE I
0215 609.10 1040.000 MGAL | 51.00000 53040.00] |
DUST CONTROL WITH WATER I | |
0220 609.15 8.000 TON | 60518000 4841 44| |
DUST AND ICE CONTROL WITH CALCIUM | I |
CHLORIDE | I |
0225 613.10 60.000 CY | 55.53000 3331.80] |
STONE FILL, TYPE I | I |
0230 613.11 11400.000 cY | 43.66000 49772400 |
STONE FILL, TYPE I1 | I |
0235 613.13 80.000 CY | 51.47000 4117 .60 |
STONE FILL, TYPE 1V I | I
0240 616.20 110.000 LF | 38.27000 4209.70] I
GRANITE SLOPE EDGING I I I
0245 616.28 170.000 LF | 64 .41000 10949.70] I
CAST-IN-PLACE CONCRETE CURB, TYPE I I I
0250 616.305 635.000 LF | 15.88000 10083.80] I
BITUMINOUS CONCRETE CURB, TYPE A I I I
0255 617.10 4.000 EACH | 158.76000 635.04] I
RELOCATE MAILBOX, SINGLE SUPPORT I I I
0260 619.17 43.000 EACH | 29.63000 1274.09] I
YIELDING MARKER POSTS I I I
0265 620.12 480.000 LF | 22.23000 10670.40] I
CHAIN-LINK FENCE, 6 FEET I I I
0270 620.16 24.000 LF | 35.98000 863.52| I
GATE FOR CHAIN-LINK FENCE, 6 FEET I I I
0275 620.21 4.000 EACH | 185.22000 740.88]| I
BRACING ASSEMBLY FOR CHAIN-LINK FENCE, | I I
6 FEET I I I
0280 621.20 6050.000 LF | 14.82000 89661.00] I
| | |

STEEL BEAM GUARDRAIL, GALVANIZED



VERMONT AGENCY OF TRANSPORTATION RUN DATE : 01/24/11
LETTING DATE : 01/21/11 11:00 A.M. CALL : 001 PAGE : 26
RESULTS OF BIDS
PROJECT(S): CABOT-DAN FEGC F 028-3(26)C\1 CONTRACT ID  : 78D058
7 ) 125008460010 ( ) ( )
LUCK BROTHERS, INC.
LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0285 621.50 9.000 EACH 1614.07000 14526.63
MANUFACTURED TERMINAL SECTION, FLARED
0290 621.56 4.000 EACH 3430.98000 13723.92
ENERGY ABSORPTION ATTENUATOR
0295 621.60 5.000 EACH 608.58000 3042.90
ANCHOR FOR STEEL BEAM RAIL
0300 621.72 4.000 EACH 4180.68000 16722.72
GUARDRAIL APPROACH SECTION, GALVANIZED
NETC 2 RAIL
0305 621.80 3100.000 LF 1.06000 3286.00
REMOVAL AND DISPOSAL OF GUARDRAIL
0310 621.81 20.000 EACH 3.18000 63.60
REMOVAL AND DISPOSAL OF GUIDE POSTS | | |
0315 621.90 8950.000 LF | 2488000 222676.00] |
TEMPORARY TRAFFIC BARRIER | I |
0320 621.95 18050.000 LF | 3.40000 61370.00] |
REMOVE AND RESET TEMPORARY TRAFFIC | I |
BARRIER | I |
0325 630.10 850.000 HR | 55.51000 47183.50] |
UNIFORMED TRAFFIC OFFICERS | I |
0330 630.15 3750.000 HR | 25.33000 94987.50] |
FLAGGERS | I |
0335 631.10 LUMP |  87929.89000 87929.89| I
FIELD OFFICE, ENGINEERS I | I
0340 631.16 LUMP | 3325.59000 3325.59] I
TESTING EQUIPMENT, CONCRETE I I I
0345 631.17 LUMP | 1164 .24000 1164.24] I
TESTING EQUIPMENT, BITUMINOUS I I I
0350 631.26 3000.000 DL | 1.00000 3000.00] I
FIELD OFFICE TELEPHONE (N.A.B.1.) I I I
0355 634.10 1040.000 HR | 41.18000 42827.20] I
EMPLOYEE TRAINEESHIP I I I
0360 635.11 LUMP |  50000.00000 50000.00] I
MOBILIZAT ION/DEMOBILIZATION (MITIGATION | I I
SITE) | | |
0365 635.11 LUMP | 392000.00000 392000.00] I
MOBILIZAT ION/DEMOBILIZATION (US ROUTE 2 | I I
0370 641.10 LUMP |  13375.33000 13375.33] I
TRAFFIC CONTROL (MITIGATION SITE) I I I
0375 641.10 LUMP | 125086.50000 125086.50]| I
| |

TRAFFIC CONTROL (US ROUTE 2)



VERMONT AGENCY OF TRANSPORTATION RUN DATE : 01/24/11
LETTING DATE : 01/21/11 11:00 A.M. CALL : 001 PAGE : 27
RESULTS OF BIDS
PROJECT(S): CABOT-DAN FEGC F 028-3(26)C\1 CONTRACT ID  : 78D058
7 ) 125008460010 ( ) ( )
LUCK BROTHERS, INC.
LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0380 641.15 4.000 EACH 11083.89000 44335 .56
PORTABLE CHANGEABLE MESSAGE SIGN
0385 646.20 18750.000 LF 0.11000 2062.50
4 INCH WHITE LINE
0390 646.21 18200.000 LF 0.11000 2002.00
4 INCH YELLOW LINE
0395 646.406 16700.000 LF 0.90000 15030.00
DURABLE 4 INCH WHITE LINE, RECESSED
POLYUREA
0400 646.416 15800.000 LF 0.90000 14220.00
DURABLE 4 INCH YELLOW LINE, RECESSED
POLYUREA
0405 646.480 30.000 LF | 5.29000 158.70] |
DURABLE 24 INCH STOP BAR I | |
0410 646.600 36900.000 LF | 0.10000 3690.00] |
TEMPORARY 4 INCH WHITE LINE | I |
0415 646.610 31300.000 LF | 0.10000 3130.00] |
TEMPORARY 4 INCH YELLOW LINE | I |
0420 646.76 850.000 EACH | 1.09000 926.50] |
LINE STRIPING TARGETS | I |
0425 646.86 6400.000 SF | 3.71000 23744.00] |
PAVEMENT MARKING MASK | I |
0430 649.11 19800.000 SY | 1.08000 21384.00] I
GEOTEXTILE FOR ROADBED SEPARATOR I | I
0435 649.31 29950.000 SY | 1.23000 36838.50] I
GEOTEXTILE UNDER STONE FILL I I I
0440 649.515 3560.000 SY | 3.40000 12104.00] I
GEOTEXTILE FOR SILT FENCE, WOVEN WIRE | I I
REINFORCED I I I
0445 651.15 1150.000 LB | 5.82000 6693.00] I
SEED I I I
0450 651.17 260.000 LB | 1.59000 413 .40 I
SEED, WINTER RYE I I I
0455 651.18 12620.000 LB | 0.64000 8076.80] I
FERTILIZER I I I
0460 651.20 55.000 TON | 158.76000 8731.80] I
AGRICULTURAL LIMESTONE I I I
0465 651.25 40.000 TON | 370.45000 14818.00] I
HAY MULCH I I I
0470 651.29 15.000 TON | 396.90000 5953.50] I
| |

STRAW MULCH



VERMONT AGENCY OF TRANSPORTATION RUN DATE : 01/24/11
LETTING DATE : 01/21/11 11:00 A.M. CALL : 001 PAGE : 28
RESULTS OF BIDS
PROJECT(S): CABOT-DAN FEGC F 028-3(26)C\1 CONTRACT ID  : 78D058
7 ) 125008460010 ( ) ( )
LUCK BROTHERS, INC.

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— o

0475 651.35 1300.000 CY 28.44000 36972.00
TOPSOIL

0480 651.40 6800.000 SY 12.60000 85680.00
GRUBBING MATERIAL

0485 652.10 LUMP 2419.15000 2419.15
EPSC PLAN (MITIGATION SITE)

0490 652.10 LUMP 7370.90000 7370.90
EPSC PLAN (US ROUTE 2)

0495 652.20 100.000 HR 66.86000 6686.00
MONITORING EPSC PLAN (MITIGATION SITE)

0500 652.20 250.000 HR 66.86000 16715.00
MONITORING EPSC PLAN (US ROUTE 2)

0505 652.30 1.000 LU | 5000.00000 5000.00] |
MAINTENANCE OF EPSC PLAN (N.A.B.1.) I | |
(MITIGATION SITE) | I |

0510 652.30 1.000 LU | 10000.00000 10000.00] |
MAINTENANCE OF EPSC PLAN (N.A.B.1.) (US | I |
ROUTE 2) | I |

0515 653.20 14550.000 SY | 1.55000 22552 .50] |
TEMPORARY EROSION MATTING | I |

0520 653.25 450.000 CcY | 61.12000 27504.00] |
TEMPORARY STONE CHECK DAM, TYPE I | I |

0525 653.35 240.000 CY | 47.63000 11431.20] I
VEHICLE TRACKING PAD I | I

0530 653.40 14.000 EACH | 113.49000 1588.86] I
INLET PROTECTION DEVICE, TYPE I I I I

0535 653.50 13300.000 LF | 3.18000 4229400 I
BARRIER FENCE I I I

0540 653.55 13300.000 LF | 1.59000 21147.00] I
PROJECT DEMARCATION FENCE I I I

0545 653.65 110.000 LF | 9.53000 1048.30] I
LIVE FASCINE I I I

0550 653.70 200.000 EACH | 5.03000 1006.00] I
LIVE STAKE I I I

0555 65620 28.000 EACH | 37.04000 1037.12] I
EVERGREEN TREES (LARIX LARICINA) (3" - | I I
4" HT.) (B&B) | | |

0560 656.20 10.000 EACH | 58.21000 582.10] I
EVERGREEN TREES (LARIX LARICINA)(5" - | I I
6" HT.)(CONT.) I I I

0565 656.20 10.000 EACH | 37.04000 370.40] I
EVERGREEN TREES (PICEA GLAUCA)(3" - 4" | I I

| | |

HT.)(B&B)



VERMONT AGENCY OF TRANSPORTATION
01/21/11 11:00 A.M.

LETTING DATE :
RESULTS OF BIDS

RUN DATE : 01/24/11
CALL : 001 PAGE : 29

DECIDUOUS SHRUBS (ILEX VERTICILLATA)(3"

PROJECT(S): CABOT-DAN FEGC F 028-3(26)C\1 CONTRACT ID  : 78D058
7 ) 125008460010 ( ) ( )
LUCK BROTHERS, INC.

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— o

0570 656.20 10.000 EACH 37.04000 370.40
EVERGREEN TREES (PINUS STROBUS)(3" - 4-

HT.) (B&B)

0575 656.30 11.000 EACH 9526000 1047.86
DECIDUOUS TREES (ACER RUBRUM)(1® - 1.

25" CAL.)(B&B)

0580 656.30 23.000 EACH 158.76000 3651.48
DECIDUOUS TREES (ACER RUBRUM)(1.5" - 1.

75" CAL.)(B&B)

0585 656.30 23.000 EACH 58.21000 1338.83
DECIDUOUS TREES (ACER RUBRUM)(5" -6" HT
)(CONT.)

0590 656.30 22.000 EACH | 174.63000 3841.86] |
DECIDUOUS TREES (BETULA I | |
ALLEGHENIENSIS)(1.5" - 1.75" | I |

0595 656.30 19.000 EACH | 275.18000 5228.42| |
DECIDUOUS TREES (CELTIS OCCIDENTALIS)(1 | I |
5" - 1.75" | I |

0600 656.30 21.000 EACH | 68.80000 1444 80| |
DECIDUOUS TREES (FRAXINUS | I |
PENNSYLVANICA) (5" - 6" HT.) | I |

0605 65630 11.000 EACH | 74.09000 814 .99 |
DECIDUOUS TREES (POPULUS DELTOIDES)(5" | | I
- 6" HT.)(CONT.) I | I

0610 656.35 3.000 EACH | 47.63000 142.89]| I
DECIDUOUS SHRUBS (AMELANCHIER I I I
LAEVIS)(3" - 4" HT.)(B&B) I I I

0615 656.35 312.000 EACH | 37.04000 11556.48] I
DECIDUOUS SHRUBS (ARONIA I I I
MELANOCARPA) (18" - 24')(NO. 3 I I I

0620 656.35 20.000 EACH | 31.75000 635.00] I
DECIDUOUS SHRUBS (CORNUS SERICEA)(3" - | I I
4" HT.)(CONT.) I I I

0625 656.35 123.000 EACH | 37.04000 4555_92| I
DECIDUOUS SHRUBS (CRATAEGUS I I I
CRUS-GALLI)(3" - 4" HT.) I I I

0630 656.35 3.000 EACH | 47.63000 142.89] I
DECIDUOUS SHRUBS (ILEX VERTICILLATA)(3" | I I
- 47 HT.)(B&B) | | |

0635 656.35 42.000 EACH | 47.63000 2000.46] I

| | |
| | |

- 4" HT.)(CONT.)



VERMONT AGENCY OF TRANSPORTATION RUN DATE : 01/24/11
LETTING DATE : 01/21/11 11:00 A.M. CALL : 001 PAGE : 30
RESULTS OF BIDS
PROJECT(S): CABOT-DAN FEGC F 028-3(26)C\1 CONTRACT ID  : 78D058
7 ) 125008460010 ( ) ( )
LUCK BROTHERS, INC.
LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0640 656.35 3.000 EACH 4763000 142.89
DECIDUOUS SHRUBS (VIBURNUM LENTAGO)(3"
- 4" HT.)(B&B)
0645 656.35 160.000 EACH 4763000 7620.80
DECIDUOUS SHRUBS (VIBURNUM
RECOGNITUM) (3" - 4" HT.)
0650 656.35 3.000 EACH 47.63000 142.89
DECIDUOUS SHRUBS (VIBURNUM TRILOBUM) (3"
- 4" HT.)(B&B)
0655 656.40 13.000 EACH 26.46000 343.98
GROUND COVERS AND VINES (PARTHENOCISSUS
QUINQUEFOLIA) (9")(NO. 2
0660 656.80 330.000 CY | 58.21000 19209.30] |
LANDSCAPE BACKFILL, TRUCK MEASUREMENT | | |
0665 675.20 94.000 SF | 12.17000 1143.98] |
TRAFFIC SIGNS, TYPE A | I |
0670 675.341 370.000 LF | 7.68000 2841.60] |
SQUARE TUBE SIGN POST AND ANCHOR | I |
0675 675.50 24.000 EACH | 5.29000 126.96 |
REMOVING SIGNS | I |
0680 676.10 4.000 EACH | 37.04000 148.16| |
DELINEATOR WITH STEEL POST | I |
0685 690.50 1.000 LU | 1.00000 1.00] I
PRICE ADJUSTMENT, FUEL (N.A.B.1.) I | I
0690 900.608 2860.000 CY | 31.07000 88860.20] I
SPECIAL PROVISION (HYDRIC SOIL) I I I
0695 900.608 20.000 cY | 111.10000 2222.00] I
SPECIAL PROVISION (STONE FILL, CULVERT | I I
LINING) I I I
0700 900.620 8.000 EACH | 291.06000 2328.48| I
SPECIAL PROVISION (BLUEBIRD BOX AND I I I
POST) | | |
0705 900.620 2.000 EACH | 264.68000 529.36] I
SPECIAL PROVISION (CUT HABITAT TREE) I I I
0710 900.620 2.000 EACH | 4642 13000 9284.26] I
SPECIAL PROVISION (GRADE CONTROL WEIR) | I I
0715 900.620 1.000 EACH | 876.05000 876.05| I
SPECIAL PROVISION (MONITORING GAUGE I I I
BOULDER) I I I
0720 900.620 2.000 EACH | 1101.35000 2202.70] I
| | |

SPECIAL PROVISION (ROOT WAD REVETMENT)



18" CAAP .060 (2-2/3 X 1/2)

0800 601.0415

AA2

226.000 LF

VERMONT AGENCY OF TRANSPORTATION RUN DATE : 01/24/11
LETTING DATE : 01/21/11 11:00 A.M. CALL : 001 PAGE : 31
RESULTS OF BIDS
PROJECT(S): CABOT-DAN FEGC F 028-3(26)C\1 CONTRACT ID  : 78D058
7 ) 125008460010 ( ) ( )
LUCK BROTHERS, INC.
LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0725 900.620 26.000 EACH 52.94000 1376.44
SPECIAL PROVISION (VAST SIGN CEDAR POST
0730 900.620 4.000 EACH 291.06000 1164.24
SPECIAL PROVISION (WOOD DUCK BOX AND
POST)
0735 900.635 250.000 LB 37.04000 9260.00
SPECIAL PROVISION (EROSION
CONTROL/RESTORATION MIX)
0740 900.635 6.000 LB 26.46000 158.76
SPECIAL PROVISION (WILD RICE SEED)
0745 900.645 LUMP | 280241.62000 280241.62
SPECIAL PROVISION (PENSTOCK DEMOLITION
AND SITE | | |
0750 900.645 LUMP |  26630.86000 26630.86] |
SPECIAL PROVISION (TEMPORARY RELOCATION | I |
OF STREAM) | I |
0755 900.645 LUMP |  68207.87000 68207.87] |
SPECIAL PROVISION (TEMPORARY ROADWAY | I |
WIDENING) (BRIDGE | I |
0760 900.645 LUMP |  30798.82000 30798.82| |
SPECIAL PROVISION (TEMPORARY ROADWAY | I |
WIDENING) (BRIDGE | I |
0765 900.645 LUMP |  23393.45000 23393.45] I
SPECIAL PROVISION (TEMPORARY ROADWAY I | I
WIDENING) (BRIDGE I I I
0770 900.645 LUMP | 4080.13000 4080.13| I
SPECIAL PROVISION (TEMPORARY ROADWAY I I I
WIDENING) (BRIDGE I I I
0775 900.645 LUMP | 742903.46000 742903.46] I
SPECIAL PROVISION (TEMPORARY ROADWAY I I I
WIDENING) (ROADWAY I I I
0780 900.670 3930.000 SF | 68.36000 268654.80] I
SPECIAL PROVISION (MECHANICALLY I I I
STABILIZED EARTH RETAINING I I I
0785 900.675 1720.000 SY | 3.18000 5469.60]| I
SPECIAL PROVISION (LANDSCAPE FABRIC) I I I
0790 900.675 2400.000 SY | 11.00000 26400.00] I
SPECIAL PROVISION (SCARIFYING PAVEMENT) | I I
0795 601.0215  AAl 226.000 LF | I I
| | |
| | |
| | |

18" PCCSP .064 (2-2/3 X 1/2)



VERMONT AGENCY OF TRANSPORTATION RUN DATE : 01/24/11
LETTING DATE : 01/21/11 11:00 A.M. CALL : 001 PAGE : 32
RESULTS OF BIDS
PROJECT(S): CABOT-DAN FEGC F 028-3(26)C\1 CONTRACT ID  : 78D058
7 ) 125008460010 ( ) ( )
LUCK BROTHERS, INC.
LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0805 601.0915  AA3 226.000 LF 29.13000 6583.38
18" CPEP
0810 601.0215  BB1 186.000 LF
18" CAAP .060 (2-2/3 X 1/2)
0815 601.0415  BB2 186.000 LF
18" PCCSP .064 (2-2/3 X 1/2)
0820 601.0815  BB3 186.000 LF
18" RCP CLASS 111
0825 601.0915  BB4 186.000 LF 23.53000 4376.58
18" CPEP
0830 601.0225  CC1 112.000 LF
24" CAAP .060 (2-2/3 X 1/2)
0835 601.0425  CC2 112.000 LF | | |
24" PCCSP .064 (2-2/3 X 1/2) I | |
0840 601.0920  CC3 112.000 LF | 29.64000 3319.68| |
24" CPEP | I |
0845 601.0236  DD1 796.000 LF | I |
30" CAAP .075 (2-2/3 X 1/2) | I |
0850 601.0436  DD2 796.000 LF | I |
30" PCCSP .079 (2-2/3 X 1/2) | I |
0855 601.0925  DD3 796.000 LF | 38.95000 31004.20] |
30" CPEP | I |
0860 601.0252  EE1 86.000 LF | | I
42" CAAP _105 (2-2/3 X 1/2) I | I
0865 601.0452  EE2 86.000 LF | 88.84000 7640.24] I
42" PCCSP .109 (2-2/3 X 1/2) I I I
0870 601.0257  FF1 190.000 LF | I I
48" CAAP _105 (2-2/3 X 1/2) I I I
0875 601.0457  FF2 190.000 LF | 96.72000 18376.80] I
48" PCCSP .109 (2-2/3 X 1/2) I I I
SECTION TOTALS | $ 9,659,529.45]| $ I $
------------------------------------------ gy Sy S
SECTION 0002 MIT. SITE ALT ZAl
| | |
0880 651.35 8550.000 CY | 47.63000 407236.50] I
TOPSOIL I I I
SECTION TOTALS I $ 407,236.50] $ I $
------------------------------------------ ey Sy S
SECTION 0003 MIT. SITE ALT ZA2
0885 900.608 8110.000 CY 30.00000 243300.00

SPECIAL PROVISION
TOPSOIL)

(UPLAND MANUFACTURED



VERMONT AGENCY OF TRANSPORTATION RUN DATE : 01/24/11
LETTING DATE : 01/21/11 11:00 A_M. CALL : 001 PAGE : 33
RESULTS OF BIDS

PROJECT(S): CABOT-DAN FEGC F 028-3(26)C\1 CONTRACT ID  : 78D058

7 ) 125008460010 ( ) ( )
LUCK BROTHERS, INC.
LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0890 900.608 440.000 CY 30.00000 13200.00
SPECIAL PROVISION (WETLAND MANUFACTURED
TOPSOIL)
SECTION TOTALS $ 256,500.00 $ $
—————————————————————————————————————————— e e
COMMON ITEMS TOTAL $ 9,659,529.45 $ $
ALTERNATE ITEM ZA2 $ 256,500.00 $ $
CONTRACT TOTALS ZA2 $ 9,916,029.45 $ 0.00 $ 0.00
ALTERNATE ITEM ZAl $ 407,236.50 $ $
CONTRACT TOTALS ZA1 $  10,066,765.95 $ 0.00 $ 0.00
| | |
CONTRACT TOTALS (LOW COST) I $ 9,916,029.45| $ 0.00] $




