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         PROJECT(S): HYDE PARK HES 030-2(23)                                         CONTRACT ID   : 08B126
                                                                                     CALL ORDER    : 002
                                                                                     CONTRACT TIME : 06/15/12  COMPLETION DATE

         CONTRACT DESCRIPTION :                                                          TOWN(S)   : HYDE PARK
         HYDE PARK HES 030-2 (23): LOCATED IN THE TOWN OF HYDE PARK
         AT THE INTERSECTION OF VT ROUTE 15 (MM  1.825) AND VT ROUTE                     COUNTY    : LAMOILLE
         100 (MM 0.000), STARTING AT VT ROUTE 15 MM 1.75 AND ENDING                      DISTRICT  : D06
         AT MM 1.94.

         WORK TO BE PERFORMED UNDER THIS PROJECT INCLUDES
         CONSTRUCTION OF A NEW ROUNDABOUT, MINOR REALIGNMENT OF THE
         APPROACHES, INCLUDING NEW LANDSCAPING, STREET LIGHTING, AND
         DRAINAGE.

      -------------------------------------------------------------------------------------------------------------------------------
                                                                                                             TOTAL         % OVER
      RANK     VENDOR NO./NAME                                                                               BID           LOW BID
      -------------------------------------------------------------------------------------------------------------------------------
       1   11006158       G.W. TATRO CONSTRUCTION INC.                                               $  1,460,875.00     100.0000%
       2   1100858500     A.L. ST. ONGE CONTRACTOR,INC.                                              $  1,599,999.70     109.5234%
       3   11010762010    J. HUTCHINS,INC.                                                           $  1,661,972.98     113.7656%
       4   11013838       MUNSON EARTH MOVING CORP.                                                  $  1,675,135.67     114.6666%
       5   11000593       DUBOIS CONSTRUCTION INC.                                                   $  1,754,788.83     120.1190%
       6   980272437801   S.D. IRELAND COMPANIES JV                                                  $  1,858,028.64     127.1860%
       7   11008644       J. A. MCDONALD,INC.                                                        $  1,876,085.08     128.4220%
       8   12101191       MORRILL CONSTRUCTION INC.                                                  $  1,913,470.33     130.9811%
       9   120038150010   KUBRICKY CONSTRUCTION CORP.                                                $  1,920,538.83     131.4650%
      10   110102700610   DALE E. PERCY, INC.                                                        $  2,036,630.90     139.4117%
    =====================================================================================================================================
                                              |(   1  ) 11006158            |(   2  ) 1100858500          |(   3  ) 11010762010
                                              |G.W. TATRO CONSTRUCTION,INC. |A.L. ST. ONGE CONTRACTOR,INC |J. HUTCHINS,INC.
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    SECTION 0001   ROADWAY
                                              |                             |                             |
    0005 201.10                          LUMP |   20000.00000       20000.00|    8000.00000        8000.00|   10990.00000       10990.00
      CLEARING AND GRUBBING, INCLUDING        |                             |                             |
      INDIVIDUAL TREES AND STUMPS             |                             |                             |
    0010 203.15               13500.000  CY   |       4.50000       60750.00|       6.00000       81000.00|       7.75000      104625.00
      COMMON EXCAVATION                       |                             |                             |
    0015 203.16                  25.000  CY   |     150.00000        3750.00|     100.00000        2500.00|     250.00000        6250.00
      SOLID ROCK EXCAVATION                   |                             |                             |
    0020 203.17                  10.000  CY   |      30.00000         300.00|      20.00000         200.00|     250.00000        2500.00
      UNCLASSIFIED EXCAVATION                 |                             |                             |
    0025 203.28                  10.000  CY   |      50.00000         500.00|      25.00000         250.00|      40.00000         400.00
      EXCAVATION OF SURFACES AND PAVEMENTS    |                             |                             |
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         PROJECT(S): HYDE PARK HES 030-2(23)                                         CONTRACT ID   : 08B126

    =====================================================================================================================================
                                              |(   1  ) 11006158            |(   2   ) 1100858500         |(   3  ) 11010762010
                                              |G.W. TATRO CONSTRUCTION,INC. |A.L. ST. ONGE CONTRACTOR,INC |J. HUTCHINS,INC.
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0030 203.31                3335.000  CY   |      12.25000       40853.75|       8.50000       28347.50|      15.00000       50025.00
      SAND BORROW                             |                             |                             |
    0035 203.32                  10.000  CY   |      20.50000         205.00|      10.00000         100.00|      45.00000         450.00
      GRANULAR BORROW                         |                             |                             |
    0040 204.20                2780.000  CY   |      12.00000       33360.00|       7.00000       19460.00|      18.00000       50040.00
      TRENCH EXCAVATION OF EARTH              |                             |                             |
    0045 204.21                  10.000  CY   |     250.00000        2500.00|     100.00000        1000.00|     250.00000        2500.00
      TRENCH EXCAVATION OF ROCK               |                             |                             |
    0050 204.22                   1.000  CY   |      75.00000          75.00|      75.00000          75.00|      75.00000          75.00
      TRENCH EXCAVATION OF EARTH, EXPLORATORY |                             |                             |
      (N.A.B.I.)                              |                             |                             |
    0055 204.30                 430.000  CY   |      17.00000        7310.00|      20.00000        8600.00|      40.00000       17200.00
      GRANULAR BACKFILL FOR STRUCTURES        |                             |                             |
    0060 210.10                 310.000  SY   |      21.50000        6665.00|      12.00000        3720.00|      10.50000        3255.00
      COLD PLANING, BITUMINOUS PAVEMENT       |                             |                             |
    0065 301.35                5055.000  CY   |      23.50000      118792.50|      27.50000      139012.50|      25.00000      126375.00
      SUBBASE OF DENSE GRADED CRUSHED STONE   |                             |                             |
    0070 401.10                  80.000  CY   |      30.00000        2400.00|      27.50000        2200.00|      35.00000        2800.00
      AGGREGATE SURFACE COURSE                |                             |                             |
    0075 404.65                  28.000  CWT  |      47.00000        1316.00|      54.00000        1512.00|      47.25000        1323.00
      EMULSIFIED ASPHALT                      |                             |                             |
    0080 406.50                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
      PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B |                             |                             |
      I.)                                     |                             |                             |
    0085 490.30                2930.000  TON  |      74.00000      216820.00|      87.00000      254910.00|      76.21000      223295.30
      SUPERPAVE BITUMINOUS CONCRETE PAVEMENT  |                             |                             |
    0090 490.31                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
      AIR VOIDS PAY ADJUSTMENT (N.A.B.I.)     |                             |                             |
    0095 490.32                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
      MAT DENSITY PAY ADJUSTMENT (N.A.B.I.)   |                             |                             |
    0100 501.34                  13.000  CY   |     580.00000        7540.00|     600.00000        7800.00|     600.00000        7800.00
      CONCRETE, HIGH PERFORMANCE CLASS B      |                             |                             |
    0105 507.15                1520.000  LB   |       1.20000        1824.00|       1.10000        1672.00|       3.50000        5320.00
      REINFORCING STEEL                       |                             |                             |
    0110 507.17                7800.000  LB   |       1.30000       10140.00|       1.60000       12480.00|       0.89000        6942.00
      EPOXY COATED REINFORCING STEEL          |                             |                             |
    0115 601.2615                34.000  LF   |      45.00000        1530.00|      18.00000         612.00|      34.00000        1156.00
      18" CPEP(SL)                            |                             |                             |
    0120 601.2620                77.000  LF   |      50.00000        3850.00|      22.00000        1694.00|      39.50000        3041.50
      24" CPEP(SL)                            |                             |                             |
    0125 601.2630                47.000  LF   |      66.00000        3102.00|      42.00000        1974.00|      52.53000        2468.91
      36" CPEP(SL)                            |                             |                             |
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         PROJECT(S): HYDE PARK HES 030-2(23)                                         CONTRACT ID   : 08B126

    =====================================================================================================================================
                                              |(   1  ) 11006158            |(   2   ) 1100858500         |(   3  ) 11010762010
                                              |G.W. TATRO CONSTRUCTION,INC. |A.L. ST. ONGE CONTRACTOR,INC |J. HUTCHINS,INC.
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0130 604.20                  17.000  EACH |    2300.00000       39100.00|    1700.00000       28900.00|    2900.00000       49300.00
      PRECAST REINFORCED CONCRETE CATCH BASIN |                             |                             |
      WITH CAST IRON GRATE                    |                             |                             |
    0135 604.21                   1.000  EACH |    2250.00000        2250.00|    1500.00000        1500.00|    3200.00000        3200.00
      PRECAST REINFORCED CONCRETE MANHOLE     |                             |                             |
      WITH CAST IRON COVER                    |                             |                             |
    0140 604.25                   2.000  EACH |    2260.00000        4520.00|    1500.00000        3000.00|    1800.00000        3600.00
      PRECAST REINFORCED CONCRETE PIPE DI     |                             |                             |
      WITH CAST IRON GRATE                    |                             |                             |
    0145 604.45                   1.000  EACH |     625.00000         625.00|     450.00000         450.00|     600.00000         600.00
      CAST IRON GRATE WITH FRAME, TYPE A      |                             |                             |
    0150 605.10                1520.000  LF   |      16.50000       25080.00|      30.00000       45600.00|      19.00000       28880.00
      6 INCH UNDERDRAIN PIPE                  |                             |                             |
    0155 605.20                  80.000  LF   |      16.55000        1324.00|      12.00000         960.00|      15.00000        1200.00
      6 INCH UNDERDRAIN CARRIER PIPE          |                             |                             |
    0160 605.95                  14.000  EACH |     385.00000        5390.00|     200.00000        2800.00|     125.00000        1750.00
      UNDERDRAIN FLUSHING BASIN               |                             |                             |
    0165 607.10                 160.000  HR   |      50.00000        8000.00|      50.00000        8000.00|     100.00000       16000.00
      ROADWAY PATROL MAINTENANCE              |                             |                             |
    0170 609.10                 331.000  MGAL |      30.00000        9930.00|     150.00000       49650.00|       5.00000        1655.00
      DUST CONTROL WITH WATER                 |                             |                             |
    0175 613.10                  10.000  CY   |      69.00000         690.00|      35.00000         350.00|      45.00000         450.00
      STONE FILL, TYPE I                      |                             |                             |
    0180 613.11                  50.000  CY   |      59.00000        2950.00|      35.00000        1750.00|      48.00000        2400.00
      STONE FILL, TYPE II                     |                             |                             |
    0185 616.21                1270.000  LF   |      33.50000       42545.00|      33.00000       41910.00|      30.00000       38100.00
      VERTICAL GRANITE CURB                   |                             |                             |
    0190 617.10                   1.000  EACH |      95.00000          95.00|     180.00000         180.00|      78.75000          78.75
      RELOCATE MAILBOX, SINGLE SUPPORT        |                             |                             |
    0195 619.16                  24.000  EACH |      82.00000        1968.00|      36.00000         864.00|      31.50000         756.00
      STEEL MARKER POSTS                      |                             |                             |
    0200 621.205                550.000  LF   |      16.50000        9075.00|      20.70000       11385.00|      16.65000        9157.50
      STEEL BEAM GUARDRAIL, GALVANIZED W/8    |                             |                             |
      FEET POSTS                              |                             |                             |
    0205 621.50                   1.000  EACH |    1680.00000        1680.00|      17.50000          17.50|    1680.00000        1680.00
      MANUFACTURED TERMINAL SECTION, FLARED   |                             |                             |
    0210 621.60                   1.000  EACH |     630.00000         630.00|     792.00000         792.00|     630.00000         630.00
      ANCHOR FOR STEEL BEAM RAIL              |                             |                             |
    0215 621.80                 464.000  LF   |       1.00000         464.00|       2.00000         928.00|       1.05000         487.20
      REMOVAL AND DISPOSAL OF GUARDRAIL       |                             |                             |
    0220 621.90                 505.000  LF   |      23.75000       11993.75|      16.00000        8080.00|      18.00000        9090.00
      TEMPORARY TRAFFIC BARRIER               |                             |                             |
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         PROJECT(S): HYDE PARK HES 030-2(23)                                         CONTRACT ID   : 08B126

    =====================================================================================================================================
                                              |(   1  ) 11006158            |(   2   ) 1100858500         |(   3  ) 11010762010
                                              |G.W. TATRO CONSTRUCTION,INC. |A.L. ST. ONGE CONTRACTOR,INC |J. HUTCHINS,INC.
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0225 621.95                 255.000  LF   |       8.00000        2040.00|      12.00000        3060.00|       5.00000        1275.00
      REMOVE AND RESET TEMPORARY TRAFFIC      |                             |                             |
      BARRIER                                 |                             |                             |
    0230 630.10                 600.000  HR   |      60.00000       36000.00|      65.00000       39000.00|      72.45000       43470.00
      UNIFORMED TRAFFIC OFFICERS              |                             |                             |
    0235 630.15                1600.000  HR   |      25.00000       40000.00|      25.00000       40000.00|      24.66000       39456.00
      FLAGGERS                                |                             |                             |
    0240 631.10                          LUMP |   16170.00000       16170.00|   15000.00000       15000.00|   12500.00000       12500.00
      FIELD OFFICE, ENGINEERS                 |                             |                             |
    0245 631.16                          LUMP |    1000.00000        1000.00|     500.00000         500.00|     650.00000         650.00
      TESTING EQUIPMENT, CONCRETE             |                             |                             |
    0250 631.17                          LUMP |    1000.00000        1000.00|     500.00000         500.00|     525.00000         525.00
      TESTING EQUIPMENT, BITUMINOUS           |                             |                             |
    0255 631.26                3000.000  DL   |       1.00000        3000.00|       1.00000        3000.00|       1.00000        3000.00
      FIELD OFFICE TELEPHONE (N.A.B.I.)       |                             |                             |
    0260 634.10                 520.000  HR   |       5.00000        2600.00|      15.00000        7800.00|       8.00000        4160.00
      EMPLOYEE TRAINEESHIP                    |                             |                             |
    0265 635.11                          LUMP |   58000.00000       58000.00|  100700.00000      100700.00|   95000.00000       95000.00
      MOBILIZATION/DEMOBILIZATION             |                             |                             |
    0270 641.10                          LUMP |   29000.20000       29000.20|   30000.00000       30000.00|   14500.00000       14500.00
      TRAFFIC CONTROL                         |                             |                             |
    0275 641.15                   4.000  EACH |    3150.00000       12600.00|    8000.00000       32000.00|    6250.00000       25000.00
      PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             |
    0280 646.406               3200.000  LF   |       2.00000        6400.00|       2.40000        7680.00|       2.10000        6720.00
      DURABLE 4 INCH WHITE LINE, RECESSED     |                             |                             |
      POLYUREA                                |                             |                             |
    0285 646.416               3760.000  LF   |       2.00000        7520.00|       2.40000        9024.00|       2.10000        7896.00
      DURABLE 4 INCH YELLOW LINE, RECESSED    |                             |                             |
      POLYUREA                                |                             |                             |
    0290 646.456                412.000  LF   |       3.00000        1236.00|       3.60000        1483.20|       3.15000        1297.80
      DURABLE 8 INCH YELLOW LINE, RECESSED    |                             |                             |
      POLYUREA                                |                             |                             |
    0295 646.461                124.000  LF   |      10.50000        1302.00|       6.00000         744.00|       5.25000         651.00
      DURABLE 12 INCH WHITE LINE, TYPE I TAPE |                             |                             |
    0300 646.491                 28.000  EACH |     130.00000        3640.00|     108.00000        3024.00|      94.50000        2646.00
      DURABLE LETTER OR SYMBOL, TYPE I TAPE   |                             |                             |
    0305 646.600               3650.000  LF   |       0.15000         547.50|       0.26000         949.00|       0.23000         839.50
      TEMPORARY 4 INCH WHITE LINE             |                             |                             |
    0310 646.610               1775.000  LF   |       0.15000         266.25|       0.26000         461.50|       0.23000         408.25
      TEMPORARY 4 INCH YELLOW LINE            |                             |                             |
    0315 646.680                226.000  LF   |       2.00000         452.00|       2.40000         542.40|       2.10000         474.60
      TEMPORARY 24 INCH STOP BAR              |                             |                             |
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         PROJECT(S): HYDE PARK HES 030-2(23)                                         CONTRACT ID   : 08B126

    =====================================================================================================================================
                                              |(   1  ) 11006158            |(   2   ) 1100858500         |(   3  ) 11010762010
                                              |G.W. TATRO CONSTRUCTION,INC. |A.L. ST. ONGE CONTRACTOR,INC |J. HUTCHINS,INC.
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0320 646.76                  50.000  EACH |       1.00000          50.00|       1.00000          50.00|       3.00000         150.00
      LINE STRIPING TARGETS                   |                             |                             |
    0325 646.85                6200.000  SF   |       2.00000       12400.00|       1.00000        6200.00|       0.84000        5208.00
      REMOVAL OF EXISTING PAVEMENT MARKINGS   |                             |                             |
    0330 649.31                 140.000  SY   |       5.50000         770.00|       2.00000         280.00|       2.50000         350.00
      GEOTEXTILE UNDER STONE FILL             |                             |                             |
    0335 649.51                 240.000  SY   |       5.00000        1200.00|       5.00000        1200.00|       5.00000        1200.00
      GEOTEXTILE FOR SILT FENCE               |                             |                             |
    0340 651.15                 100.000  LB   |      11.50000        1150.00|      25.00000        2500.00|       7.00000         700.00
      SEED                                    |                             |                             |
    0345 651.18                 800.000  LB   |       3.00000        2400.00|       2.50000        2000.00|       7.00000        5600.00
      FERTILIZER                              |                             |                             |
    0350 651.20                   3.500  TON  |     465.00000        1627.50|     500.00000        1750.00|     650.00000        2275.00
      AGRICULTURAL LIMESTONE                  |                             |                             |
    0355 651.25                   3.500  TON  |     520.00000        1820.00|     500.00000        1750.00|     650.00000        2275.00
      HAY MULCH                               |                             |                             |
    0360 651.35                 730.000  CY   |      26.00000       18980.00|      30.00000       21900.00|      30.00000       21900.00
      TOPSOIL                                 |                             |                             |
    0365 652.10                          LUMP |    3675.00000        3675.00|    5000.00000        5000.00|    4500.00000        4500.00
      EPSC PLAN                               |                             |                             |
    0370 652.20                  80.000  HR   |      20.00000        1600.00|     100.00000        8000.00|      35.00000        2800.00
      MONITORING EPSC PLAN                    |                             |                             |
    0375 652.30                   1.000  LU   |   10000.00000       10000.00|   10000.00000       10000.00|   10000.00000       10000.00
      MAINTENANCE OF EPSC PLAN (N.A.B.I.)     |                             |                             |
    0380 653.20                1900.000  SY   |       1.50000        2850.00|       2.00000        3800.00|       2.50000        4750.00
      TEMPORARY EROSION MATTING               |                             |                             |
    0385 653.21                 800.000  SY   |       4.50000        3600.00|       2.25000        1800.00|       3.00000        2400.00
      PERMANENT EROSION MATTING               |                             |                             |
    0390 653.30                  26.000  EACH |     140.00000        3640.00|       7.00000         182.00|     250.00000        6500.00
      PREFABRICATED CHECK DAM                 |                             |                             |
    0395 653.35                  15.000  CY   |      47.00000         705.00|      40.00000         600.00|      50.00000         750.00
      VEHICLE TRACKING PAD                    |                             |                             |
    0400 653.40                   8.000  EACH |     150.00000        1200.00|      80.00000         640.00|     150.00000        1200.00
      INLET PROTECTION DEVICE, TYPE I         |                             |                             |
    0405 653.50                 700.000  LF   |       1.50000        1050.00|       2.00000        1400.00|       4.00000        2800.00
      BARRIER FENCE                           |                             |                             |
    0410 653.55                1800.000  LF   |       1.00000        1800.00|       3.00000        5400.00|       1.25000        2250.00
      PROJECT DEMARCATION FENCE               |                             |                             |
    0415 675.20                 433.390  SF   |       9.75000        4225.55|      11.10000        4810.63|      11.00000        4767.29
      TRAFFIC SIGNS, TYPE A                   |                             |                             |
    0420 675.21                 321.130  SF   |      19.25000        6181.75|      15.90000        5105.97|      22.00000        7064.86
      TRAFFIC SIGNS, TYPE B                   |                             |                             |
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         PROJECT(S): HYDE PARK HES 030-2(23)                                         CONTRACT ID   : 08B126

    =====================================================================================================================================
                                              |(   1  ) 11006158            |(   2   ) 1100858500         |(   3  ) 11010762010
                                              |G.W. TATRO CONSTRUCTION,INC. |A.L. ST. ONGE CONTRACTOR,INC |J. HUTCHINS,INC.
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0425 675.31                 757.000  LB   |       2.00000        1514.00|       2.40000        1816.80|       4.73000        3580.61
      W-SHAPE STEEL SIGN POST                 |                             |                             |
    0430 675.341                885.000  LF   |       7.60000        6726.00|       8.70000        7699.50|       8.93000        7903.05
      SQUARE TUBE SIGN POST AND ANCHOR        |                             |                             |
    0435 675.41                   6.000  EACH |    1365.00000        8190.00|    1560.00000        9360.00|    1050.00000        6300.00
      FOUNDATION FOR W-SHAPE STEEL POST, 24   |                             |                             |
      INCH DIAMETER                           |                             |                             |
    0440 675.50                  66.000  EACH |       5.25000         346.50|       6.00000         396.00|       7.00000         462.00
      REMOVING SIGNS                          |                             |                             |
    0445 675.60                   4.000  EACH |      15.00000          60.00|      15.60000          62.40|      20.00000          80.00
      ERECTING SALVAGED SIGNS                 |                             |                             |
    0450 675.61                   2.000  EACH |      58.00000         116.00|      68.40000         136.80|      75.00000         150.00
      SETTING SALVAGED POSTS                  |                             |                             |
    0455 678.23                 850.000  LF   |      15.75000       13387.50|      12.00000       10200.00|      10.50000        8925.00
      WIRED CONDUIT (2")(PVC)                 |                             |                             |
    0460 678.25                   5.000  EACH |     878.00000        4390.00|     300.00000        1500.00|     312.00000        1560.00
      PULL BOX, STANDARD                      |                             |                             |
    0465 678.27                   1.000  EACH |    1887.25000        1887.25|     400.00000         400.00|     414.00000         414.00
      PULL BOX, DOUBLE                        |                             |                             |
    0470 678.30                 230.000  LF   |      35.00000        8050.00|       6.00000        1380.00|      25.00000        5750.00
      ELECTRICAL CONDUIT SLEEVE (8")(PVC)     |                             |                             |
    0475 679.21                   6.000  EACH |     846.00000        5076.00|     550.00000        3300.00|     650.00000        3900.00
      LIGHT POLE BASE                         |                             |                             |
    0480 679.23                   6.000  EACH |     577.00000        3462.00|     600.00000        3600.00|     575.00000        3450.00
      BREAKAWAY FEATURE FOR LIGHT POLE        |                             |                             |
    0485 679.45                   6.000  EACH |    1890.00000       11340.00|    2100.00000       12600.00|    1890.00000       11340.00
      LIGHT POLE                              |                             |                             |
    0490 679.47                   6.000  EACH |     515.00000        3090.00|     550.00000        3300.00|     514.50000        3087.00
      BRACKET ARM                             |                             |                             |
    0495 679.50                   6.000  EACH |     350.00000        2100.00|     350.00000        2100.00|     315.00000        1890.00
      LUMINAIRE                               |                             |                             |
    0500 679.55                   1.000  EACH |    2100.00000        2100.00|    2400.00000        2400.00|    2100.00000        2100.00
      POWER DROP STANCHION, STREET LIGHTING   |                             |                             |
    0505 690.50                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
      PRICE ADJUSTMENT, FUEL (N.A.B.I.)       |                             |                             |
    0510 900.608                 40.000  CY   |     138.00000        5520.00|     120.00000        4800.00|     200.00000        8000.00
      SPECIAL PROVISION (CONTROLLED DENSITY   |                             |                             |
      (FLOWABLE) FILL)                        |                             |                             |
    0515 900.620                  1.000  EACH |    1710.00000        1710.00|     500.00000         500.00|     500.00000         500.00
      SPECIAL PROVISION (DECOMMISSION WATER   |                             |                             |
      WELL)                                   |                             |                             |
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                                                           RESULTS OF BIDS

         PROJECT(S): HYDE PARK HES 030-2(23)                                         CONTRACT ID   : 08B126

    =====================================================================================================================================
                                              |(   1  ) 11006158            |(   2   ) 1100858500         |(   3  ) 11010762010
                                              |G.W. TATRO CONSTRUCTION,INC. |A.L. ST. ONGE CONTRACTOR,INC |J. HUTCHINS,INC.
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0520 900.620                  1.000  EACH |    3100.00000        3100.00|    3000.00000        3000.00|    2100.00000        2100.00
      SPECIAL PROVISION (REMOVAL OF EXISTING  |                             |                             |
      TRAFFIC CONTROL                         |                             |                             |
    0525 900.620                  1.000  EACH |    1025.00000        1025.00|    1500.00000        1500.00|    3650.00000        3650.00
      SPECIAL PROVISION (STORMWATER DIVERSION |                             |                             |
      PIPE)                                   |                             |                             |
    0530 900.640                 78.000  LF   |      37.00000        2886.00|      50.00000        3900.00|      32.00000        2496.00
      SPECIAL PROVISION (6 INCH UNDERDRAIN    |                             |                             |
      PIPE, DRY SWALE)                        |                             |                             |
    0535 900.645                         LUMP |    1000.00000        1000.00|   35000.00000       35000.00|   31376.00000       31376.00
      SPECIAL PROVISION (TEMPORARY ROADWAY    |                             |                             |
      WIDENING)(PHASE 1)                      |                             |                             |
    0540 900.645                         LUMP |    1000.00000        1000.00|    5000.00000        5000.00|   36180.00000       36180.00
      SPECIAL PROVISION (TEMPORARY ROADWAY    |                             |                             |
      WIDENING)(PHASE 4)                      |                             |                             |
    0545 900.645                         LUMP |    1000.00000        1000.00|    5000.00000        5000.00|   12050.00000       12050.00
      SPECIAL PROVISION (TEMPORARY            |                             |                             |
      ROADWAY)(PHASE 2)                       |                             |                             |
    0550 900.670              21000.000  SF   |      10.30000      216300.00|      10.48000      220080.00|      10.30000      216300.00
      SPECIAL PROVISION (ANTI-ICING POLYMER   |                             |                             |
      SURFACE OVERLAY,                        |                             |                             |
    0555 900.675                 65.000  SY   |      52.50000        3412.50|      48.00000        3120.00|      42.00000        2730.00
      SPECIAL PROVISION (HAND-PLACED          |                             |                             |
      BITUMINOUS CONCRETE                     |                             |                             |
    0560 900.675                120.000  SY   |      45.00000        5400.00|      45.60000        5472.00|      45.00000        5400.00
      SPECIAL PROVISION (PORTLAND CEMENT      |                             |                             |
      CONCRETE ISLAND                         |                             |                             |
    0565 900.675                650.000  SY   |      46.00000       29900.00|      17.50000       11375.00|      50.00000       32500.00
      SPECIAL PROVISION (REINFORCED SOIL      |                             |                             |
      SLOPE)                                  |                             |                             |
    0570 900.675                510.000  SY   |     125.00000       63750.00|     109.00000       55590.00|     123.05000       62755.50
      SPECIAL PROVISION (STAMPED COLORED      |                             |                             |
      CONCRETE APRON, 8 INCH)                 |                             |                             |
    0575 601.0810    AA1        149.000  LF   |                             |                             |
      15" RCP CLASS III                       |                             |                             |
    0580 601.2610    AA2        149.000  LF   |      28.50000        4246.50|      12.00000        1788.00|      33.00000        4917.00
      15" CPEP(SL)                            |                             |                             |
    0585 601.0815    BB1        387.000  LF   |                             |                             |
      18" RCP CLASS III                       |                             |                             |
    0590 601.2615    BB2        387.000  LF   |      31.00000       11997.00|      15.00000        5805.00|      34.00000       13158.00
      18" CPEP(SL)                            |                             |                             |
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                                                           RESULTS OF BIDS

         PROJECT(S): HYDE PARK HES 030-2(23)                                         CONTRACT ID   : 08B126

    =====================================================================================================================================
                                              |(   1  ) 11006158            |(   2   ) 1100858500         |(   3  ) 11010762010
                                              |G.W. TATRO CONSTRUCTION,INC. |A.L. ST. ONGE CONTRACTOR,INC |J. HUTCHINS,INC.
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0595 601.0825    CC1        118.000  LF   |                             |                             |
      24" RCP CLASS III                       |                             |                             |
    0600 601.2620    CC2        118.000  LF   |      37.00000        4366.00|      20.00000        2360.00|      39.50000        4661.00
      24" CPEP(SL)                            |                             |                             |
    0605 601.0835    DD1         70.000  LF   |                             |                             |
      30" RCP CLASS III                       |                             |                             |
    0610 601.2625    DD2         70.000  LF   |      51.00000        3570.00|      32.00000        2240.00|      46.10000        3227.00
      30" CPEP(SL)                            |                             |                             |
    0615 601.0845    EE1         53.000  LF   |                             |                             |
      36" RCP CLASS III                       |                             |                             |
    0620 601.2630    EE2         53.000  LF   |      62.00000        3286.00|      42.00000        2226.00|      52.53000        2784.09
      36" CPEP(SL)                            |                             |                             |
    0625 601.0850    FF1        133.000  LF   |                             |                             |
      42" RCP CLASS III                       |                             |                             |
    0630 601.2635    FF2        133.000  LF   |      75.00000        9975.00|      52.00000        6916.00|      64.19000        8537.27
      42" CPEP(SL)                            |                             |                             |
         SECTION TOTALS                       |           $     1,460,875.00|           $     1,599,999.70|           $     1,661,972.98
    ------------------------------------------+-----------------------------+-----------------------------+-------------------------------
         COMMON ITEMS TOTAL                   |           $     1,460,875.00|           $     1,599,999.70|           $     1,661,972.98
                                              |                             |                             |
         CONTRACT TOTALS (LOW COST)           |           $     1,460,875.00|           $     1,599,999.70|           $     1,661,972.98
    ====================================================================================================================================
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         PROJECT(S): HYDE PARK HES 030-2(23)                                         CONTRACT ID   : 08B126

    =====================================================================================================================================
                                              |(   4  ) 11013838            |(   5   ) 11000593           |(   6  ) 980272437801
                                              |MUNSON EARTH MOVING CORP.    |DUBOIS CONSTRUCTION INC.     |S.D. IRELAND COMPANIES JV
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    SECTION 0001   ROADWAY
                                              |                             |                             |
    0005 201.10                          LUMP |   10000.00000       10000.00|   10000.00000       10000.00|   25000.00000       25000.00
      CLEARING AND GRUBBING, INCLUDING        |                             |                             |
      INDIVIDUAL TREES AND STUMPS             |                             |                             |
    0010 203.15               13500.000  CY   |       6.00000       81000.00|      11.00000      148500.00|       9.00000      121500.00
      COMMON EXCAVATION                       |                             |                             |
    0015 203.16                  25.000  CY   |      80.00000        2000.00|     125.00000        3125.00|     100.00000        2500.00
      SOLID ROCK EXCAVATION                   |                             |                             |
    0020 203.17                  10.000  CY   |      20.00000         200.00|      19.00000         190.00|      25.00000         250.00
      UNCLASSIFIED EXCAVATION                 |                             |                             |
    0025 203.28                  10.000  CY   |      35.00000         350.00|      12.00000         120.00|      75.00000         750.00
      EXCAVATION OF SURFACES AND PAVEMENTS    |                             |                             |
    0030 203.31                3335.000  CY   |      13.00000       43355.00|      14.00000       46690.00|      20.00000       66700.00
      SAND BORROW                             |                             |                             |
    0035 203.32                  10.000  CY   |      13.00000         130.00|      17.00000         170.00|      30.00000         300.00
      GRANULAR BORROW                         |                             |                             |
    0040 204.20                2780.000  CY   |      10.00000       27800.00|      10.00000       27800.00|      15.00000       41700.00
      TRENCH EXCAVATION OF EARTH              |                             |                             |
    0045 204.21                  10.000  CY   |     175.00000        1750.00|     200.00000        2000.00|     250.00000        2500.00
      TRENCH EXCAVATION OF ROCK               |                             |                             |
    0050 204.22                   1.000  CY   |      75.00000          75.00|      75.00000          75.00|      75.00000          75.00
      TRENCH EXCAVATION OF EARTH, EXPLORATORY |                             |                             |
      (N.A.B.I.)                              |                             |                             |
    0055 204.30                 430.000  CY   |      16.00000        6880.00|      35.00000       15050.00|      30.00000       12900.00
      GRANULAR BACKFILL FOR STRUCTURES        |                             |                             |
    0060 210.10                 310.000  SY   |      11.00000        3410.00|      21.00000        6510.00|      26.00000        8060.00
      COLD PLANING, BITUMINOUS PAVEMENT       |                             |                             |
    0065 301.35                5055.000  CY   |      28.00000      141540.00|      30.00000      151650.00|      28.00000      141540.00
      SUBBASE OF DENSE GRADED CRUSHED STONE   |                             |                             |
    0070 401.10                  80.000  CY   |      38.00000        3040.00|      30.00000        2400.00|      30.00000        2400.00
      AGGREGATE SURFACE COURSE                |                             |                             |
    0075 404.65                  28.000  CWT  |      50.00000        1400.00|     105.00000        2940.00|     100.00000        2800.00
      EMULSIFIED ASPHALT                      |                             |                             |
    0080 406.50                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
      PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B |                             |                             |
      I.)                                     |                             |                             |
    0085 490.30                2930.000  TON  |      80.50000      235865.00|      79.00000      231470.00|      95.00000      278350.00
      SUPERPAVE BITUMINOUS CONCRETE PAVEMENT  |                             |                             |
    0090 490.31                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
      AIR VOIDS PAY ADJUSTMENT (N.A.B.I.)     |                             |                             |
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         PROJECT(S): HYDE PARK HES 030-2(23)                                         CONTRACT ID   : 08B126

    =====================================================================================================================================
                                              |(   4  ) 11013838            |(   5   ) 11000593           |(   6  ) 980272437801
                                              |MUNSON EARTH MOVING CORP.    |DUBOIS CONSTRUCTION INC.     |S.D. IRELAND COMPANIES JV
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0095 490.32                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
      MAT DENSITY PAY ADJUSTMENT (N.A.B.I.)   |                             |                             |
    0100 501.34                  13.000  CY   |    1100.00000       14300.00|     740.00000        9620.00|     600.00000        7800.00
      CONCRETE, HIGH PERFORMANCE CLASS B      |                             |                             |
    0105 507.15                1520.000  LB   |       1.35000        2052.00|       2.40000        3648.00|       1.50000        2280.00
      REINFORCING STEEL                       |                             |                             |
    0110 507.17                7800.000  LB   |       1.40000       10920.00|       1.60000       12480.00|       1.75000       13650.00
      EPOXY COATED REINFORCING STEEL          |                             |                             |
    0115 601.2615                34.000  LF   |      35.00000        1190.00|      38.00000        1292.00|      35.00000        1190.00
      18" CPEP(SL)                            |                             |                             |
    0120 601.2620                77.000  LF   |      90.00000        6930.00|      42.00000        3234.00|      40.00000        3080.00
      24" CPEP(SL)                            |                             |                             |
    0125 601.2630                47.000  LF   |      95.00000        4465.00|      50.00000        2350.00|      64.00000        3008.00
      36" CPEP(SL)                            |                             |                             |
    0130 604.20                  17.000  EACH |    2800.00000       47600.00|    1835.00000       31195.00|    2750.00000       46750.00
      PRECAST REINFORCED CONCRETE CATCH BASIN |                             |                             |
      WITH CAST IRON GRATE                    |                             |                             |
    0135 604.21                   1.000  EACH |    2750.00000        2750.00|    2400.00000        2400.00|    3100.00000        3100.00
      PRECAST REINFORCED CONCRETE MANHOLE     |                             |                             |
      WITH CAST IRON COVER                    |                             |                             |
    0140 604.25                   2.000  EACH |    2700.00000        5400.00|    1530.00000        3060.00|    2750.00000        5500.00
      PRECAST REINFORCED CONCRETE PIPE DI     |                             |                             |
      WITH CAST IRON GRATE                    |                             |                             |
    0145 604.45                   1.000  EACH |     625.00000         625.00|     500.00000         500.00|     500.00000         500.00
      CAST IRON GRATE WITH FRAME, TYPE A      |                             |                             |
    0150 605.10                1520.000  LF   |      35.00000       53200.00|      40.00000       60800.00|      20.00000       30400.00
      6 INCH UNDERDRAIN PIPE                  |                             |                             |
    0155 605.20                  80.000  LF   |      18.00000        1440.00|      18.00000        1440.00|      16.00000        1280.00
      6 INCH UNDERDRAIN CARRIER PIPE          |                             |                             |
    0160 605.95                  14.000  EACH |     140.00000        1960.00|     125.00000        1750.00|     200.00000        2800.00
      UNDERDRAIN FLUSHING BASIN               |                             |                             |
    0165 607.10                 160.000  HR   |      75.00000       12000.00|      70.00000       11200.00|      45.00000        7200.00
      ROADWAY PATROL MAINTENANCE              |                             |                             |
    0170 609.10                 331.000  MGAL |      14.00000        4634.00|      32.00000       10592.00|      15.00000        4965.00
      DUST CONTROL WITH WATER                 |                             |                             |
    0175 613.10                  10.000  CY   |      45.00000         450.00|      45.00000         450.00|      50.00000         500.00
      STONE FILL, TYPE I                      |                             |                             |
    0180 613.11                  50.000  CY   |      45.00000        2250.00|      45.00000        2250.00|      45.00000        2250.00
      STONE FILL, TYPE II                     |                             |                             |
    0185 616.21                1270.000  LF   |      29.00000       36830.00|      29.00000       36830.00|      33.00000       41910.00
      VERTICAL GRANITE CURB                   |                             |                             |
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         PROJECT(S): HYDE PARK HES 030-2(23)                                         CONTRACT ID   : 08B126

    =====================================================================================================================================
                                              |(   4  ) 11013838            |(   5   ) 11000593           |(   6  ) 980272437801
                                              |MUNSON EARTH MOVING CORP.    |DUBOIS CONSTRUCTION INC.     |S.D. IRELAND COMPANIES JV
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0190 617.10                   1.000  EACH |     165.00000         165.00|     160.00000         160.00|     150.00000         150.00
      RELOCATE MAILBOX, SINGLE SUPPORT        |                             |                             |
    0195 619.16                  24.000  EACH |      34.00000         816.00|      32.00000         768.00|      33.00000         792.00
      STEEL MARKER POSTS                      |                             |                             |
    0200 621.205                550.000  LF   |      19.00000       10450.00|      18.00000        9900.00|      19.00000       10450.00
      STEEL BEAM GUARDRAIL, GALVANIZED W/8    |                             |                             |
      FEET POSTS                              |                             |                             |
    0205 621.50                   1.000  EACH |    1800.00000        1800.00|    1700.00000        1700.00|    1750.00000        1750.00
      MANUFACTURED TERMINAL SECTION, FLARED   |                             |                             |
    0210 621.60                   1.000  EACH |     730.00000         730.00|     700.00000         700.00|     700.00000         700.00
      ANCHOR FOR STEEL BEAM RAIL              |                             |                             |
    0215 621.80                 464.000  LF   |       2.00000         928.00|       1.00000         464.00|       2.00000         928.00
      REMOVAL AND DISPOSAL OF GUARDRAIL       |                             |                             |
    0220 621.90                 505.000  LF   |      25.00000       12625.00|      18.50000        9342.50|      10.00000        5050.00
      TEMPORARY TRAFFIC BARRIER               |                             |                             |
    0225 621.95                 255.000  LF   |       9.00000        2295.00|      11.00000        2805.00|       6.00000        1530.00
      REMOVE AND RESET TEMPORARY TRAFFIC      |                             |                             |
      BARRIER                                 |                             |                             |
    0230 630.10                 600.000  HR   |      65.00000       39000.00|      75.00000       45000.00|      69.00000       41400.00
      UNIFORMED TRAFFIC OFFICERS              |                             |                             |
    0235 630.15                1600.000  HR   |      23.00000       36800.00|      24.50000       39200.00|      25.00000       40000.00
      FLAGGERS                                |                             |                             |
    0240 631.10                          LUMP |    4500.00000        4500.00|   12000.00000       12000.00|   15000.00000       15000.00
      FIELD OFFICE, ENGINEERS                 |                             |                             |
    0245 631.16                          LUMP |    1330.00000        1330.00|    1000.00000        1000.00|     500.00000         500.00
      TESTING EQUIPMENT, CONCRETE             |                             |                             |
    0250 631.17                          LUMP |     550.00000         550.00|    1000.00000        1000.00|     500.00000         500.00
      TESTING EQUIPMENT, BITUMINOUS           |                             |                             |
    0255 631.26                3000.000  DL   |       1.00000        3000.00|       1.00000        3000.00|       1.00000        3000.00
      FIELD OFFICE TELEPHONE (N.A.B.I.)       |                             |                             |
    0260 634.10                 520.000  HR   |       6.00000        3120.00|      32.00000       16640.00|       5.00000        2600.00
      EMPLOYEE TRAINEESHIP                    |                             |                             |
    0265 635.11                          LUMP |   18885.00000       18885.00|   59000.00000       59000.00|  105000.00000      105000.00
      MOBILIZATION/DEMOBILIZATION             |                             |                             |
    0270 641.10                          LUMP |   50000.00000       50000.00|   45000.00000       45000.00|   45000.00000       45000.00
      TRAFFIC CONTROL                         |                             |                             |
    0275 641.15                   4.000  EACH |    3000.00000       12000.00|    4000.00000       16000.00|    6000.00000       24000.00
      PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             |
    0280 646.406               3200.000  LF   |       2.20000        7040.00|       2.10000        6720.00|       2.20000        7040.00
      DURABLE 4 INCH WHITE LINE, RECESSED     |                             |                             |
      POLYUREA                                |                             |                             |
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         PROJECT(S): HYDE PARK HES 030-2(23)                                         CONTRACT ID   : 08B126

    =====================================================================================================================================
                                              |(   4  ) 11013838            |(   5   ) 11000593           |(   6  ) 980272437801
                                              |MUNSON EARTH MOVING CORP.    |DUBOIS CONSTRUCTION INC.     |S.D. IRELAND COMPANIES JV
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0285 646.416               3760.000  LF   |       2.20000        8272.00|       2.15000        8084.00|       2.20000        8272.00
      DURABLE 4 INCH YELLOW LINE, RECESSED    |                             |                             |
      POLYUREA                                |                             |                             |
    0290 646.456                412.000  LF   |       3.30000        1359.60|       3.00000        1236.00|       2.75000        1133.00
      DURABLE 8 INCH YELLOW LINE, RECESSED    |                             |                             |
      POLYUREA                                |                             |                             |
    0295 646.461                124.000  LF   |       5.50000         682.00|       6.00000         744.00|      11.00000        1364.00
      DURABLE 12 INCH WHITE LINE, TYPE I TAPE |                             |                             |
    0300 646.491                 28.000  EACH |     100.00000        2800.00|      95.00000        2660.00|     125.00000        3500.00
      DURABLE LETTER OR SYMBOL, TYPE I TAPE   |                             |                             |
    0305 646.600               3650.000  LF   |       0.25000         912.50|       0.25000         912.50|       0.17000         620.50
      TEMPORARY 4 INCH WHITE LINE             |                             |                             |
    0310 646.610               1775.000  LF   |       0.25000         443.75|       0.25000         443.75|       0.17000         301.75
      TEMPORARY 4 INCH YELLOW LINE            |                             |                             |
    0315 646.680                226.000  LF   |       2.20000         497.20|       2.10000         474.60|       2.20000         497.20
      TEMPORARY 24 INCH STOP BAR              |                             |                             |
    0320 646.76                  50.000  EACH |       1.50000          75.00|      10.00000         500.00|       2.50000         125.00
      LINE STRIPING TARGETS                   |                             |                             |
    0325 646.85                6200.000  SF   |       0.90000        5580.00|       1.00000        6200.00|       1.00000        6200.00
      REMOVAL OF EXISTING PAVEMENT MARKINGS   |                             |                             |
    0330 649.31                 140.000  SY   |       1.25000         175.00|       2.00000         280.00|       2.00000         280.00
      GEOTEXTILE UNDER STONE FILL             |                             |                             |
    0335 649.51                 240.000  SY   |       9.00000        2160.00|       8.00000        1920.00|       6.00000        1440.00
      GEOTEXTILE FOR SILT FENCE               |                             |                             |
    0340 651.15                 100.000  LB   |      10.00000        1000.00|       8.00000         800.00|       9.00000         900.00
      SEED                                    |                             |                             |
    0345 651.18                 800.000  LB   |       2.50000        2000.00|       2.50000        2000.00|       1.50000        1200.00
      FERTILIZER                              |                             |                             |
    0350 651.20                   3.500  TON  |     450.00000        1575.00|     600.00000        2100.00|    1000.00000        3500.00
      AGRICULTURAL LIMESTONE                  |                             |                             |
    0355 651.25                   3.500  TON  |     500.00000        1750.00|     700.00000        2450.00|     745.00000        2607.50
      HAY MULCH                               |                             |                             |
    0360 651.35                 730.000  CY   |      35.00000       25550.00|      35.00000       25550.00|      30.00000       21900.00
      TOPSOIL                                 |                             |                             |
    0365 652.10                          LUMP |    4000.00000        4000.00|    5000.00000        5000.00|    3000.00000        3000.00
      EPSC PLAN                               |                             |                             |
    0370 652.20                  80.000  HR   |      64.00000        5120.00|      65.00000        5200.00|      25.00000        2000.00
      MONITORING EPSC PLAN                    |                             |                             |
    0375 652.30                   1.000  LU   |   10000.00000       10000.00|   10000.00000       10000.00|   10000.00000       10000.00
      MAINTENANCE OF EPSC PLAN (N.A.B.I.)     |                             |                             |
    0380 653.20                1900.000  SY   |       1.20000        2280.00|       3.00000        5700.00|       2.00000        3800.00
      TEMPORARY EROSION MATTING               |                             |                             |
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         PROJECT(S): HYDE PARK HES 030-2(23)                                         CONTRACT ID   : 08B126

    =====================================================================================================================================
                                              |(   4  ) 11013838            |(   5   ) 11000593           |(   6  ) 980272437801
                                              |MUNSON EARTH MOVING CORP.    |DUBOIS CONSTRUCTION INC.     |S.D. IRELAND COMPANIES JV
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0385 653.21                 800.000  SY   |       3.30000        2640.00|       6.00000        4800.00|       5.00000        4000.00
      PERMANENT EROSION MATTING               |                             |                             |
    0390 653.30                  26.000  EACH |     200.00000        5200.00|     200.00000        5200.00|     150.00000        3900.00
      PREFABRICATED CHECK DAM                 |                             |                             |
    0395 653.35                  15.000  CY   |      50.00000         750.00|      65.00000         975.00|      45.00000         675.00
      VEHICLE TRACKING PAD                    |                             |                             |
    0400 653.40                   8.000  EACH |     200.00000        1600.00|     200.00000        1600.00|     250.00000        2000.00
      INLET PROTECTION DEVICE, TYPE I         |                             |                             |
    0405 653.50                 700.000  LF   |       1.80000        1260.00|       0.50000         350.00|       2.00000        1400.00
      BARRIER FENCE                           |                             |                             |
    0410 653.55                1800.000  LF   |       0.70000        1260.00|       0.50000         900.00|       1.00000        1800.00
      PROJECT DEMARCATION FENCE               |                             |                             |
    0415 675.20                 433.390  SF   |      10.00000        4333.90|       9.50000        4117.21|      10.00000        4333.90
      TRAFFIC SIGNS, TYPE A                   |                             |                             |
    0420 675.21                 321.130  SF   |      14.00000        4495.82|      14.00000        4495.82|      14.50000        4656.39
      TRAFFIC SIGNS, TYPE B                   |                             |                             |
    0425 675.31                 757.000  LB   |       2.20000        1665.40|       2.10000        1589.70|       2.20000        1665.40
      W-SHAPE STEEL SIGN POST                 |                             |                             |
    0430 675.341                885.000  LF   |       8.00000        7080.00|       7.75000        6858.75|       8.00000        7080.00
      SQUARE TUBE SIGN POST AND ANCHOR        |                             |                             |
    0435 675.41                   6.000  EACH |    1440.00000        8640.00|    1350.00000        8100.00|    1400.00000        8400.00
      FOUNDATION FOR W-SHAPE STEEL POST, 24   |                             |                             |
      INCH DIAMETER                           |                             |                             |
    0440 675.50                  66.000  EACH |      10.00000         660.00|       5.00000         330.00|       5.00000         330.00
      REMOVING SIGNS                          |                             |                             |
    0445 675.60                   4.000  EACH |      15.00000          60.00|      13.00000          52.00|      25.00000         100.00
      ERECTING SALVAGED SIGNS                 |                             |                             |
    0450 675.61                   2.000  EACH |      60.00000         120.00|      60.00000         120.00|      63.00000         126.00
      SETTING SALVAGED POSTS                  |                             |                             |
    0455 678.23                 850.000  LF   |      14.80000       12580.00|      16.50000       14025.00|       9.00000        7650.00
      WIRED CONDUIT (2")(PVC)                 |                             |                             |
    0460 678.25                   5.000  EACH |     650.00000        3250.00|    2200.00000       11000.00|     725.00000        3625.00
      PULL BOX, STANDARD                      |                             |                             |
    0465 678.27                   1.000  EACH |     745.00000         745.00|    3000.00000        3000.00|    1175.00000        1175.00
      PULL BOX, DOUBLE                        |                             |                             |
    0470 678.30                 230.000  LF   |      28.00000        6440.00|      28.00000        6440.00|      22.00000        5060.00
      ELECTRICAL CONDUIT SLEEVE (8")(PVC)     |                             |                             |
    0475 679.21                   6.000  EACH |     870.00000        5220.00|    1025.00000        6150.00|     750.00000        4500.00
      LIGHT POLE BASE                         |                             |                             |
    0480 679.23                   6.000  EACH |     610.00000        3660.00|     360.00000        2160.00|     600.00000        3600.00
      BREAKAWAY FEATURE FOR LIGHT POLE        |                             |                             |
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                                                           RESULTS OF BIDS

         PROJECT(S): HYDE PARK HES 030-2(23)                                         CONTRACT ID   : 08B126

    =====================================================================================================================================
                                              |(   4  ) 11013838            |(   5   ) 11000593           |(   6  ) 980272437801
                                              |MUNSON EARTH MOVING CORP.    |DUBOIS CONSTRUCTION INC.     |S.D. IRELAND COMPANIES JV
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0485 679.45                   6.000  EACH |    2000.00000       12000.00|    1500.00000        9000.00|    2000.00000       12000.00
      LIGHT POLE                              |                             |                             |
    0490 679.47                   6.000  EACH |     545.00000        3270.00|     540.00000        3240.00|     550.00000        3300.00
      BRACKET ARM                             |                             |                             |
    0495 679.50                   6.000  EACH |     335.00000        2010.00|     480.00000        2880.00|     330.00000        1980.00
      LUMINAIRE                               |                             |                             |
    0500 679.55                   1.000  EACH |    2300.00000        2300.00|    8455.00000        8455.00|    2200.00000        2200.00
      POWER DROP STANCHION, STREET LIGHTING   |                             |                             |
    0505 690.50                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
      PRICE ADJUSTMENT, FUEL (N.A.B.I.)       |                             |                             |
    0510 900.608                 40.000  CY   |     150.00000        6000.00|     200.00000        8000.00|     250.00000       10000.00
      SPECIAL PROVISION (CONTROLLED DENSITY   |                             |                             |
      (FLOWABLE) FILL)                        |                             |                             |
    0515 900.620                  1.000  EACH |     500.00000         500.00|    1000.00000        1000.00|    1500.00000        1500.00
      SPECIAL PROVISION (DECOMMISSION WATER   |                             |                             |
      WELL)                                   |                             |                             |
    0520 900.620                  1.000  EACH |    3045.00000        3045.00|    6000.00000        6000.00|    3000.00000        3000.00
      SPECIAL PROVISION (REMOVAL OF EXISTING  |                             |                             |
      TRAFFIC CONTROL                         |                             |                             |
    0525 900.620                  1.000  EACH |     550.00000         550.00|    6000.00000        6000.00|    2400.00000        2400.00
      SPECIAL PROVISION (STORMWATER DIVERSION |                             |                             |
      PIPE)                                   |                             |                             |
    0530 900.640                 78.000  LF   |      64.00000        4992.00|      81.00000        6318.00|      40.00000        3120.00
      SPECIAL PROVISION (6 INCH UNDERDRAIN    |                             |                             |
      PIPE, DRY SWALE)                        |                             |                             |
    0535 900.645                         LUMP |   20000.00000       20000.00|   40000.00000       40000.00|   60000.00000       60000.00
      SPECIAL PROVISION (TEMPORARY ROADWAY    |                             |                             |
      WIDENING)(PHASE 1)                      |                             |                             |
    0540 900.645                         LUMP |   10000.00000       10000.00|    4000.00000        4000.00|       1.00000           1.00
      SPECIAL PROVISION (TEMPORARY ROADWAY    |                             |                             |
      WIDENING)(PHASE 4)                      |                             |                             |
    0545 900.645                         LUMP |   25000.00000       25000.00|    5000.00000        5000.00|   20000.00000       20000.00
      SPECIAL PROVISION (TEMPORARY            |                             |                             |
      ROADWAY)(PHASE 2)                       |                             |                             |
    0550 900.670              21000.000  SF   |      11.32000      237720.00|      10.50000      220500.00|      11.00000      231000.00
      SPECIAL PROVISION (ANTI-ICING POLYMER   |                             |                             |
      SURFACE OVERLAY,                        |                             |                             |
    0555 900.675                 65.000  SY   |      44.30000        2879.50|      17.00000        1105.00|      36.00000        2340.00
      SPECIAL PROVISION (HAND-PLACED          |                             |                             |
      BITUMINOUS CONCRETE                     |                             |                             |
    0560 900.675                120.000  SY   |      60.00000        7200.00|      40.00000        4800.00|      50.00000        6000.00
      SPECIAL PROVISION (PORTLAND CEMENT      |                             |                             |
      CONCRETE ISLAND                         |                             |                             |
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         PROJECT(S): HYDE PARK HES 030-2(23)                                         CONTRACT ID   : 08B126

    =====================================================================================================================================
                                              |(   4  ) 11013838            |(   5   ) 11000593           |(   6  ) 980272437801
                                              |MUNSON EARTH MOVING CORP.    |DUBOIS CONSTRUCTION INC.     |S.D. IRELAND COMPANIES JV
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0565 900.675                650.000  SY   |     142.00000       92300.00|      77.00000       50050.00|     100.00000       65000.00
      SPECIAL PROVISION (REINFORCED SOIL      |                             |                             |
      SLOPE)                                  |                             |                             |
    0570 900.675                510.000  SY   |     137.00000       69870.00|     108.00000       55080.00|     126.00000       64260.00
      SPECIAL PROVISION (STAMPED COLORED      |                             |                             |
      CONCRETE APRON, 8 INCH)                 |                             |                             |
    0575 601.0810    AA1        149.000  LF   |                             |                             |
      15" RCP CLASS III                       |                             |                             |
    0580 601.2610    AA2        149.000  LF   |      32.00000        4768.00|      33.00000        4917.00|      30.00000        4470.00
      15" CPEP(SL)                            |                             |                             |
    0585 601.0815    BB1        387.000  LF   |                             |                             |
      18" RCP CLASS III                       |                             |                             |
    0590 601.2615    BB2        387.000  LF   |      35.00000       13545.00|      30.00000       11610.00|      35.00000       13545.00
      18" CPEP(SL)                            |                             |                             |
    0595 601.0825    CC1        118.000  LF   |                             |                             |
      24" RCP CLASS III                       |                             |                             |
    0600 601.2620    CC2        118.000  LF   |      90.00000       10620.00|      49.00000        5782.00|      40.00000        4720.00
      24" CPEP(SL)                            |                             |                             |
    0605 601.0835    DD1         70.000  LF   |                             |                             |
      30" RCP CLASS III                       |                             |                             |
    0610 601.2625    DD2         70.000  LF   |      93.00000        6510.00|      92.00000        6440.00|      60.00000        4200.00
      30" CPEP(SL)                            |                             |                             |
    0615 601.0845    EE1         53.000  LF   |                             |                             |
      36" RCP CLASS III                       |                             |                             |
    0620 601.2630    EE2         53.000  LF   |      95.00000        5035.00|     122.00000        6466.00|      67.00000        3551.00
      36" CPEP(SL)                            |                             |                             |
    0625 601.0850    FF1        133.000  LF   |                             |                             |
      42" RCP CLASS III                       |                             |                             |
    0630 601.2635    FF2        133.000  LF   |     100.00000       13300.00|      71.00000        9443.00|      74.00000        9842.00
      42" CPEP(SL)                            |                             |                             |
         SECTION TOTALS                       |           $     1,675,135.67|           $     1,754,788.83|           $     1,858,028.64
    ------------------------------------------+-----------------------------+-----------------------------+-------------------------------
         COMMON ITEMS TOTAL                   |           $     1,675,135.67|           $     1,754,788.83|           $     1,858,028.64
                                              |                             |                             |
         CONTRACT TOTALS (LOW COST)           |           $     1,675,135.67|           $     1,754,788.83|           $     1,858,028.64
    ====================================================================================================================================
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         PROJECT(S): HYDE PARK HES 030-2(23)                                         CONTRACT ID   : 08B126

    =====================================================================================================================================
                                              |(   7  ) 11008644            |(   8   ) 12101191           |(   9  ) 120038150010
                                              |J. A. MCDONALD INC.          |MORRILL CONSTRUCTION INC.    |KUBRICKY CONSTRUCTION CORP.
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    SECTION 0001   ROADWAY
                                              |                             |                             |
    0005 201.10                          LUMP |   26000.00000       26000.00|   15000.00000       15000.00|   53691.17000       53691.17
      CLEARING AND GRUBBING, INCLUDING        |                             |                             |
      INDIVIDUAL TREES AND STUMPS             |                             |                             |
    0010 203.15               13500.000  CY   |       9.00000      121500.00|      10.00000      135000.00|       9.54000      128790.00
      COMMON EXCAVATION                       |                             |                             |
    0015 203.16                  25.000  CY   |      75.00000        1875.00|      50.00000        1250.00|     150.00000        3750.00
      SOLID ROCK EXCAVATION                   |                             |                             |
    0020 203.17                  10.000  CY   |      15.00000         150.00|      25.00000         250.00|     110.28000        1102.80
      UNCLASSIFIED EXCAVATION                 |                             |                             |
    0025 203.28                  10.000  CY   |      18.00000         180.00|      40.00000         400.00|     128.66000        1286.60
      EXCAVATION OF SURFACES AND PAVEMENTS    |                             |                             |
    0030 203.31                3335.000  CY   |      18.00000       60030.00|      18.00000       60030.00|      14.89000       49658.15
      SAND BORROW                             |                             |                             |
    0035 203.32                  10.000  CY   |      25.00000         250.00|      30.00000         300.00|      57.54000         575.40
      GRANULAR BORROW                         |                             |                             |
    0040 204.20                2780.000  CY   |       6.00000       16680.00|      12.00000       33360.00|      19.33000       53737.40
      TRENCH EXCAVATION OF EARTH              |                             |                             |
    0045 204.21                  10.000  CY   |     140.00000        1400.00|     200.00000        2000.00|     191.40000        1914.00
      TRENCH EXCAVATION OF ROCK               |                             |                             |
    0050 204.22                   1.000  CY   |      75.00000          75.00|      75.00000          75.00|      75.00000          75.00
      TRENCH EXCAVATION OF EARTH, EXPLORATORY |                             |                             |
      (N.A.B.I.)                              |                             |                             |
    0055 204.30                 430.000  CY   |      36.00000       15480.00|      35.00000       15050.00|      14.00000        6020.00
      GRANULAR BACKFILL FOR STRUCTURES        |                             |                             |
    0060 210.10                 310.000  SY   |      19.00000        5890.00|      20.00000        6200.00|      12.10000        3751.00
      COLD PLANING, BITUMINOUS PAVEMENT       |                             |                             |
    0065 301.35                5055.000  CY   |      36.00000      181980.00|      25.00000      126375.00|      24.31000      122887.05
      SUBBASE OF DENSE GRADED CRUSHED STONE   |                             |                             |
    0070 401.10                  80.000  CY   |      60.00000        4800.00|      35.00000        2800.00|      74.72000        5977.60
      AGGREGATE SURFACE COURSE                |                             |                             |
    0075 404.65                  28.000  CWT  |     100.00000        2800.00|     100.00000        2800.00|     107.66000        3014.48
      EMULSIFIED ASPHALT                      |                             |                             |
    0080 406.50                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
      PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B |                             |                             |
      I.)                                     |                             |                             |
    0085 490.30                2930.000  TON  |      74.00000      216820.00|      74.50000      218285.00|      81.58000      239029.40
      SUPERPAVE BITUMINOUS CONCRETE PAVEMENT  |                             |                             |
    0090 490.31                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
      AIR VOIDS PAY ADJUSTMENT (N.A.B.I.)     |                             |                             |
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         PROJECT(S): HYDE PARK HES 030-2(23)                                         CONTRACT ID   : 08B126

    =====================================================================================================================================
                                              |(   7  ) 11008644            |(   8   ) 12101191           |(   9  ) 120038150010
                                              |J. A. MCDONALD INC.          |MORRILL CONSTRUCTION INC.    |KUBRICKY CONSTRUCTION CORP.
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0095 490.32                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
      MAT DENSITY PAY ADJUSTMENT (N.A.B.I.)   |                             |                             |
    0100 501.34                  13.000  CY   |     775.00000       10075.00|     700.00000        9100.00|     556.85000        7239.05
      CONCRETE, HIGH PERFORMANCE CLASS B      |                             |                             |
    0105 507.15                1520.000  LB   |       2.00000        3040.00|       2.30000        3496.00|       1.36000        2067.20
      REINFORCING STEEL                       |                             |                             |
    0110 507.17                7800.000  LB   |       2.50000       19500.00|       1.52000       11856.00|       1.64000       12792.00
      EPOXY COATED REINFORCING STEEL          |                             |                             |
    0115 601.2615                34.000  LF   |      62.00000        2108.00|      45.00000        1530.00|      27.42000         932.28
      18" CPEP(SL)                            |                             |                             |
    0120 601.2620                77.000  LF   |      40.00000        3080.00|      50.00000        3850.00|      30.96000        2383.92
      24" CPEP(SL)                            |                             |                             |
    0125 601.2630                47.000  LF   |      72.00000        3384.00|      70.00000        3290.00|      47.66000        2240.02
      36" CPEP(SL)                            |                             |                             |
    0130 604.20                  17.000  EACH |    2500.00000       42500.00|    2800.00000       47600.00|    2450.38000       41656.46
      PRECAST REINFORCED CONCRETE CATCH BASIN |                             |                             |
      WITH CAST IRON GRATE                    |                             |                             |
    0135 604.21                   1.000  EACH |    2500.00000        2500.00|    3300.00000        3300.00|    4360.27000        4360.27
      PRECAST REINFORCED CONCRETE MANHOLE     |                             |                             |
      WITH CAST IRON COVER                    |                             |                             |
    0140 604.25                   2.000  EACH |    2500.00000        5000.00|    2200.00000        4400.00|    2756.42000        5512.84
      PRECAST REINFORCED CONCRETE PIPE DI     |                             |                             |
      WITH CAST IRON GRATE                    |                             |                             |
    0145 604.45                   1.000  EACH |     725.00000         725.00|     400.00000         400.00|     852.12000         852.12
      CAST IRON GRATE WITH FRAME, TYPE A      |                             |                             |
    0150 605.10                1520.000  LF   |      32.00000       48640.00|      28.00000       42560.00|      35.80000       54416.00
      6 INCH UNDERDRAIN PIPE                  |                             |                             |
    0155 605.20                  80.000  LF   |      20.00000        1600.00|      28.00000        2240.00|      32.48000        2598.40
      6 INCH UNDERDRAIN CARRIER PIPE          |                             |                             |
    0160 605.95                  14.000  EACH |     300.00000        4200.00|     300.00000        4200.00|     251.52000        3521.28
      UNDERDRAIN FLUSHING BASIN               |                             |                             |
    0165 607.10                 160.000  HR   |      75.00000       12000.00|     100.00000       16000.00|      75.00000       12000.00
      ROADWAY PATROL MAINTENANCE              |                             |                             |
    0170 609.10                 331.000  MGAL |       2.00000         662.00|      45.00000       14895.00|      40.16000       13292.96
      DUST CONTROL WITH WATER                 |                             |                             |
    0175 613.10                  10.000  CY   |      50.00000         500.00|      50.00000         500.00|     124.43000        1244.30
      STONE FILL, TYPE I                      |                             |                             |
    0180 613.11                  50.000  CY   |      50.00000        2500.00|      50.00000        2500.00|      75.78000        3789.00
      STONE FILL, TYPE II                     |                             |                             |
    0185 616.21                1270.000  LF   |      27.50000       34925.00|      27.50000       34925.00|      47.35000       60134.50
      VERTICAL GRANITE CURB                   |                             |                             |
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                                                           RESULTS OF BIDS

         PROJECT(S): HYDE PARK HES 030-2(23)                                         CONTRACT ID   : 08B126

    =====================================================================================================================================
                                              |(   7  ) 11008644            |(   8   ) 12101191           |(   9  ) 120038150010
                                              |J. A. MCDONALD INC.          |MORRILL CONSTRUCTION INC.    |KUBRICKY CONSTRUCTION CORP.
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0190 617.10                   1.000  EACH |     150.00000         150.00|     150.00000         150.00|     180.70000         180.70
      RELOCATE MAILBOX, SINGLE SUPPORT        |                             |                             |
    0195 619.16                  24.000  EACH |      30.00000         720.00|      30.00000         720.00|      32.30000         775.20
      STEEL MARKER POSTS                      |                             |                             |
    0200 621.205                550.000  LF   |      18.00000        9900.00|      17.25000        9487.50|      17.06000        9383.00
      STEEL BEAM GUARDRAIL, GALVANIZED W/8    |                             |                             |
      FEET POSTS                              |                             |                             |
    0205 621.50                   1.000  EACH |    1600.00000        1600.00|    1625.00000        1625.00|    1722.53000        1722.53
      MANUFACTURED TERMINAL SECTION, FLARED   |                             |                             |
    0210 621.60                   1.000  EACH |     650.00000         650.00|     660.00000         660.00|     645.95000         645.95
      ANCHOR FOR STEEL BEAM RAIL              |                             |                             |
    0215 621.80                 464.000  LF   |       1.00000         464.00|       6.00000        2784.00|       1.08000         501.12
      REMOVAL AND DISPOSAL OF GUARDRAIL       |                             |                             |
    0220 621.90                 505.000  LF   |      20.00000       10100.00|      14.00000        7070.00|      35.85000       18104.25
      TEMPORARY TRAFFIC BARRIER               |                             |                             |
    0225 621.95                 255.000  LF   |       5.00000        1275.00|       5.00000        1275.00|       6.01000        1532.55
      REMOVE AND RESET TEMPORARY TRAFFIC      |                             |                             |
      BARRIER                                 |                             |                             |
    0230 630.10                 600.000  HR   |      70.00000       42000.00|      70.00000       42000.00|      74.28000       44568.00
      UNIFORMED TRAFFIC OFFICERS              |                             |                             |
    0235 630.15                1600.000  HR   |      22.00000       35200.00|      25.00000       40000.00|      31.96000       51136.00
      FLAGGERS                                |                             |                             |
    0240 631.10                          LUMP |   15000.00000       15000.00|   15000.00000       15000.00|   21434.99000       21434.99
      FIELD OFFICE, ENGINEERS                 |                             |                             |
    0245 631.16                          LUMP |     500.00000         500.00|     150.00000         150.00|     538.29000         538.29
      TESTING EQUIPMENT, CONCRETE             |                             |                             |
    0250 631.17                          LUMP |     100.00000         100.00|     100.00000         100.00|     538.29000         538.29
      TESTING EQUIPMENT, BITUMINOUS           |                             |                             |
    0255 631.26                3000.000  DL   |       1.00000        3000.00|       1.00000        3000.00|       1.00000        3000.00
      FIELD OFFICE TELEPHONE (N.A.B.I.)       |                             |                             |
    0260 634.10                 520.000  HR   |       2.00000        1040.00|      25.00000       13000.00|       1.08000         561.60
      EMPLOYEE TRAINEESHIP                    |                             |                             |
    0265 635.11                          LUMP |  170000.00000      170000.00|  150000.00000      150000.00|  184906.07000      184906.07
      MOBILIZATION/DEMOBILIZATION             |                             |                             |
    0270 641.10                          LUMP |   60000.00000       60000.00|   60000.00000       60000.00|   51247.35000       51247.35
      TRAFFIC CONTROL                         |                             |                             |
    0275 641.15                   4.000  EACH |    7500.00000       30000.00|    6500.00000       26000.00|    9043.30000       36173.20
      PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             |
    0280 646.406               3200.000  LF   |       2.00000        6400.00|       2.00000        6400.00|       2.15000        6880.00
      DURABLE 4 INCH WHITE LINE, RECESSED     |                             |                             |
      POLYUREA                                |                             |                             |
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         PROJECT(S): HYDE PARK HES 030-2(23)                                         CONTRACT ID   : 08B126

    =====================================================================================================================================
                                              |(   7  ) 11008644            |(   8   ) 12101191           |(   9  ) 120038150010
                                              |J. A. MCDONALD INC.          |MORRILL CONSTRUCTION INC.    |KUBRICKY CONSTRUCTION CORP.
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0285 646.416               3760.000  LF   |       2.00000        7520.00|       2.00000        7520.00|       2.15000        8084.00
      DURABLE 4 INCH YELLOW LINE, RECESSED    |                             |                             |
      POLYUREA                                |                             |                             |
    0290 646.456                412.000  LF   |       3.00000        1236.00|       2.50000        1030.00|       3.23000        1330.76
      DURABLE 8 INCH YELLOW LINE, RECESSED    |                             |                             |
      POLYUREA                                |                             |                             |
    0295 646.461                124.000  LF   |       5.00000         620.00|      10.00000        1240.00|       5.38000         667.12
      DURABLE 12 INCH WHITE LINE, TYPE I TAPE |                             |                             |
    0300 646.491                 28.000  EACH |      90.00000        2520.00|     125.00000        3500.00|      96.89000        2712.92
      DURABLE LETTER OR SYMBOL, TYPE I TAPE   |                             |                             |
    0305 646.600               3650.000  LF   |       0.20000         730.00|       0.15000         547.50|       0.24000         876.00
      TEMPORARY 4 INCH WHITE LINE             |                             |                             |
    0310 646.610               1775.000  LF   |       0.20000         355.00|       0.15000         266.25|       0.24000         426.00
      TEMPORARY 4 INCH YELLOW LINE            |                             |                             |
    0315 646.680                226.000  LF   |       2.00000         452.00|       2.00000         452.00|       2.15000         485.90
      TEMPORARY 24 INCH STOP BAR              |                             |                             |
    0320 646.76                  50.000  EACH |       7.00000         350.00|       2.00000         100.00|       8.41000         420.50
      LINE STRIPING TARGETS                   |                             |                             |
    0325 646.85                6200.000  SF   |       0.80000        4960.00|       2.00000       12400.00|       0.86000        5332.00
      REMOVAL OF EXISTING PAVEMENT MARKINGS   |                             |                             |
    0330 649.31                 140.000  SY   |       6.00000         840.00|       4.00000         560.00|       4.20000         588.00
      GEOTEXTILE UNDER STONE FILL             |                             |                             |
    0335 649.51                 240.000  SY   |       8.00000        1920.00|      10.00000        2400.00|      10.65000        2556.00
      GEOTEXTILE FOR SILT FENCE               |                             |                             |
    0340 651.15                 100.000  LB   |       7.50000         750.00|       5.00000         500.00|      61.31000        6131.00
      SEED                                    |                             |                             |
    0345 651.18                 800.000  LB   |       1.00000         800.00|       2.00000        1600.00|      12.64000       10112.00
      FERTILIZER                              |                             |                             |
    0350 651.20                   3.500  TON  |     500.00000        1750.00|     800.00000        2800.00|     644.33000        2255.16
      AGRICULTURAL LIMESTONE                  |                             |                             |
    0355 651.25                   3.500  TON  |     850.00000        2975.00|     900.00000        3150.00|     954.47000        3340.65
      HAY MULCH                               |                             |                             |
    0360 651.35                 730.000  CY   |      30.00000       21900.00|      35.00000       25550.00|      35.50000       25915.00
      TOPSOIL                                 |                             |                             |
    0365 652.10                          LUMP |    2500.00000        2500.00|    3000.00000        3000.00|    5382.91000        5382.91
      EPSC PLAN                               |                             |                             |
    0370 652.20                  80.000  HR   |      50.00000        4000.00|      70.00000        5600.00|      48.25000        3860.00
      MONITORING EPSC PLAN                    |                             |                             |
    0375 652.30                   1.000  LU   |   10000.00000       10000.00|   10000.00000       10000.00|   10000.00000       10000.00
      MAINTENANCE OF EPSC PLAN (N.A.B.I.)     |                             |                             |
    0380 653.20                1900.000  SY   |       1.70000        3230.00|       2.50000        4750.00|       2.18000        4142.00
      TEMPORARY EROSION MATTING               |                             |                             |
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                                                           RESULTS OF BIDS

         PROJECT(S): HYDE PARK HES 030-2(23)                                         CONTRACT ID   : 08B126

    =====================================================================================================================================
                                              |(   7  ) 11008644            |(   8   ) 12101191           |(   9  ) 120038150010
                                              |J. A. MCDONALD INC.          |MORRILL CONSTRUCTION INC.    |KUBRICKY CONSTRUCTION CORP.
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0385 653.21                 800.000  SY   |       4.50000        3600.00|       4.00000        3200.00|       2.47000        1976.00
      PERMANENT EROSION MATTING               |                             |                             |
    0390 653.30                  26.000  EACH |     110.00000        2860.00|     150.00000        3900.00|     118.03000        3068.78
      PREFABRICATED CHECK DAM                 |                             |                             |
    0395 653.35                  15.000  CY   |      65.00000         975.00|      50.00000         750.00|      83.96000        1259.40
      VEHICLE TRACKING PAD                    |                             |                             |
    0400 653.40                   8.000  EACH |     265.00000        2120.00|     290.00000        2320.00|     238.44000        1907.52
      INLET PROTECTION DEVICE, TYPE I         |                             |                             |
    0405 653.50                 700.000  LF   |       3.00000        2100.00|       3.00000        2100.00|       2.96000        2072.00
      BARRIER FENCE                           |                             |                             |
    0410 653.55                1800.000  LF   |       1.00000        1800.00|       0.50000         900.00|       1.06000        1908.00
      PROJECT DEMARCATION FENCE               |                             |                             |
    0415 675.20                 433.390  SF   |       9.25000        4008.86|       9.25000        4008.86|       9.96000        4316.56
      TRAFFIC SIGNS, TYPE A                   |                             |                             |
    0420 675.21                 321.130  SF   |      13.25000        4254.97|      13.25000        4254.97|      14.26000        4579.31
      TRAFFIC SIGNS, TYPE B                   |                             |                             |
    0425 675.31                 757.000  LB   |       2.00000        1514.00|       2.00000        1514.00|       2.15000        1627.55
      W-SHAPE STEEL SIGN POST                 |                             |                             |
    0430 675.341                885.000  LF   |       7.25000        6416.25|       7.25000        6416.25|       7.81000        6911.85
      SQUARE TUBE SIGN POST AND ANCHOR        |                             |                             |
    0435 675.41                   6.000  EACH |    1300.00000        7800.00|    1300.00000        7800.00|    1399.56000        8397.36
      FOUNDATION FOR W-SHAPE STEEL POST, 24   |                             |                             |
      INCH DIAMETER                           |                             |                             |
    0440 675.50                  66.000  EACH |       5.00000         330.00|       5.00000         330.00|       5.38000         355.08
      REMOVING SIGNS                          |                             |                             |
    0445 675.60                   4.000  EACH |      13.00000          52.00|      13.00000          52.00|      14.00000          56.00
      ERECTING SALVAGED SIGNS                 |                             |                             |
    0450 675.61                   2.000  EACH |      57.00000         114.00|      57.00000         114.00|      61.37000         122.74
      SETTING SALVAGED POSTS                  |                             |                             |
    0455 678.23                 850.000  LF   |      16.00000       13600.00|      15.60000       13260.00|      14.29000       12146.50
      WIRED CONDUIT (2")(PVC)                 |                             |                             |
    0460 678.25                   5.000  EACH |    2100.00000       10500.00|    2070.00000       10350.00|     886.92000        4434.60
      PULL BOX, STANDARD                      |                             |                             |
    0465 678.27                   1.000  EACH |    2800.00000        2800.00|    2810.00000        2810.00|    1130.19000        1130.19
      PULL BOX, DOUBLE                        |                             |                             |
    0470 678.30                 230.000  LF   |      27.00000        6210.00|      27.00000        6210.00|       8.10000        1863.00
      ELECTRICAL CONDUIT SLEEVE (8")(PVC)     |                             |                             |
    0475 679.21                   6.000  EACH |     950.00000        5700.00|     960.00000        5760.00|    1025.33000        6151.98
      LIGHT POLE BASE                         |                             |                             |
    0480 679.23                   6.000  EACH |     350.00000        2100.00|     340.00000        2040.00|     592.12000        3552.72
      BREAKAWAY FEATURE FOR LIGHT POLE        |                             |                             |
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         PROJECT(S): HYDE PARK HES 030-2(23)                                         CONTRACT ID   : 08B126

    =====================================================================================================================================
                                              |(   7  ) 11008644            |(   8   ) 12101191           |(   9  ) 120038150010
                                              |J. A. MCDONALD INC.          |MORRILL CONSTRUCTION INC.    |KUBRICKY CONSTRUCTION CORP.
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0485 679.45                   6.000  EACH |    1420.00000        8520.00|    1420.00000        8520.00|    1937.85000       11627.10
      LIGHT POLE                              |                             |                             |
    0490 679.47                   6.000  EACH |     510.00000        3060.00|     510.00000        3060.00|     527.53000        3165.18
      BRACKET ARM                             |                             |                             |
    0495 679.50                   6.000  EACH |     450.00000        2700.00|     450.00000        2700.00|     322.97000        1937.82
      LUMINAIRE                               |                             |                             |
    0500 679.55                   1.000  EACH |    8000.00000        8000.00|    7920.00000        7920.00|    2153.17000        2153.17
      POWER DROP STANCHION, STREET LIGHTING   |                             |                             |
    0505 690.50                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
      PRICE ADJUSTMENT, FUEL (N.A.B.I.)       |                             |                             |
    0510 900.608                 40.000  CY   |     170.00000        6800.00|     350.00000       14000.00|     134.52000        5380.80
      SPECIAL PROVISION (CONTROLLED DENSITY   |                             |                             |
      (FLOWABLE) FILL)                        |                             |                             |
    0515 900.620                  1.000  EACH |    1500.00000        1500.00|    3500.00000        3500.00|    2527.75000        2527.75
      SPECIAL PROVISION (DECOMMISSION WATER   |                             |                             |
      WELL)                                   |                             |                             |
    0520 900.620                  1.000  EACH |   10000.00000       10000.00|    5610.00000        5610.00|    3588.50000        3588.50
      SPECIAL PROVISION (REMOVAL OF EXISTING  |                             |                             |
      TRAFFIC CONTROL                         |                             |                             |
    0525 900.620                  1.000  EACH |    2800.00000        2800.00|    2700.00000        2700.00|    2603.78000        2603.78
      SPECIAL PROVISION (STORMWATER DIVERSION |                             |                             |
      PIPE)                                   |                             |                             |
    0530 900.640                 78.000  LF   |      76.00000        5928.00|      80.00000        6240.00|      63.33000        4939.74
      SPECIAL PROVISION (6 INCH UNDERDRAIN    |                             |                             |
      PIPE, DRY SWALE)                        |                             |                             |
    0535 900.645                         LUMP |   60000.00000       60000.00|   12000.00000       12000.00|   16924.44000       16924.44
      SPECIAL PROVISION (TEMPORARY ROADWAY    |                             |                             |
      WIDENING)(PHASE 1)                      |                             |                             |
    0540 900.645                         LUMP |    9000.00000        9000.00|   12000.00000       12000.00|    4421.58000        4421.58
      SPECIAL PROVISION (TEMPORARY ROADWAY    |                             |                             |
      WIDENING)(PHASE 4)                      |                             |                             |
    0545 900.645                         LUMP |   20000.00000       20000.00|   35000.00000       35000.00|    2108.47000        2108.47
      SPECIAL PROVISION (TEMPORARY            |                             |                             |
      ROADWAY)(PHASE 2)                       |                             |                             |
    0550 900.670              21000.000  SF   |      10.00000      210000.00|      10.50000      220500.00|      11.09000      232890.00
      SPECIAL PROVISION (ANTI-ICING POLYMER   |                             |                             |
      SURFACE OVERLAY,                        |                             |                             |
    0555 900.675                 65.000  SY   |      50.00000        3250.00|     125.00000        8125.00|      17.49000        1136.85
      SPECIAL PROVISION (HAND-PLACED          |                             |                             |
      BITUMINOUS CONCRETE                     |                             |                             |
    0560 900.675                120.000  SY   |      38.00000        4560.00|      38.00000        4560.00|      44.45000        5334.00
      SPECIAL PROVISION (PORTLAND CEMENT      |                             |                             |
      CONCRETE ISLAND                         |                             |                             |
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         PROJECT(S): HYDE PARK HES 030-2(23)                                         CONTRACT ID   : 08B126

    =====================================================================================================================================
                                              |(   7  ) 11008644            |(   8   ) 12101191           |(   9  ) 120038150010
                                              |J. A. MCDONALD INC.          |MORRILL CONSTRUCTION INC.    |KUBRICKY CONSTRUCTION CORP.
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0565 900.675                650.000  SY   |      25.00000       16250.00|     145.00000       94250.00|      27.00000       17550.00
      SPECIAL PROVISION (REINFORCED SOIL      |                             |                             |
      SLOPE)                                  |                             |                             |
    0570 900.675                510.000  SY   |     100.00000       51000.00|     102.00000       52020.00|     109.81000       56003.10
      SPECIAL PROVISION (STAMPED COLORED      |                             |                             |
      CONCRETE APRON, 8 INCH)                 |                             |                             |
    0575 601.0810    AA1        149.000  LF   |                             |                             |
      15" RCP CLASS III                       |                             |                             |
    0580 601.2610    AA2        149.000  LF   |      40.00000        5960.00|      43.00000        6407.00|      21.86000        3257.14
      15" CPEP(SL)                            |                             |                             |
    0585 601.0815    BB1        387.000  LF   |                             |                             |
      18" RCP CLASS III                       |                             |                             |
    0590 601.2615    BB2        387.000  LF   |      55.00000       21285.00|      45.00000       17415.00|      38.92000       15062.04
      18" CPEP(SL)                            |                             |                             |
    0595 601.0825    CC1        118.000  LF   |                             |                             |
      24" RCP CLASS III                       |                             |                             |
    0600 601.2620    CC2        118.000  LF   |      74.00000        8732.00|      60.00000        7080.00|      53.24000        6282.32
      24" CPEP(SL)                            |                             |                             |
    0605 601.0835    DD1         70.000  LF   |                             |                             |
      30" RCP CLASS III                       |                             |                             |
    0610 601.2625    DD2         70.000  LF   |      80.00000        5600.00|      65.00000        4550.00|      57.67000        4036.90
      30" CPEP(SL)                            |                             |                             |
    0615 601.0845    EE1         53.000  LF   |                             |                             |
      36" RCP CLASS III                       |                             |                             |
    0620 601.2630    EE2         53.000  LF   |     100.00000        5300.00|      70.00000        3710.00|     114.65000        6076.45
      36" CPEP(SL)                            |                             |                             |
    0625 601.0850    FF1        133.000  LF   |                             |                             |
      42" RCP CLASS III                       |                             |                             |
    0630 601.2635    FF2        133.000  LF   |     125.00000       16625.00|      85.00000       11305.00|      67.30000        8950.90
      42" CPEP(SL)                            |                             |                             |
         SECTION TOTALS                       |           $     1,876,085.08|           $     1,913,470.33|           $     1,920,538.83
    ------------------------------------------+-----------------------------+-----------------------------+-------------------------------
         COMMON ITEMS TOTAL                   |           $     1,876,085.08|           $     1,913,470.33|           $     1,920,538.83
                                              |                             |                             |
         CONTRACT TOTALS (LOW COST)           |           $     1,876,085.08|           $     1,913,470.33|           $     1,920,538.83
    ====================================================================================================================================
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         PROJECT(S): HYDE PARK HES 030-2(23)                                         CONTRACT ID   : 08B126

    =====================================================================================================================================
                                              |(  10  ) 110102700610        |(       )                    |(      )
                                              |DALE E. PERCY, INC.          |                             |
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    SECTION 0001   ROADWAY
                                              |                             |                             |
    0005 201.10                          LUMP |    3000.00000        3000.00|                             |
      CLEARING AND GRUBBING, INCLUDING        |                             |                             |
      INDIVIDUAL TREES AND STUMPS             |                             |                             |
    0010 203.15               13500.000  CY   |       9.80000      132300.00|                             |
      COMMON EXCAVATION                       |                             |                             |
    0015 203.16                  25.000  CY   |     200.00000        5000.00|                             |
      SOLID ROCK EXCAVATION                   |                             |                             |
    0020 203.17                  10.000  CY   |      12.00000         120.00|                             |
      UNCLASSIFIED EXCAVATION                 |                             |                             |
    0025 203.28                  10.000  CY   |      15.00000         150.00|                             |
      EXCAVATION OF SURFACES AND PAVEMENTS    |                             |                             |
    0030 203.31                3335.000  CY   |      19.00000       63365.00|                             |
      SAND BORROW                             |                             |                             |
    0035 203.32                  10.000  CY   |      24.00000         240.00|                             |
      GRANULAR BORROW                         |                             |                             |
    0040 204.20                2780.000  CY   |      15.00000       41700.00|                             |
      TRENCH EXCAVATION OF EARTH              |                             |                             |
    0045 204.21                  10.000  CY   |     100.00000        1000.00|                             |
      TRENCH EXCAVATION OF ROCK               |                             |                             |
    0050 204.22                   1.000  CY   |      75.00000          75.00|                             |
      TRENCH EXCAVATION OF EARTH, EXPLORATORY |                             |                             |
      (N.A.B.I.)                              |                             |                             |
    0055 204.30                 430.000  CY   |      32.00000       13760.00|                             |
      GRANULAR BACKFILL FOR STRUCTURES        |                             |                             |
    0060 210.10                 310.000  SY   |      20.00000        6200.00|                             |
      COLD PLANING, BITUMINOUS PAVEMENT       |                             |                             |
    0065 301.35                5055.000  CY   |      35.00000      176925.00|                             |
      SUBBASE OF DENSE GRADED CRUSHED STONE   |                             |                             |
    0070 401.10                  80.000  CY   |      32.00000        2560.00|                             |
      AGGREGATE SURFACE COURSE                |                             |                             |
    0075 404.65                  28.000  CWT  |     110.00000        3080.00|                             |
      EMULSIFIED ASPHALT                      |                             |                             |
    0080 406.50                   1.000  LU   |       1.00000           1.00|                             |
      PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B |                             |                             |
      I.)                                     |                             |                             |
    0085 490.30                2930.000  TON  |      80.00000      234400.00|                             |
      SUPERPAVE BITUMINOUS CONCRETE PAVEMENT  |                             |                             |
    0090 490.31                   1.000  LU   |       1.00000           1.00|                             |
      AIR VOIDS PAY ADJUSTMENT (N.A.B.I.)     |                             |                             |
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         PROJECT(S): HYDE PARK HES 030-2(23)                                         CONTRACT ID   : 08B126

    =====================================================================================================================================
                                              |(  10  ) 110102700610        |(       )                    |(      )
                                              |DALE E. PERCY, INC.          |                             |
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0095 490.32                   1.000  LU   |       1.00000           1.00|                             |
      MAT DENSITY PAY ADJUSTMENT (N.A.B.I.)   |                             |                             |
    0100 501.34                  13.000  CY   |     850.00000       11050.00|                             |
      CONCRETE, HIGH PERFORMANCE CLASS B      |                             |                             |
    0105 507.15                1520.000  LB   |       3.00000        4560.00|                             |
      REINFORCING STEEL                       |                             |                             |
    0110 507.17                7800.000  LB   |       6.00000       46800.00|                             |
      EPOXY COATED REINFORCING STEEL          |                             |                             |
    0115 601.2615                34.000  LF   |      68.00000        2312.00|                             |
      18" CPEP(SL)                            |                             |                             |
    0120 601.2620                77.000  LF   |      75.00000        5775.00|                             |
      24" CPEP(SL)                            |                             |                             |
    0125 601.2630                47.000  LF   |     100.00000        4700.00|                             |
      36" CPEP(SL)                            |                             |                             |
    0130 604.20                  17.000  EACH |    3500.00000       59500.00|                             |
      PRECAST REINFORCED CONCRETE CATCH BASIN |                             |                             |
      WITH CAST IRON GRATE                    |                             |                             |
    0135 604.21                   1.000  EACH |    4000.00000        4000.00|                             |
      PRECAST REINFORCED CONCRETE MANHOLE     |                             |                             |
      WITH CAST IRON COVER                    |                             |                             |
    0140 604.25                   2.000  EACH |    2800.00000        5600.00|                             |
      PRECAST REINFORCED CONCRETE PIPE DI     |                             |                             |
      WITH CAST IRON GRATE                    |                             |                             |
    0145 604.45                   1.000  EACH |     650.00000         650.00|                             |
      CAST IRON GRATE WITH FRAME, TYPE A      |                             |                             |
    0150 605.10                1520.000  LF   |      29.00000       44080.00|                             |
      6 INCH UNDERDRAIN PIPE                  |                             |                             |
    0155 605.20                  80.000  LF   |      15.00000        1200.00|                             |
      6 INCH UNDERDRAIN CARRIER PIPE          |                             |                             |
    0160 605.95                  14.000  EACH |     150.00000        2100.00|                             |
      UNDERDRAIN FLUSHING BASIN               |                             |                             |
    0165 607.10                 160.000  HR   |      75.00000       12000.00|                             |
      ROADWAY PATROL MAINTENANCE              |                             |                             |
    0170 609.10                 331.000  MGAL |      90.00000       29790.00|                             |
      DUST CONTROL WITH WATER                 |                             |                             |
    0175 613.10                  10.000  CY   |      50.00000         500.00|                             |
      STONE FILL, TYPE I                      |                             |                             |
    0180 613.11                  50.000  CY   |      50.00000        2500.00|                             |
      STONE FILL, TYPE II                     |                             |                             |
    0185 616.21                1270.000  LF   |      38.00000       48260.00|                             |
      VERTICAL GRANITE CURB                   |                             |                             |
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         PROJECT(S): HYDE PARK HES 030-2(23)                                         CONTRACT ID   : 08B126

    =====================================================================================================================================
                                              |(  10  ) 110102700610        |(       )                    |(      )
                                              |DALE E. PERCY, INC.          |                             |
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0190 617.10                   1.000  EACH |     100.00000         100.00|                             |
      RELOCATE MAILBOX, SINGLE SUPPORT        |                             |                             |
    0195 619.16                  24.000  EACH |     100.00000        2400.00|                             |
      STEEL MARKER POSTS                      |                             |                             |
    0200 621.205                550.000  LF   |      18.00000        9900.00|                             |
      STEEL BEAM GUARDRAIL, GALVANIZED W/8    |                             |                             |
      FEET POSTS                              |                             |                             |
    0205 621.50                   1.000  EACH |    1800.00000        1800.00|                             |
      MANUFACTURED TERMINAL SECTION, FLARED   |                             |                             |
    0210 621.60                   1.000  EACH |     800.00000         800.00|                             |
      ANCHOR FOR STEEL BEAM RAIL              |                             |                             |
    0215 621.80                 464.000  LF   |       2.00000         928.00|                             |
      REMOVAL AND DISPOSAL OF GUARDRAIL       |                             |                             |
    0220 621.90                 505.000  LF   |      45.00000       22725.00|                             |
      TEMPORARY TRAFFIC BARRIER               |                             |                             |
    0225 621.95                 255.000  LF   |      30.00000        7650.00|                             |
      REMOVE AND RESET TEMPORARY TRAFFIC      |                             |                             |
      BARRIER                                 |                             |                             |
    0230 630.10                 600.000  HR   |      75.00000       45000.00|                             |
      UNIFORMED TRAFFIC OFFICERS              |                             |                             |
    0235 630.15                1600.000  HR   |      28.00000       44800.00|                             |
      FLAGGERS                                |                             |                             |
    0240 631.10                          LUMP |    3000.00000        3000.00|                             |
      FIELD OFFICE, ENGINEERS                 |                             |                             |
    0245 631.16                          LUMP |     500.00000         500.00|                             |
      TESTING EQUIPMENT, CONCRETE             |                             |                             |
    0250 631.17                          LUMP |     500.00000         500.00|                             |
      TESTING EQUIPMENT, BITUMINOUS           |                             |                             |
    0255 631.26                3000.000  DL   |       1.00000        3000.00|                             |
      FIELD OFFICE TELEPHONE (N.A.B.I.)       |                             |                             |
    0260 634.10                 520.000  HR   |      37.00000       19240.00|                             |
      EMPLOYEE TRAINEESHIP                    |                             |                             |
    0265 635.11                          LUMP |  146000.00000      146000.00|                             |
      MOBILIZATION/DEMOBILIZATION             |                             |                             |
    0270 641.10                          LUMP |   15000.00000       15000.00|                             |
      TRAFFIC CONTROL                         |                             |                             |
    0275 641.15                   4.000  EACH |    7000.00000       28000.00|                             |
      PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             |
    0280 646.406               3200.000  LF   |       2.00000        6400.00|                             |
      DURABLE 4 INCH WHITE LINE, RECESSED     |                             |                             |
      POLYUREA                                |                             |                             |
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    =====================================================================================================================================
                                              |(  10  ) 110102700610        |(       )                    |(      )
                                              |DALE E. PERCY, INC.          |                             |
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0285 646.416               3760.000  LF   |       2.00000        7520.00|                             |
      DURABLE 4 INCH YELLOW LINE, RECESSED    |                             |                             |
      POLYUREA                                |                             |                             |
    0290 646.456                412.000  LF   |       2.50000        1030.00|                             |
      DURABLE 8 INCH YELLOW LINE, RECESSED    |                             |                             |
      POLYUREA                                |                             |                             |
    0295 646.461                124.000  LF   |      10.00000        1240.00|                             |
      DURABLE 12 INCH WHITE LINE, TYPE I TAPE |                             |                             |
    0300 646.491                 28.000  EACH |     125.00000        3500.00|                             |
      DURABLE LETTER OR SYMBOL, TYPE I TAPE   |                             |                             |
    0305 646.600               3650.000  LF   |       0.15000         547.50|                             |
      TEMPORARY 4 INCH WHITE LINE             |                             |                             |
    0310 646.610               1775.000  LF   |       0.15000         266.25|                             |
      TEMPORARY 4 INCH YELLOW LINE            |                             |                             |
    0315 646.680                226.000  LF   |       2.00000         452.00|                             |
      TEMPORARY 24 INCH STOP BAR              |                             |                             |
    0320 646.76                  50.000  EACH |       1.00000          50.00|                             |
      LINE STRIPING TARGETS                   |                             |                             |
    0325 646.85                6200.000  SF   |       2.00000       12400.00|                             |
      REMOVAL OF EXISTING PAVEMENT MARKINGS   |                             |                             |
    0330 649.31                 140.000  SY   |       1.50000         210.00|                             |
      GEOTEXTILE UNDER STONE FILL             |                             |                             |
    0335 649.51                 240.000  SY   |       3.00000         720.00|                             |
      GEOTEXTILE FOR SILT FENCE               |                             |                             |
    0340 651.15                 100.000  LB   |      10.00000        1000.00|                             |
      SEED                                    |                             |                             |
    0345 651.18                 800.000  LB   |      10.00000        8000.00|                             |
      FERTILIZER                              |                             |                             |
    0350 651.20                   3.500  TON  |     750.00000        2625.00|                             |
      AGRICULTURAL LIMESTONE                  |                             |                             |
    0355 651.25                   3.500  TON  |     500.00000        1750.00|                             |
      HAY MULCH                               |                             |                             |
    0360 651.35                 730.000  CY   |      40.00000       29200.00|                             |
      TOPSOIL                                 |                             |                             |
    0365 652.10                          LUMP |    2500.00000        2500.00|                             |
      EPSC PLAN                               |                             |                             |
    0370 652.20                  80.000  HR   |      60.00000        4800.00|                             |
      MONITORING EPSC PLAN                    |                             |                             |
    0375 652.30                   1.000  LU   |   10000.00000       10000.00|                             |
      MAINTENANCE OF EPSC PLAN (N.A.B.I.)     |                             |                             |
    0380 653.20                1900.000  SY   |       2.80000        5320.00|                             |
      TEMPORARY EROSION MATTING               |                             |                             |
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    =====================================================================================================================================
                                              |(  10  ) 110102700610        |(       )                    |(      )
                                              |DALE E. PERCY, INC.          |                             |
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0385 653.21                 800.000  SY   |       8.00000        6400.00|                             |
      PERMANENT EROSION MATTING               |                             |                             |
    0390 653.30                  26.000  EACH |      75.00000        1950.00|                             |
      PREFABRICATED CHECK DAM                 |                             |                             |
    0395 653.35                  15.000  CY   |     100.00000        1500.00|                             |
      VEHICLE TRACKING PAD                    |                             |                             |
    0400 653.40                   8.000  EACH |     150.00000        1200.00|                             |
      INLET PROTECTION DEVICE, TYPE I         |                             |                             |
    0405 653.50                 700.000  LF   |       5.00000        3500.00|                             |
      BARRIER FENCE                           |                             |                             |
    0410 653.55                1800.000  LF   |       0.75000        1350.00|                             |
      PROJECT DEMARCATION FENCE               |                             |                             |
    0415 675.20                 433.390  SF   |      11.00000        4767.29|                             |
      TRAFFIC SIGNS, TYPE A                   |                             |                             |
    0420 675.21                 321.130  SF   |      22.00000        7064.86|                             |
      TRAFFIC SIGNS, TYPE B                   |                             |                             |
    0425 675.31                 757.000  LB   |       5.00000        3785.00|                             |
      W-SHAPE STEEL SIGN POST                 |                             |                             |
    0430 675.341                885.000  LF   |       9.00000        7965.00|                             |
      SQUARE TUBE SIGN POST AND ANCHOR        |                             |                             |
    0435 675.41                   6.000  EACH |    1200.00000        7200.00|                             |
      FOUNDATION FOR W-SHAPE STEEL POST, 24   |                             |                             |
      INCH DIAMETER                           |                             |                             |
    0440 675.50                  66.000  EACH |       9.00000         594.00|                             |
      REMOVING SIGNS                          |                             |                             |
    0445 675.60                   4.000  EACH |      25.00000         100.00|                             |
      ERECTING SALVAGED SIGNS                 |                             |                             |
    0450 675.61                   2.000  EACH |     100.00000         200.00|                             |
      SETTING SALVAGED POSTS                  |                             |                             |
    0455 678.23                 850.000  LF   |      33.00000       28050.00|                             |
      WIRED CONDUIT (2")(PVC)                 |                             |                             |
    0460 678.25                   5.000  EACH |    1900.00000        9500.00|                             |
      PULL BOX, STANDARD                      |                             |                             |
    0465 678.27                   1.000  EACH |    2200.00000        2200.00|                             |
      PULL BOX, DOUBLE                        |                             |                             |
    0470 678.30                 230.000  LF   |      25.00000        5750.00|                             |
      ELECTRICAL CONDUIT SLEEVE (8")(PVC)     |                             |                             |
    0475 679.21                   6.000  EACH |    1200.00000        7200.00|                             |
      LIGHT POLE BASE                         |                             |                             |
    0480 679.23                   6.000  EACH |     600.00000        3600.00|                             |
      BREAKAWAY FEATURE FOR LIGHT POLE        |                             |                             |
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    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0485 679.45                   6.000  EACH |    2000.00000       12000.00|                             |
      LIGHT POLE                              |                             |                             |
    0490 679.47                   6.000  EACH |     500.00000        3000.00|                             |
      BRACKET ARM                             |                             |                             |
    0495 679.50                   6.000  EACH |     350.00000        2100.00|                             |
      LUMINAIRE                               |                             |                             |
    0500 679.55                   1.000  EACH |    4800.00000        4800.00|                             |
      POWER DROP STANCHION, STREET LIGHTING   |                             |                             |
    0505 690.50                   1.000  LU   |       1.00000           1.00|                             |
      PRICE ADJUSTMENT, FUEL (N.A.B.I.)       |                             |                             |
    0510 900.608                 40.000  CY   |     300.00000       12000.00|                             |
      SPECIAL PROVISION (CONTROLLED DENSITY   |                             |                             |
      (FLOWABLE) FILL)                        |                             |                             |
    0515 900.620                  1.000  EACH |    5000.00000        5000.00|                             |
      SPECIAL PROVISION (DECOMMISSION WATER   |                             |                             |
      WELL)                                   |                             |                             |
    0520 900.620                  1.000  EACH |    5000.00000        5000.00|                             |
      SPECIAL PROVISION (REMOVAL OF EXISTING  |                             |                             |
      TRAFFIC CONTROL                         |                             |                             |
    0525 900.620                  1.000  EACH |    4800.00000        4800.00|                             |
      SPECIAL PROVISION (STORMWATER DIVERSION |                             |                             |
      PIPE)                                   |                             |                             |
    0530 900.640                 78.000  LF   |     150.00000       11700.00|                             |
      SPECIAL PROVISION (6 INCH UNDERDRAIN    |                             |                             |
      PIPE, DRY SWALE)                        |                             |                             |
    0535 900.645                         LUMP |   28000.00000       28000.00|                             |
      SPECIAL PROVISION (TEMPORARY ROADWAY    |                             |                             |
      WIDENING)(PHASE 1)                      |                             |                             |
    0540 900.645                         LUMP |    5000.00000        5000.00|                             |
      SPECIAL PROVISION (TEMPORARY ROADWAY    |                             |                             |
      WIDENING)(PHASE 4)                      |                             |                             |
    0545 900.645                         LUMP |   43000.00000       43000.00|                             |
      SPECIAL PROVISION (TEMPORARY            |                             |                             |
      ROADWAY)(PHASE 2)                       |                             |                             |
    0550 900.670              21000.000  SF   |      10.75000      225750.00|                             |
      SPECIAL PROVISION (ANTI-ICING POLYMER   |                             |                             |
      SURFACE OVERLAY,                        |                             |                             |
    0555 900.675                 65.000  SY   |      60.00000        3900.00|                             |
      SPECIAL PROVISION (HAND-PLACED          |                             |                             |
      BITUMINOUS CONCRETE                     |                             |                             |
    0560 900.675                120.000  SY   |      90.00000       10800.00|                             |
      SPECIAL PROVISION (PORTLAND CEMENT      |                             |                             |
      CONCRETE ISLAND                         |                             |                             |
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    0565 900.675                650.000  SY   |      42.00000       27300.00|                             |
      SPECIAL PROVISION (REINFORCED SOIL      |                             |                             |
      SLOPE)                                  |                             |                             |
    0570 900.675                510.000  SY   |     110.00000       56100.00|                             |
      SPECIAL PROVISION (STAMPED COLORED      |                             |                             |
      CONCRETE APRON, 8 INCH)                 |                             |                             |
    0575 601.0810    AA1        149.000  LF   |                             |                             |
      15" RCP CLASS III                       |                             |                             |
    0580 601.2610    AA2        149.000  LF   |      50.00000        7450.00|                             |
      15" CPEP(SL)                            |                             |                             |
    0585 601.0815    BB1        387.000  LF   |                             |                             |
      18" RCP CLASS III                       |                             |                             |
    0590 601.2615    BB2        387.000  LF   |      55.00000       21285.00|                             |
      18" CPEP(SL)                            |                             |                             |
    0595 601.0825    CC1        118.000  LF   |                             |                             |
      24" RCP CLASS III                       |                             |                             |
    0600 601.2620    CC2        118.000  LF   |      58.00000        6844.00|                             |
      24" CPEP(SL)                            |                             |                             |
    0605 601.0835    DD1         70.000  LF   |                             |                             |
      30" RCP CLASS III                       |                             |                             |
    0610 601.2625    DD2         70.000  LF   |      60.00000        4200.00|                             |
      30" CPEP(SL)                            |                             |                             |
    0615 601.0845    EE1         53.000  LF   |                             |                             |
      36" RCP CLASS III                       |                             |                             |
    0620 601.2630    EE2         53.000  LF   |      62.00000        3286.00|                             |
      36" CPEP(SL)                            |                             |                             |
    0625 601.0850    FF1        133.000  LF   |                             |                             |
      42" RCP CLASS III                       |                             |                             |
    0630 601.2635    FF2        133.000  LF   |      70.00000        9310.00|                             |
      42" CPEP(SL)                            |                             |                             |
         SECTION TOTALS                       |           $     2,036,630.90|           $                 |           $
    ------------------------------------------+-----------------------------+-----------------------------+-------------------------------
         COMMON ITEMS TOTAL                   |           $     2,036,630.90|           $                 |           $
                                              |                             |                             |
         CONTRACT TOTALS (LOW COST)           |           $     2,036,630.90|           $             0.00|           $
    ====================================================================================================================================


