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                                                           RESULTS OF BIDS

         PROJECT(S): MIDDLEBURY WCRS(12) (READ)                                      CONTRACT ID   : 09G098
                                                                                     CALL ORDER    : 001
                                                                                     CONTRACT TIME : 11/04/11  COMPLETION DATE

         CONTRACT DESCRIPTION :                                                          TOWN(S)   : MIDDLEBURY
         MIDDLEBURY WCRS (12) (RE-ADV): MILE POST 83.33 IN
         MIDDLEBURY.                                                                     COUNTY    : ADDISON
                                                                                         DISTRICT  : D05

         REPLACEMENT OF BEARINGS, REHABILITATION OF BRIDGE BEARING
         SEATS, AND REINFORCEMENT OF APPROACH TRACK.

      -------------------------------------------------------------------------------------------------------------------------------
                                                                                                             TOTAL         % OVER
      RANK     VENDOR NO./NAME                                                                               BID           LOW BID
      -------------------------------------------------------------------------------------------------------------------------------
       1   980235953401   ECI RAIL CONSTRUCTORS, INC.                                                $    326,580.00     100.0000%
       2   980289203101   HARRISON & BURROWES BRIDGE CONSTRUCTORS,INC.                               $    577,577.57     176.8564%
    =====================================================================================================================================
                                              |(   1  ) 980235953401        |(   2  ) 980289203101        |(      )
                                              |ECI RAIL CONSTRUCTORS, INC.  |HARRISON & BURROWES BRIDGE C |
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    SECTION 0001   RAILROAD
                                              |                             |                             |
    0005 203.15                 110.000  CY   |      35.00000        3850.00|     100.00000       11000.00|
      COMMON EXCAVATION                       |                             |                             |
    0010 204.22                   1.000  CY   |      75.00000          75.00|      75.00000          75.00|
      TRENCH EXCAVATION OF EARTH, EXPLORATORY |                             |                             |
      (N.A.B.I.)                              |                             |                             |
    0015 301.26                  70.000  CY   |      45.00000        3150.00|     100.00000        7000.00|
      SUBBASE OF CRUSHED GRAVEL, FINE GRADED  |                             |                             |
    0020 502.11                   4.000  EACH |    8500.00000       34000.00|   20000.00000       80000.00|
      SHORING SUPERSTRUCTURE BEARINGS         |                             |                             |
    0025 507.15                  50.000  LB   |       2.50000         125.00|      11.00000         550.00|
      REINFORCING STEEL                       |                             |                             |
    0030 529.20                   1.000  EACH |   12000.00000       12000.00|   20000.00000       20000.00|
      PARTIAL REMOVAL OF STRUCTURE            |                             |                             |
    0035 531.10                   2.000  EACH |   12500.00000       25000.00|   20000.00000       40000.00|
      BEARING DEVICE ASSEMBLY, PREFORMED      |                             |                             |
      FABRIC PAD (EXPANSION)                  |                             |                             |
    0040 531.10                   2.000  EACH |   13000.00000       26000.00|   20000.00000       40000.00|
      BEARING DEVICE ASSEMBLY, PREFORMED      |                             |                             |
      FABRIC PAD (FIXED)                      |                             |                             |
    0045 580.13                   5.000  SY   |    1500.00000        7500.00|    1500.00000        7500.00|
      REPAIR OF CONCRETE SUBSTRUCTURE SURFACE |                             |                             |
      CLASS I                                 |                             |                             |
    0050 580.14                   5.000  SY   |    1000.00000        5000.00|    1500.00000        7500.00|
      REPAIR OF CONCRETE SUBSTRUCTURE SURFACE |                             |                             |
      CLASS II                                |                             |                             |
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         PROJECT(S): MIDDLEBURY WCRS(12) (READ)                                      CONTRACT ID   : 09G098

    =====================================================================================================================================
                                              |(   1  ) 980235953401        |(   2   ) 980289203101       |(      )
                                              |ECI RAIL CONSTRUCTORS, INC.  |HARRISON & BURROWES BRIDGE C |
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0055 580.15                   5.000  CY   |    1000.00000        5000.00|    5000.00000       25000.00|
      REPAIR OF CONCRETE SUBSTRUCTURE SURFACE |                             |                             |
      CLASS III                               |                             |                             |
    0060 635.11                          LUMP |   55000.00000       55000.00|   30000.00000       30000.00|
      MOBILIZATION/DEMOBILIZATION             |                             |                             |
    0065 649.21                 360.000  SY   |       3.50000        1260.00|       5.00000        1800.00|
      GEOTEXTILE UNDER RAILROAD BALLAST       |                             |                             |
    0070 900.605                  6.000  CF   |     750.00000        4500.00|     800.00000        4800.00|
      SPECIAL PROVISION (POLYMER CONCRETE     |                             |                             |
      REPAIR MATERIAL)                        |                             |                             |
    0075 900.608                102.000  CY   |      80.00000        8160.00|     100.00000       10200.00|
      SPECIAL PROVISION (RAILROAD BALLAST)    |                             |                             |
    0080 900.620                 67.000  EACH |     180.00000       12060.00|     300.00000       20100.00|
      SPECIAL PROVISION (REMOVAL AND          |                             |                             |
      REPLACEMENT OF CROSS TIES)              |                             |                             |
    0085 900.640                546.000  LF   |      75.00000       40950.00|     100.00000       54600.00|
      SPECIAL PROVISION (REMOVE AND RESET     |                             |                             |
      RAILROAD TRACKS)                        |                             |                             |
    0090 900.645                         LUMP |   65000.00000       65000.00|  200032.57000      200032.57|
      SPECIAL PROVISION (TIMBER DECK,         |                             |                             |
      RAILROAD BRIDGE)                        |                             |                             |
    0095 900.650                  1.000  LU   |   10000.00000       10000.00|   10000.00000       10000.00|
      SPECIAL PROVISION (MAINTENANCE OF       |                             |                             |
      RAILROAD TRAFFIC)                       |                             |                             |
    0100 900.675                106.000  SY   |      75.00000        7950.00|      70.00000        7420.00|
      SPECIAL PROVISION (CELLULAR CONFINEMENT |                             |                             |
      SYSTEM, BRIDGE                          |                             |                             |
         SECTION TOTALS                       |           $       326,580.00|           $       577,577.57|           $
    ------------------------------------------+-----------------------------+-----------------------------+-------------------------------
         COMMON ITEMS TOTAL                   |           $       326,580.00|           $       577,577.57|           $
                                              |                             |                             |
         CONTRACT TOTALS (LOW COST)           |           $       326,580.00|           $       577,577.57|           $
    ====================================================================================================================================


