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                                                           RESULTS OF BIDS

         PROJECT(S): MILTON-HIGHGATE IM MEMB(26)                                     CONTRACT ID   : 10A186
                                                                                     CALL ORDER    : 001
                                                                                     CONTRACT TIME : 10/12/12  COMPLETION DATE

         CONTRACT DESCRIPTION :                                                          TOWN(S)   : MILTON           GEORGIA
         MILTON-HIGHGATE IM MEMB (26): ALL BRIDGES, EXCEPT BRIDGE                                    ST. ALBANS TOOTHERS
         86S, ARE TOWN HIGHWAYS, US OR VT ROUTES OVER I-89.  BRIDGE                      COUNTY    : STATEWIDE/MULTIPLE COUNTIES
         80 IS LOCATED ON TOWN HIGHWAY 6 (MILTON ROAD) OVER I-89                         DISTRICT  : D000
         (I-89 MM 101.03) IN THE TOWN OF MILTON.  BRIDGE 82 IS
         LOCATED ON TOWN HIGHWAY 3 (LAKE ROAD) OVER I-89 (I-89 MM
         103.26) IN THE TOWN OF MILTON.  BRIDGE 85 IS LOCATED ON US 7
         (US 7 BR 163A) OVER I-89 (I-89 MM 106.55) IN THE TOWN OF
         GEORGIA.  BRIDGE 86S IS LOCATED ON I-89 (I-89 MM 107.46)
         OVER NECR IN THE TOWN OF GEORGIA.  BRIDGE 89 IS LOCATED ON
         VT 36 (FAIRFIELD HILL ROAD) OVER I-89 (I-89 MM 114.39) IN
         THE TOWN OF ST. ALBANS.  BRIDGE 91 IS LOCATED ON VT 105
         (SHELDON ROAD) OVER I-89 (I-89 MM 116.07) IN THE TOWN OF ST.
         ALBANS.  BRIDGE 99 IS LOCATED ON TOWN HIGHWAY 1 (CARTER HILL
         ROAD) OVER I-89 (I-89 MM 126.76) IN THE TOWN OF HIGHGATE.
         BRIDGE 101 IS LOCATED ON US 7 (US 7 BR 183) OVER I-89 (I-89
         MM 128.75) IN THE TOWN OF HIGHGATE.

         REMOVAL AND REPLACEMENT OF BITUMINOUS CONCRETE WEARING
         SURFACES AND MEMBRANES AND ASSOCIATED WORK.

      -------------------------------------------------------------------------------------------------------------------------------
                                                                                                             TOTAL         % OVER
      RANK     VENDOR NO./NAME                                                                               BID           LOW BID
      -------------------------------------------------------------------------------------------------------------------------------
       1   980284489601   COLD RIVER BRIDGES, LLC                                                    $  2,145,486.00     100.0000%
       2   11006158       G.W. TATRO CONSTRUCTION INC.                                               $  2,248,592.00     104.8057%
       3   12000589       FRANK W. WHITCOMB CONSTRUCTION CORPORATION                                 $  2,595,320.50     120.9666%
       4   11010965       A. C. PAVING CORPORATION                                                   $  2,666,612.50     124.2894%
       5   11001574       MILLER CONSTRUCTION INC.                                                   $  2,684,650.25     125.1302%
       6   115009280610   PIKE INDUSTRIES, INCORPORATED                                              $  2,844,291.50     132.5710%
       7   11014551       PARENT CONSTRUCTION, INC.                                                  $  3,017,485.00     140.6434%
    =====================================================================================================================================
                                              |(   1  ) 980284489601        |(   2  ) 11006158            |(   3  ) 12000589
                                              |COLD RIVER BRIDGES, LLC      |G.W. TATRO CONSTRUCTION,INC. |F. W. WHITCOMB CONSTRUCTION CORP.
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    SECTION 0001   ROADWAY
                                              |                             |                             |
    0005 204.22                   1.000  CY   |      75.00000          75.00|      75.00000          75.00|      75.00000          75.00
      TRENCH EXCAVATION OF EARTH, EXPLORATORY |                             |                             |
      (N.A.B.I.)                              |                             |                             |
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         PROJECT(S): MILTON-HIGHGATE IM MEMB(26)                                     CONTRACT ID   : 10A186

    =====================================================================================================================================
                                              |(   1  ) 980284489601        |(   2   ) 11006158           |(   3  ) 12000589
                                              |COLD RIVER BRIDGES, LLC      |G.W. TATRO CONSTRUCTION,INC. |F. W. WHITCOMB CONSTRUCTION CORP.
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0010 210.10                4950.000  SY   |       8.00000       39600.00|      18.00000       89100.00|      10.00000       49500.00
      COLD PLANING, BITUMINOUS PAVEMENT       |                             |                             |
    0015 404.65                  69.000  CWT  |      65.00000        4485.00|      95.00000        6555.00|      65.00000        4485.00
      EMULSIFIED ASPHALT                      |                             |                             |
    0020 406.27                2150.000  TON  |     110.00000      236500.00|     109.00000      234350.00|     120.00000      258000.00
      MEDIUM DUTY BITUMINOUS CONCRETE PAVEMEN |                             |                             |
    0025 406.29                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
      MAT DENSITY PAY ADJUSTMENT (N.A.B.I.)   |                             |                             |
    0030 406.50                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
      PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B |                             |                             |
      I.)                                     |                             |                             |
    0035 514.10                 220.000  GAL  |      75.00000       16500.00|      95.00000       20900.00|      80.00000       17600.00
      WATER REPELLENT, SILANE                 |                             |                             |
    0040 516.10                 995.000  LF   |      98.00000       97510.00|     115.00000      114425.00|      98.00000       97510.00
      BRIDGE EXPANSION JOINT, ASPHALTIC PLUG  |                             |                             |
    0045 519.20                9047.000  SY   |      19.00000      171893.00|      21.00000      189987.00|      22.00000      199034.00
      SHEET MEMBRANE WATERPROOFING, TORCH     |                             |                             |
      APPLIED                                 |                             |                             |
    0050 524.11                 256.000  LF   |      15.00000        3840.00|      15.00000        3840.00|      16.00000        4096.00
      JOINT SEALER, HOT POURED                |                             |                             |
    0055 529.10                9990.000  SY   |       8.00000       79920.00|      10.00000       99900.00|      11.65000      116383.50
      REMOVAL OF BRIDGE PAVEMENT              |                             |                             |
    0060 580.10                 645.000  SY   |     375.00000      241875.00|     160.00000      103200.00|     375.00000      241875.00
      REPAIR OF CONCRETE SUPERSTRUCTURE       |                             |                             |
      SURFACE, CLASS I                        |                             |                             |
    0065 580.11                1890.000  SY   |     400.00000      756000.00|     390.00000      737100.00|     450.00000      850500.00
      REPAIR OF CONCRETE SUPERSTRUCTURE       |                             |                             |
      SURFACE, CLASS II                       |                             |                             |
    0070 580.12                 128.000  CY   |     425.00000       54400.00|    1000.00000      128000.00|    1200.00000      153600.00
      REPAIR OF CONCRETE SUPERSTRUCTURE       |                             |                             |
      SURFACE, CLASS III                      |                             |                             |
    0075 580.16               81800.000  SF   |       0.15000       12270.00|       0.50000       40900.00|       0.50000       40900.00
      SURFACE PREPARATION FOR MEMBRANE        |                             |                             |
    0080 580.20                 240.000  CF   |      55.00000       13200.00|     100.00000       24000.00|     205.00000       49200.00
      RAPID SETTING CONCRETE REPAIR MATERIAL  |                             |                             |
      WITH COARSE AGGREGATE                   |                             |                             |
    0085 608.25                 160.000  HR   |      70.00000       11200.00|     100.00000       16000.00|      60.00000        9600.00
      ALL PURPOSE EXCAVATOR RENTAL, TYPE I    |                             |                             |
    0090 608.37                 160.000  HR   |      70.00000       11200.00|      90.00000       14400.00|      75.00000       12000.00
      TRUCK RENTAL                            |                             |                             |
    0095 608.45                2150.000  HR   |       5.00000       10750.00|      10.00000       21500.00|       1.00000        2150.00
      TRUCK-MOUNTED ATTENUATOR                |                             |                             |



                                                  VERMONT AGENCY OF TRANSPORTATION                             RUN DATE : 06/24/11
                                                LETTING DATE : 06/24/11  11:00 A.M.                            CALL : 001  PAGE : 3
                                                           RESULTS OF BIDS

         PROJECT(S): MILTON-HIGHGATE IM MEMB(26)                                     CONTRACT ID   : 10A186

    =====================================================================================================================================
                                              |(   1  ) 980284489601        |(   2   ) 11006158           |(   3  ) 12000589
                                              |COLD RIVER BRIDGES, LLC      |G.W. TATRO CONSTRUCTION,INC. |F. W. WHITCOMB CONSTRUCTION CORP.
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0100 621.90                 150.000  LF   |      50.00000        7500.00|      40.00000        6000.00|      23.00000        3450.00
      TEMPORARY TRAFFIC BARRIER               |                             |                             |
    0105 621.95                 150.000  LF   |      30.00000        4500.00|      20.00000        3000.00|      11.00000        1650.00
      REMOVE AND RESET TEMPORARY TRAFFIC      |                             |                             |
      BARRIER                                 |                             |                             |
    0110 630.10                 180.000  HR   |      95.00000       17100.00|      50.00000        9000.00|      56.00000       10080.00
      UNIFORMED TRAFFIC OFFICERS              |                             |                             |
    0115 630.15                 900.000  HR   |      30.00000       27000.00|      23.00000       20700.00|      16.50000       14850.00
      FLAGGERS                                |                             |                             |
    0120 631.10                          LUMP |   10000.00000       10000.00|   18000.00000       18000.00|   12000.00000       12000.00
      FIELD OFFICE, ENGINEERS                 |                             |                             |
    0125 631.16                          LUMP |     500.00000         500.00|     500.00000         500.00|    1000.00000        1000.00
      TESTING EQUIPMENT, CONCRETE             |                             |                             |
    0130 631.17                          LUMP |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00
      TESTING EQUIPMENT, BITUMINOUS           |                             |                             |
    0135 631.26                3000.000  DL   |       1.00000        3000.00|       1.00000        3000.00|       1.00000        3000.00
      FIELD OFFICE TELEPHONE (N.A.B.I.)       |                             |                             |
    0140 635.11                          LUMP |   90000.00000       90000.00|  100000.00000      100000.00|  180000.00000      180000.00
      MOBILIZATION/DEMOBILIZATION             |                             |                             |
    0145 641.10                          LUMP |    5000.00000        5000.00|    4000.00000        4000.00|    8000.00000        8000.00
      TRAFFIC CONTROL (CARTER HILL RD OVER    |                             |                             |
      I-89 - BRIDGE NO.                       |                             |                             |
    0150 641.10                          LUMP |    7500.00000        7500.00|   30000.00000       30000.00|    7500.00000        7500.00
      TRAFFIC CONTROL (I-89 - BRIDGE NO. 86S) |                             |                             |
    0155 641.10                          LUMP |    5000.00000        5000.00|    4000.00000        4000.00|    8000.00000        8000.00
      TRAFFIC CONTROL (LAKE RD OVER I-89 -    |                             |                             |
      BRIDGE NO. 82)                          |                             |                             |
    0160 641.10                          LUMP |    5000.00000        5000.00|    8000.00000        8000.00|    8000.00000        8000.00
      TRAFFIC CONTROL (US 7 OVER I-89 -       |                             |                             |
      BRIDGE NO. 101)                         |                             |                             |
    0165 641.10                          LUMP |    7500.00000        7500.00|    8000.00000        8000.00|   16000.00000       16000.00
      TRAFFIC CONTROL (US 7 OVER I-89 -       |                             |                             |
      BRIDGE NO. 85)                          |                             |                             |
    0170 641.10                          LUMP |    5000.00000        5000.00|    8000.00000        8000.00|    8000.00000        8000.00
      TRAFFIC CONTROL (VT 105 OVER I-89 -     |                             |                             |
      BRIDGE NO. 91)                          |                             |                             |
    0175 641.10                          LUMP |    5000.00000        5000.00|    8000.00000        8000.00|    8000.00000        8000.00
      TRAFFIC CONTROL (VT 36 OVER I-89 -      |                             |                             |
      BRIDGE NO. 89)                          |                             |                             |
    0180 641.10                          LUMP |    5000.00000        5000.00|    8000.00000        8000.00|    8000.00000        8000.00
      TRAFFIC CONTROL (WEST MILTON RD OVER    |                             |                             |
      I-89 - BRIDGE NO.                       |                             |                             |
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         PROJECT(S): MILTON-HIGHGATE IM MEMB(26)                                     CONTRACT ID   : 10A186

    =====================================================================================================================================
                                              |(   1  ) 980284489601        |(   2   ) 11006158           |(   3  ) 12000589
                                              |COLD RIVER BRIDGES, LLC      |G.W. TATRO CONSTRUCTION,INC. |F. W. WHITCOMB CONSTRUCTION CORP.
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0185 641.15                   6.000  EACH |    3000.00000       18000.00|    6000.00000       36000.00|    4500.00000       27000.00
      PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             |
    0190 641.16                   1.000  EACH |    3000.00000        3000.00|    4000.00000        4000.00|    1500.00000        1500.00
      PORTABLE ARROW BOARD                    |                             |                             |
    0195 646.20                7050.000  LF   |       0.25000        1762.50|       0.30000        2115.00|       0.20000        1410.00
      4 INCH WHITE LINE                       |                             |                             |
    0200 646.21                7050.000  LF   |       0.25000        1762.50|       0.30000        2115.00|       0.20000        1410.00
      4 INCH YELLOW LINE                      |                             |                             |
    0205 646.214               1410.000  LF   |       1.00000        1410.00|       0.30000         423.00|       0.50000         705.00
      6 INCH WHITE LINE                       |                             |                             |
    0210 646.215               1130.000  LF   |       1.00000        1130.00|       0.30000         339.00|       0.50000         565.00
      6 INCH YELLOW LINE                      |                             |                             |
    0215 646.601               1100.000  LF   |       1.50000        1650.00|       1.50000        1650.00|       2.25000        2475.00
      TEMPORARY 4 INCH WHITE LINE, TYPE II    |                             |                             |
      TAPE                                    |                             |                             |
    0220 646.611               1100.000  LF   |       1.50000        1650.00|       1.50000        1650.00|       2.25000        2475.00
      TEMPORARY 4 INCH YELLOW LINE, TYPE II   |                             |                             |
      TAPE                                    |                             |                             |
    0225 646.621               1125.000  LF   |       2.00000        2250.00|       1.50000        1687.50|       2.50000        2812.50
      TEMPORARY 6 INCH WHITE LINE, TYPE II    |                             |                             |
      TAPE                                    |                             |                             |
    0230 646.631               1125.000  LF   |       2.00000        2250.00|       1.50000        1687.50|       2.50000        2812.50
      TEMPORARY 6 INCH YELLOW LINE, TYPE II   |                             |                             |
      TAPE                                    |                             |                             |
    0235 646.75                 165.000  EACH |       5.00000         825.00|       2.00000         330.00|       2.00000         330.00
      RAISED PAVEMENT MARKERS, TYPE II        |                             |                             |
    0240 646.86                1570.000  SF   |       5.00000        7850.00|       4.00000        6280.00|       4.00000        6280.00
      PAVEMENT MARKING MASK                   |                             |                             |
    0245 678.40                   1.000  EACH |   12000.00000       12000.00|    7200.00000        7200.00|   19000.00000       19000.00
      TEMPORARY TRAFFIC SIGNAL SYSTEM (CARTER |                             |                             |
      HILL RD OVER I-89 - BRIDGE NO.          |                             |                             |
    0250 678.40                   1.000  EACH |   12000.00000       12000.00|    7200.00000        7200.00|   17000.00000       17000.00
      TEMPORARY TRAFFIC SIGNAL SYSTEM (LAKE   |                             |                             |
      RD OVER I-89 - BRIDGE NO. 82)           |                             |                             |
    0255 678.40                   1.000  EACH |   12000.00000       12000.00|    7200.00000        7200.00|   19000.00000       19000.00
      TEMPORARY TRAFFIC SIGNAL SYSTEM (US 7   |                             |                             |
      OVER I-89 - BRIDGE NO. 101)             |                             |                             |
    0260 678.40                   1.000  EACH |   12000.00000       12000.00|    7200.00000        7200.00|   19000.00000       19000.00
      TEMPORARY TRAFFIC SIGNAL SYSTEM (VT 105 |                             |                             |
      OVER I-89 - BRIDGE NO. 91)              |                             |                             |
    0265 678.40                   1.000  EACH |   12000.00000       12000.00|    7200.00000        7200.00|   19000.00000       19000.00
      TEMPORARY TRAFFIC SIGNAL SYSTEM (VT 36  |                             |                             |
      OVER I-89 - BRIDGE NO. 89)              |                             |                             |
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         PROJECT(S): MILTON-HIGHGATE IM MEMB(26)                                     CONTRACT ID   : 10A186

    =====================================================================================================================================
                                              |(   1  ) 980284489601        |(   2   ) 11006158           |(   3  ) 12000589
                                              |COLD RIVER BRIDGES, LLC      |G.W. TATRO CONSTRUCTION,INC. |F. W. WHITCOMB CONSTRUCTION CORP.
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0270 678.40                   1.000  EACH |   12000.00000       12000.00|    7200.00000        7200.00|   17000.00000       17000.00
      TEMPORARY TRAFFIC SIGNAL SYSTEM (WEST   |                             |                             |
      MILTON RD OVER I-89 - BRIDGE NO.        |                             |                             |
    0275 690.50                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
      PRICE ADJUSTMENT, FUEL (N.A.B.I.)       |                             |                             |
    0280 900.620                  8.000  EACH |     250.00000        2000.00|     300.00000        2400.00|     205.00000        1640.00
      SPECIAL PROVISION (REMOVE AND REPLACE   |                             |                             |
      EXISTING BRIDGE                         |                             |                             |
    0285 900.625                240.000  GAL  |      25.00000        6000.00|      62.00000       14880.00|      50.00000       12000.00
      SPECIAL PROVISION (REPOINTING GRANITE   |                             |                             |
      CURB)                                   |                             |                             |
    0290 900.640                157.000  LF   |     125.00000       19625.00|     100.00000       15700.00|      12.00000        1884.00
      SPECIAL PROVISION (PARTIAL REMOVAL AND  |                             |                             |
      MODIFICATION OF                         |                             |                             |
    0295 900.640                240.000  LF   |     125.00000       30000.00|     100.00000       24000.00|      42.00000       10080.00
      SPECIAL PROVISION (PARTIAL REMOVAL AND  |                             |                             |
      MODIFICATION OF                         |                             |                             |
    0300 900.640                600.000  LF   |      10.00000        6000.00|      12.00000        7200.00|       9.00000        5400.00
      SPECIAL PROVISION (REMOVE AND REPLACE   |                             |                             |
      EXISTING BRIDGE                         |                             |                             |
         SECTION TOTALS                       |           $     2,145,486.00|           $     2,248,592.00|           $     2,595,320.50
    ------------------------------------------+-----------------------------+-----------------------------+-------------------------------
         COMMON ITEMS TOTAL                   |           $     2,145,486.00|           $     2,248,592.00|           $     2,595,320.50
                                              |                             |                             |
         CONTRACT TOTALS (LOW COST)           |           $     2,145,486.00|           $     2,248,592.00|           $     2,595,320.50
    ====================================================================================================================================
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         PROJECT(S): MILTON-HIGHGATE IM MEMB(26)                                     CONTRACT ID   : 10A186

    =====================================================================================================================================
                                              |(   4  ) 11010965            |(   5   ) 11001574           |(   6  ) 115009280610
                                              |A. C. PAVING CORP.           |MILLER CONSTRUCTION INC.     |PIKE INDUSTRIES, INC.
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    SECTION 0001   ROADWAY
                                              |                             |                             |
    0005 204.22                   1.000  CY   |      75.00000          75.00|      75.00000          75.00|      75.00000          75.00
      TRENCH EXCAVATION OF EARTH, EXPLORATORY |                             |                             |
      (N.A.B.I.)                              |                             |                             |
    0010 210.10                4950.000  SY   |      14.00000       69300.00|      15.00000       74250.00|      10.00000       49500.00
      COLD PLANING, BITUMINOUS PAVEMENT       |                             |                             |
    0015 404.65                  69.000  CWT  |      77.50000        5347.50|      85.00000        5865.00|     100.00000        6900.00
      EMULSIFIED ASPHALT                      |                             |                             |
    0020 406.27                2150.000  TON  |     105.70000      227255.00|     110.00000      236500.00|     225.00000      483750.00
      MEDIUM DUTY BITUMINOUS CONCRETE PAVEMEN |                             |                             |
    0025 406.29                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
      MAT DENSITY PAY ADJUSTMENT (N.A.B.I.)   |                             |                             |
    0030 406.50                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
      PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B |                             |                             |
      I.)                                     |                             |                             |
    0035 514.10                 220.000  GAL  |      80.00000       17600.00|      50.00000       11000.00|      58.00000       12760.00
      WATER REPELLENT, SILANE                 |                             |                             |
    0040 516.10                 995.000  LF   |      98.00000       97510.00|     105.00000      104475.00|     100.00000       99500.00
      BRIDGE EXPANSION JOINT, ASPHALTIC PLUG  |                             |                             |
    0045 519.20                9047.000  SY   |      19.00000      171893.00|      17.75000      160584.25|      18.00000      162846.00
      SHEET MEMBRANE WATERPROOFING, TORCH     |                             |                             |
      APPLIED                                 |                             |                             |
    0050 524.11                 256.000  LF   |      15.25000        3904.00|      16.00000        4096.00|      20.00000        5120.00
      JOINT SEALER, HOT POURED                |                             |                             |
    0055 529.10                9990.000  SY   |      14.00000      139860.00|      13.00000      129870.00|      10.00000       99900.00
      REMOVAL OF BRIDGE PAVEMENT              |                             |                             |
    0060 580.10                 645.000  SY   |     304.00000      196080.00|     250.00000      161250.00|     250.00000      161250.00
      REPAIR OF CONCRETE SUPERSTRUCTURE       |                             |                             |
      SURFACE, CLASS I                        |                             |                             |
    0065 580.11                1890.000  SY   |     443.00000      837270.00|     450.00000      850500.00|     450.00000      850500.00
      REPAIR OF CONCRETE SUPERSTRUCTURE       |                             |                             |
      SURFACE, CLASS II                       |                             |                             |
    0070 580.12                 128.000  CY   |    1450.00000      185600.00|     850.00000      108800.00|    1800.00000      230400.00
      REPAIR OF CONCRETE SUPERSTRUCTURE       |                             |                             |
      SURFACE, CLASS III                      |                             |                             |
    0075 580.16               81800.000  SF   |       0.60000       49080.00|       0.45000       36810.00|       0.50000       40900.00
      SURFACE PREPARATION FOR MEMBRANE        |                             |                             |
    0080 580.20                 240.000  CF   |     200.00000       48000.00|     210.00000       50400.00|     100.00000       24000.00
      RAPID SETTING CONCRETE REPAIR MATERIAL  |                             |                             |
      WITH COARSE AGGREGATE                   |                             |                             |



                                                  VERMONT AGENCY OF TRANSPORTATION                             RUN DATE : 06/24/11
                                                LETTING DATE : 06/24/11  11:00 A.M.                            CALL : 001  PAGE : 7
                                                           RESULTS OF BIDS

         PROJECT(S): MILTON-HIGHGATE IM MEMB(26)                                     CONTRACT ID   : 10A186

    =====================================================================================================================================
                                              |(   4  ) 11010965            |(   5   ) 11001574           |(   6  ) 115009280610
                                              |A. C. PAVING CORP.           |MILLER CONSTRUCTION INC.     |PIKE INDUSTRIES, INC.
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0085 608.25                 160.000  HR   |      50.00000        8000.00|      85.00000       13600.00|      50.00000        8000.00
      ALL PURPOSE EXCAVATOR RENTAL, TYPE I    |                             |                             |
    0090 608.37                 160.000  HR   |      75.00000       12000.00|      60.00000        9600.00|      40.00000        6400.00
      TRUCK RENTAL                            |                             |                             |
    0095 608.45                2150.000  HR   |      20.00000       43000.00|      25.00000       53750.00|      10.00000       21500.00
      TRUCK-MOUNTED ATTENUATOR                |                             |                             |
    0100 621.90                 150.000  LF   |      20.00000        3000.00|      25.00000        3750.00|      30.00000        4500.00
      TEMPORARY TRAFFIC BARRIER               |                             |                             |
    0105 621.95                 150.000  LF   |      52.00000        7800.00|      15.00000        2250.00|      20.00000        3000.00
      REMOVE AND RESET TEMPORARY TRAFFIC      |                             |                             |
      BARRIER                                 |                             |                             |
    0110 630.10                 180.000  HR   |      60.00000       10800.00|      75.00000       13500.00|      75.00000       13500.00
      UNIFORMED TRAFFIC OFFICERS              |                             |                             |
    0115 630.15                 900.000  HR   |      18.00000       16200.00|      25.00000       22500.00|      30.00000       27000.00
      FLAGGERS                                |                             |                             |
    0120 631.10                          LUMP |   16200.00000       16200.00|   16000.00000       16000.00|   25000.00000       25000.00
      FIELD OFFICE, ENGINEERS                 |                             |                             |
    0125 631.16                          LUMP |    1000.00000        1000.00|    1000.00000        1000.00|     500.00000         500.00
      TESTING EQUIPMENT, CONCRETE             |                             |                             |
    0130 631.17                          LUMP |     500.00000         500.00|    1000.00000        1000.00|     500.00000         500.00
      TESTING EQUIPMENT, BITUMINOUS           |                             |                             |
    0135 631.26                3000.000  DL   |       1.00000        3000.00|       1.00000        3000.00|       1.00000        3000.00
      FIELD OFFICE TELEPHONE (N.A.B.I.)       |                             |                             |
    0140 635.11                          LUMP |  139000.00000      139000.00|  230000.00000      230000.00|  200000.00000      200000.00
      MOBILIZATION/DEMOBILIZATION             |                             |                             |
    0145 641.10                          LUMP |    6050.00000        6050.00|   17500.00000       17500.00|   20000.00000       20000.00
      TRAFFIC CONTROL (CARTER HILL RD OVER    |                             |                             |
      I-89 - BRIDGE NO.                       |                             |                             |
    0150 641.10                          LUMP |   12120.00000       12120.00|   25000.00000       25000.00|   20000.00000       20000.00
      TRAFFIC CONTROL (I-89 - BRIDGE NO. 86S) |                             |                             |
    0155 641.10                          LUMP |    4000.00000        4000.00|   17500.00000       17500.00|   15000.00000       15000.00
      TRAFFIC CONTROL (LAKE RD OVER I-89 -    |                             |                             |
      BRIDGE NO. 82)                          |                             |                             |
    0160 641.10                          LUMP |    4000.00000        4000.00|   17500.00000       17500.00|   15000.00000       15000.00
      TRAFFIC CONTROL (US 7 OVER I-89 -       |                             |                             |
      BRIDGE NO. 101)                         |                             |                             |
    0165 641.10                          LUMP |   23000.00000       23000.00|   20000.00000       20000.00|   15000.00000       15000.00
      TRAFFIC CONTROL (US 7 OVER I-89 -       |                             |                             |
      BRIDGE NO. 85)                          |                             |                             |
    0170 641.10                          LUMP |    4000.00000        4000.00|   17500.00000       17500.00|   15000.00000       15000.00
      TRAFFIC CONTROL (VT 105 OVER I-89 -     |                             |                             |
      BRIDGE NO. 91)                          |                             |                             |
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                                                           RESULTS OF BIDS

         PROJECT(S): MILTON-HIGHGATE IM MEMB(26)                                     CONTRACT ID   : 10A186

    =====================================================================================================================================
                                              |(   4  ) 11010965            |(   5   ) 11001574           |(   6  ) 115009280610
                                              |A. C. PAVING CORP.           |MILLER CONSTRUCTION INC.     |PIKE INDUSTRIES, INC.
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0175 641.10                          LUMP |    6050.00000        6050.00|   17500.00000       17500.00|   15000.00000       15000.00
      TRAFFIC CONTROL (VT 36 OVER I-89 -      |                             |                             |
      BRIDGE NO. 89)                          |                             |                             |
    0180 641.10                          LUMP |    4000.00000        4000.00|   17500.00000       17500.00|   15000.00000       15000.00
      TRAFFIC CONTROL (WEST MILTON RD OVER    |                             |                             |
      I-89 - BRIDGE NO.                       |                             |                             |
    0185 641.15                   6.000  EACH |   10000.00000       60000.00|    4000.00000       24000.00|    2000.00000       12000.00
      PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             |
    0190 641.16                   1.000  EACH |    3000.00000        3000.00|    1500.00000        1500.00|    1000.00000        1000.00
      PORTABLE ARROW BOARD                    |                             |                             |
    0195 646.20                7050.000  LF   |       0.15000        1057.50|       0.35000        2467.50|       0.50000        3525.00
      4 INCH WHITE LINE                       |                             |                             |
    0200 646.21                7050.000  LF   |       0.15000        1057.50|       0.35000        2467.50|       0.50000        3525.00
      4 INCH YELLOW LINE                      |                             |                             |
    0205 646.214               1410.000  LF   |       0.50000         705.00|       0.35000         493.50|       0.50000         705.00
      6 INCH WHITE LINE                       |                             |                             |
    0210 646.215               1130.000  LF   |       0.50000         565.00|       0.35000         395.50|       0.50000         565.00
      6 INCH YELLOW LINE                      |                             |                             |
    0215 646.601               1100.000  LF   |       1.40000        1540.00|       1.60000        1760.00|       1.75000        1925.00
      TEMPORARY 4 INCH WHITE LINE, TYPE II    |                             |                             |
      TAPE                                    |                             |                             |
    0220 646.611               1100.000  LF   |       1.40000        1540.00|       1.60000        1760.00|       1.75000        1925.00
      TEMPORARY 4 INCH YELLOW LINE, TYPE II   |                             |                             |
      TAPE                                    |                             |                             |
    0225 646.621               1125.000  LF   |       1.60000        1800.00|       1.60000        1800.00|       1.75000        1968.75
      TEMPORARY 6 INCH WHITE LINE, TYPE II    |                             |                             |
      TAPE                                    |                             |                             |
    0230 646.631               1125.000  LF   |       1.60000        1800.00|       1.60000        1800.00|       1.75000        1968.75
      TEMPORARY 6 INCH YELLOW LINE, TYPE II   |                             |                             |
      TAPE                                    |                             |                             |
    0235 646.75                 165.000  EACH |       2.00000         330.00|       1.20000         198.00|       2.00000         330.00
      RAISED PAVEMENT MARKERS, TYPE II        |                             |                             |
    0240 646.86                1570.000  SF   |       4.00000        6280.00|       4.00000        6280.00|       5.00000        7850.00
      PAVEMENT MARKING MASK                   |                             |                             |
    0245 678.40                   1.000  EACH |   30000.00000       30000.00|   23850.00000       23850.00|   12000.00000       12000.00
      TEMPORARY TRAFFIC SIGNAL SYSTEM (CARTER |                             |                             |
      HILL RD OVER I-89 - BRIDGE NO.          |                             |                             |
    0250 678.40                   1.000  EACH |   30000.00000       30000.00|   22000.00000       22000.00|   12000.00000       12000.00
      TEMPORARY TRAFFIC SIGNAL SYSTEM (LAKE   |                             |                             |
      RD OVER I-89 - BRIDGE NO. 82)           |                             |                             |
    0255 678.40                   1.000  EACH |   30000.00000       30000.00|   24550.00000       24550.00|   12000.00000       12000.00
      TEMPORARY TRAFFIC SIGNAL SYSTEM (US 7   |                             |                             |
      OVER I-89 - BRIDGE NO. 101)             |                             |                             |
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                                                           RESULTS OF BIDS

         PROJECT(S): MILTON-HIGHGATE IM MEMB(26)                                     CONTRACT ID   : 10A186

    =====================================================================================================================================
                                              |(   4  ) 11010965            |(   5   ) 11001574           |(   6  ) 115009280610
                                              |A. C. PAVING CORP.           |MILLER CONSTRUCTION INC.     |PIKE INDUSTRIES, INC.
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0260 678.40                   1.000  EACH |   30000.00000       30000.00|   24550.00000       24550.00|   12000.00000       12000.00
      TEMPORARY TRAFFIC SIGNAL SYSTEM (VT 105 |                             |                             |
      OVER I-89 - BRIDGE NO. 91)              |                             |                             |
    0265 678.40                   1.000  EACH |   30000.00000       30000.00|   24000.00000       24000.00|   12000.00000       12000.00
      TEMPORARY TRAFFIC SIGNAL SYSTEM (VT 36  |                             |                             |
      OVER I-89 - BRIDGE NO. 89)              |                             |                             |
    0270 678.40                   1.000  EACH |   30000.00000       30000.00|   20500.00000       20500.00|   12000.00000       12000.00
      TEMPORARY TRAFFIC SIGNAL SYSTEM (WEST   |                             |                             |
      MILTON RD OVER I-89 - BRIDGE NO.        |                             |                             |
    0275 690.50                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
      PRICE ADJUSTMENT, FUEL (N.A.B.I.)       |                             |                             |
    0280 900.620                  8.000  EACH |     220.00000        1760.00|     250.00000        2000.00|     350.00000        2800.00
      SPECIAL PROVISION (REMOVE AND REPLACE   |                             |                             |
      EXISTING BRIDGE                         |                             |                             |
    0285 900.625                240.000  GAL  |      40.00000        9600.00|      50.00000       12000.00|      55.00000       13200.00
      SPECIAL PROVISION (REPOINTING GRANITE   |                             |                             |
      CURB)                                   |                             |                             |
    0290 900.640                157.000  LF   |      40.00000        6280.00|      50.00000        7850.00|     100.00000       15700.00
      SPECIAL PROVISION (PARTIAL REMOVAL AND  |                             |                             |
      MODIFICATION OF                         |                             |                             |
    0295 900.640                240.000  LF   |      45.00000       10800.00|      75.00000       18000.00|     100.00000       24000.00
      SPECIAL PROVISION (PARTIAL REMOVAL AND  |                             |                             |
      MODIFICATION OF                         |                             |                             |
    0300 900.640                600.000  LF   |      10.00000        6000.00|      10.00000        6000.00|      15.00000        9000.00
      SPECIAL PROVISION (REMOVE AND REPLACE   |                             |                             |
      EXISTING BRIDGE                         |                             |                             |
         SECTION TOTALS                       |           $     2,666,612.50|           $     2,684,650.25|           $     2,844,291.50
    ------------------------------------------+-----------------------------+-----------------------------+-------------------------------
         COMMON ITEMS TOTAL                   |           $     2,666,612.50|           $     2,684,650.25|           $     2,844,291.50
                                              |                             |                             |
         CONTRACT TOTALS (LOW COST)           |           $     2,666,612.50|           $     2,684,650.25|           $     2,844,291.50
    ====================================================================================================================================
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                                                           RESULTS OF BIDS

         PROJECT(S): MILTON-HIGHGATE IM MEMB(26)                                     CONTRACT ID   : 10A186

    =====================================================================================================================================
                                              |(   7  ) 11014551            |(       )                    |(      )
                                              |PARENT CONSTRUCTION INC.     |                             |
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    SECTION 0001   ROADWAY
                                              |                             |                             |
    0005 204.22                   1.000  CY   |      75.00000          75.00|                             |
      TRENCH EXCAVATION OF EARTH, EXPLORATORY |                             |                             |
      (N.A.B.I.)                              |                             |                             |
    0010 210.10                4950.000  SY   |      16.00000       79200.00|                             |
      COLD PLANING, BITUMINOUS PAVEMENT       |                             |                             |
    0015 404.65                  69.000  CWT  |      90.00000        6210.00|                             |
      EMULSIFIED ASPHALT                      |                             |                             |
    0020 406.27                2150.000  TON  |     125.00000      268750.00|                             |
      MEDIUM DUTY BITUMINOUS CONCRETE PAVEMEN |                             |                             |
    0025 406.29                   1.000  LU   |       1.00000           1.00|                             |
      MAT DENSITY PAY ADJUSTMENT (N.A.B.I.)   |                             |                             |
    0030 406.50                   1.000  LU   |       1.00000           1.00|                             |
      PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B |                             |                             |
      I.)                                     |                             |                             |
    0035 514.10                 220.000  GAL  |      80.00000       17600.00|                             |
      WATER REPELLENT, SILANE                 |                             |                             |
    0040 516.10                 995.000  LF   |     115.00000      114425.00|                             |
      BRIDGE EXPANSION JOINT, ASPHALTIC PLUG  |                             |                             |
    0045 519.20                9047.000  SY   |      22.00000      199034.00|                             |
      SHEET MEMBRANE WATERPROOFING, TORCH     |                             |                             |
      APPLIED                                 |                             |                             |
    0050 524.11                 256.000  LF   |      18.00000        4608.00|                             |
      JOINT SEALER, HOT POURED                |                             |                             |
    0055 529.10                9990.000  SY   |      18.00000      179820.00|                             |
      REMOVAL OF BRIDGE PAVEMENT              |                             |                             |
    0060 580.10                 645.000  SY   |     280.00000      180600.00|                             |
      REPAIR OF CONCRETE SUPERSTRUCTURE       |                             |                             |
      SURFACE, CLASS I                        |                             |                             |
    0065 580.11                1890.000  SY   |     420.00000      793800.00|                             |
      REPAIR OF CONCRETE SUPERSTRUCTURE       |                             |                             |
      SURFACE, CLASS II                       |                             |                             |
    0070 580.12                 128.000  CY   |    2000.00000      256000.00|                             |
      REPAIR OF CONCRETE SUPERSTRUCTURE       |                             |                             |
      SURFACE, CLASS III                      |                             |                             |
    0075 580.16               81800.000  SF   |       0.50000       40900.00|                             |
      SURFACE PREPARATION FOR MEMBRANE        |                             |                             |
    0080 580.20                 240.000  CF   |     160.00000       38400.00|                             |
      RAPID SETTING CONCRETE REPAIR MATERIAL  |                             |                             |
      WITH COARSE AGGREGATE                   |                             |                             |
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         PROJECT(S): MILTON-HIGHGATE IM MEMB(26)                                     CONTRACT ID   : 10A186

    =====================================================================================================================================
                                              |(   7  ) 11014551            |(       )                    |(      )
                                              |PARENT CONSTRUCTION INC.     |                             |
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0085 608.25                 160.000  HR   |     115.00000       18400.00|                             |
      ALL PURPOSE EXCAVATOR RENTAL, TYPE I    |                             |                             |
    0090 608.37                 160.000  HR   |      75.00000       12000.00|                             |
      TRUCK RENTAL                            |                             |                             |
    0095 608.45                2150.000  HR   |      17.00000       36550.00|                             |
      TRUCK-MOUNTED ATTENUATOR                |                             |                             |
    0100 621.90                 150.000  LF   |      35.00000        5250.00|                             |
      TEMPORARY TRAFFIC BARRIER               |                             |                             |
    0105 621.95                 150.000  LF   |      12.00000        1800.00|                             |
      REMOVE AND RESET TEMPORARY TRAFFIC      |                             |                             |
      BARRIER                                 |                             |                             |
    0110 630.10                 180.000  HR   |      71.00000       12780.00|                             |
      UNIFORMED TRAFFIC OFFICERS              |                             |                             |
    0115 630.15                 900.000  HR   |      29.00000       26100.00|                             |
      FLAGGERS                                |                             |                             |
    0120 631.10                          LUMP |   24000.00000       24000.00|                             |
      FIELD OFFICE, ENGINEERS                 |                             |                             |
    0125 631.16                          LUMP |    2200.00000        2200.00|                             |
      TESTING EQUIPMENT, CONCRETE             |                             |                             |
    0130 631.17                          LUMP |     600.00000         600.00|                             |
      TESTING EQUIPMENT, BITUMINOUS           |                             |                             |
    0135 631.26                3000.000  DL   |       1.00000        3000.00|                             |
      FIELD OFFICE TELEPHONE (N.A.B.I.)       |                             |                             |
    0140 635.11                          LUMP |  310000.00000      310000.00|                             |
      MOBILIZATION/DEMOBILIZATION             |                             |                             |
    0145 641.10                          LUMP |   12000.00000       12000.00|                             |
      TRAFFIC CONTROL (CARTER HILL RD OVER    |                             |                             |
      I-89 - BRIDGE NO.                       |                             |                             |
    0150 641.10                          LUMP |   40000.00000       40000.00|                             |
      TRAFFIC CONTROL (I-89 - BRIDGE NO. 86S) |                             |                             |
    0155 641.10                          LUMP |   12000.00000       12000.00|                             |
      TRAFFIC CONTROL (LAKE RD OVER I-89 -    |                             |                             |
      BRIDGE NO. 82)                          |                             |                             |
    0160 641.10                          LUMP |   12000.00000       12000.00|                             |
      TRAFFIC CONTROL (US 7 OVER I-89 -       |                             |                             |
      BRIDGE NO. 101)                         |                             |                             |
    0165 641.10                          LUMP |   30000.00000       30000.00|                             |
      TRAFFIC CONTROL (US 7 OVER I-89 -       |                             |                             |
      BRIDGE NO. 85)                          |                             |                             |
    0170 641.10                          LUMP |   12000.00000       12000.00|                             |
      TRAFFIC CONTROL (VT 105 OVER I-89 -     |                             |                             |
      BRIDGE NO. 91)                          |                             |                             |
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         PROJECT(S): MILTON-HIGHGATE IM MEMB(26)                                     CONTRACT ID   : 10A186

    =====================================================================================================================================
                                              |(   7  ) 11014551            |(       )                    |(      )
                                              |PARENT CONSTRUCTION INC.     |                             |
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0175 641.10                          LUMP |   12000.00000       12000.00|                             |
      TRAFFIC CONTROL (VT 36 OVER I-89 -      |                             |                             |
      BRIDGE NO. 89)                          |                             |                             |
    0180 641.10                          LUMP |   12000.00000       12000.00|                             |
      TRAFFIC CONTROL (WEST MILTON RD OVER    |                             |                             |
      I-89 - BRIDGE NO.                       |                             |                             |
    0185 641.15                   6.000  EACH |    3500.00000       21000.00|                             |
      PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             |
    0190 641.16                   1.000  EACH |    1800.00000        1800.00|                             |
      PORTABLE ARROW BOARD                    |                             |                             |
    0195 646.20                7050.000  LF   |       0.50000        3525.00|                             |
      4 INCH WHITE LINE                       |                             |                             |
    0200 646.21                7050.000  LF   |       0.50000        3525.00|                             |
      4 INCH YELLOW LINE                      |                             |                             |
    0205 646.214               1410.000  LF   |       0.50000         705.00|                             |
      6 INCH WHITE LINE                       |                             |                             |
    0210 646.215               1130.000  LF   |       0.50000         565.00|                             |
      6 INCH YELLOW LINE                      |                             |                             |
    0215 646.601               1100.000  LF   |       1.75000        1925.00|                             |
      TEMPORARY 4 INCH WHITE LINE, TYPE II    |                             |                             |
      TAPE                                    |                             |                             |
    0220 646.611               1100.000  LF   |       1.75000        1925.00|                             |
      TEMPORARY 4 INCH YELLOW LINE, TYPE II   |                             |                             |
      TAPE                                    |                             |                             |
    0225 646.621               1125.000  LF   |       1.75000        1968.75|                             |
      TEMPORARY 6 INCH WHITE LINE, TYPE II    |                             |                             |
      TAPE                                    |                             |                             |
    0230 646.631               1125.000  LF   |       1.75000        1968.75|                             |
      TEMPORARY 6 INCH YELLOW LINE, TYPE II   |                             |                             |
      TAPE                                    |                             |                             |
    0235 646.75                 165.000  EACH |       1.30000         214.50|                             |
      RAISED PAVEMENT MARKERS, TYPE II        |                             |                             |
    0240 646.86                1570.000  SF   |       4.40000        6908.00|                             |
      PAVEMENT MARKING MASK                   |                             |                             |
    0245 678.40                   1.000  EACH |   15000.00000       15000.00|                             |
      TEMPORARY TRAFFIC SIGNAL SYSTEM (CARTER |                             |                             |
      HILL RD OVER I-89 - BRIDGE NO.          |                             |                             |
    0250 678.40                   1.000  EACH |   15000.00000       15000.00|                             |
      TEMPORARY TRAFFIC SIGNAL SYSTEM (LAKE   |                             |                             |
      RD OVER I-89 - BRIDGE NO. 82)           |                             |                             |
    0255 678.40                   1.000  EACH |   15000.00000       15000.00|                             |
      TEMPORARY TRAFFIC SIGNAL SYSTEM (US 7   |                             |                             |
      OVER I-89 - BRIDGE NO. 101)             |                             |                             |
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         PROJECT(S): MILTON-HIGHGATE IM MEMB(26)                                     CONTRACT ID   : 10A186

    =====================================================================================================================================
                                              |(   7  ) 11014551            |(       )                    |(      )
                                              |PARENT CONSTRUCTION INC.     |                             |
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0260 678.40                   1.000  EACH |   15000.00000       15000.00|                             |
      TEMPORARY TRAFFIC SIGNAL SYSTEM (VT 105 |                             |                             |
      OVER I-89 - BRIDGE NO. 91)              |                             |                             |
    0265 678.40                   1.000  EACH |   15000.00000       15000.00|                             |
      TEMPORARY TRAFFIC SIGNAL SYSTEM (VT 36  |                             |                             |
      OVER I-89 - BRIDGE NO. 89)              |                             |                             |
    0270 678.40                   1.000  EACH |   15000.00000       15000.00|                             |
      TEMPORARY TRAFFIC SIGNAL SYSTEM (WEST   |                             |                             |
      MILTON RD OVER I-89 - BRIDGE NO.        |                             |                             |
    0275 690.50                   1.000  LU   |       1.00000           1.00|                             |
      PRICE ADJUSTMENT, FUEL (N.A.B.I.)       |                             |                             |
    0280 900.620                  8.000  EACH |     240.00000        1920.00|                             |
      SPECIAL PROVISION (REMOVE AND REPLACE   |                             |                             |
      EXISTING BRIDGE                         |                             |                             |
    0285 900.625                240.000  GAL  |     100.00000       24000.00|                             |
      SPECIAL PROVISION (REPOINTING GRANITE   |                             |                             |
      CURB)                                   |                             |                             |
    0290 900.640                157.000  LF   |     190.00000       29830.00|                             |
      SPECIAL PROVISION (PARTIAL REMOVAL AND  |                             |                             |
      MODIFICATION OF                         |                             |                             |
    0295 900.640                240.000  LF   |     190.00000       45600.00|                             |
      SPECIAL PROVISION (PARTIAL REMOVAL AND  |                             |                             |
      MODIFICATION OF                         |                             |                             |
    0300 900.640                600.000  LF   |      10.00000        6000.00|                             |
      SPECIAL PROVISION (REMOVE AND REPLACE   |                             |                             |
      EXISTING BRIDGE                         |                             |                             |
         SECTION TOTALS                       |           $     3,017,485.00|           $                 |           $
    ------------------------------------------+-----------------------------+-----------------------------+-------------------------------
         COMMON ITEMS TOTAL                   |           $     3,017,485.00|           $                 |           $
                                              |                             |                             |
         CONTRACT TOTALS (LOW COST)           |           $     3,017,485.00|           $             0.00|           $
    ====================================================================================================================================


