
                                                  VERMONT AGENCY OF TRANSPORTATION                             RUN DATE : 09/30/11
                                                LETTING DATE : 09/30/11  11:00 A.M.                            CALL : 002  PAGE : 1
                                                           RESULTS OF BIDS

         PROJECT(S): NEWPORT-COVENTRY STP 2802(1)                                    CONTRACT ID   : 08B158
                                                                                     CALL ORDER    : 002
                                                                                     CONTRACT TIME :  120      CALENDAR DAY

         CONTRACT DESCRIPTION :                                                          TOWN(S)   : NEWPORT TOWN     COVENTRY
         NEWPORT-COVENTRY-NEWPORT STP 2802 (1): BEGINNING IN THE TOWN
         OF NEWPORT NEAR THE INTERSECTION OF LAWSON RD AT MILE MARKER                    COUNTY    : ORLEANS
         2.395 = STA. 126+45.60 AND EXTENDING EASTERLY ALONG VT ROUTE                    DISTRICT  : D09
         105 FOR A DISTANCE OF 22,966.29 FT (4.350 MILES) TO AN
         ENDING POINT IN THE TOWN OF NEWPORT AT MILE MARKER 5.622 =
         STA. 296+82.17.

         WORK TO BE PERFORMED UNDER THIS PROJECT INCLUDES RECLAIMING,
         CONCRETE REMOVAL AND/OR COLD PLANING SEGMENTS OF EXISTING
         HIGHWAY AND OVERLAYING WITH AN INTERMEDIATE AND/OR LEVELING
         COURSE AND A WEARING COURSE, WITH PAVEMENT MARKINGS,
         SIGNING, CORRECTION OF SUPERELEVATION DEFICIENCIES,
         GUARDRAIL IMPROVEMENTS, DRAINAGE IMPROVEMENTS, PEDESTRIAN
         RAMPS, TRUNCATED DOMES, AND INCIDENTAL ITEMS.

      -------------------------------------------------------------------------------------------------------------------------------
                                                                                                             TOTAL         % OVER
      RANK     VENDOR NO./NAME                                                                               BID           LOW BID
      -------------------------------------------------------------------------------------------------------------------------------
       1   12000589       FRANK W. WHITCOMB CONSTRUCTION CORPORATION                                 $  3,996,924.10     100.0000%
       2   115009280610   PIKE INDUSTRIES, INC.                                                      $  4,336,761.00     108.5025%
    =====================================================================================================================================
                                              |(   1  ) 12000589            |(   2  ) 115009280610        |(      )
                                              |FRANK W. WHITCOMB CONSTRUCTI |PIKE INDUSTRIES, INC.        |
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    SECTION 0001   ROADWAY
                                              |                             |                             |
    0005 201.31                   3.000  EACH |     750.00000        2250.00|     750.00000        2250.00|
      THINNING AND TRIMMING FOR SIGNS         |                             |                             |
    0010 203.15                3750.000  CY   |      17.00000       63750.00|      12.00000       45000.00|
      COMMON EXCAVATION                       |                             |                             |
    0015 203.16                5350.000  CY   |      29.00000      155150.00|      35.00000      187250.00|
      SOLID ROCK EXCAVATION                   |                             |                             |
    0020 203.30                  75.000  CY   |      20.00000        1500.00|       9.50000         712.50|
      EARTH BORROW                            |                             |                             |
    0025 204.20                1750.000  CY   |      22.00000       38500.00|      19.00000       33250.00|
      TRENCH EXCAVATION OF EARTH              |                             |                             |
    0030 204.21                  25.000  CY   |     400.00000       10000.00|     100.00000        2500.00|
      TRENCH EXCAVATION OF ROCK               |                             |                             |
    0035 204.22                   1.000  CY   |      75.00000          75.00|      75.00000          75.00|
      TRENCH EXCAVATION OF EARTH, EXPLORATORY |                             |                             |
      (N.A.B.I.)                              |                             |                             |
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         PROJECT(S): NEWPORT-COVENTRY STP 2802(1)                                    CONTRACT ID   : 08B158

    =====================================================================================================================================
                                              |(   1  ) 12000589            |(   2   ) 115009280610       |(      )
                                              |FRANK W. WHITCOMB CONSTRUCTI |PIKE INDUSTRIES, INC.        |
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0040 210.10               43000.000  SY   |       2.45000      105350.00|       3.00000      129000.00|
      COLD PLANING, BITUMINOUS PAVEMENT       |                             |                             |
    0045 301.28               14400.000  TON  |      16.50000      237600.00|      20.00000      288000.00|
      SUBBASE OF CRUSHED GRAVEL, FINE GRADED  |                             |                             |
    0050 301.40               12350.000  TON  |      12.85000      158697.50|      20.00000      247000.00|
      SUBBASE, RAP                            |                             |                             |
    0055 310.20               34500.000  SY   |       1.35000       46575.00|       1.10000       37950.00|
      RECLAIMED STABILIZED BASE               |                             |                             |
    0060 402.12                1025.000  TON  |      28.50000       29212.50|      20.00000       20500.00|
      AGGREGATE SHOULDERS                     |                             |                             |
    0065 406.50                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|
      PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B |                             |                             |
      I.)                                     |                             |                             |
    0070 415.25                 610.000  CWT  |      36.00000       21960.00|      45.00000       27450.00|
      EMULSIFIED ASPHALT, COLD MIX            |                             |                             |
    0075 490.30                8700.000  TON  |      87.22000      758814.00|      78.00000      678600.00|
      SUPERPAVE BITUMINOUS CONCRETE PAVEMENT  |                             |                             |
    0080 490.31                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|
      AIR VOIDS PAY ADJUSTMENT (N.A.B.I.)     |                             |                             |
    0085 490.32                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|
      MAT DENSITY PAY ADJUSTMENT (N.A.B.I.)   |                             |                             |
    0090 490.33                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|
      SURFACE TOLERANCE PAY ADJUSTMENT (N.A.B |                             |                             |
      I.)                                     |                             |                             |
    0095 490.34                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|
      LONGITUDINAL JOINT COMPACTION PAY       |                             |                             |
      ADJUSTMENT (N.A.B.I.)                   |                             |                             |
    0100 601.2615                10.000  LF   |     150.00000        1500.00|      45.00000         450.00|
      18" CPEP(SL)                            |                             |                             |
    0105 604.10                   2.000  EACH |    4500.00000        9000.00|    3000.00000        6000.00|
      CONCRETE CATCH BASIN WITH CAST IRON     |                             |                             |
      GRATE                                   |                             |                             |
    0110 604.412                 10.000  EACH |    1300.00000       13000.00|    1600.00000       16000.00|
      REHAB. DROP INLETS, CATCH BASINS, OR    |                             |                             |
      MANHOLES, CLASS I                       |                             |                             |
    0115 604.415                  2.000  EACH |    1500.00000        3000.00|    1600.00000        3200.00|
      REHAB. DROP INLETS, CATCH BASINS, OR    |                             |                             |
      MANHOLES, CLASS II                      |                             |                             |
    0120 604.42                   1.000  EACH |     800.00000         800.00|    1100.50000        1100.50|
      CHANGING ELEVATION OF SEWER MANHOLES    |                             |                             |
    0125 605.10                5800.000  LF   |      23.00000      133400.00|      22.00000      127600.00|
      6 INCH UNDERDRAIN PIPE                  |                             |                             |
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         PROJECT(S): NEWPORT-COVENTRY STP 2802(1)                                    CONTRACT ID   : 08B158

    =====================================================================================================================================
                                              |(   1  ) 12000589            |(   2   ) 115009280610       |(      )
                                              |FRANK W. WHITCOMB CONSTRUCTI |PIKE INDUSTRIES, INC.        |
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0130 605.20                 150.000  LF   |      12.00000        1800.00|      12.00000        1800.00|
      6 INCH UNDERDRAIN CARRIER PIPE          |                             |                             |
    0135 605.95                  25.000  EACH |     175.00000        4375.00|     350.50000        8762.50|
      UNDERDRAIN FLUSHING BASIN               |                             |                             |
    0140 608.15                 310.000  HR   |      90.00000       27900.00|      25.00000        7750.00|
      POWER GRADER RENTAL                     |                             |                             |
    0145 608.25                 620.000  HR   |      95.00000       58900.00|      50.00000       31000.00|
      ALL PURPOSE EXCAVATOR RENTAL, TYPE I    |                             |                             |
    0150 608.30                 110.000  HR   |      25.00000        2750.00|      15.00000        1650.00|
      POWER BROOM RENTAL, TYPE I              |                             |                             |
    0155 608.31                  60.000  HR   |      36.00000        2160.00|      75.00000        4500.00|
      POWER BROOM RENTAL, TYPE II             |                             |                             |
    0160 608.37                1240.000  HR   |      75.00000       93000.00|      50.00000       62000.00|
      TRUCK RENTAL                            |                             |                             |
    0165 608.40                 310.000  HR   |      65.00000       20150.00|      25.00000        7750.00|
      LOADER RENTAL, TYPE I                   |                             |                             |
    0170 609.10                1530.000  MGAL |      16.00000       24480.00|       5.00000        7650.00|
      DUST CONTROL WITH WATER                 |                             |                             |
    0175 613.10                1300.000  CY   |      50.00000       65000.00|      50.00000       65000.00|
      STONE FILL, TYPE I                      |                             |                             |
    0180 616.41                 160.000  LF   |      10.00000        1600.00|       5.00000         800.00|
      REMOVAL OF EXISTING CURB                |                             |                             |
    0185 617.10                  18.000  EACH |     150.00000        2700.00|     140.00000        2520.00|
      RELOCATE MAILBOX, SINGLE SUPPORT        |                             |                             |
    0190 619.17                 111.000  EACH |      30.00000        3330.00|      35.50000        3940.50|
      YIELDING MARKER POSTS                   |                             |                             |
    0195 621.20                1000.000  LF   |      15.00000       15000.00|      22.00000       22000.00|
      STEEL BEAM GUARDRAIL, GALVANIZED        |                             |                             |
    0200 621.205               1800.000  LF   |      16.00000       28800.00|      25.00000       45000.00|
      STEEL BEAM GUARDRAIL, GALVANIZED W/8    |                             |                             |
      FEET POSTS                              |                             |                             |
    0205 621.217                 50.000  LF   |      25.00000        1250.00|      30.00000        1500.00|
      HD STEEL BEAM GUARDRAIL,                |                             |                             |
      GALVANIZED/NESTED W/8 FEET POSTS        |                             |                             |
    0210 621.60                   9.000  EACH |     575.00000        5175.00|     800.00000        7200.00|
      ANCHOR FOR STEEL BEAM RAIL              |                             |                             |
    0215 621.80                2562.000  LF   |       1.00000        2562.00|       5.00000       12810.00|
      REMOVAL AND DISPOSAL OF GUARDRAIL       |                             |                             |
    0220 629.20                   2.000  EACH |      95.00000         190.00|     275.75000         551.50|
      ADJUST ELEVATION OF VALVE BOX           |                             |                             |
    0225 630.10                1100.000  HR   |      70.00000       77000.00|      40.00000       44000.00|
      UNIFORMED TRAFFIC OFFICERS              |                             |                             |
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         PROJECT(S): NEWPORT-COVENTRY STP 2802(1)                                    CONTRACT ID   : 08B158

    =====================================================================================================================================
                                              |(   1  ) 12000589            |(   2   ) 115009280610       |(      )
                                              |FRANK W. WHITCOMB CONSTRUCTI |PIKE INDUSTRIES, INC.        |
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0230 630.15                5000.000  HR   |      26.50000      132500.00|      25.00000      125000.00|
      FLAGGERS                                |                             |                             |
    0235 631.10                          LUMP |   26500.00000       26500.00|   25452.25000       25452.25|
      FIELD OFFICE, ENGINEERS                 |                             |                             |
    0240 631.16                          LUMP |    1000.00000        1000.00|     100.00000         100.00|
      TESTING EQUIPMENT, CONCRETE             |                             |                             |
    0245 631.17                          LUMP |     500.00000         500.00|     100.00000         100.00|
      TESTING EQUIPMENT, BITUMINOUS           |                             |                             |
    0250 631.26                3000.000  DL   |       1.00000        3000.00|       1.00000        3000.00|
      FIELD OFFICE TELEPHONE (N.A.B.I.)       |                             |                             |
    0255 634.10                 520.000  HR   |      22.00000       11440.00|       1.50000         780.00|
      EMPLOYEE TRAINEESHIP                    |                             |                             |
    0260 635.11                          LUMP |  290000.00000      290000.00|  350000.00000      350000.00|
      MOBILIZATION/DEMOBILIZATION             |                             |                             |
    0265 641.10                          LUMP |  200000.00000      200000.00|  225000.00000      225000.00|
      TRAFFIC CONTROL                         |                             |                             |
    0270 641.15                   3.000  EACH |    4200.00000       12600.00|    4250.00000       12750.00|
      PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             |
    0275 646.602             136000.000  LF   |       0.10000       13600.00|       0.25000       34000.00|
      TEMPORARY 4 INCH WHITE LINE, PAINT      |                             |                             |
    0280 646.612             128000.000  LF   |       0.10000       12800.00|       0.25000       32000.00|
      TEMPORARY 4 INCH YELLOW LINE, PAINT     |                             |                             |
    0285 646.682                410.000  LF   |       1.50000         615.00|       2.00000         820.00|
      TEMPORARY 24 INCH STOP BAR, PAINT       |                             |                             |
    0290 646.692                152.000  EACH |      15.00000        2280.00|      12.00000        1824.00|
      TEMPORARY LETTER OR SYMBOL, PAINT       |                             |                             |
    0295 646.702                 70.000  LF   |       4.00000         280.00|       5.75000         402.50|
      TEMPORARY CROSSWALK MARKING, PAINT      |                             |                             |
    0300 646.76                2300.000  EACH |       1.50000        3450.00|       0.75000        1725.00|
      LINE STRIPING TARGETS                   |                             |                             |
    0305 649.31                5600.000  SY   |       4.50000       25200.00|       1.00000        5600.00|
      GEOTEXTILE UNDER STONE FILL             |                             |                             |
    0310 651.15                  50.000  LB   |      10.00000         500.00|      52.25000        2612.50|
      SEED                                    |                             |                             |
    0315 651.18                 400.000  LB   |      10.00000        4000.00|      50.00000       20000.00|
      FERTILIZER                              |                             |                             |
    0320 651.20                   2.000  TON  |     750.00000        1500.00|    1500.00000        3000.00|
      AGRICULTURAL LIMESTONE                  |                             |                             |
    0325 651.25                   4.000  TON  |     750.00000        3000.00|    1500.00000        6000.00|
      HAY MULCH                               |                             |                             |
    0330 651.35                 450.000  CY   |      55.00000       24750.00|      25.00000       11250.00|
      TOPSOIL                                 |                             |                             |
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         PROJECT(S): NEWPORT-COVENTRY STP 2802(1)                                    CONTRACT ID   : 08B158

    =====================================================================================================================================
                                              |(   1  ) 12000589            |(   2   ) 115009280610       |(      )
                                              |FRANK W. WHITCOMB CONSTRUCTI |PIKE INDUSTRIES, INC.        |
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0335 653.20                3750.000  SY   |       4.50000       16875.00|       0.75000        2812.50|
      TEMPORARY EROSION MATTING               |                             |                             |
    0340 675.20                 605.000  SF   |      12.00000        7260.00|      21.25000       12856.25|
      TRAFFIC SIGNS, TYPE A                   |                             |                             |
    0345 675.32                 136.000  LB   |       8.00000        1088.00|      15.00000        2040.00|
      TUBULAR ALUMINUM SIGN POST              |                             |                             |
    0350 675.33                 432.000  LB   |       1.55000         669.60|       5.25000        2268.00|
      TUBULAR STEEL SIGN POST                 |                             |                             |
    0355 675.341               1527.000  LF   |      10.00000       15270.00|      15.00000       22905.00|
      SQUARE TUBE SIGN POST AND ANCHOR        |                             |                             |
    0360 675.43                   2.000  EACH |     800.00000        1600.00|    1121.75000        2243.50|
      FOUNDATION FOR TUBULAR STEEL POST       |                             |                             |
    0365 675.50                 163.000  EACH |       6.00000         978.00|      25.50000        4156.50|
      REMOVING SIGNS                          |                             |                             |
    0370 675.60                   2.000  EACH |      13.00000          26.00|      75.50000         151.00|
      ERECTING SALVAGED SIGNS                 |                             |                             |
    0375 676.10                   9.000  EACH |      36.50000         328.50|      75.00000         675.00|
      DELINEATOR WITH STEEL POST              |                             |                             |
    0380 676.12                   7.000  EACH |       1.00000           7.00|       5.50000          38.50|
      REMOVAL OF EXISTING DELINEATOR          |                             |                             |
    0385 690.50                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|
      PRICE ADJUSTMENT, FUEL (N.A.B.I.)       |                             |                             |
    0390 900.675              72600.000  SY   |       2.95000      214170.00|       7.00000      508200.00|
      SPECIAL PROVISION (COLD MIXED RECYCLED  |                             |                             |
      BITUMINOUS                              |                             |                             |
    0395 900.675              36500.000  SY   |       2.92000      106580.00|       5.00000      182500.00|
      SPECIAL PROVISION (COLD PLANING         |                             |                             |
      BITUMINOUS PAVEMENT)                    |                             |                             |
    0400 900.675               2650.000  SY   |      45.00000      119250.00|      35.00000       92750.00|
      SPECIAL PROVISION (HAND-PLACED          |                             |                             |
      BITUMINOUS CONCRETE                     |                             |                             |
    0405 900.675              72600.000  SY   |       1.75000      127050.00|       1.75000      127050.00|
      SPECIAL PROVISION (RECLAIMED STABILIZED |                             |                             |
      BASE, PORTLAND                          |                             |                             |
    0410 900.680                 25.000  TON  |     250.00000        6250.00|     200.00000        5000.00|
      SPECIAL PROVISION (BITUMINOUS CONCRETE  |                             |                             |
      PAVEMENT SURFACE                        |                             |                             |
    0415 900.680               1670.000  TON  |     160.00000      267200.00|     105.00000      175350.00|
      SPECIAL PROVISION (PORTLAND CEMENT FOR  |                             |                             |
      BASE STABILIZATION)                     |                             |                             |
    0420 900.680                350.000  TON  |     120.00000       42000.00|      90.00000       31500.00|
      SPECIAL PROVISION (PORTLAND CEMENT FOR  |                             |                             |
      COLD MIXED                              |                             |                             |
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         PROJECT(S): NEWPORT-COVENTRY STP 2802(1)                                    CONTRACT ID   : 08B158

    =====================================================================================================================================
                                              |(   1  ) 12000589            |(   2   ) 115009280610       |(      )
                                              |FRANK W. WHITCOMB CONSTRUCTI |PIKE INDUSTRIES, INC.        |
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0425 900.683                325.000  CWT  |      42.00000       13650.00|      80.00000       26000.00|
      SPECIAL PROVISION (EMULSIFIED           |                             |                             |
      ASPHALT)(RS-1H OR CRS-1H)               |                             |                             |
    0430 900.683                160.000  CWT  |      55.00000        8800.00|      45.00000        7200.00|
      SPECIAL PROVISION (FOG SEAL SURFACE     |                             |                             |
      TREATMENT)                              |                             |                             |
    0435 646.402     AA1      47000.000  LF   |                             |                             |
      DURABLE 4 INCH WHITE LINE, THERMOPLASTI |                             |                             |
    0440 646.403     AA2      47000.000  LF   |                             |                             |
      DURABLE 4 INCH WHITE LINE, EPOXY PAINT  |                             |                             |
    0445 646.404     AA3      47000.000  LF   |       0.50000       23500.00|       0.75000       35250.00|
      DURABLE 4 INCH WHITE LINE, POLYUREA     |                             |                             |
    0450 646.412     BB1      44000.000  LF   |                             |                             |
      DURABLE 4 INCH YELLOW LINE,             |                             |                             |
      THERMOPLASTIC                           |                             |                             |
    0455 646.413     BB2      44000.000  LF   |                             |                             |
      DURABLE 4 INCH YELLOW LINE, EPOXY PAINT |                             |                             |
    0460 646.414     BB3      44000.000  LF   |       0.50000       22000.00|       0.75000       33000.00|
      DURABLE 4 INCH YELLOW LINE, POLYUREA    |                             |                             |
    0465 646.452     CC1        460.000  LF   |       1.00000         460.00|       5.00000        2300.00|
      DURABLE 8 INCH YELLOW LINE,             |                             |                             |
      THERMOPLASTIC                           |                             |                             |
    0470 646.453     CC2        460.000  LF   |                             |                             |
      DURABLE 8 INCH YELLOW LINE, EPOXY PAINT |                             |                             |
    0475 646.454     CC3        460.000  LF   |                             |                             |
      DURABLE 8 INCH YELLOW LINE, POLYUREA    |                             |                             |
    0480 646.482     DD1        210.000  LF   |       4.00000         840.00|       7.50000        1575.00|
      DURABLE 24 INCH STOP BAR, THERMOPLASTIC |                             |                             |
    0485 646.483     DD2        210.000  LF   |                             |                             |
      DURABLE 24 INCH STOP BAR, EPOXY PAINT   |                             |                             |
    0490 646.484     DD3        210.000  LF   |                             |                             |
      DURABLE 24 INCH STOP BAR, POLYUREA      |                             |                             |
    0495 646.492     EE1         67.000  EACH |      45.00000        3015.00|      75.00000        5025.00|
      DURABLE LETTER OR SYMBOL, THERMOPLASTIC |                             |                             |
    0500 646.493     EE2         67.000  EACH |                             |                             |
      DURABLE LETTER OR SYMBOL, EPOXY PAINT   |                             |                             |
    0505 646.494     EE3         67.000  EACH |                             |                             |
      DURABLE LETTER OR SYMBOL, POLYUREA      |                             |                             |
    0510 646.502     FF1         35.000  LF   |       8.00000         280.00|      12.00000         420.00|
      DURABLE CROSSWALK MARKING, THERMOPLASTI |                             |                             |
    0515 646.503     FF2         35.000  LF   |                             |                             |
      DURABLE CROSSWALK MARKING, EPOXY PAINT  |                             |                             |
         SECTION TOTALS                       |           $     3,996,924.10|           $     4,336,761.00|           $
    ------------------------------------------+-----------------------------+-----------------------------+-------------------------------
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         PROJECT(S): NEWPORT-COVENTRY STP 2802(1)                                    CONTRACT ID   : 08B158

    =====================================================================================================================================
                                              |(   1  ) 12000589            |(   2   ) 115009280610       |(      )
                                              |FRANK W. WHITCOMB CONSTRUCTI |PIKE INDUSTRIES, INC.        |
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
         COMMON ITEMS TOTAL                   |           $     3,996,924.10|           $     4,336,761.00|           $
                                              |                             |                             |
         CONTRACT TOTALS (LOW COST)           |           $     3,996,924.10|           $     4,336,761.00|           $
    ====================================================================================================================================


