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                                                           RESULTS OF BIDS

         PROJECT(S): ROYALTON STP 2034(14)                                           CONTRACT ID   : 04G054
                     ROYALTON STP 2034(15)                                           CALL ORDER    : 001
                                                                                     CONTRACT TIME : 06/01/12  COMPLETION DATE

         CONTRACT DESCRIPTION :                                                          TOWN(S)   : ROYALTON
         ROYALTON STP 2034 (14) & ROYALTON STP 2034 (15): OFF VT
         ROUTE 14.                                                                       COUNTY    : WINDSOR
                                                                                         DISTRICT  : D04

         RECONSTRUCT EXISTING CROSSING. CONSTRUCT NEW RAILROAD
         CROSSING SIGNAL SYSTEM.

      -------------------------------------------------------------------------------------------------------------------------------
                                                                                                             TOTAL         % OVER
      RANK     VENDOR NO./NAME                                                                               BID           LOW BID
      -------------------------------------------------------------------------------------------------------------------------------
       1   980235953401   ECI RAIL CONSTRUCTORS, INC.                                                $    630,055.10     100.0000%
    =====================================================================================================================================
                                              |(   1  ) 980235953401        |(      )                     |(      )
                                              |ECI RAIL CONSTRUCTORS, INC.  |                             |
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    SECTION 0001   ROADWAY
                                              |                             |                             |
    0005 201.10                          LUMP |    2700.00000        2700.00|                             |
      CLEARING AND GRUBBING, INCLUDING        |                             |                             |
      INDIVIDUAL TREES AND STUMPS             |                             |                             |
    0010 204.22                   2.000  CY   |      75.00000         150.00|                             |
      TRENCH EXCAVATION OF EARTH, EXPLORATORY |                             |                             |
      (N.A.B.I.)                              |                             |                             |
    0015 402.10                  36.000  CY   |      45.00000        1620.00|                             |
      AGGREGATE SHOULDERS, IN PLACE           |                             |                             |
    0020 404.65                   2.000  CWT  |     250.00000         500.00|                             |
      EMULSIFIED ASPHALT                      |                             |                             |
    0025 406.50                   2.000  LU   |       1.00000           2.00|                             |
      PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B |                             |                             |
      I.)                                     |                             |                             |
    0030 609.10                 110.000  MGAL |      15.00000        1650.00|                             |
      DUST CONTROL WITH WATER                 |                             |                             |
    0035 609.15                   1.000  TON  |    1000.00000        1000.00|                             |
      DUST AND ICE CONTROL WITH CALCIUM       |                             |                             |
      CHLORIDE                                |                             |                             |
    0040 630.10                  80.000  HR   |      65.00000        5200.00|                             |
      UNIFORMED TRAFFIC OFFICERS              |                             |                             |
    0045 630.15                 160.000  HR   |      35.00000        5600.00|                             |
      FLAGGERS                                |                             |                             |
    0050 631.17                          LUMP |     250.00000         250.00|                             |
      TESTING EQUIPMENT, BITUMINOUS           |                             |                             |
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         PROJECT(S): ROYALTON STP 2034(14)                                           CONTRACT ID   : 04G054
                     ROYALTON STP 2034(15)

    =====================================================================================================================================
                                              |(   1  ) 980235953401        |(       )                    |(      )
                                              |ECI RAIL CONSTRUCTORS, INC.  |                             |
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0055 635.11                          LUMP |   28000.00000       28000.00|                             |
      MOBILIZATION/DEMOBILIZATION             |                             |                             |
    0060 641.10                          LUMP |   20000.00000       20000.00|                             |
      TRAFFIC CONTROL                         |                             |                             |
    0065 641.15                   4.000  EACH |    2500.00000       10000.00|                             |
      PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             |
    0070 646.26                  32.000  LF   |      16.00000         512.00|                             |
      24 INCH STOP BAR                        |                             |                             |
    0075 651.15                  41.000  LB   |       4.00000         164.00|                             |
      SEED                                    |                             |                             |
    0080 651.18                 238.000  LB   |       8.50000        2023.00|                             |
      FERTILIZER                              |                             |                             |
    0085 651.25                   1.000  TON  |     500.00000         500.00|                             |
      HAY MULCH                               |                             |                             |
    0090 651.35                 192.000  CY   |      50.00000        9600.00|                             |
      TOPSOIL                                 |                             |                             |
    0095 653.20                  60.000  SY   |      12.00000         720.00|                             |
      TEMPORARY EROSION MATTING               |                             |                             |
    0100 653.55                 565.000  LF   |       2.50000        1412.50|                             |
      PROJECT DEMARCATION FENCE               |                             |                             |
    0105 675.20                  72.800  SF   |      12.00000         873.60|                             |
      TRAFFIC SIGNS, TYPE A                   |                             |                             |
    0110 675.341                 56.000  LF   |      10.00000         560.00|                             |
      SQUARE TUBE SIGN POST AND ANCHOR        |                             |                             |
    0115 675.50                   8.000  EACH |       8.00000          64.00|                             |
      REMOVING SIGNS                          |                             |                             |
    0120 900.608                 20.000  CY   |      35.00000         700.00|                             |
      SPECIAL PROVISION (RAILROAD BALLAST)    |                             |                             |
    0125 900.620                 40.000  EACH |     175.00000        7000.00|                             |
      SPECIAL PROVISION (REMOVAL AND          |                             |                             |
      REPLACEMENT OF CROSS TIES)              |                             |                             |
    0130 900.645                         LUMP |  134500.00000      134500.00|                             |
      SPECIAL PROVISION (RAIL-HIGHWAY         |                             |                             |
      CROSSING ACTIVE WARNING                 |                             |                             |
    0135 900.645                         LUMP |  134500.00000      134500.00|                             |
      SPECIAL PROVISION (RAIL-HIGHWAY         |                             |                             |
      CROSSING ACTIVE WARNING                 |                             |                             |
    0140 900.645                         LUMP |   89750.00000       89750.00|                             |
      SPECIAL PROVISION (RECONSTRUCT          |                             |                             |
      RAIL-HIGHWAY                            |                             |                             |
    0145 900.645                         LUMP |   89750.00000       89750.00|                             |
      SPECIAL PROVISION (RECONSTRUCT          |                             |                             |
      RAIL-HIGHWAY                            |                             |                             |
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         PROJECT(S): ROYALTON STP 2034(14)                                           CONTRACT ID   : 04G054
                     ROYALTON STP 2034(15)

    =====================================================================================================================================
                                              |(   1  ) 980235953401        |(       )                    |(      )
                                              |ECI RAIL CONSTRUCTORS, INC.  |                             |
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0150 900.645                         LUMP |   10500.00000       10500.00|                             |
      SPECIAL PROVISION (TEMPORARY ROADWAY    |                             |                             |
      WIDENING)(PHASE                         |                             |                             |
    0155 900.645                         LUMP |   12500.00000       12500.00|                             |
      SPECIAL PROVISION (TEMPORARY ROADWAY    |                             |                             |
      WIDENING)(PHASE                         |                             |                             |
    0160 900.645                         LUMP |   10500.00000       10500.00|                             |
      SPECIAL PROVISION (TEMPORARY ROADWAY    |                             |                             |
      WIDENING)(PHASE                         |                             |                             |
    0165 900.645                         LUMP |   10500.00000       10500.00|                             |
      SPECIAL PROVISION (TEMPORARY ROADWAY    |                             |                             |
      WIDENING)(PHASE                         |                             |                             |
    0170 900.650                  2.000  LU   |    5250.00000       10500.00|                             |
      SPECIAL PROVISION (MAINTENANCE OF       |                             |                             |
      RAILROAD                                |                             |                             |
    0175 900.650                  2.000  LU   |       1.00000           2.00|                             |
      SPECIAL PROVISION (MAT DENSITY PAY      |                             |                             |
      ADJUSTMENT, SMALL                       |                             |                             |
    0180 900.650                  2.000  LU   |       1.00000           2.00|                             |
      SPECIAL PROVISION (MIXTURE PAY          |                             |                             |
      ADJUSTMENT)(N.A.B.I.)                   |                             |                             |
    0185 900.680                 50.000  TON  |     525.00000       26250.00|                             |
      SPECIAL PROVISION (BITUMINOUS CONCRETE  |                             |                             |
      PAVEMENT, SMALL                         |                             |                             |
         SECTION TOTALS                       |           $       630,055.10|           $                 |           $
    ------------------------------------------+-----------------------------+-----------------------------+-------------------------------
         COMMON ITEMS TOTAL                   |           $       630,055.10|           $                 |           $
                                              |                             |                             |
         CONTRACT TOTALS (LOW COST)           |           $       630,055.10|           $                 |           $
    ====================================================================================================================================


