
                                                  VERMONT AGENCY OF TRANSPORTATION                             RUN DATE : 07/27/12 

                                                LETTING DATE : 07/27/12  11:00 A.M.                            CALL : 001  PAGE : 1 

                                                           RESULTS OF BIDS 

 

         PROJECT(S): CAMBRIDGE STP 030-2(27)                                         CONTRACT ID   : 78F163 

                     CAMBRIDGE BRF 027-1(4)                                          CALL ORDER    : 001 

                                                                                     CONTRACT TIME : 08/15/14  COMPLETION DATE 

 

 

         CONTRACT DESCRIPTION :                                                          TOWN(S)   : CAMBRIDGE 

         CAMBRIDGE BRF 027-1(4): BEGINNING AT A POINT, IN THE TOWN 

         OF CAMBRIDGE, ON VT ROUTE 108, APPROXIMATELY 82.794 M                           COUNTY    : LAMOILLE 

         NORTHERLY OF THE VT ROUTE 15 AND VT ROUTE 108 INTERSECTION                      DISTRICT  : D08 

         AND EXTENDING NORTHERLY FOR A DISTANCE OF APPROXIMATELY 

         367.206 M.  CAMBRIDGE STP 030-2(27): BEGINNING AT A POINT, 

         IN THE TOWN OF CAMBRIDGE, ON VT ROUTE 15, APPROXIMATELY 

         128.456 M WEST OF THE VT ROUTE 15 AND VT ROUTE 108 

         INTERSECTION, AND EXTENDING EASTERLY FOR A DISTANCE OF 

         APPROXIMATELY 259.520 M; THEN BEGINNING AT A POINT ON VT 

         ROUTE 108, APPROXIMATELY 89.095 M SOUTHERLY OF THE VT ROUTE 

         15 AND VT ROUTE 108 INTERSECTION, AND EXTENDING NORTHERLY 

         FOR A DISTANCE OF APPROXIMATELY 171.889 M, WHICH IS THE 

         BEGINNING OF PROJECT BRF 027-1 (4). 

 

 

 

         CAMBRDIGE BRF 027-1(4): WORK TO BE PERFORMED UNDER THIS 

         PROJECT INCLDES REMOVAL OF EXISTING BRIDGE NO. 21 AND 

         CONSTRUCTION OF A NEW BRIDGE AND APPROACHES ON AN IMPROVED 

         HORIZONTAL ALIGNMENT, CONSTRUCTION OF VT ROUTE 108, SAND 

         BORROW, SUBBASE, PAVEMENT, DRAINAGE, SIGNS AND OTHER HIGHWAY 

         RELATED ITEMS.  CAMBRIDGE STP 030-2(27): WORK TO BE 

         PERFORMED UNDER THIS PROJECT CONSISTS OF CONSTRUCTION OF A 

         ROUNDABOUT AT THE INTERSECTION OF VT ROUTE 15 AND VT ROUTE 

         108, SAND BORROW, SUBBASE, DRAINAGE, SIGNS AND OTHER HIGHWAY 

         RELATED ITEMS. 

 

      ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                             TOTAL         % OVER 

      RANK     VENDOR NO./NAME                                                                               BID           LOW BID 

      ------------------------------------------------------------------------------------------------------------------------------- 

       1   1100858500     A.L. ST. ONGE CONTRACTOR, INC.                                             $  5,579,684.30     100.0000% 

       2   12008274       BECK & BELLUCCI, INC.                                                      $  5,585,716.38     100.1081% 

       3   110011460210   S. D. IRELAND CONCRETE CONSTRUCTION CORP.                                  $  5,954,407.54     106.7159% 

       4   11006113       WINTERSET, INC.                                                            $  6,364,943.15     114.0735% 

       5   980293701901   NEW ENGLAND INFRASTRUCTURE, INC.                                           $  6,699,760.57     120.0742% 

       6   980058954601   CCS CONSTRUCTORS, INC.                                                     $  6,735,084.40     120.7073% 

    ===================================================================================================================================== 

                                              |(   1  ) 1100858500          |(   2  ) 12008274            |(   3  ) 110011460210 

                                              |A.L. ST. ONGE CONTRACTOR, IN |BECK & BELLUCCI, INC.        |S. D. IRELAND CONCRETE CONSTRUCTI 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    SECTION 0001   ROADWAY 

                                              |                             |                             | 
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         PROJECT(S): CAMBRIDGE STP 030-2(27)                                         CONTRACT ID   : 78F163 

                     CAMBRIDGE BRF 027-1(4) 

 

    ===================================================================================================================================== 

                                              |(   1  ) 1100858500          |(   2   ) 12008274           |(   3  ) 110011460210 

                                              |A.L. ST. ONGE CONTRACTOR, IN |BECK & BELLUCCI, INC.        |S. D. IRELAND CONCRETE CONSTRUCTI 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0005 201.10                          LUMP |   10000.00000       10000.00|   15375.00000       15375.00|   55000.00000       55000.00 

      CLEARING AND GRUBBING, INCLUDING        |                             |                             | 

      INDIVIDUAL TREES AND STUMPS             |                             |                             | 

    0010 203.15                8890.000  CM   |       9.25000       82232.50|      10.75000       95567.50|      10.00000       88900.00 

      COMMON EXCAVATION                       |                             |                             | 

    0015 203.16                   5.000  CM   |     130.00000         650.00|     133.25000         666.25|     250.00000        1250.00 

      SOLID ROCK EXCAVATION                   |                             |                             | 

    0020 203.17                   1.000  CM   |     130.00000         130.00|      46.15000          46.15|     100.00000         100.00 

      UNCLASSIFIED EXCAVATION                 |                             |                             | 

    0025 203.27                2690.000  CM   |      24.00000       64560.00|      15.89000       42744.10|      18.00000       48420.00 

      UNCLASSIFIED CHANNEL EXCAVATION         |                             |                             | 

    0030 203.30                 520.000  CM   |      17.00000        8840.00|      20.50000       10660.00|      10.00000        5200.00 

      EARTH BORROW                            |                             |                             | 

    0035 203.31                5130.000  CM   |      17.25000       88492.50|      30.75000      157747.50|      25.00000      128250.00 

      SAND BORROW                             |                             |                             | 

    0040 204.20                3100.000  CM   |      19.50000       60450.00|      15.89000       49259.00|      15.00000       46500.00 

      TRENCH EXCAVATION OF EARTH              |                             |                             | 

    0045 204.21                  51.000  CM   |       1.00000          51.00|     164.00000        8364.00|     150.00000        7650.00 

      TRENCH EXCAVATION OF ROCK               |                             |                             | 

    0050 204.22                   1.000  CM   |      75.00000          75.00|      75.00000          75.00|      75.00000          75.00 

      TRENCH EXCAVATION OF EARTH, EXPLORATORY |                             |                             | 

      (N.A.B.I.)                              |                             |                             | 

    0055 204.25                 400.000  CM   |      20.00000        8000.00|      20.50000        8200.00|      35.00000       14000.00 

      STRUCTURE EXCAVATION                    |                             |                             | 

    0060 204.30                 875.000  CM   |      35.00000       30625.00|      41.00000       35875.00|      35.00000       30625.00 

      GRANULAR BACKFILL FOR STRUCTURES        |                             |                             | 

    0065 208.30                 110.000  CM   |      40.00000        4400.00|      25.60000        2816.00|      35.00000        3850.00 

      COFFERDAM EXCAVATION, EARTH             |                             |                             | 

    0070 208.35                  50.000  CM   |      75.00000        3750.00|     205.00000       10250.00|     150.00000        7500.00 

      COFFERDAM EXCAVATION, ROCK              |                             |                             | 

    0075 208.40                          LUMP |  100000.00000      100000.00|   20000.00000       20000.00|   50000.00000       50000.00 

      COFFERDAM (PIER #1)                     |                             |                             | 

    0080 208.40                          LUMP |  125000.00000      125000.00|   90000.00000       90000.00|  250000.00000      250000.00 

      COFFERDAM (PIER #2)                     |                             |                             | 

    0085 210.10                1670.000  SM   |       5.18000        8650.60|       5.25000        8767.50|       6.00000       10020.00 

      COLD PLANING, BITUMINOUS PAVEMENT       |                             |                             | 

    0090 301.35                6920.000  CM   |      36.00000      249120.00|      51.25000      354650.00|      39.00000      269880.00 

      SUBBASE OF DENSE GRADED CRUSHED STONE   |                             |                             | 

    0095 401.10                  70.000  CM   |      51.00000        3570.00|      51.25000        3587.50|      39.00000        2730.00 

      AGGREGATE SURFACE COURSE                |                             |                             | 

    0100 404.65                2050.000  KG   |       1.00000        2050.00|       1.05000        2152.50|       4.30000        8815.00 

      EMULSIFIED ASPHALT                      |                             |                             | 
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         PROJECT(S): CAMBRIDGE STP 030-2(27)                                         CONTRACT ID   : 78F163 

                     CAMBRIDGE BRF 027-1(4) 

 

    ===================================================================================================================================== 

                                              |(   1  ) 1100858500          |(   2   ) 12008274           |(   3  ) 110011460210 

                                              |A.L. ST. ONGE CONTRACTOR, IN |BECK & BELLUCCI, INC.        |S. D. IRELAND CONCRETE CONSTRUCTI 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0105 406.25                 200.000  T    |     103.50000       20700.00|      96.60000       19320.00|     107.50000       21500.00 

      BITUMINOUS CONCRETE PAVEMENT            |                             |                             | 

    0110 406.50                   2.000  LU   |       1.00000           2.00|       1.00000           2.00|       1.00000           2.00 

      PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B |                             |                             | 

      I.)                                     |                             |                             | 

    0115 490.30                3220.000  T    |      98.50000      317170.00|      93.00000      299460.00|     107.50000      346150.00 

      SUPERPAVE BITUMINOUS CONCRETE PAVEMENT  |                             |                             | 

    0120 490.31                   2.000  LU   |       1.00000           2.00|       1.00000           2.00|       1.00000           2.00 

      AIR VOIDS PAY ADJUSTMENT (N.A.B.I.)     |                             |                             | 

    0125 490.32                   2.000  LU   |       1.00000           2.00|       1.00000           2.00|       1.00000           2.00 

      MAT DENSITY PAY ADJUSTMENT (N.A.B.I.)   |                             |                             | 

    0130 501.33                 333.000  CM   |     950.00000      316350.00|     940.00000      313020.00|     800.00000      266400.00 

      CONCRETE, HIGH PERFORMANCE CLASS A      |                             |                             | 

    0135 501.34                 384.000  CM   |     650.00000      249600.00|     580.00000      222720.00|     700.00000      268800.00 

      CONCRETE, HIGH PERFORMANCE CLASS B      |                             |                             | 

    0140 504.10                          LUMP |   30000.00000       30000.00|    6500.00000        6500.00|   20000.00000       20000.00 

      FURNISHING EQUIPMENT FOR DRIVING PILING |                             |                             | 

    0145 505.165                 56.000  M    |     180.00000       10080.00|     222.00000       12432.00|     300.00000       16800.00 

      STEEL PILING, HP 310 X 125              |                             |                             | 

    0150 505.45                   1.000  EACH |    3500.00000        3500.00|    4600.00000        4600.00|    4000.00000        4000.00 

      DYNAMIC PILE LOADING TEST               |                             |                             | 

    0155 506.56               95078.000  KG   |       4.75000      451620.50|       4.64000      441161.92|       4.68000      444965.04 

      STRUCTURAL STEEL, CURVED PLATE GIRDER   |                             |                             | 

    0160 506.60                 119.000  KG   |       4.20000         499.80|      15.00000        1785.00|      25.00000        2975.00 

      STRUCTURAL STEEL                        |                             |                             | 

    0165 507.11               92528.000  KG   |       3.16000      292388.48|       2.29000      211889.12|       2.00000      185056.00 

      REINFORCING STEEL, LEVEL I              |                             |                             | 

    0170 507.16                  30.000  M    |      40.00000        1200.00|      49.00000        1470.00|     150.00000        4500.00 

      DRILLING AND GROUTING DOWELS            |                             |                             | 

    0175 508.15                          LUMP |   12211.85000       12211.85|   15900.00000       15900.00|   12000.00000       12000.00 

      SHEAR CONNECTORS (3034 - 22 X 180)      |                             |                             | 

    0180 514.10                 200.000  L    |      15.00000        3000.00|      13.00000        2600.00|      13.00000        2600.00 

      WATER REPELLENT, SILANE                 |                             |                             | 

    0185 516.10                   9.300  M    |     575.00000        5347.50|     525.00000        4882.50|    2000.00000       18600.00 

      BRIDGE EXPANSION JOINT, ASPHALTIC PLUG  |                             |                             | 

    0190 516.11                   9.900  M    |    1897.00000       18780.30|    1735.00000       17176.50|    2411.75000       23876.33 

      BRIDGE EXPANSION JOINT, VERMONT         |                             |                             | 

    0195 519.20                 729.000  SM   |      24.76000       18050.04|      22.60000       16475.40|      23.50000       17131.50 

      SHEET MEMBRANE WATERPROOFING, TORCH     |                             |                             | 

      APPLIED                                 |                             |                             | 

    0200 525.33                 157.000  M    |     410.55000       64456.35|     381.00000       59817.00|     375.00000       58875.00 

      BRIDGE RAILING, GALVANIZED 2 RAIL BOX   |                             |                             | 

      BEAM                                    |                             |                             | 
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                                              |(   1  ) 1100858500          |(   2   ) 12008274           |(   3  ) 110011460210 

                                              |A.L. ST. ONGE CONTRACTOR, IN |BECK & BELLUCCI, INC.        |S. D. IRELAND CONCRETE CONSTRUCTI 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0205 528.11                          LUMP |  520000.00000      520000.00|  841000.00000      841000.00|  950000.00000      950000.00 

      TWO-WAY TEMPORARY BRIDGE (599 SM - EST. |                             |                             | 

    0210 529.15                   1.000  EACH |  321000.00000      321000.00|  200000.00000      200000.00|  260000.00000      260000.00 

      REMOVAL OF STRUCTURE (378 SM - EST.)    |                             |                             | 

    0215 531.15                   8.000  EACH |    3131.25000       25050.00|    3525.00000       28200.00|    4000.00000       32000.00 

      BEARING DEVICE ASSEMBLY, HIGH LOAD      |                             |                             | 

      MULTI-ROTATIONAL                        |                             |                             | 

    0220 531.17                   4.000  EACH |    1625.00000        6500.00|    2205.00000        8820.00|    2000.00000        8000.00 

      BEARING DEVICE ASSEMBLY, STEEL          |                             |                             | 

      REINFORCED ELASTOMERIC PAD (ABUTMENT 1) |                             |                             | 

    0225 531.17                   4.000  EACH |    1625.00000        6500.00|     781.00000        3124.00|     600.00000        2400.00 

      BEARING DEVICE ASSEMBLY, STEEL          |                             |                             | 

      REINFORCED ELASTOMERIC PAD (ABUTMENT 2) |                             |                             | 

    0230 601.2610                37.000  M    |     179.50000        6641.50|     118.00000        4366.00|      50.00000        1850.00 

      375 CPEP(SL)                            |                             |                             | 

    0235 601.2615               190.000  M    |     216.75000       41182.50|     153.75000       29212.50|      60.00000       11400.00 

      450 CPEP(SL)                            |                             |                             | 

    0240 601.2620                40.000  M    |     250.00000       10000.00|     256.25000       10250.00|      72.00000        2880.00 

      600 CPEP(SL)                            |                             |                             | 

    0245 601.7010                 1.000  EACH |     633.00000         633.00|     307.50000         307.50|     200.00000         200.00 

      375 CPEPES                              |                             |                             | 

    0250 601.7015                 2.000  EACH |     730.00000        1460.00|     358.75000         717.50|     225.00000         450.00 

      450 CPEPES                              |                             |                             | 

    0255 601.7020                 2.000  EACH |     730.00000        1460.00|     461.25000         922.50|     300.00000         600.00 

      600 CPEPES                              |                             |                             | 

    0260 601.995                 32.000  M    |      36.00000        1152.00|      84.00000        2688.00|      75.00000        2400.00 

      CLEANING CULV. PIPE, IN-PLACE [0 TO 600 |                             |                             | 

      MM, INCL.]                              |                             |                             | 

    0265 604.20                  16.000  EACH |    3193.00000       51088.00|    2973.00000       47568.00|    2300.00000       36800.00 

      PRECAST REINFORCED CONCRETE CATCH BASIN |                             |                             | 

      WITH CAST IRON GRATE                    |                             |                             | 

    0270 604.42                   3.000  EACH |     600.00000        1800.00|     256.25000         768.75|     500.00000        1500.00 

      CHANGING ELEVATION OF SEWER MANHOLES    |                             |                             | 

    0275 605.11                 500.000  M    |      81.00000       40500.00|     102.50000       51250.00|      65.00000       32500.00 

      200 MM UNDERDRAIN PIPE                  |                             |                             | 

    0280 605.21                  30.000  M    |      82.00000        2460.00|     102.50000        3075.00|      55.00000        1650.00 

      200 MM UNDERDRAIN CARRIER PIPE          |                             |                             | 

    0285 605.95                  10.000  EACH |     591.00000        5910.00|     820.00000        8200.00|     200.00000        2000.00 

      UNDERDRAIN FLUSHING BASIN               |                             |                             | 

    0290 609.10                1220.000  CM   |      12.50000       15250.00|       5.65000        6893.00|       4.00000        4880.00 

      DUST CONTROL WITH WATER                 |                             |                             | 
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                                              |(   1  ) 1100858500          |(   2   ) 12008274           |(   3  ) 110011460210 

                                              |A.L. ST. ONGE CONTRACTOR, IN |BECK & BELLUCCI, INC.        |S. D. IRELAND CONCRETE CONSTRUCTI 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0295 609.15                   3.000  T    |    1250.00000        3750.00|    1353.00000        4059.00|    1000.00000        3000.00 

      DUST AND ICE CONTROL WITH CALCIUM       |                             |                             | 

      CHLORIDE                                |                             |                             | 

    0300 613.10                  10.000  CM   |      92.00000         920.00|      77.00000         770.00|      75.00000         750.00 

      STONE FILL, TYPE I                      |                             |                             | 

    0305 613.13                1730.000  CM   |      55.00000       95150.00|      56.40000       97572.00|      55.00000       95150.00 

      STONE FILL, TYPE IV                     |                             |                             | 

    0310 616.28                 650.000  M    |      80.00000       52000.00|      69.70000       45305.00|      65.00000       42250.00 

      CAST-IN-PLACE CONCRETE CURB, TYPE B     |                             |                             | 

    0315 617.10                   2.000  EACH |     151.80000         303.60|     138.00000         276.00|     175.00000         350.00 

      RELOCATE MAILBOX, SINGLE SUPPORT        |                             |                             | 

    0320 618.10                 140.000  SM   |     100.00000       14000.00|      66.65000        9331.00|      78.00000       10920.00 

      PORTLAND CEMENT CONCRETE SIDEWALK, 125  |                             |                             | 

      MM                                      |                             |                             | 

    0325 619.16                  13.000  EACH |      41.40000         538.20|      37.80000         491.40|      40.00000         520.00 

      STEEL MARKER POSTS                      |                             |                             | 

    0330 619.17                   6.000  EACH |      31.05000         186.30|      28.35000         170.10|      30.00000         180.00 

      YIELDING MARKER POSTS                   |                             |                             | 

    0335 620.22                   4.000  EACH |     172.50000         690.00|     157.50000         630.00|     160.00000         640.00 

      BRACING ASSEMBLY FOR CHAIN-LINK FENCE,  |                             |                             | 

      2.4 M                                   |                             |                             | 

    0340 620.26                  40.000  M    |      41.40000        1656.00|      37.80000        1512.00|      38.00000        1520.00 

      WOVEN WIRE FENCE WITH WOOD POSTS        |                             |                             | 

    0345 620.41                   2.000  EACH |     156.40000         312.80|     143.00000         286.00|     145.00000         290.00 

      WOOD BRACE FOR WOVEN WIRE FENCE         |                             |                             | 

    0350 620.50                 108.000  M    |      66.70000        7203.60|      61.00000        6588.00|      61.00000        6588.00 

      REMOVING AND RESETTING FENCE            |                             |                             | 

    0355 620.55                 230.000  M    |       5.75000        1322.50|       5.25000        1207.50|       5.00000        1150.00 

      REMOVAL OF EXISTING FENCE               |                             |                             | 

    0360 621.20                 370.000  M    |      56.35000       20849.50|      51.45000       19036.50|      51.00000       18870.00 

      STEEL BEAM GUARDRAIL, GALVANIZED        |                             |                             | 

    0365 621.50                   5.000  EACH |    1759.50000        8797.50|    1600.00000        8000.00|    1600.00000        8000.00 

      MANUFACTURED TERMINAL SECTION, FLARED   |                             |                             | 

    0370 621.56                   9.000  EACH |    1800.00000       16200.00|    2000.00000       18000.00|    1250.00000       11250.00 

      ENERGY ABSORPTION ATTENUATOR            |                             |                             | 

    0375 621.60                   1.000  EACH |     747.50000         747.50|     683.00000         683.00|     682.50000         682.50 

      ANCHOR FOR STEEL BEAM RAIL              |                             |                             | 

    0380 621.72                   4.000  EACH |    5002.50000       20010.00|    4570.00000       18280.00|    4570.00000       18280.00 

      GUARDRAIL APPROACH SECTION, GALVANIZED  |                             |                             | 

      2 RAIL BOX BEAM                         |                             |                             | 

    0385 621.80                 141.000  M    |       5.00000         705.00|      20.50000        2890.50|       5.25000         740.25 

      REMOVAL AND DISPOSAL OF GUARDRAIL       |                             |                             | 
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    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0390 621.90                 204.000  M    |      70.00000       14280.00|      61.50000       12546.00|      50.00000       10200.00 

      TEMPORARY TRAFFIC BARRIER               |                             |                             | 

    0395 621.95                 204.000  M    |      27.50000        5610.00|      25.60000        5222.40|      16.00000        3264.00 

      REMOVE AND RESET TEMPORARY TRAFFIC      |                             |                             | 

      BARRIER                                 |                             |                             | 

    0400 625.10                  27.000  M    |     486.00000       13122.00|     358.75000        9686.25|     176.34000        4761.18 

      SLEEVES FOR UTILITIES (300 MM)          |                             |                             | 

    0405 630.10                1600.000  HR   |      55.00000       88000.00|      66.65000      106640.00|      30.00000       48000.00 

      UNIFORMED TRAFFIC OFFICERS              |                             |                             | 

    0410 630.15                7500.000  HR   |      25.00000      187500.00|      25.65000      192375.00|      15.00000      112500.00 

      FLAGGERS                                |                             |                             | 

    0415 631.10                          LUMP |   16520.00000       16520.00|   28000.00000       28000.00|   18500.00000       18500.00 

      FIELD OFFICE, ENGINEERS                 |                             |                             | 

    0420 631.16                          LUMP |    1000.00000        1000.00|     500.00000         500.00|     500.00000         500.00 

      TESTING EQUIPMENT, CONCRETE             |                             |                             | 

    0425 631.17                          LUMP |    1200.00000        1200.00|    1575.00000        1575.00|     500.00000         500.00 

      TESTING EQUIPMENT, BITUMINOUS           |                             |                             | 

    0430 631.26                5000.000  DL   |       1.00000        5000.00|       1.00000        5000.00|       1.00000        5000.00 

      FIELD OFFICE TELEPHONE (N.A.B.I.)       |                             |                             | 

    0435 634.10                1040.000  HR   |      25.00000       26000.00|       3.00000        3120.00|       5.00000        5200.00 

      EMPLOYEE TRAINEESHIP                    |                             |                             | 

    0440 635.11                          LUMP |  362029.89000      362029.89|  341000.00000      341000.00|  385000.00000      385000.00 

      MOBILIZATION/DEMOBILIZATION             |                             |                             | 

    0445 641.10                          LUMP |   42000.00000       42000.00|   20500.00000       20500.00|   25000.00000       25000.00 

      TRAFFIC CONTROL (BRF 027-1(4))          |                             |                             | 

    0450 641.10                          LUMP |   52220.00000       52220.00|   25625.00000       25625.00|   30000.00000       30000.00 

      TRAFFIC CONTROL (STP 030-2(27))         |                             |                             | 

    0455 641.12                          LUMP |    6000.00000        6000.00|   22575.00000       22575.00|   21500.00000       21500.00 

      PUBLIC RELATIONS OFFICER                |                             |                             | 

    0460 641.15                   4.000  EACH |   10000.00000       40000.00|   15375.00000       61500.00|    9000.00000       36000.00 

      PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             | 

    0465 646.407               1630.000  M    |      14.95000       24368.50|      13.65000       22249.50|      14.00000       22820.00 

      DURABLE 100 MM WHITE LINE, RECESSED     |                             |                             | 

      TYPE I TAPE                             |                             |                             | 

    0470 646.417               1930.000  M    |      14.95000       28853.50|      13.65000       26344.50|      14.00000       27020.00 

      DURABLE 100 MM YELLOW LINE, RECESSED    |                             |                             | 

      TYPE I TAPE                             |                             |                             | 

    0475 646.457                 50.000  M    |      23.00000        1150.00|      21.00000        1050.00|      22.00000        1100.00 

      DURABLE 200 MM YELLOW LINE, RECESSED    |                             |                             | 

      TYPE I TAPE                             |                             |                             | 

    0480 646.467                 40.000  M    |      28.75000        1150.00|      26.25000        1050.00|      27.00000        1080.00 

      DURABLE 300 MM WHITE LINE, RECESSED     |                             |                             | 

      TYPE I TAPE                             |                             |                             | 
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    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0485 646.491                 30.000  EACH |     230.00000        6900.00|     210.00000        6300.00|     220.00000        6600.00 

      DURABLE LETTER OR SYMBOL, TYPE I TAPE   |                             |                             | 

    0490 646.602                 70.000  M    |       5.75000         402.50|       5.25000         367.50|       6.00000         420.00 

      TEMPORARY 100 MM WHITE LINE, PAINT      |                             |                             | 

    0495 646.612                 40.000  M    |       5.75000         230.00|       5.25000         210.00|       6.00000         240.00 

      TEMPORARY 100 MM YELLOW LINE, PAINT     |                             |                             | 

    0500 646.76                 217.000  EACH |       2.65000         575.05|       2.50000         542.50|       5.00000        1085.00 

      LINE STRIPING TARGETS                   |                             |                             | 

    0505 646.85                 600.000  SM   |      25.30000       15180.00|      23.10000       13860.00|      15.00000        9000.00 

      REMOVAL OF EXISTING PAVEMENT MARKINGS   |                             |                             | 

    0510 649.11                 540.000  SM   |       4.00000        2160.00|       3.59000        1938.60|       2.00000        1080.00 

      GEOTEXTILE FOR ROADBED SEPARATOR        |                             |                             | 

    0515 649.31                1590.000  SM   |       5.50000        8745.00|       2.55000        4054.50|       3.00000        4770.00 

      GEOTEXTILE UNDER STONE FILL             |                             |                             | 

    0520 649.51                 340.000  SM   |       4.00000        1360.00|      15.38000        5229.20|       6.50000        2210.00 

      GEOTEXTILE FOR SILT FENCE               |                             |                             | 

    0525 649.515                360.000  SM   |       9.50000        3420.00|      25.63000        9226.80|      10.00000        3600.00 

      GEOTEXTILE FOR SILT FENCE, WOVEN WIRE   |                             |                             | 

      REINFORCED                              |                             |                             | 

    0530 649.61                 570.000  SM   |      20.00000       11400.00|      30.75000       17527.50|      27.00000       15390.00 

      GEOTEXTILE FOR FILTER CURTAIN           |                             |                             | 

    0535 651.15                 130.000  KG   |      20.00000        2600.00|       9.25000        1202.50|      15.00000        1950.00 

      SEED                                    |                             |                             | 

    0540 651.17                 100.000  KG   |      17.50000        1750.00|       7.20000         720.00|      10.00000        1000.00 

      SEED, WINTER RYE                        |                             |                             | 

    0545 651.18                 680.000  KG   |       5.00000        3400.00|       5.15000        3502.00|       6.50000        4420.00 

      FERTILIZER                              |                             |                             | 

    0550 651.20                   6.000  T    |     500.00000        3000.00|     902.00000        5412.00|     800.00000        4800.00 

      AGRICULTURAL LIMESTONE                  |                             |                             | 

    0555 651.25                   6.000  T    |     500.00000        3000.00|    1127.00000        6762.00|     716.29000        4297.74 

      HAY MULCH                               |                             |                             | 

    0560 651.35                 590.000  CM   |      42.00000       24780.00|      61.50000       36285.00|      33.55000       19794.50 

      TOPSOIL                                 |                             |                             | 

    0565 651.40                 640.000  SM   |      15.50000        9920.00|       5.13000        3283.20|      10.00000        6400.00 

      GRUBBING MATERIAL                       |                             |                             | 

    0570 652.10                          LUMP |    4500.00000        4500.00|    3150.00000        3150.00|    3500.00000        3500.00 

      EPSC PLAN                               |                             |                             | 

    0575 652.20                 430.000  HR   |      75.00000       32250.00|      25.00000       10750.00|      20.00000        8600.00 

      MONITORING EPSC PLAN                    |                             |                             | 

    0580 652.30                   1.000  LU   |   10000.00000       10000.00|   10000.00000       10000.00|   10000.00000       10000.00 

      MAINTENANCE OF EPSC PLAN (N.A.B.I.)     |                             |                             | 
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    0585 653.20                4920.000  SM   |       2.50000       12300.00|       3.59000       17662.80|       2.00000        9840.00 

      TEMPORARY EROSION MATTING               |                             |                             | 

    0590 653.25                   3.000  CM   |     276.00000         828.00|      87.00000         261.00|     150.00000         450.00 

      TEMPORARY STONE CHECK DAM, TYPE I       |                             |                             | 

    0595 653.30                  14.000  EACH |     330.00000        4620.00|     205.00000        2870.00|     140.00000        1960.00 

      PREFABRICATED CHECK DAM                 |                             |                             | 

    0600 653.35                  62.000  CM   |      50.00000        3100.00|      66.60000        4129.20|      65.00000        4030.00 

      VEHICLE TRACKING PAD                    |                             |                             | 

    0605 653.40                  19.000  EACH |     160.00000        3040.00|     256.25000        4868.75|     150.00000        2850.00 

      INLET PROTECTION DEVICE, TYPE I         |                             |                             | 

    0610 653.50                 670.000  M    |       7.00000        4690.00|      20.50000       13735.00|       5.00000        3350.00 

      BARRIER FENCE                           |                             |                             | 

    0615 653.55                 750.000  M    |       5.50000        4125.00|       1.55000        1162.50|       3.00000        2250.00 

      PROJECT DEMARCATION FENCE               |                             |                             | 

    0620 656.20                  11.000  EACH |     192.00000        2112.00|     164.00000        1804.00|     175.00000        1925.00 

      EVERGREEN TREES (PICEA GLAUCA)(B&B)(1.5 |                             |                             | 

      - 2.0 M HT)                             |                             |                             | 

    0625 656.25                  83.000  EACH |      48.00000        3984.00|      41.00000        3403.00|      45.00000        3735.00 

      EVERGREEN SHRUBS (JUNIPERUS CHINENSIS   |                             |                             | 

      SEA GREEN)(CONTAINER)(600-800 MM HEIGHT)|                             |                             | 

    0630 656.25                  48.000  EACH |      38.40000        1843.20|      32.80000        1574.40|      35.00000        1680.00 

      EVERGREEN SHRUBS (JUNIPERUS CHINENSIS   |                             |                             | 

      VIRIDIS SARGENT) (7.5 L                 |                             |                             | 

      CONTAINER)(300-450 MM SPREAD)           |                             |                             | 

    0635 656.30                   4.000  EACH |     342.00000        1368.00|     292.00000        1168.00|     300.00000        1200.00 

      DECIDUOUS TREES (SYRINGA                |                             |                             | 

      RETICULATUM)(B&B)(50-60 MM CAL.)        |                             |                             | 

    0640 656.35                  36.000  EACH |      50.40000        1814.40|      43.05000        1549.80|      45.00000        1620.00 

      DECIDUOUS SHRUBS (HYDRANGEA ARBORESCENS |                             |                             | 

      "ANNABELLE")(B&B)(900-1200 MM HEIGHT)   |                             |                             | 

    0645 656.40                  39.000  EACH |      24.00000         936.00|      20.50000         799.50|      22.00000         858.00 

      GROUND COVERS AND VINES (VALIENT        |                             |                             | 

      GRAPEVINE OR SUMMER GRAPEVINE)          |                             |                             | 

    0650 656.41                  60.000  EACH |      12.00000         720.00|      10.25000         615.00|      11.00000         660.00 

      PERENNIALS (HERMEROCALLIS STELLA        |                             |                             | 

      D'ORO)(4 L CONTAINER)(2 FANS, HEAVY)    |                             |                             | 

    0655 656.41                 200.000  EACH |       3.60000         720.00|       3.08000         616.00|       4.00000         800.00 

      PERENNIALS (NARCISSUS "KING             |                             |                             | 

      ALFRED")(CONTAINER)(GRADE A BULBS)      |                             |                             | 

    0660 656.65                 100.000  CM   |      48.00000        4800.00|      56.40000        5640.00|      40.00000        4000.00 

      LANDSCAPE WATERING                      |                             |                             | 
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    0665 656.80                  22.250  CM   |      97.20000        2162.70|     112.75000        2508.69|      81.00000        1802.25 

      LANDSCAPE BACKFILL, TRUCK MEASUREMENT   |                             |                             | 

    0670 675.20                  31.410  SM   |     147.20000        4623.55|     134.50000        4224.65|     135.00000        4240.35 

      TRAFFIC SIGNS, TYPE A                   |                             |                             | 

    0675 675.21                  45.320  SM   |     193.20000        8755.82|     176.40000        7994.45|     175.00000        7931.00 

      TRAFFIC SIGNS, TYPE B                   |                             |                             | 

    0680 675.33                 839.200  KG   |       5.18000        4347.06|       4.73000        3969.42|       4.75000        3986.20 

      TUBULAR STEEL SIGN POST                 |                             |                             | 

    0685 675.341                217.900  M    |      27.60000        6014.04|      25.20000        5491.08|      25.00000        5447.50 

      SQUARE TUBE SIGN POST AND ANCHOR        |                             |                             | 

    0690 675.43                   8.000  EACH |     879.75000        7038.00|     803.00000        6424.00|     800.00000        6400.00 

      FOUNDATION FOR TUBULAR STEEL POST       |                             |                             | 

    0695 675.50                 117.000  EACH |       6.90000         807.30|       6.30000         737.10|       7.00000         819.00 

      REMOVING SIGNS                          |                             |                             | 

    0700 675.60                   5.000  EACH |      17.25000          86.25|      15.75000          78.75|      22.00000         110.00 

      ERECTING SALVAGED SIGNS                 |                             |                             | 

    0705 675.61                   5.000  EACH |      72.45000         362.25|      66.00000         330.00|      70.00000         350.00 

      SETTING SALVAGED POSTS                  |                             |                             | 

    0710 676.10                   6.000  EACH |      39.10000         234.60|      36.00000         216.00|      40.00000         240.00 

      DELINEATOR WITH STEEL POST              |                             |                             | 

    0715 678.23                 265.000  M    |      61.00000       16165.00|      55.65000       14747.25|      40.00000       10600.00 

      WIRED CONDUIT (50 MM)(PVC)              |                             |                             | 

    0720 678.25                   8.000  EACH |     529.00000        4232.00|     483.00000        3864.00|     550.00000        4400.00 

      PULL BOX, STANDARD                      |                             |                             | 

    0725 678.30                  75.000  M    |      62.50000        4687.50|      77.70000        5827.50|     100.00000        7500.00 

      ELECTRICAL CONDUIT SLEEVE (200 MM)(PVC) |                             |                             | 

    0730 678.45                   1.000  EACH |    6900.00000        6900.00|    6960.00000        6960.00|    2000.00000        2000.00 

      REMOVAL OF EXISTING TRAFFIC CONTROL     |                             |                             | 

      SIGNAL SYSTEM                           |                             |                             | 

    0735 679.21                   8.000  EACH |    1017.50000        8140.00|    1155.00000        9240.00|     900.00000        7200.00 

      LIGHT POLE BASE                         |                             |                             | 

    0740 679.23                   8.000  EACH |     529.00000        4232.00|     483.00000        3864.00|     750.00000        6000.00 

      BREAKAWAY FEATURE FOR LIGHT POLE        |                             |                             | 

    0745 679.45                   8.000  EACH |    1771.00000       14168.00|    1620.00000       12960.00|    1300.00000       10400.00 

      LIGHT POLE                              |                             |                             | 

    0750 679.47                   8.000  EACH |     460.00000        3680.00|     420.00000        3360.00|    1000.00000        8000.00 

      BRACKET ARM                             |                             |                             | 

    0755 679.50                   8.000  EACH |     517.50000        4140.00|     470.00000        3760.00|     700.00000        5600.00 

      LUMINAIRE                               |                             |                             | 

    0760 679.55                   2.000  EACH |    4945.00000        9890.00|    4515.00000        9030.00|    2100.00000        4200.00 

      POWER DROP STANCHION, STREET LIGHTING   |                             |                             | 
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    0765 690.50                   2.000  LU   |       1.00000           2.00|       1.00000           2.00|       1.00000           2.00 

      PRICE ADJUSTMENT, FUEL (N.A.B.I.)       |                             |                             | 

    0770 900.640                 17.000  M    |    1440.00000       24480.00|    2500.00000       42500.00|    7400.00000      125800.00 

      SPECIAL PROVISION (DRILLED SHAFT IN     |                             |                             | 

      EARTH)(1.15 M)                          |                             |                             | 

    0775 900.640                 18.000  M    |    3000.00000       54000.00|    3800.00000       68400.00|    9800.00000      176400.00 

      SPECIAL PROVISION (DRILLED SHAFT IN     |                             |                             | 

      ROCK)(1.0 M)                            |                             |                             | 

    0780 900.640                  4.000  M    |    2400.00000        9600.00|    2100.00000        8400.00|    5000.00000       20000.00 

      SPECIAL PROVISION (DRILLED SHAFT        |                             |                             | 

      OBSTRUCTION DRILLING AND REMOVAL)(1.15  |                             |                             | 

      M)                                      |                             |                             | 

    0785 900.640                 50.000  M    |     375.00000       18750.00|     340.00000       17000.00|     400.00000       20000.00 

      SPECIAL PROVISION (REMOVABLE METAL HAND |                             |                             | 

      RAILING)                                |                             |                             | 

    0790 900.640                 60.000  M    |     515.00000       30900.00|     544.00000       32640.00|     150.00000        9000.00 

      SPECIAL PROVISION (VERTICAL GRANITE     |                             |                             | 

      CURB, MOUNTABLE)                        |                             |                             | 

    0795 900.645                         LUMP |   30000.00000       30000.00|   26250.00000       26250.00|  150000.00000      150000.00 

      SPECIAL PROVISION (MOBILIZATION OF      |                             |                             | 

      DRILLED SHAFT EQUIPMENT)                |                             |                             | 

    0800 900.645                         LUMP |    5670.00000        5670.00|   12863.00000       12863.00|   12500.00000       12500.00 

      SPECIAL PROVISION (QC/QA CLEANING AND   |                             |                             | 

      PAINTING STRUCTURAL COMPONENTS)         |                             |                             | 

    0805 900.645                         LUMP |   66475.00000       66475.00|   15375.00000       15375.00|   20000.00000       20000.00 

      SPECIAL PROVISION (TEMPORARY ROADWAY    |                             |                             | 

      WIDENING)(PHASE I)                      |                             |                             | 

    0810 900.675                241.000  SM   |      46.57000       11223.37|      46.00000       11086.00|      33.20000        8001.20 

      SPECIAL PROVISION (HAND-PLACED          |                             |                             | 

      BITUMINOUS CONCRETE MATERIAL, DRIVES)   |                             |                             | 

    0815 900.675                 85.000  SM   |     515.00000       43775.00|      81.00000        6885.00|      70.00000        5950.00 

      SPECIAL PROVISION (PORTLAND CEMENT      |                             |                             | 

      CONCRETE ISLAND TREATMENT, 100 MM)      |                             |                             | 

    0820 900.675                480.000  SM   |      10.00000        4800.00|      14.35000        6888.00|      10.00000        4800.00 

      SPECIAL PROVISION (SCARIFYING PAVEMENT) |                             |                             | 

    0825 900.675                425.000  SM   |     175.00000       74375.00|     190.00000       80750.00|     180.00000       76500.00 

      SPECIAL PROVISION (STAMPED COLORED      |                             |                             | 

      CONCRETE APRON, 200 MM)                 |                             |                             | 

    0830 601.0225    AA1         15.100  M    |                             |     256.00000        3865.60| 

      600 CAAP 1.52 (68 X 12)                 |                             |                             | 

    0835 601.0425    AA2         15.100  M    |     296.00000        4469.60|                             |     125.00000        1887.50 

      600 PCCSP 1.63 (68 X 12)                |                             |                             | 
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    0840 601.0825    BB1         28.300  M    |                             |                             | 

      600 RCP CLASS III                       |                             |                             | 

    0845 601.2620    BB2         28.300  M    |     251.00000        7103.30|     246.00000        6961.80|      65.00000        1839.50 

      600 CPEP(SL)                            |                             |                             | 

    0850 601.6025    CC1          1.000  EACH |     651.00000         651.00|     540.00000         540.00|     300.00000         300.00 

      600 CSPES 1.63 (68 X 12)                |                             |                             | 

    0855 601.6225    CC2          1.000  EACH |                             |                             | 

      600 CAAPES 1.52 (68 X 12)               |                             |                             | 

    0860 601.6825    DD1          1.000  EACH |                             |                             | 

      600 RCPES CLASS III                     |                             |                             | 

    0865 601.7020    DD2          1.000  EACH |     630.00000         630.00|     513.00000         513.00|     250.00000         250.00 

      600 CPEPES                              |                             |                             | 

         SECTION TOTALS                       |           $     5,579,684.30|           $     5,585,716.38|           $     5,954,407.54 

    ------------------------------------------+----------------------------+----------------------------+------------------------------ 

         COMMON ITEMS TOTAL                   |           $     5,579,684.30|           $     5,585,716.38|           $     5,954,407.54 

                                              |                             |                             | 

         CONTRACT TOTALS (LOW COST)           |           $     5,579,684.30|           $     5,585,716.38|           $     5,954,407.54 

    ==================================================================================================================================== 
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                                                           RESULTS OF BIDS 

 

         PROJECT(S): CAMBRIDGE STP 030-2(27)                                         CONTRACT ID   : 78F163 

                     CAMBRIDGE BRF 027-1(4) 

 

    ===================================================================================================================================== 

                                              |(   4  ) 11006113            |(   5   ) 980293701901       |(   6  ) 980058954601 

                                              |WINTERSET, INC.              |NEW ENGLAND INFRASTRUCTURE,  |CCS CONSTRUCTORS, INC. 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    SECTION 0001   ROADWAY 

                                              |                             |                             | 

    0005 201.10                          LUMP |   10000.00000       10000.00|   12000.00000       12000.00|   17000.00000       17000.00 

      CLEARING AND GRUBBING, INCLUDING        |                             |                             | 

      INDIVIDUAL TREES AND STUMPS             |                             |                             | 

    0010 203.15                8890.000  CM   |       9.00000       80010.00|      11.00000       97790.00|      10.00000       88900.00 

      COMMON EXCAVATION                       |                             |                             | 

    0015 203.16                   5.000  CM   |      94.00000         470.00|     140.00000         700.00|     125.00000         625.00 

      SOLID ROCK EXCAVATION                   |                             |                             | 

    0020 203.17                   1.000  CM   |     100.00000         100.00|     140.00000         140.00|     125.00000         125.00 

      UNCLASSIFIED EXCAVATION                 |                             |                             | 

    0025 203.27                2690.000  CM   |      17.00000       45730.00|      29.00000       78010.00|      28.00000       75320.00 

      UNCLASSIFIED CHANNEL EXCAVATION         |                             |                             | 

    0030 203.30                 520.000  CM   |      28.00000       14560.00|      20.00000       10400.00|      18.00000        9360.00 

      EARTH BORROW                            |                             |                             | 

    0035 203.31                5130.000  CM   |      28.00000      143640.00|      20.00000      102600.00|      18.00000       92340.00 

      SAND BORROW                             |                             |                             | 

    0040 204.20                3100.000  CM   |      16.00000       49600.00|      23.00000       71300.00|      20.00000       62000.00 

      TRENCH EXCAVATION OF EARTH              |                             |                             | 

    0045 204.21                  51.000  CM   |      55.00000        2805.00|       1.00000          51.00|     100.00000        5100.00 

      TRENCH EXCAVATION OF ROCK               |                             |                             | 

    0050 204.22                   1.000  CM   |      75.00000          75.00|      75.00000          75.00|      75.00000          75.00 

      TRENCH EXCAVATION OF EARTH, EXPLORATORY |                             |                             | 

      (N.A.B.I.)                              |                             |                             | 

    0055 204.25                 400.000  CM   |      56.00000       22400.00|      30.00000       12000.00|      28.00000       11200.00 

      STRUCTURE EXCAVATION                    |                             |                             | 

    0060 204.30                 875.000  CM   |      32.00000       28000.00|      54.00000       47250.00|      50.00000       43750.00 

      GRANULAR BACKFILL FOR STRUCTURES        |                             |                             | 

    0065 208.30                 110.000  CM   |      40.00000        4400.00|      82.00000        9020.00|      85.00000        9350.00 

      COFFERDAM EXCAVATION, EARTH             |                             |                             | 

    0070 208.35                  50.000  CM   |     300.00000       15000.00|     225.00000       11250.00|     225.00000       11250.00 

      COFFERDAM EXCAVATION, ROCK              |                             |                             | 

    0075 208.40                          LUMP |   15000.00000       15000.00|   60000.00000       60000.00|  175000.00000      175000.00 

      COFFERDAM (PIER #1)                     |                             |                             | 

    0080 208.40                          LUMP |   50000.00000       50000.00|   80000.00000       80000.00|   75000.00000       75000.00 

      COFFERDAM (PIER #2)                     |                             |                             | 

    0085 210.10                1670.000  SM   |       5.00000        8350.00|       6.00000       10020.00|       6.00000       10020.00 

      COLD PLANING, BITUMINOUS PAVEMENT       |                             |                             | 

    0090 301.35                6920.000  CM   |      49.00000      339080.00|      40.00000      276800.00|      42.00000      290640.00 

      SUBBASE OF DENSE GRADED CRUSHED STONE   |                             |                             | 

    0095 401.10                  70.000  CM   |      48.00000        3360.00|      56.00000        3920.00|      55.00000        3850.00 

      AGGREGATE SURFACE COURSE                |                             |                             | 
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                                                           RESULTS OF BIDS 

 

         PROJECT(S): CAMBRIDGE STP 030-2(27)                                         CONTRACT ID   : 78F163 

                     CAMBRIDGE BRF 027-1(4) 

 

    ===================================================================================================================================== 

                                              |(   4  ) 11006113            |(   5   ) 980293701901       |(   6  ) 980058954601 

                                              |WINTERSET, INC.              |NEW ENGLAND INFRASTRUCTURE,  |CCS CONSTRUCTORS, INC. 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0100 404.65                2050.000  KG   |       1.00000        2050.00|       2.00000        4100.00|       2.00000        4100.00 

      EMULSIFIED ASPHALT                      |                             |                             | 

    0105 406.25                 200.000  T    |      92.00000       18400.00|     115.00000       23000.00|     145.00000       29000.00 

      BITUMINOUS CONCRETE PAVEMENT            |                             |                             | 

    0110 406.50                   2.000  LU   |       1.00000           2.00|       1.00000           2.00|       1.00000           2.00 

      PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B |                             |                             | 

      I.)                                     |                             |                             | 

    0115 490.30                3220.000  T    |      89.00000      286580.00|     115.00000      370300.00|     110.00000      354200.00 

      SUPERPAVE BITUMINOUS CONCRETE PAVEMENT  |                             |                             | 

    0120 490.31                   2.000  LU   |       1.00000           2.00|       1.00000           2.00|       1.00000           2.00 

      AIR VOIDS PAY ADJUSTMENT (N.A.B.I.)     |                             |                             | 

    0125 490.32                   2.000  LU   |       1.00000           2.00|       1.00000           2.00|       1.00000           2.00 

      MAT DENSITY PAY ADJUSTMENT (N.A.B.I.)   |                             |                             | 

    0130 501.33                 333.000  CM   |    1130.00000      376290.00|    1350.00000      449550.00|     850.00000      283050.00 

      CONCRETE, HIGH PERFORMANCE CLASS A      |                             |                             | 

    0135 501.34                 384.000  CM   |     775.00000      297600.00|     500.00000      192000.00|     650.00000      249600.00 

      CONCRETE, HIGH PERFORMANCE CLASS B      |                             |                             | 

    0140 504.10                          LUMP |   20000.00000       20000.00|   25000.00000       25000.00|   25000.00000       25000.00 

      FURNISHING EQUIPMENT FOR DRIVING PILING |                             |                             | 

    0145 505.165                 56.000  M    |     200.00000       11200.00|     250.00000       14000.00|     800.00000       44800.00 

      STEEL PILING, HP 310 X 125              |                             |                             | 

    0150 505.45                   1.000  EACH |    5300.00000        5300.00|   15000.00000       15000.00|    3500.00000        3500.00 

      DYNAMIC PILE LOADING TEST               |                             |                             | 

    0155 506.56               95078.000  KG   |       4.70000      446866.60|       5.54000      526732.12|       6.00000      570468.00 

      STRUCTURAL STEEL, CURVED PLATE GIRDER   |                             |                             | 

    0160 506.60                 119.000  KG   |      17.00000        2023.00|      28.00000        3332.00|      48.00000        5712.00 

      STRUCTURAL STEEL                        |                             |                             | 

    0165 507.11               92528.000  KG   |       2.70000      249825.60|       2.50000      231320.00|       2.00000      185056.00 

      REINFORCING STEEL, LEVEL I              |                             |                             | 

    0170 507.16                  30.000  M    |      61.00000        1830.00|     125.00000        3750.00|     175.00000        5250.00 

      DRILLING AND GROUTING DOWELS            |                             |                             | 

    0175 508.15                          LUMP |   14500.00000       14500.00|   20000.00000       20000.00|    8000.00000        8000.00 

      SHEAR CONNECTORS (3034 - 22 X 180)      |                             |                             | 

    0180 514.10                 200.000  L    |      18.00000        3600.00|      16.00000        3200.00|      25.00000        5000.00 

      WATER REPELLENT, SILANE                 |                             |                             | 

    0185 516.10                   9.300  M    |     520.00000        4836.00|     750.00000        6975.00|     550.00000        5115.00 

      BRIDGE EXPANSION JOINT, ASPHALTIC PLUG  |                             |                             | 

    0190 516.11                   9.900  M    |    2400.00000       23760.00|    3200.00000       31680.00|    2400.00000       23760.00 

      BRIDGE EXPANSION JOINT, VERMONT         |                             |                             | 

    0195 519.20                 729.000  SM   |      22.00000       16038.00|      25.00000       18225.00|      25.00000       18225.00 

      SHEET MEMBRANE WATERPROOFING, TORCH     |                             |                             | 

      APPLIED                                 |                             |                             | 
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         PROJECT(S): CAMBRIDGE STP 030-2(27)                                         CONTRACT ID   : 78F163 

                     CAMBRIDGE BRF 027-1(4) 

 

    ===================================================================================================================================== 

                                              |(   4  ) 11006113            |(   5   ) 980293701901       |(   6  ) 980058954601 

                                              |WINTERSET, INC.              |NEW ENGLAND INFRASTRUCTURE,  |CCS CONSTRUCTORS, INC. 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0200 525.33                 157.000  M    |     420.00000       65940.00|     420.00000       65940.00|     375.00000       58875.00 

      BRIDGE RAILING, GALVANIZED 2 RAIL BOX   |                             |                             | 

      BEAM                                    |                             |                             | 

    0205 528.11                          LUMP |  935000.00000      935000.00|  930000.00000      930000.00|  850000.00000      850000.00 

      TWO-WAY TEMPORARY BRIDGE (599 SM - EST. |                             |                             | 

    0210 529.15                   1.000  EACH |  123000.00000      123000.00|  400000.00000      400000.00|  325000.00000      325000.00 

      REMOVAL OF STRUCTURE (378 SM - EST.)    |                             |                             | 

    0215 531.15                   8.000  EACH |    3400.00000       27200.00|    4200.00000       33600.00|    3600.00000       28800.00 

      BEARING DEVICE ASSEMBLY, HIGH LOAD      |                             |                             | 

      MULTI-ROTATIONAL                        |                             |                             | 

    0220 531.17                   4.000  EACH |    3200.00000       12800.00|    4000.00000       16000.00|    3000.00000       12000.00 

      BEARING DEVICE ASSEMBLY, STEEL          |                             |                             | 

      REINFORCED ELASTOMERIC PAD (ABUTMENT 1) |                             |                             | 

    0225 531.17                   4.000  EACH |    6600.00000       26400.00|     900.00000        3600.00|    1400.00000        5600.00 

      BEARING DEVICE ASSEMBLY, STEEL          |                             |                             | 

      REINFORCED ELASTOMERIC PAD (ABUTMENT 2) |                             |                             | 

    0230 601.2610                37.000  M    |     100.00000        3700.00|     195.00000        7215.00|     200.00000        7400.00 

      375 CPEP(SL)                            |                             |                             | 

    0235 601.2615               190.000  M    |     130.00000       24700.00|     240.00000       45600.00|     225.00000       42750.00 

      450 CPEP(SL)                            |                             |                             | 

    0240 601.2620                40.000  M    |     180.00000        7200.00|     275.00000       11000.00|     260.00000       10400.00 

      600 CPEP(SL)                            |                             |                             | 

    0245 601.7010                 1.000  EACH |     200.00000         200.00|     700.00000         700.00|     650.00000         650.00 

      375 CPEPES                              |                             |                             | 

    0250 601.7015                 2.000  EACH |     210.00000         420.00|     825.00000        1650.00|     750.00000        1500.00 

      450 CPEPES                              |                             |                             | 

    0255 601.7020                 2.000  EACH |     260.00000         520.00|     825.00000        1650.00|     750.00000        1500.00 

      600 CPEPES                              |                             |                             | 

    0260 601.995                 32.000  M    |      34.00000        1088.00|      42.00000        1344.00|      40.00000        1280.00 

      CLEANING CULV. PIPE, IN-PLACE [0 TO 600 |                             |                             | 

      MM, INCL.]                              |                             |                             | 

    0265 604.20                  16.000  EACH |    3100.00000       49600.00|    3500.00000       56000.00|    3300.00000       52800.00 

      PRECAST REINFORCED CONCRETE CATCH BASIN |                             |                             | 

      WITH CAST IRON GRATE                    |                             |                             | 

    0270 604.42                   3.000  EACH |     500.00000        1500.00|     700.00000        2100.00|     650.00000        1950.00 

      CHANGING ELEVATION OF SEWER MANHOLES    |                             |                             | 

    0275 605.11                 500.000  M    |     120.00000       60000.00|      95.00000       47500.00|      85.00000       42500.00 

      200 MM UNDERDRAIN PIPE                  |                             |                             | 

    0280 605.21                  30.000  M    |     120.00000        3600.00|      95.00000        2850.00|      85.00000        2550.00 

      200 MM UNDERDRAIN CARRIER PIPE          |                             |                             | 

    0285 605.95                  10.000  EACH |     180.00000        1800.00|     675.00000        6750.00|     600.00000        6000.00 

      UNDERDRAIN FLUSHING BASIN               |                             |                             | 
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         PROJECT(S): CAMBRIDGE STP 030-2(27)                                         CONTRACT ID   : 78F163 

                     CAMBRIDGE BRF 027-1(4) 

 

    ===================================================================================================================================== 

                                              |(   4  ) 11006113            |(   5   ) 980293701901       |(   6  ) 980058954601 

                                              |WINTERSET, INC.              |NEW ENGLAND INFRASTRUCTURE,  |CCS CONSTRUCTORS, INC. 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0290 609.10                1220.000  CM   |       8.00000        9760.00|      14.00000       17080.00|      12.00000       14640.00 

      DUST CONTROL WITH WATER                 |                             |                             | 

    0295 609.15                   3.000  T    |    1100.00000        3300.00|    1400.00000        4200.00|    1300.00000        3900.00 

      DUST AND ICE CONTROL WITH CALCIUM       |                             |                             | 

      CHLORIDE                                |                             |                             | 

    0300 613.10                  10.000  CM   |     180.00000        1800.00|     100.00000        1000.00|     100.00000        1000.00 

      STONE FILL, TYPE I                      |                             |                             | 

    0305 613.13                1730.000  CM   |      30.00000       51900.00|      62.00000      107260.00|      55.00000       95150.00 

      STONE FILL, TYPE IV                     |                             |                             | 

    0310 616.28                 650.000  M    |     120.00000       78000.00|      90.00000       58500.00|      85.00000       55250.00 

      CAST-IN-PLACE CONCRETE CURB, TYPE B     |                             |                             | 

    0315 617.10                   2.000  EACH |     135.00000         270.00|     200.00000         400.00|     150.00000         300.00 

      RELOCATE MAILBOX, SINGLE SUPPORT        |                             |                             | 

    0320 618.10                 140.000  SM   |     115.00000       16100.00|     140.00000       19600.00|      86.00000       12040.00 

      PORTLAND CEMENT CONCRETE SIDEWALK, 125  |                             |                             | 

      MM                                      |                             |                             | 

    0325 619.16                  13.000  EACH |      37.00000         481.00|      40.00000         520.00|      40.00000         520.00 

      STEEL MARKER POSTS                      |                             |                             | 

    0330 619.17                   6.000  EACH |      28.00000         168.00|      30.00000         180.00|      35.00000         210.00 

      YIELDING MARKER POSTS                   |                             |                             | 

    0335 620.22                   4.000  EACH |     155.00000         620.00|     160.00000         640.00|     200.00000         800.00 

      BRACING ASSEMBLY FOR CHAIN-LINK FENCE,  |                             |                             | 

      2.4 M                                   |                             |                             | 

    0340 620.26                  40.000  M    |      37.00000        1480.00|      40.00000        1600.00|      45.00000        1800.00 

      WOVEN WIRE FENCE WITH WOOD POSTS        |                             |                             | 

    0345 620.41                   2.000  EACH |     140.00000         280.00|     150.00000         300.00|     145.00000         290.00 

      WOOD BRACE FOR WOVEN WIRE FENCE         |                             |                             | 

    0350 620.50                 108.000  M    |      60.00000        6480.00|      70.00000        7560.00|      65.00000        7020.00 

      REMOVING AND RESETTING FENCE            |                             |                             | 

    0355 620.55                 230.000  M    |       3.00000         690.00|       7.00000        1610.00|       6.00000        1380.00 

      REMOVAL OF EXISTING FENCE               |                             |                             | 

    0360 621.20                 370.000  M    |      50.00000       18500.00|      60.00000       22200.00|      55.00000       20350.00 

      STEEL BEAM GUARDRAIL, GALVANIZED        |                             |                             | 

    0365 621.50                   5.000  EACH |    1600.00000        8000.00|    1800.00000        9000.00|    1700.00000        8500.00 

      MANUFACTURED TERMINAL SECTION, FLARED   |                             |                             | 

    0370 621.56                   9.000  EACH |    1300.00000       11700.00|    2000.00000       18000.00|    1000.00000        9000.00 

      ENERGY ABSORPTION ATTENUATOR            |                             |                             | 

    0375 621.60                   1.000  EACH |     680.00000         680.00|     700.00000         700.00|     750.00000         750.00 

      ANCHOR FOR STEEL BEAM RAIL              |                             |                             | 

    0380 621.72                   4.000  EACH |    4400.00000       17600.00|    5000.00000       20000.00|    5000.00000       20000.00 

      GUARDRAIL APPROACH SECTION, GALVANIZED  |                             |                             | 

      2 RAIL BOX BEAM                         |                             |                             | 
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         PROJECT(S): CAMBRIDGE STP 030-2(27)                                         CONTRACT ID   : 78F163 

                     CAMBRIDGE BRF 027-1(4) 

 

    ===================================================================================================================================== 

                                              |(   4  ) 11006113            |(   5   ) 980293701901       |(   6  ) 980058954601 

                                              |WINTERSET, INC.              |NEW ENGLAND INFRASTRUCTURE,  |CCS CONSTRUCTORS, INC. 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0385 621.80                 141.000  M    |       5.00000         705.00|       7.00000         987.00|       8.00000        1128.00 

      REMOVAL AND DISPOSAL OF GUARDRAIL       |                             |                             | 

    0390 621.90                 204.000  M    |      65.00000       13260.00|      80.00000       16320.00|      75.00000       15300.00 

      TEMPORARY TRAFFIC BARRIER               |                             |                             | 

    0395 621.95                 204.000  M    |       5.00000        1020.00|      35.00000        7140.00|      30.00000        6120.00 

      REMOVE AND RESET TEMPORARY TRAFFIC      |                             |                             | 

      BARRIER                                 |                             |                             | 

    0400 625.10                  27.000  M    |     160.00000        4320.00|     600.00000       16200.00|     500.00000       13500.00 

      SLEEVES FOR UTILITIES (300 MM)          |                             |                             | 

    0405 630.10                1600.000  HR   |      75.00000      120000.00|      55.00000       88000.00|      34.00000       54400.00 

      UNIFORMED TRAFFIC OFFICERS              |                             |                             | 

    0410 630.15                7500.000  HR   |      34.00000      255000.00|      25.00000      187500.00|      22.00000      165000.00 

      FLAGGERS                                |                             |                             | 

    0415 631.10                          LUMP |   31000.00000       31000.00|   70000.00000       70000.00|   18000.00000       18000.00 

      FIELD OFFICE, ENGINEERS                 |                             |                             | 

    0420 631.16                          LUMP |     700.00000         700.00|     500.00000         500.00|    1500.00000        1500.00 

      TESTING EQUIPMENT, CONCRETE             |                             |                             | 

    0425 631.17                          LUMP |    1500.00000        1500.00|     500.00000         500.00|    1000.00000        1000.00 

      TESTING EQUIPMENT, BITUMINOUS           |                             |                             | 

    0430 631.26                5000.000  DL   |       1.00000        5000.00|       1.00000        5000.00|       1.00000        5000.00 

      FIELD OFFICE TELEPHONE (N.A.B.I.)       |                             |                             | 

    0435 634.10                1040.000  HR   |       6.00000        6240.00|       6.00000        6240.00|      12.00000       12480.00 

      EMPLOYEE TRAINEESHIP                    |                             |                             | 

    0440 635.11                          LUMP |  370000.00000      370000.00|  600000.00000      600000.00|  600000.00000      600000.00 

      MOBILIZATION/DEMOBILIZATION             |                             |                             | 

    0445 641.10                          LUMP |   36000.00000       36000.00|   30000.00000       30000.00|   25000.00000       25000.00 

      TRAFFIC CONTROL (BRF 027-1(4))          |                             |                             | 

    0450 641.10                          LUMP |   81000.00000       81000.00|   70000.00000       70000.00|   75000.00000       75000.00 

      TRAFFIC CONTROL (STP 030-2(27))         |                             |                             | 

    0455 641.12                          LUMP |   22000.00000       22000.00|    8000.00000        8000.00|   15000.00000       15000.00 

      PUBLIC RELATIONS OFFICER                |                             |                             | 

    0460 641.15                   4.000  EACH |   15000.00000       60000.00|   12000.00000       48000.00|    8000.00000       32000.00 

      PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             | 

    0465 646.407               1630.000  M    |      13.00000       21190.00|      14.00000       22820.00|      15.00000       24450.00 

      DURABLE 100 MM WHITE LINE, RECESSED     |                             |                             | 

      TYPE I TAPE                             |                             |                             | 

    0470 646.417               1930.000  M    |      14.00000       27020.00|      14.00000       27020.00|      13.00000       25090.00 

      DURABLE 100 MM YELLOW LINE, RECESSED    |                             |                             | 

      TYPE I TAPE                             |                             |                             | 

    0475 646.457                 50.000  M    |      21.00000        1050.00|      22.00000        1100.00|      22.00000        1100.00 

      DURABLE 200 MM YELLOW LINE, RECESSED    |                             |                             | 

      TYPE I TAPE                             |                             |                             | 
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         PROJECT(S): CAMBRIDGE STP 030-2(27)                                         CONTRACT ID   : 78F163 

                     CAMBRIDGE BRF 027-1(4) 

 

    ===================================================================================================================================== 

                                              |(   4  ) 11006113            |(   5   ) 980293701901       |(   6  ) 980058954601 

                                              |WINTERSET, INC.              |NEW ENGLAND INFRASTRUCTURE,  |CCS CONSTRUCTORS, INC. 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0480 646.467                 40.000  M    |      26.00000        1040.00|      28.00000        1120.00|      25.00000        1000.00 

      DURABLE 300 MM WHITE LINE, RECESSED     |                             |                             | 

      TYPE I TAPE                             |                             |                             | 

    0485 646.491                 30.000  EACH |     205.00000        6150.00|     250.00000        7500.00|     220.00000        6600.00 

      DURABLE LETTER OR SYMBOL, TYPE I TAPE   |                             |                             | 

    0490 646.602                 70.000  M    |       5.00000         350.00|       7.00000         490.00|       6.00000         420.00 

      TEMPORARY 100 MM WHITE LINE, PAINT      |                             |                             | 

    0495 646.612                 40.000  M    |       5.50000         220.00|       7.00000         280.00|       8.00000         320.00 

      TEMPORARY 100 MM YELLOW LINE, PAINT     |                             |                             | 

    0500 646.76                 217.000  EACH |       2.00000         434.00|       5.00000        1085.00|      17.00000        3689.00 

      LINE STRIPING TARGETS                   |                             |                             | 

    0505 646.85                 600.000  SM   |      23.00000       13800.00|       6.00000        3600.00|      22.00000       13200.00 

      REMOVAL OF EXISTING PAVEMENT MARKINGS   |                             |                             | 

    0510 649.11                 540.000  SM   |       2.00000        1080.00|       5.00000        2700.00|       4.00000        2160.00 

      GEOTEXTILE FOR ROADBED SEPARATOR        |                             |                             | 

    0515 649.31                1590.000  SM   |       3.00000        4770.00|       7.00000       11130.00|       6.00000        9540.00 

      GEOTEXTILE UNDER STONE FILL             |                             |                             | 

    0520 649.51                 340.000  SM   |      12.00000        4080.00|       6.00000        2040.00|       4.00000        1360.00 

      GEOTEXTILE FOR SILT FENCE               |                             |                             | 

    0525 649.515                360.000  SM   |      17.00000        6120.00|      12.00000        4320.00|      10.00000        3600.00 

      GEOTEXTILE FOR SILT FENCE, WOVEN WIRE   |                             |                             | 

      REINFORCED                              |                             |                             | 

    0530 649.61                 570.000  SM   |      42.00000       23940.00|      29.00000       16530.00|      50.00000       28500.00 

      GEOTEXTILE FOR FILTER CURTAIN           |                             |                             | 

    0535 651.15                 130.000  KG   |       7.00000         910.00|      25.00000        3250.00|      20.00000        2600.00 

      SEED                                    |                             |                             | 

    0540 651.17                 100.000  KG   |       3.00000         300.00|      20.00000        2000.00|      20.00000        2000.00 

      SEED, WINTER RYE                        |                             |                             | 

    0545 651.18                 680.000  KG   |       2.00000        1360.00|       7.00000        4760.00|       5.00000        3400.00 

      FERTILIZER                              |                             |                             | 

    0550 651.20                   6.000  T    |    1500.00000        9000.00|     700.00000        4200.00|     600.00000        3600.00 

      AGRICULTURAL LIMESTONE                  |                             |                             | 

    0555 651.25                   6.000  T    |    1000.00000        6000.00|     500.00000        3000.00|     500.00000        3000.00 

      HAY MULCH                               |                             |                             | 

    0560 651.35                 590.000  CM   |      21.00000       12390.00|      48.00000       28320.00|      45.00000       26550.00 

      TOPSOIL                                 |                             |                             | 

    0565 651.40                 640.000  SM   |      10.00000        6400.00|      18.00000       11520.00|      16.00000       10240.00 

      GRUBBING MATERIAL                       |                             |                             | 

    0570 652.10                          LUMP |   15000.00000       15000.00|    5000.00000        5000.00|    5000.00000        5000.00 

      EPSC PLAN                               |                             |                             | 

    0575 652.20                 430.000  HR   |      55.00000       23650.00|      70.00000       30100.00|      35.00000       15050.00 

      MONITORING EPSC PLAN                    |                             |                             | 
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                                                           RESULTS OF BIDS 

 

         PROJECT(S): CAMBRIDGE STP 030-2(27)                                         CONTRACT ID   : 78F163 

                     CAMBRIDGE BRF 027-1(4) 

 

    ===================================================================================================================================== 

                                              |(   4  ) 11006113            |(   5   ) 980293701901       |(   6  ) 980058954601 

                                              |WINTERSET, INC.              |NEW ENGLAND INFRASTRUCTURE,  |CCS CONSTRUCTORS, INC. 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0580 652.30                   1.000  LU   |   10000.00000       10000.00|   10000.00000       10000.00|   10000.00000       10000.00 

      MAINTENANCE OF EPSC PLAN (N.A.B.I.)     |                             |                             | 

    0585 653.20                4920.000  SM   |       3.00000       14760.00|       3.00000       14760.00|       3.00000       14760.00 

      TEMPORARY EROSION MATTING               |                             |                             | 

    0590 653.25                   3.000  CM   |     180.00000         540.00|     310.00000         930.00|     250.00000         750.00 

      TEMPORARY STONE CHECK DAM, TYPE I       |                             |                             | 

    0595 653.30                  14.000  EACH |      65.00000         910.00|     400.00000        5600.00|     300.00000        4200.00 

      PREFABRICATED CHECK DAM                 |                             |                             | 

    0600 653.35                  62.000  CM   |      75.00000        4650.00|      55.00000        3410.00|      50.00000        3100.00 

      VEHICLE TRACKING PAD                    |                             |                             | 

    0605 653.40                  19.000  EACH |     150.00000        2850.00|     180.00000        3420.00|     175.00000        3325.00 

      INLET PROTECTION DEVICE, TYPE I         |                             |                             | 

    0610 653.50                 670.000  M    |       8.00000        5360.00|       9.00000        6030.00|       8.00000        5360.00 

      BARRIER FENCE                           |                             |                             | 

    0615 653.55                 750.000  M    |       2.00000        1500.00|       7.00000        5250.00|       6.00000        4500.00 

      PROJECT DEMARCATION FENCE               |                             |                             | 

    0620 656.20                  11.000  EACH |     165.00000        1815.00|     190.00000        2090.00|     166.00000        1826.00 

      EVERGREEN TREES (PICEA GLAUCA)(B&B)(1.5 |                             |                             | 

      - 2.0 M HT)                             |                             |                             | 

    0625 656.25                  83.000  EACH |      40.00000        3320.00|      48.00000        3984.00|      50.00000        4150.00 

      EVERGREEN SHRUBS (JUNIPERUS CHINENSIS   |                             |                             | 

      SEA GREEN)(CONTAINER)(600-800 MM HEIGHT)|                             |                             | 

    0630 656.25                  48.000  EACH |      33.00000        1584.00|      40.00000        1920.00|      35.00000        1680.00 

      EVERGREEN SHRUBS (JUNIPERUS CHINENSIS   |                             |                             | 

      VIRIDIS SARGENT) (7.5 L                 |                             |                             | 

      CONTAINER)(300-450 MM SPREAD)           |                             |                             | 

    0635 656.30                   4.000  EACH |     290.00000        1160.00|     325.00000        1300.00|     330.00000        1320.00 

      DECIDUOUS TREES (SYRINGA                |                             |                             | 

      RETICULATUM)(B&B)(50-60 MM CAL.)        |                             |                             | 

    0640 656.35                  36.000  EACH |      44.00000        1584.00|      50.00000        1800.00|      50.00000        1800.00 

      DECIDUOUS SHRUBS (HYDRANGEA ARBORESCENS |                             |                             | 

      "ANNABELLE")(B&B)(900-1200 MM HEIGHT)   |                             |                             | 

    0645 656.40                  39.000  EACH |      21.00000         819.00|      25.00000         975.00|      25.00000         975.00 

      GROUND COVERS AND VINES (VALIENT        |                             |                             | 

      GRAPEVINE OR SUMMER GRAPEVINE)          |                             |                             | 

    0650 656.41                  60.000  EACH |      10.00000         600.00|      12.00000         720.00|      12.00000         720.00 

      PERENNIALS (HERMEROCALLIS STELLA        |                             |                             | 

      D'ORO)(4 L CONTAINER)(2 FANS, HEAVY)    |                             |                             | 

    0655 656.41                 200.000  EACH |       3.00000         600.00|       5.00000        1000.00|       5.00000        1000.00 

      PERENNIALS (NARCISSUS "KING             |                             |                             | 

      ALFRED")(CONTAINER)(GRADE A BULBS)      |                             |                             | 
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                                                           RESULTS OF BIDS 

 

         PROJECT(S): CAMBRIDGE STP 030-2(27)                                         CONTRACT ID   : 78F163 

                     CAMBRIDGE BRF 027-1(4) 

 

    ===================================================================================================================================== 

                                              |(   4  ) 11006113            |(   5   ) 980293701901       |(   6  ) 980058954601 

                                              |WINTERSET, INC.              |NEW ENGLAND INFRASTRUCTURE,  |CCS CONSTRUCTORS, INC. 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0660 656.65                 100.000  CM   |      41.00000        4100.00|      48.00000        4800.00|      45.00000        4500.00 

      LANDSCAPE WATERING                      |                             |                             | 

    0665 656.80                  22.250  CM   |      83.00000        1846.75|      95.00000        2113.75|      95.00000        2113.75 

      LANDSCAPE BACKFILL, TRUCK MEASUREMENT   |                             |                             | 

    0670 675.20                  31.410  SM   |     130.00000        4083.30|     150.00000        4711.50|     135.00000        4240.35 

      TRAFFIC SIGNS, TYPE A                   |                             |                             | 

    0675 675.21                  45.320  SM   |     170.00000        7704.40|     200.00000        9064.00|     250.00000       11330.00 

      TRAFFIC SIGNS, TYPE B                   |                             |                             | 

    0680 675.33                 839.200  KG   |       5.00000        4196.00|       5.00000        4196.00|       9.00000        7552.80 

      TUBULAR STEEL SIGN POST                 |                             |                             | 

    0685 675.341                217.900  M    |      25.00000        5447.50|      28.00000        6101.20|      35.00000        7626.50 

      SQUARE TUBE SIGN POST AND ANCHOR        |                             |                             | 

    0690 675.43                   8.000  EACH |     800.00000        6400.00|     900.00000        7200.00|    1200.00000        9600.00 

      FOUNDATION FOR TUBULAR STEEL POST       |                             |                             | 

    0695 675.50                 117.000  EACH |       6.00000         702.00|       8.00000         936.00|      12.00000        1404.00 

      REMOVING SIGNS                          |                             |                             | 

    0700 675.60                   5.000  EACH |      15.00000          75.00|      18.00000          90.00|     150.00000         750.00 

      ERECTING SALVAGED SIGNS                 |                             |                             | 

    0705 675.61                   5.000  EACH |      65.00000         325.00|      70.00000         350.00|     200.00000        1000.00 

      SETTING SALVAGED POSTS                  |                             |                             | 

    0710 676.10                   6.000  EACH |      35.00000         210.00|      40.00000         240.00|      75.00000         450.00 

      DELINEATOR WITH STEEL POST              |                             |                             | 

    0715 678.23                 265.000  M    |      37.00000        9805.00|      70.00000       18550.00|      65.00000       17225.00 

      WIRED CONDUIT (50 MM)(PVC)              |                             |                             | 

    0720 678.25                   8.000  EACH |     520.00000        4160.00|     600.00000        4800.00|     500.00000        4000.00 

      PULL BOX, STANDARD                      |                             |                             | 

    0725 678.30                  75.000  M    |     100.00000        7500.00|      70.00000        5250.00|      65.00000        4875.00 

      ELECTRICAL CONDUIT SLEEVE (200 MM)(PVC) |                             |                             | 

    0730 678.45                   1.000  EACH |    1700.00000        1700.00|    8000.00000        8000.00|    5500.00000        5500.00 

      REMOVAL OF EXISTING TRAFFIC CONTROL     |                             |                             | 

      SIGNAL SYSTEM                           |                             |                             | 

    0735 679.21                   8.000  EACH |     850.00000        6800.00|    1200.00000        9600.00|    1000.00000        8000.00 

      LIGHT POLE BASE                         |                             |                             | 

    0740 679.23                   8.000  EACH |     730.00000        5840.00|     600.00000        4800.00|     500.00000        4000.00 

      BREAKAWAY FEATURE FOR LIGHT POLE        |                             |                             | 

    0745 679.45                   8.000  EACH |    1150.00000        9200.00|    2100.00000       16800.00|    2000.00000       16000.00 

      LIGHT POLE                              |                             |                             | 

    0750 679.47                   8.000  EACH |     640.00000        5120.00|     500.00000        4000.00|     500.00000        4000.00 

      BRACKET ARM                             |                             |                             | 

    0755 679.50                   8.000  EACH |    1000.00000        8000.00|     600.00000        4800.00|     500.00000        4000.00 

      LUMINAIRE                               |                             |                             | 
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         PROJECT(S): CAMBRIDGE STP 030-2(27)                                         CONTRACT ID   : 78F163 

                     CAMBRIDGE BRF 027-1(4) 

 

    ===================================================================================================================================== 

                                              |(   4  ) 11006113            |(   5   ) 980293701901       |(   6  ) 980058954601 

                                              |WINTERSET, INC.              |NEW ENGLAND INFRASTRUCTURE,  |CCS CONSTRUCTORS, INC. 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0760 679.55                   2.000  EACH |    2100.00000        4200.00|    6000.00000       12000.00|    5000.00000       10000.00 

      POWER DROP STANCHION, STREET LIGHTING   |                             |                             | 

    0765 690.50                   2.000  LU   |       1.00000           2.00|       1.00000           2.00|       1.00000           2.00 

      PRICE ADJUSTMENT, FUEL (N.A.B.I.)       |                             |                             | 

    0770 900.640                 17.000  M    |    6600.00000      112200.00|    2500.00000       42500.00|    8000.00000      136000.00 

      SPECIAL PROVISION (DRILLED SHAFT IN     |                             |                             | 

      EARTH)(1.15 M)                          |                             |                             | 

    0775 900.640                 18.000  M    |   19500.00000      351000.00|    3800.00000       68400.00|   18000.00000      324000.00 

      SPECIAL PROVISION (DRILLED SHAFT IN     |                             |                             | 

      ROCK)(1.0 M)                            |                             |                             | 

    0780 900.640                  4.000  M    |    8000.00000       32000.00|    2100.00000        8400.00|    6000.00000       24000.00 

      SPECIAL PROVISION (DRILLED SHAFT        |                             |                             | 

      OBSTRUCTION DRILLING AND REMOVAL)(1.15  |                             |                             | 

      M)                                      |                             |                             | 

    0785 900.640                 50.000  M    |     400.00000       20000.00|     500.00000       25000.00|     300.00000       15000.00 

      SPECIAL PROVISION (REMOVABLE METAL HAND |                             |                             | 

      RAILING)                                |                             |                             | 

    0790 900.640                 60.000  M    |     460.00000       27600.00|     550.00000       33000.00|     125.00000        7500.00 

      SPECIAL PROVISION (VERTICAL GRANITE     |                             |                             | 

      CURB, MOUNTABLE)                        |                             |                             | 

    0795 900.645                         LUMP |  136000.00000      136000.00|   30000.00000       30000.00|  100000.00000      100000.00 

      SPECIAL PROVISION (MOBILIZATION OF      |                             |                             | 

      DRILLED SHAFT EQUIPMENT)                |                             |                             | 

    0800 900.645                         LUMP |    8000.00000        8000.00|   10000.00000       10000.00|   25000.00000       25000.00 

      SPECIAL PROVISION (QC/QA CLEANING AND   |                             |                             | 

      PAINTING STRUCTURAL COMPONENTS)         |                             |                             | 

    0805 900.645                         LUMP |   54000.00000       54000.00|   75000.00000       75000.00|   70000.00000       70000.00 

      SPECIAL PROVISION (TEMPORARY ROADWAY    |                             |                             | 

      WIDENING)(PHASE I)                      |                             |                             | 

    0810 900.675                241.000  SM   |      44.00000       10604.00|      50.00000       12050.00|      45.00000       10845.00 

      SPECIAL PROVISION (HAND-PLACED          |                             |                             | 

      BITUMINOUS CONCRETE MATERIAL, DRIVES)   |                             |                             | 

    0815 900.675                 85.000  SM   |      80.00000        6800.00|      85.00000        7225.00|      85.00000        7225.00 

      SPECIAL PROVISION (PORTLAND CEMENT      |                             |                             | 

      CONCRETE ISLAND TREATMENT, 100 MM)      |                             |                             | 

    0820 900.675                480.000  SM   |       4.00000        1920.00|      20.00000        9600.00|       5.00000        2400.00 

      SPECIAL PROVISION (SCARIFYING PAVEMENT) |                             |                             | 

    0825 900.675                425.000  SM   |     162.00000       68850.00|     184.00000       78200.00|     175.00000       74375.00 

      SPECIAL PROVISION (STAMPED COLORED      |                             |                             | 

      CONCRETE APRON, 200 MM)                 |                             |                             | 

    0830 601.0225    AA1         15.100  M    |                             |                             | 

      600 CAAP 1.52 (68 X 12)                 |                             |                             | 
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         PROJECT(S): CAMBRIDGE STP 030-2(27)                                         CONTRACT ID   : 78F163 

                     CAMBRIDGE BRF 027-1(4) 

 

    ===================================================================================================================================== 

                                              |(   4  ) 11006113            |(   5   ) 980293701901       |(   6  ) 980058954601 

                                              |WINTERSET, INC.              |NEW ENGLAND INFRASTRUCTURE,  |CCS CONSTRUCTORS, INC. 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0835 601.0425    AA2         15.100  M    |     180.00000        2718.00|     350.00000        5285.00|     300.00000        4530.00 

      600 PCCSP 1.63 (68 X 12)                |                             |                             | 

    0840 601.0825    BB1         28.300  M    |                             |                             | 

      600 RCP CLASS III                       |                             |                             | 

    0845 601.2620    BB2         28.300  M    |     120.00000        3396.00|     300.00000        8490.00|     250.00000        7075.00 

      600 CPEP(SL)                            |                             |                             | 

    0850 601.6025    CC1          1.000  EACH |     325.00000         325.00|     700.00000         700.00| 

      600 CSPES 1.63 (68 X 12)                |                             |                             | 

    0855 601.6225    CC2          1.000  EACH |                             |                             |     700.00000         700.00 

      600 CAAPES 1.52 (68 X 12)               |                             |                             | 

    0860 601.6825    DD1          1.000  EACH |                             |                             | 

      600 RCPES CLASS III                     |                             |                             | 

    0865 601.7020    DD2          1.000  EACH |     300.00000         300.00|     700.00000         700.00|     700.00000         700.00 

      600 CPEPES                              |                             |                             | 

         SECTION TOTALS                       |           $     6,364,943.15|           $     6,699,760.57|           $     6,735,084.40 

    ------------------------------------------+----------------------------+----------------------------+------------------------------ 

         COMMON ITEMS TOTAL                   |           $     6,364,943.15|           $     6,699,760.57|           $     6,735,084.40 

                                              |                             |                             | 

         CONTRACT TOTALS (LOW COST)           |           $     6,364,943.15|           $     6,699,760.57|           $     6,735,084.40 

    ==================================================================================================================================== 


