VERMONT AGENCY OF TRANSPORTATION RUN DATE : 09/07/12
LETTING DATE : 09/07/12 11:00 A.M. CALL : 003 PAGE : 1
RESULTS OF BIDS

PROJECT (S) : HUBBARDTON ER STP 0161 (26) CONTRACT ID : 11Cc288
HUBBARDTON ER STP 0161 (27) CALL ORDER : 003
CONTRACT TIME : 11/30/12 COMPLETION DATE

CONTRACT DESCRIPTION : TOWN (S) : HUBBARDTON
HUBBARDTON ER STP 0161 (26): BEGINNING AT A POINT ON VT

ROUTE 30 APPROXIMATELY 2.022 MILES NORTH OF THE COUNTY : RUTLAND
CASTLETON/HUBBARDTON TOWN LINE AND EXTENDING NORTHERLY 0.035 DISTRICT : D03

MILES.

HUBBARDTON ER STP 0161 (27): BEGINNING AT A POINT ON

VT ROUTE 30 APPROXIMATELY 4.1 MILES NORTH OF THE
CASTLETON/HUBBARDTON TOWN LINE AND EXTENDING NORTHERLY 0.033
MILES.

HUBBARDTON ER STP 0161 (26): REMOVAL OF THREE EXISTING PIPE
CULVERTS, CONSTRUCTION OF A NEW PRECAST CONCRETE BURIED
FRAME, AND ASSOCIATED ROADWAY AND CHANNEL WORK.

HUBBARDTON ER STP 0161(27): REMOVAL OF EXISTING CONCRETE

FRAME, CONSTRUCTION OF A NEW PRECAST CONCRETE BOX CULVERT,
AND ASSOCIATED ROADWAY AND CHANNEL WORK.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 11008644 J. A. MCDONALD, INC. S 997,124.30 100.0000%
2 980311172601 W.M. SCHULTZ CONSTRUCTION, INC. $ 1,034,935.10 103.7920%
3 120038150010 KUBRICKY CONSTRUCTION CORPORATION $ 1,153,721.35 115.7049%
4 980284489601 COLD RIVER BRIDGES, LLC $ 1,679,726.75 168.4571%
5 11014551 PARENT CONSTRUCTION, INC. $ 1,788,396.60 179.3554%
| ( 1 ) 11008644 | ( 2 ) 980311172601 | ( 3 ) 120038150010
|J. A. MCDONALD, INC. |W.M. SCHULTZ CONSTRUCTION, I |KUBRICKY CONSTRUCTION CORPORATION
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001  ROADWAY
| | |
0005 201.10 LUMP | 2000.00000 2000.00]| 15000.00000 15000.00]| 1626.50000 1626.50
CLEARING AND GRUBBING, INCLUDING | |
INDIVIDUAL TREES AND STUMPS | |
0010 203.15 880.000 CY | 13.00000 11440.00] 15.50000 13640.00] 19.55000 17204.00
COMMON EXCAVATION | |
0015 203.27 550.000 CY | 17.00000 9350.00] 20.00000 11000.00]| 18.14000 9977.00
|

UNCLASSIFIED CHANNEL EXCAVATION |



VERMONT AGENCY OF TRANSPORTATION RUN DATE : 09/07/12
LETTING DATE : 09/07/12 11:00 A.M. CALL : 003 PAGE : 2
RESULTS OF BIDS

PROJECT (S) : HUBBARDTON ER STP 0161 (26) CONTRACT ID : 11c288
HUBBARDTON ER STP 0161 (27)

PRECAST CONCRETE STRUCTURE (32'-0" X
10'-0" X 40'-0" FRAME OR ARCH)

| ( 1 ) 11008644 | ( 2 ) 980311172601 | ( 3 ) 120038150010
|J. A. MCDONALD, INC. |W.M. SCHULTZ CONSTRUCTION, I |KUBRICKY CONSTRUCTION CORPORATION
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— _
0020 204.22 2.000 CY | 75.00000 150.00] 75.00000 150.00] 75.00000 150.00
TRENCH EXCAVATION OF EARTH, EXPLORATORY | |
(N.A.B.I.) | | |
0025 204.30 220.000 CY | 37.00000 8140.00] 60.00000 13200.00] 50.50000 11110.00
GRANULAR BACKFILL FOR STRUCTURES | |
0030 208.30 1140.000 CY | 15.00000 17100.00]| 11.00000 12540.00] 17.50000 19950.00
COFFERDAM EXCAVATION, EARTH | |
0035 208.35 130.000 cCY | 25.00000 3250.00] 80.00000 10400.00]| 163.60000 21268.00
COFFERDAM EXCAVATION, ROCK | |
0040 208.40 LUMP | 36000.00000 36000.00] 5400.00000 5400.00] 18000.00000 18000.00
COFFERDAM (ABUTMENT NO. 1) | |
0045 208.40 LUMP | 36000.00000 36000.00] 5400.00000 5400.00] 18000.00000 18000.00
COFFERDAM (ABUTMENT NO. 2) | |
0050 208.40 LUMP | 10000.00000 10000.00]| 5400.00000 5400.00]| 15000.00000 15000.00
COFFERDAM (BRIDGE 98) | |
0055 210.10 580.000 SY | 26.00000 15080.00]| 27.00000 15660.00]| 30.00000 17400.00
COLD PLANING, BITUMINOUS PAVEMENT | |
0060 301.35 900.000 CY | 34.00000 30600.00]| 56.00000 50400.00]| 43.00000 38700.00
SUBBASE OF DENSE GRADED CRUSHED STONE | |
0065 404.65 190.000 CwWT | 18.00000 3420.00] 19.00000 3610.00] 40.00000 7600.00
EMULSIFIED ASPHALT | |
0070 406.50 2.000 LU | 1.00000 2.00]| 1.00000 2.00]| 1.00000 2.00
PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B | |
I.) | | |
0075 514.10 21.000 GAL | 49.00000 1029.00]| 80.00000 1680.00] 186.40000 3914.40
WATER REPELLENT, SILANE | |
0080 524.11 11.000 LF | 50.00000 550.00] 46.00000 506.00| 53.90000 592.90
JOINT SEALER, HOT POURED | |
0085 525.33 102.400 LF | 145.00000 14848.00| 150.00000 15360.00]| 167.30000 17131.52
BRIDGE RAILING, GALVANIZED 2 RAIL BOX | |
BEAM | | |
0090 529.15 1.000 EACH | 4200.00000 4200.00] 12000.00000 12000.00]| 10000.00000 10000.00
REMOVAL OF STRUCTURE (THREE 60" X 60' | |
HDPE) | | |
0095 529.15 1.000 EACH | 1420.00000 1420.00]| 11000.00000 11000.00]| 10000.00000 10000.00
REMOVAL OF STRUCTURE (TWO 48" X 40°' | |
HDPE) | | |
0100 540.10 LUMP | 123000.00000 123000.00] 92000.00000 92000.00| 233000.00000 233000.00
PRECAST CONCRETE STRUCTURE (14'-0" X | |
6'-0" X 34'-3" BOX) | |
0105 540.10 LUMP | 250000.00000 250000.00] 262000.00000 262000.00] 305000.00000 305000.00
|
|



VERMONT AGENCY OF TRANSPORTATION RUN DATE : 09/07/12
LETTING DATE : 09/07/12 11:00 A.M. CALL : 003 PAGE : 3
RESULTS OF BIDS

PROJECT (S) : HUBBARDTON ER STP 0161 (26) CONTRACT ID : 11Cc288
HUBBARDTON ER STP 0161 (27)

| ( 1 ) 11008644 | ( 2 ) 980311172601 | ( 3 ) 120038150010
|J. A. MCDONALD, INC. |W.M. SCHULTZ CONSTRUCTION, I |KUBRICKY CONSTRUCTION CORPORATION
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— _
0110 613.10 10.000 cCY | 47.00000 470.00]| 98.00000 980.00] 72.40000 724.00
STONE FILL, TYPE I | |
0115 613.11 160.000 CY | 58.00000 9280.00]| 66.00000 10560.00] 54.00000 8640.00
STONE FILL, TYPE II | |
0120 616.28 305.000 LF | 50.00000 15250.00]| 28.00000 8540.00 | 38.00000 11590.00
CAST-IN-PLACE CONCRETE CURB, TYPE B | |
0125 621.20 14.500 LF | 20.00000 290.00] 22.00000 319.00] 21.50000 311.75
STEEL BEAM GUARDRAIL, GALVANIZED | |
0130 621.21 22.750 LF | 22.00000 500.50]| 22.00000 500.50] 22.90000 520.98
HD STEEL BEAM GUARDRAIL, GALVANIZED | |
0135 621.50 2.000 EACH | 1550.00000 3100.00] 1600.00000 3200.00] 1638.00000 3276.00
MANUFACTURED TERMINAL SECTION, FLARED | |
0140 621.51 3.000 EACH | 2000.00000 6000.00]| 2000.00000 6000.00]| 2025.00000 6075.00
MANUFACTURED TERMINAL SECTION, TANGENT | |
0145 621.60 3.000 EACH | 700.00000 2100.00] 680.00000 2040.00] 700.00000 2100.00
ANCHOR FOR STEEL BEAM RAIL | |
0150 621.72 8.000 EACH | 5000.00000 40000.00]| 5000.00000 40000.00]| 5226.00000 41808.00
GUARDRAIL APPROACH SECTION, GALVANIZED | |
2 RAIL BOX BEAM | |
0155 621.80 421.000 LF | 2.00000 842.00] 2.00000 842.00] 4.20000 1768.20
REMOVAL AND DISPOSAL OF GUARDRAIL | |
0160 621.90 153.000 LF | 27.00000 4131.00] 25.00000 3825.00]| 44.50000 6808.50
TEMPORARY TRAFFIC BARRIER | |
0165 630.10 380.000 HR | 50.00000 19000.00] 46.00000 17480.00] 53.90000 20482.00
UNIFORMED TRAFFIC OFFICERS | |
0170 630.15 1120.000 HR | 22.00000 24640.00 | 40.00000 44800.00| 1.00000 1120.00
FLAGGERS | | |
0175 631.10 LUMP | 4500.00000 4500.00] 7800.00000 7800.00| 13740.00000 13740.00
FIELD OFFICE, ENGINEERS | |
0180 631.17 LUMP | 500.00000 500.00] 525.00000 525.00]| 539.00000 539.00
TESTING EQUIPMENT, BITUMINOUS | |
0185 631.26 3000.000 DL | 1.00000 3000.00] 1.00000 3000.00] 1.00000 3000.00
FIELD OFFICE TELEPHONE (N.A.B.I.) | |
0190 635.11 LUMP | 70000.00000 70000.00| 100000.00000 100000.00]| 54000.00000 54000.00
MOBILIZATION/DEMOBILIZATION | |
0195 641.10 LUMP | 20000.00000 20000.00] 23000.00000 23000.00] 4583.00000 4583.00
TRAFFIC CONTROL (BRIDGE 96) | |
0200 641.10 LUMP | 36000.00000 36000.00] 13000.00000 13000.00] 21730.00000 21730.00
TRAFFIC CONTROL (BRIDGE 98) | |
0205 641.12 LUMP | 4000.00000 4000.00] 5600.00000 5600.00] 1000.00000 1000.00
|

PUBLIC RELATIONS OFFICER |



VERMONT AGENCY OF TRANSPORTATION RUN DATE : 09/07/12
LETTING DATE : 09/07/12 11:00 A.M. CALL : 003 PAGE : 4
RESULTS OF BIDS

PROJECT (S) : HUBBARDTON ER STP 0161 (26) CONTRACT ID ¢ 11c288
HUBBARDTON ER STP 0161 (27)

MAINTENANCE OF EPSC PLAN (N.A.B.I.)
(BRIDGE 98)

| ( 1 ) 11008644 | ( 2 ) 980311172601 | ( 3 ) 120038150010
|J. A. MCDONALD, INC. |W.M. SCHULTZ CONSTRUCTION, I |KUBRICKY CONSTRUCTION CORPORATION
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— _
0210 641.17 120.000 DAY | 38.00000 4560.00] 57.00000 6840.00 | 46.00000 5520.00
PORTABLE CHANGEABLE MESSAGE SIGN RENTAL | |
0215 646.20 1148.000 LF | 0.60000 688.80] 0.65000 746.20| 0.65000 746.20
4 INCH WHITE LINE | |
0220 646.21 1170.000 LF | 0.60000 702.00] 0.65000 760.50] 0.65000 760.50
4 INCH YELLOW LINE | |
0225 646.26 44.000 LF | 5.00000 220.00] 5.25000 231.00] 5.40000 237.60
24 INCH STOP BAR | |
0230 646.30 8.000 EACH | 30.00000 240.00] 34.00000 272.00] 32.30000 258.40
LETTER OR SYMBOL | |
0235 649.31 2260.000 SY | 2.00000 4520.00] 2.00000 4520.00] 1.85000 4181.00
GEOTEXTILE UNDER STONE FILL | |
0240 649.515 190.000 SY | 10.00000 1900.00| 16.00000 3040.00] 15.90000 3021.00
GEOTEXTILE FOR SILT FENCE, WOVEN WIRE | |
REINFORCED | |
0245 649.061 40.000 sY | 14.00000 560.00| 21.00000 840.00] 70.00000 2800.00
GEOTEXTILE FOR FILTER CURTAIN | |
0250 651.15 12.500 LB | 5.00000 62.50] 45.00000 562.50 | 43.10000 538.75
SEED | | |
0255 651.18 70.000 LB | 1.50000 105.00] 8.00000 560.00| 5.40000 378.00
FERTILIZER | |
0260 651.20 0.300 TON | 700.00000 210.00] 1158.00000 347.40] 646.00000 193.80
AGRICULTURAL LIMESTONE | |
0265 651.25 0.300 TON | 1000.00000 300.00] 1485.00000 445.50 | 2155.00000 646.50
HAY MULCH | |
0270 651.35 30.000 cCY | 50.00000 1500.00| 70.00000 2100.00] 90.00000 2700.00
TOPSOIL | | |
0275 651.40 55.000 sY | 20.00000 1100.00]| 27.00000 1485.00]| 27.00000 1485.00
GRUBBING MATERIAL | |
0280 652.10 LUMP | 1500.00000 1500.00| 1680.00000 1680.00| 293.00000 293.00
EPSC PLAN (BRIDGE 96) | |
0285 652.10 LUMP | 1100.00000 1100.00]| 2700.00000 2700.00] 293.00000 293.00
EPSC PLAN (BRIDGE 98) | |
0290 652.20 20.000 HR | 30.00000 600.00 | 56.00000 1120.00]| 76.42000 1528.40
MONITORING EPSC PLAN (BRIDGE 96) | |
0295 652.20 10.000 HR | 30.00000 300.00] 56.00000 560.00] 76.42000 764.20
MONITORING EPSC PLAN (BRIDGE 98) | |
0300 652.30 1.000 LU | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
MAINTENANCE OF EPSC PLAN (N.A.B.I.) | |
(BRIDGE 96) | | |
0305 652.30 1.000 LU | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
|
|



VERMONT AGENCY OF TRANSPORTATION RUN DATE : 09/07/12
LETTING DATE : 09/07/12 11:00 A.M. CALL : 003 PAGE : 5
RESULTS OF BIDS

PROJECT (S) : HUBBARDTON ER STP 0161 (26) CONTRACT ID : 11Cc288
HUBBARDTON ER STP 0161 (27)

SPECIAL PROVISION (MIXTURE PAY
ADJUSTMENT) (BRIDGE 98) (N.A.B.I.)

| ( 1 ) 11008644 | ( 2 ) 980311172601 | ( 3 ) 120038150010
|J. A. MCDONALD, INC. |W.M. SCHULTZ CONSTRUCTION, I |KUBRICKY CONSTRUCTION CORPORATION
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— _
0310 653.20 240.000 SY | 2.00000 480.00]| 7.00000 1680.00]| 4.15000 996.00
TEMPORARY EROSION MATTING | |
0315 653.35 30.000 cCYy | 42.00000 1260.00| 84.00000 2520.00] 72.60000 2178.00
VEHICLE TRACKING PAD | |
0320 653.45 2.000 EACH | 280.00000 560.00]| 940.00000 1880.00] 797.00000 1594.00
FILTER BAG | |
0325 653.55 940.000 LF | 1.00000 940.00] 7.80000 7332.00] 1.70000 1598.00
PROJECT DEMARCATION FENCE | |
0330 675.20 8.500 SF | 13.00000 110.50] 13.00000 110.50] 13.50000 114.75
TRAFFIC SIGNS, TYPE A | |
0335 675.341 15.000 LF | 8.00000 120.00] 9.00000 135.00] 8.60000 129.00
SQUARE TUBE SIGN POST AND ANCHOR | |
0340 900.608 180.000 CY | 45.00000 8100.00]| 73.00000 13140.00] 78.00000 14040.00
SPECIAL PROVISION (COARSE AGGREGATE | |
BACKFILL) | | |
0345 900.608 560.000 cCY | 42.00000 23520.00] 52.00000 29120.00] 43.20000 24192.00
SPECIAL PROVISION (GRANULAR BACKFILL | |
FOR STRUCTURES) | |
0350 900.608 15.000 cCY | 175.00000 2625.00] 76.00000 1140.00] 158.90000 2383.50
SPECIAL PROVISION (STONE FILL, STREAM | |
BED MATERIAL) | |
0355 900.650 1.000 LU | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
SPECIAL PROVISION | |
(INCENTIVE/DISINCENTIVE) (BRIDGE 96) (N. | |
A.B.I.) | | |
0360 900.650 1.000 LU | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
SPECIAL PROVISION | |
(INCENTIVE/DISINCENTIVE) (BRIDGE 98) (N. | |
A.B.I.) | | |
0365 900.650 1.000 LU | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
SPECIAL PROVISION (MAT DENSITY PAY | |
ADJUSTMENT, SMALL QUANTITY) (BRIDGE | |
96) (N.A.B.I.) | | |
0370 900.650 1.000 LU | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
SPECIAL PROVISION (MAT DENSITY PAY | |
ADJUSTMENT, SMALL QUANTITY) (BRIDGE | |
98) (N.A.B.I.) | |
0375 900.650 1.000 LU | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
SPECIAL PROVISION (MIXTURE PAY | |
ADJUSTMENT) (BRIDGE 96) (N.A.B.I.) | |
0380 900.650 1.000 LU | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
| | |
| | |



VERMONT AGENCY OF TRANSPORTATION RUN DATE 09/07/12
LETTING DATE 09/07/12 11:00 A.M. CALL 003 PAGE : 6
RESULTS OF BIDS
PROJECT (S) : HUBBARDTON ER STP 0161 (26) CONTRACT ID 11c288
HUBBARDTON ER STP 0161 (27)
| ( 1 ) 11008644 | ( 2 ) 980311172601 | ( 3 ) 120038150010
|J. A. MCDONALD, INC. |W.M. SCHULTZ CONSTRUCTION, I |KUBRICKY CONSTRUCTION CORPORATION
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— _
0385 900.680 530.000 TON | 185.00000 98050.00 | 190.00000 100700.00]| 190.00000 100700.00
SPECIAL PROVISION (BITUMINOUS CONCRETE | |
PAVEMENT, SMALL QUANTITY) | |
SECTION TOTALS | $ 997,124.30] $ 1,034,935.10] $ 1,153,721.35
—————————————————————————————————————————— e
COMMON ITEMS TOTAL | S 997,124.30| S 1,034,935.10] S 1,153,721.35
| | |
CONTRACT TOTALS (LOW COST) | $ 997,124.30] $ 1,034,935.10] $ 1,153,721.35




REMOVAL OF STRUCTURE (THREE 60" X 60°'

VERMONT AGENCY OF TRANSPORTATION RUN DATE 09/07/12
LETTING DATE 09/07/12 11:00 A.M. CALL : 003 PAGE 7
RESULTS OF BIDS
PROJECT (S) : HUBBARDTON ER STP 0161 (26) CONTRACT ID 11c288
HUBBARDTON ER STP 0161 (27)
| ( 4 ) 980284489601 | ( 5 ) 11014551 | )
|COLD RIVER BRIDGES, LLC | PARENT CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— _
SECTION 0001 ROADWAY
| | |
0005 201.10 LUMP | 10000.00000 10000.00]| 15250.00000 15250.00]|
CLEARING AND GRUBBING, INCLUDING | |
INDIVIDUAL TREES AND STUMPS | |
0010 203.15 880.000 CY | 25.00000 22000.00] 25.00000 22000.00]
COMMON EXCAVATION | |
0015 203.27 550.000 CY | 25.00000 13750.00]| 35.00000 19250.00]|
UNCLASSIFIED CHANNEL EXCAVATION | |
0020 204.22 2.000 cCYy | 75.00000 150.00] 75.00000 150.00]
TRENCH EXCAVATION OF EARTH, EXPLORATORY | |
(N.A.B.T.) | | |
0025 204.30 220.000 CY | 75.00000 16500.00]| 90.00000 19800.00]|
GRANULAR BACKFILL FOR STRUCTURES | |
0030 208.30 1140.000 CY | 25.00000 28500.00] 35.00000 39900.00]
COFFERDAM EXCAVATION, EARTH | |
0035 208.35 130.000 cCY | 25.00000 3250.00] 265.00000 34450.00|
COFFERDAM EXCAVATION, ROCK | |
0040 208.40 LUMP | 15000.00000 15000.00]| 46000.00000 46000.00]
COFFERDAM (ABUTMENT NO. 1) | |
0045 208.40 LUMP | 15000.00000 15000.00]| 46000.00000 46000.00]|
COFFERDAM (ABUTMENT NO. 2) | |
0050 208.40 LUMP | 15000.00000 15000.00] 50000.00000 50000.00]
COFFERDAM (BRIDGE 98) | |
0055 210.10 580.000 SY | 35.00000 20300.00] 32.00000 18560.00 |
COLD PLANING, BITUMINOUS PAVEMENT | |
0060 301.35 900.000 CY | 65.00000 58500.00] 68.00000 61200.00]|
SUBBASE OF DENSE GRADED CRUSHED STONE | |
0065 404.65 190.000 CWT | 1.00000 190.00] 65.00000 12350.00]|
EMULSIFIED ASPHALT | |
0070 406.50 2.000 LU | 1.00000 2.00]| 1.00000 2.00]|
PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B | |
I.) | | |
0075 514.10 21.000 GAL | 100.00000 2100.00] 55.00000 1155.00]|
WATER REPELLENT, SILANE | |
0080 524.11 11.000 LF | 15.00000 165.00] 100.00000 1100.00]
JOINT SEALER, HOT POURED | |
0085 525.33 102.400 LF | 150.00000 15360.00]| 192.00000 19660.80]|
BRIDGE RAILING, GALVANIZED 2 RAIL BOX | |
BEAM | | |
0090 529.15 1.000 EACH | 150000.00000 150000.00] 50000.00000 50000.00]
|
|

HDPE)



VERMONT AGENCY OF TRANSPORTATION RUN DATE : 09/07/12
LETTING DATE : 09/07/12 11:00 A.M. CALL : 003 PAGE : 8
RESULTS OF BIDS

PROJECT (S) : HUBBARDTON ER STP 0161 (26) CONTRACT ID : 11Cc288
HUBBARDTON ER STP 0161 (27)

| ( 4 ) 980284489601 | ( 5 ) 11014551 | ( )
|COLD RIVER BRIDGES, LLC | PARENT CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— _
0095 529.15 1.000 EACH | 75000.00000 75000.00 | 50000.00000 50000.00]|
REMOVAL OF STRUCTURE (TWO 48" X 40°' | |
HDPE) | | I
0100 540.10 LUMP | 150000.00000 150000.00| 160000.00000 160000.00]|
PRECAST CONCRETE STRUCTURE (14'-0" X | |
6'-0" X 34'-3" BOX) | |
0105 540.10 LUMP | 325000.00000 325000.00|] 420000.00000 420000.00]
PRECAST CONCRETE STRUCTURE (32'-0" X | |
10'-0" X 40'-0" FRAME OR ARCH) | |
0110 613.10 10.000 cCY | 150.00000 1500.00] 66.00000 660.00]
STONE FILL, TYPE I | |
0115 613.11 160.000 CY | 110.00000 17600.00]| 75.00000 12000.00]|
STONE FILL, TYPE II | |
0120 616.28 305.000 LF | 50.00000 15250.00]| 50.00000 15250.00]|
CAST-IN-PLACE CONCRETE CURB, TYPE B | |
0125 621.20 14.500 LF | 50.00000 725.00| 27.00000 391.50]
STEEL BEAM GUARDRAIL, GALVANIZED | |
0130 621.21 22.750 LF | 65.00000 1478.75]| 28.00000 637.00]
HD STEEL BEAM GUARDRAIL, GALVANIZED | |
0135 621.50 2.000 EACH | 3000.00000 6000.00]| 2025.00000 4050.00]
MANUFACTURED TERMINAL SECTION, FLARED | |
0140 621.51 3.000 EACH | 2500.00000 7500.00]| 2500.00000 7500.00]|
MANUFACTURED TERMINAL SECTION, TANGENT | |
0145 621.60 3.000 EACH | 1000.00000 3000.00] 850.00000 2550.00]
ANCHOR FOR STEEL BEAM RAIL | |
0150 621.72 8.000 EACH | 5000.00000 40000.00]| 6500.00000 52000.00]
GUARDRAIL APPROACH SECTION, GALVANIZED | |
2 RAIL BOX BEAM | |
0155 621.80 421.000 LF | 10.00000 4210.00] 4.00000 1684.00]|
REMOVAL AND DISPOSAL OF GUARDRAIL | |
0160 621.90 153.000 LF | 75.00000 11475.00] 60.00000 9180.00]|
TEMPORARY TRAFFIC BARRIER | |
0165 630.10 380.000 HR | 100.00000 38000.00] 85.00000 32300.00]
UNIFORMED TRAFFIC OFFICERS | |
0170 630.15 1120.000 HR | 35.00000 39200.00] 38.00000 42560.00]
FLAGGERS | | |
0175 631.10 LUMP | 7500.00000 7500.00] 18000.00000 18000.00]
FIELD OFFICE, ENGINEERS | |
0180 631.17 LUMP | 500.00000 500.00 | 500.00000 500.00|
TESTING EQUIPMENT, BITUMINOUS | |
0185 631.26 3000.000 DL | 1.00000 3000.00] 1.00000 3000.00]
|

FIELD OFFICE TELEPHONE (N.A.B.I.) |



VERMONT AGENCY OF TRANSPORTATION RUN DATE : 09/07/12
LETTING DATE : 09/07/12 11:00 A.M. CALL : 003 PAGE : 9
RESULTS OF BIDS

PROJECT (S) : HUBBARDTON ER STP 0161 (26) CONTRACT ID : 11c288
HUBBARDTON ER STP 0161 (27)

| ( 4 ) 980284489601 | ( 5 ) 11014551 | ( )
|COLD RIVER BRIDGES, LLC | PARENT CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— _
0190 635.11 LUMP | 165000.00000 165000.00] 150000.00000 150000.00]|
MOBILIZATION/DEMOBILIZATION | |
0195 641.10 LUMP | 65000.00000 65000.00]| 45000.00000 45000.00]
TRAFFIC CONTROL (BRIDGE 96) | |
0200 641.10 LUMP | 65000.00000 65000.00| 45000.00000 45000.00]|
TRAFFIC CONTROL (BRIDGE 98) | |
0205 641.12 LUMP | 10000.00000 10000.00] 7500.00000 7500.00]
PUBLIC RELATIONS OFFICER | |
0210 641.17 120.000 DAY | 200.00000 24000.00]| 50.00000 6000.00]
PORTABLE CHANGEABLE MESSAGE SIGN RENTAL | |
0215 646.20 1148.000 LF | 1.00000 1148.00]| 1.60000 1836.80]|
4 INCH WHITE LINE | |
0220 646.21 1170.000 LF | 1.00000 1170.00] 1.60000 1872.00]
4 INCH YELLOW LINE | |
0225 646.26 44.000 LF | 20.00000 880.00]| 6.50000 286.00]
24 INCH STOP BAR | |
0230 646.30 8.000 EACH | 100.00000 800.00]| 40.00000 320.00]
LETTER OR SYMBOL | |
0235 649.31 2260.000 SY | 5.00000 11300.00]| 6.50000 14690.00]|
GEOTEXTILE UNDER STONE FILL | |
0240 649.515 190.000 SY | 20.00000 3800.00] 16.00000 3040.00]
GEOTEXTILE FOR SILT FENCE, WOVEN WIRE | |
REINFORCED | |
0245 649.061 40.000 sY | 20.00000 800.00] 14.00000 560.00]
GEOTEXTILE FOR FILTER CURTAIN | |
0250 651.15 12.500 LB | 100.00000 1250.00]| 25.00000 312.50]
SEED | | |
0255 651.18 70.000 LB | 25.00000 1750.00] 13.00000 910.00]
FERTILIZER | |
0260 651.20 0.300 TON | 1500.00000 450.00]| 1300.00000 390.00]
AGRICULTURAL LIMESTONE | |
0265 651.25 0.300 TON | 3000.00000 900.00] 1300.00000 390.00]
HAY MULCH | |
0270 651.35 30.000 CY | 150.00000 4500.00]| 60.00000 1800.00]
TOPSOIL | | |
0275 651.40 55.000 s8Y | 50.00000 2750.00] 40.00000 2200.00]
GRUBBING MATERIAL | |
0280 652.10 LUMP | 3000.00000 3000.00] 4000.00000 4000.00]
EPSC PLAN (BRIDGE 96) | |
0285 652.10 LUMP | 3000.00000 3000.00] 4000.00000 4000.00]
|

EPSC PLAN (BRIDGE 98) |



SPECIAL PROVISION (MAT DENSITY PAY
ADJUSTMENT, SMALL QUANTITY) (BRIDGE

VERMONT AGENCY OF TRANSPORTATION RUN DATE 09/07/12
LETTING DATE 09/07/12 11:00 A.M. CALL : 003 PAGE : 10
RESULTS OF BIDS
PROJECT (S) : HUBBARDTON ER STP 0161 (26) CONTRACT 1ID 11c288
HUBBARDTON ER STP 0161 (27)
| ( 4 ) 980284489601 | ( 5 ) 11014551 | )
|COLD RIVER BRIDGES, LLC | PARENT CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
————————————————————————————————————————— _
0290 652.20 20.000 HR | 25.00000 500.00] 80.00000 1600.00 |
MONITORING EPSC PLAN (BRIDGE 96) | |
0295 652.20 10.000 HR | 25.00000 250.00] 80.00000 800.00]
MONITORING EPSC PLAN (BRIDGE 98) | |
0300 652.30 1.000 LU | 1.00000 1.00] 1.00000 1.00]
MAINTENANCE OF EPSC PLAN (N.A.B.I.) | |
(BRIDGE 96) | | |
0305 652.30 1.000 LU | 1.00000 1.00] 1.00000 1.00]
MAINTENANCE OF EPSC PLAN (N.A.B.I.) | |
(BRIDGE 98) | | |
0310 653.20 240.000 SY | 10.00000 2400.00] 8.00000 1920.00]|
TEMPORARY EROSION MATTING | |
0315 653.35 30.000 cCY | 100.00000 3000.00] 60.00000 1800.00 |
VEHICLE TRACKING PAD | |
0320 653.45 2.000 EACH | 300.00000 600.00] 325.00000 650.00]
FILTER BAG | |
0325 653.55 940.000 LF | 1.00000 940.00 | 5.50000 5170.00]
PROJECT DEMARCATION FENCE | |
0330 675.20 8.500 SF | 250.00000 2125.00] 16.00000 136.00]
TRAFFIC SIGNS, TYPE A | |
0335 675.341 15.000 LF | 40.00000 600.00 | 11.00000 165.00|
SQUARE TUBE SIGN POST AND ANCHOR | |
0340 900.608 180.000 CY | 125.00000 22500.00] 100.00000 18000.00]|
SPECIAL PROVISION (COARSE AGGREGATE | |
BACKFILL) | | |
0345 900.608 560.000 CY | 75.00000 42000.00] 90.00000 50400.00]
SPECIAL PROVISION (GRANULAR BACKFILL | |
FOR STRUCTURES) | |
0350 900.608 15.000 CY | 150.00000 2250.00] 90.00000 1350.00|
SPECIAL PROVISION (STONE FILL, STREAM | |
BED MATERIAL) | |
0355 900.650 1.000 LU | 1.00000 1.00] 1.00000 1.00]
SPECIAL PROVISION | |
(INCENTIVE/DISINCENTIVE) (BRIDGE 96) (N. | |
A.B.I.) | | |
0360 900.650 1.000 LU | 1.00000 1.00] 1.00000 1.00]
SPECIAL PROVISION | |
(INCENTIVE/DISINCENTIVE) (BRIDGE 98) (N. | |
A.B.I.) |
0365 900.650 1.000 LU | 1.00000 1.00 1.00000 1.00
|
|
|

96) (N.A.B.I.)



VERMONT AGENCY OF TRANSPORTATION RUN DATE : 09/07/12
LETTING DATE : 09/07/12 11:00 A.M. CALL : 003 PAGE : 11
RESULTS OF BIDS

PROJECT (S) : HUBBARDTON ER STP 0161 (26) CONTRACT ID : 11Cc288
HUBBARDTON ER STP 0161 (27)

| ( 4 ) 980284489601 | ( 5 ) 11014551 | ( )
|COLD RIVER BRIDGES, LLC | PARENT CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— _
0370 900.650 1.000 LU | 1.00000 1.00] 1.00000 1.00]
SPECIAL PROVISION (MAT DENSITY PAY | |
ADJUSTMENT, SMALL QUANTITY) (BRIDGE | |
98) (N.A.B.I.) | |
0375 900.650 1.000 LU | 1.00000 1.00] 1.00000 1.00]
SPECIAL PROVISION (MIXTURE PAY | |
ADJUSTMENT) (BRIDGE 96) (N.A.B.I.) | |
0380 900.650 1.000 LU | 1.00000 1.00] 1.00000 1.00]
SPECIAL PROVISION (MIXTURE PAY | |
ADJUSTMENT) (BRIDGE 98) (N.A.B.I.) | |
0385 900.680 530.000 TON | 195.00000 103350.00] 240.00000 127200.00]|
SPECIAL PROVISION (BITUMINOUS CONCRETE | |
PAVEMENT, SMALL QUANTITY) | |
SECTION TOTALS | $ 1,679,726.75]| $ 1,788,396.60] $
—————————————————————————————————————————— B et T et e e T T Tt
COMMON ITEMS TOTAL | $ 1,679,726.75]| $ 1,788,396.60] $
|
|

CONTRACT TOTALS (LOW COST) $ 1,679,726.75] $ 1,788,396.60] $




