
                                                  VERMONT AGENCY OF TRANSPORTATION                             RUN DATE : 08/31/12 

                                                LETTING DATE : 08/31/12  11:00 A.M.                            CALL : 001  PAGE : 1 

                                                           RESULTS OF BIDS 

 

         PROJECT(S): WOODSTOCK BHO1444(52)                                           CONTRACT ID   : 96J262 

                                                                                     CALL ORDER    : 001 

                                                                                     CONTRACT TIME : 06/28/13  COMPLETION DATE 

 

 

         CONTRACT DESCRIPTION :                                                          TOWN(S)   : WOODSTOCK 

         WOODSTOCK BHO 1444(52): BEGINNING AT A POINT ON TH 2 

         (TAFTSVILLE COVERED BRIDGE ROAD) IN THE TOWN OF WOODSTOCK                       COUNTY    : WINDSOR 

         LOCATED APPROXIAMATELY 0.02 MILES EASTERLY FROM THE                             DISTRICT  : D04 

         INTERSECTION WITH US 4 AND EXTENDING EASTERLY 0.04 MILES ON 

         TH 2. 

 

 

 

         TAFTSVILLE COVERED BRIDGE REHABILITATION INCLUDES RETROFIT 

         OF TIMBER SUPERSTRUCTURE, REPLACEMENT OF COLLAPSED ABUTMENT 

         AND REPAIR OF REMAINING ABUTMENT AND PIER MASONRY 

         FOUNDATIONS WITH RELATED APPROACH WORK. 

 

      ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                             TOTAL         % OVER 

      RANK     VENDOR NO./NAME                                                                               BID           LOW BID 

      ------------------------------------------------------------------------------------------------------------------------------- 

       1   120029650910   ALPINE CONSTRUCTION, LLC                                                   $  2,423,519.76     100.0000% 

       2   980297691901   NORTHERN CONSTRUCTION SERVICE, LLC                                         $  2,889,386.68     119.2227% 

       3   110012320210   RENAUD BROTHERS, INC.                                                      $  3,285,057.50     135.5490% 

       4   11015056       WRIGHT CONSTRUCTION COMPANY, INC.                                          $  4,543,814.39     187.4882% 

    ===================================================================================================================================== 

                                              |(   1  ) 120029650910        |(   2  ) 980297691901        |(   3  ) 110012320210 

                                              |ALPINE CONSTRUCTION, LLC     |NORTHERN CONSTRUCTION SERVIC |RENAUD BROTHERS, INC. 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    SECTION 0001   WOODSTOCK BHO 1444 (52) - ROADWAY 1 

                                              |                             |                             | 

    0005 201.15                   5.000  EACH |    1200.00000        6000.00|     950.00000        4750.00|    1000.00000        5000.00 

      REMOVING MEDIUM TREES                   |                             |                             | 

    0010 203.15                  45.000  CY   |      15.00000         675.00|      35.00000        1575.00|      25.00000        1125.00 

      COMMON EXCAVATION                       |                             |                             | 

    0015 204.20                   6.000  CY   |      20.00000         120.00|      50.00000         300.00|      75.00000         450.00 

      TRENCH EXCAVATION OF EARTH              |                             |                             | 

    0020 204.22                   1.000  CY   |      75.00000          75.00|      75.00000          75.00|      75.00000          75.00 

      TRENCH EXCAVATION OF EARTH, EXPLORATORY |                             |                             | 

      (N.A.B.I.)                              |                             |                             | 

    0025 204.25                  80.000  CY   |      16.00000        1280.00|      25.00000        2000.00|      75.00000        6000.00 

      STRUCTURE EXCAVATION                    |                             |                             | 

    0030 204.30                 475.000  CY   |      36.00000       17100.00|      38.00000       18050.00|      50.00000       23750.00 

      GRANULAR BACKFILL FOR STRUCTURES        |                             |                             | 

    0035 208.30                 400.000  CY   |      15.00000        6000.00|      20.00000        8000.00|      50.00000       20000.00 

      COFFERDAM EXCAVATION, EARTH             |                             |                             | 
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         PROJECT(S): WOODSTOCK BHO1444(52)                                           CONTRACT ID   : 96J262 

 

 

    ===================================================================================================================================== 

                                              |(   1  ) 120029650910        |(   2   ) 980297691901       |(   3  ) 110012320210 

                                              |ALPINE CONSTRUCTION, LLC     |NORTHERN CONSTRUCTION SERVIC |RENAUD BROTHERS, INC. 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0040 208.35                1275.000  CY   |      20.00000       25500.00|       1.00000        1275.00|      50.00000       63750.00 

      COFFERDAM EXCAVATION, ROCK              |                             |                             | 

    0045 208.40                          LUMP |   21000.00000       21000.00|   17000.00000       17000.00|  150000.00000      150000.00 

      COFFERDAM (EAST ABUTMENT)               |                             |                             | 

    0050 208.40                          LUMP |   14000.00000       14000.00|   75000.00000       75000.00|   25000.00000       25000.00 

      COFFERDAM (PIER)                        |                             |                             | 

    0055 208.40                          LUMP |  137360.20000      137360.20|   17000.00000       17000.00|   25000.00000       25000.00 

      COFFERDAM (WEST ABUTMENT)               |                             |                             | 

    0060 210.10                 190.000  SY   |      25.00000        4750.00|      40.00000        7600.00|      25.00000        4750.00 

      COLD PLANING, BITUMINOUS PAVEMENT       |                             |                             | 

    0065 301.25                  35.000  CY   |      35.00000        1225.00|      60.00000        2100.00|      50.00000        1750.00 

      SUBBASE OF CRUSHED GRAVEL, COARSE GRADE |                             |                             | 

    0070 404.65                   1.000  CWT  |     250.00000         250.00|     800.00000         800.00|     100.00000         100.00 

      EMULSIFIED ASPHALT                      |                             |                             | 

    0075 406.50                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

      PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B |                             |                             | 

      I.)                                     |                             |                             | 

    0080 501.34                 267.000  CY   |     600.00000      160200.00|     475.00000      126825.00|    1200.00000      320400.00 

      CONCRETE, HIGH PERFORMANCE CLASS B      |                             |                             | 

    0085 502.10                          LUMP |  273315.00000      273315.00|  425000.00000      425000.00|  250000.00000      250000.00 

      SHORING SUPERSTRUCTURE                  |                             |                             | 

    0090 506.75                          LUMP |   80000.00000       80000.00|  275000.00000      275000.00|  100000.00000      100000.00 

      STRUCTURAL STEEL                        |                             |                             | 

    0095 507.11               23877.000  LB   |       1.54000       36770.58|       1.34000       31995.18|       1.50000       35815.50 

      REINFORCING STEEL, LEVEL I              |                             |                             | 

    0100 507.16                 100.000  LF   |      24.00000        2400.00|      38.00000        3800.00|      35.00000        3500.00 

      DRILLING AND GROUTING DOWELS            |                             |                             | 

    0105 514.10                  10.000  GAL  |      86.00000         860.00|     450.00000        4500.00|      40.00000         400.00 

      WATER REPELLENT, SILANE                 |                             |                             | 

    0110 522.20                  18.340  MFBM |    6862.00000      125849.08|    7800.00000      143052.00|   10000.00000      183400.00 

      STRUCTURAL LUMBER AND TIMBER, UNTREATED |                             |                             | 

    0115 522.25                  42.540  MFBM |    5390.00000      229290.60|    6075.00000      258430.50|   10000.00000      425400.00 

      STRUCTURAL LUMBER AND TIMBER, TREATED   |                             |                             | 

    0120 522.30                   8.920  MFBM |    5760.00000       51379.20|    6225.00000       55527.00|   10000.00000       89200.00 

      NONSTRUCTURAL LUMBER, UNTREATED         |                             |                             | 

    0125 529.20                   1.000  EACH |   38000.00000       38000.00|  200000.00000      200000.00|  125000.00000      125000.00 

      PARTIAL REMOVAL OF STRUCTURE            |                             |                             | 

    0130 541.30                  60.000  CY   |     300.00000       18000.00|     300.00000       18000.00|    1000.00000       60000.00 

      CONCRETE, CLASS C                       |                             |                             | 

    0135 602.35                  90.000  CY   |     896.00000       80640.00|     600.00000       54000.00|    3500.00000      315000.00 

      REBUILT STONE MASONRY                   |                             |                             | 
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         PROJECT(S): WOODSTOCK BHO1444(52)                                           CONTRACT ID   : 96J262 

 

 

    ===================================================================================================================================== 

                                              |(   1  ) 120029650910        |(   2   ) 980297691901       |(   3  ) 110012320210 

                                              |ALPINE CONSTRUCTION, LLC     |NORTHERN CONSTRUCTION SERVIC |RENAUD BROTHERS, INC. 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0140 608.25                   1.000  HR   |     130.00000         130.00|     250.00000         250.00|     150.00000         150.00 

      ALL PURPOSE EXCAVATOR RENTAL, TYPE I    |                             |                             | 

    0145 613.10                   2.000  CY   |      48.00000          96.00|      65.00000         130.00|      75.00000         150.00 

      STONE FILL, TYPE I                      |                             |                             | 

    0150 613.11                  12.000  CY   |      48.00000         576.00|      65.00000         780.00|      50.00000         600.00 

      STONE FILL, TYPE II                     |                             |                             | 

    0155 613.13                 140.000  CY   |      48.00000        6720.00|      65.00000        9100.00|      50.00000        7000.00 

      STONE FILL, TYPE IV                     |                             |                             | 

    0160 613.25                  45.000  CY   |     250.00000       11250.00|     250.00000       11250.00|     400.00000       18000.00 

      GABION WALL                             |                             |                             | 

    0165 616.47                   4.000  TON  |     300.00000        1200.00|     300.00000        1200.00|     300.00000        1200.00 

      BITUMINOUS CONCRETE GUTTERS AND TRAFFIC |                             |                             | 

      ISLANDS                                 |                             |                             | 

    0170 621.18                 200.000  LF   |     135.00000       27000.00|     132.00000       26400.00|     175.00000       35000.00 

      STEEL BACKED TIMBER GUARDRAIL           |                             |                             | 

    0175 621.80                  90.000  LF   |       3.00000         270.00|       3.00000         270.00|       2.00000         180.00 

      REMOVAL AND DISPOSAL OF GUARDRAIL       |                             |                             | 

    0180 621.81                   7.000  EACH |      10.00000          70.00|       6.00000          42.00|       1.00000           7.00 

      REMOVAL AND DISPOSAL OF GUIDE POSTS     |                             |                             | 

    0185 621.90                  80.000  LF   |      60.00000        4800.00|      40.00000        3200.00|      50.00000        4000.00 

      TEMPORARY TRAFFIC BARRIER               |                             |                             | 

    0190 630.15                  80.000  HR   |      32.00000        2560.00|      45.00000        3600.00|      35.00000        2800.00 

      FLAGGERS                                |                             |                             | 

    0195 631.10                          LUMP |   12000.00000       12000.00|   20000.00000       20000.00|   15000.00000       15000.00 

      FIELD OFFICE, ENGINEERS                 |                             |                             | 

    0200 631.16                          LUMP |     500.00000         500.00|    3000.00000        3000.00|     500.00000         500.00 

      TESTING EQUIPMENT, CONCRETE             |                             |                             | 

    0205 631.17                          LUMP |     500.00000         500.00|    3000.00000        3000.00|     500.00000         500.00 

      TESTING EQUIPMENT, BITUMINOUS           |                             |                             | 

    0210 631.26                3000.000  DL   |       1.00000        3000.00|       1.00000        3000.00|       1.00000        3000.00 

      FIELD OFFICE TELEPHONE (N.A.B.I.)       |                             |                             | 

    0215 634.10                 520.000  HR   |      16.00000        8320.00|       4.00000        2080.00|      10.00000        5200.00 

      EMPLOYEE TRAINEESHIP                    |                             |                             | 

    0220 635.11                          LUMP |  201476.10000      201476.10|  140500.00000      140500.00|  200000.00000      200000.00 

      MOBILIZATION/DEMOBILIZATION             |                             |                             | 

    0225 641.10                          LUMP |    4700.00000        4700.00|    3000.00000        3000.00|   30000.00000       30000.00 

      TRAFFIC CONTROL                         |                             |                             | 

    0230 649.31                  50.000  SY   |       8.00000         400.00|       8.00000         400.00|      10.00000         500.00 

      GEOTEXTILE UNDER STONE FILL             |                             |                             | 

    0235 649.515                 10.000  SY   |     250.00000        2500.00|      20.00000         200.00|      10.00000         100.00 

      GEOTEXTILE FOR SILT FENCE, WOVEN WIRE   |                             |                             | 

      REINFORCED                              |                             |                             | 
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         PROJECT(S): WOODSTOCK BHO1444(52)                                           CONTRACT ID   : 96J262 

 

 

    ===================================================================================================================================== 

                                              |(   1  ) 120029650910        |(   2   ) 980297691901       |(   3  ) 110012320210 

                                              |ALPINE CONSTRUCTION, LLC     |NORTHERN CONSTRUCTION SERVIC |RENAUD BROTHERS, INC. 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0240 649.61                  90.000  SY   |       8.00000         720.00|       1.00000          90.00|      10.00000         900.00 

      GEOTEXTILE FOR FILTER CURTAIN           |                             |                             | 

    0245 651.15                  11.000  LB   |      10.00000         110.00|      75.00000         825.00|      10.00000         110.00 

      SEED                                    |                             |                             | 

    0250 651.17                   2.000  LB   |      10.00000          20.00|      75.00000         150.00|      25.00000          50.00 

      SEED, WINTER RYE                        |                             |                             | 

    0255 651.18                  87.000  LB   |       3.00000         261.00|      35.00000        3045.00|      10.00000         870.00 

      FERTILIZER                              |                             |                             | 

    0260 651.20                   0.100  TON  |     500.00000          50.00|    1000.00000         100.00|    1000.00000         100.00 

      AGRICULTURAL LIMESTONE                  |                             |                             | 

    0265 651.25                   0.400  TON  |     500.00000         200.00|     600.00000         240.00|    1000.00000         400.00 

      HAY MULCH                               |                             |                             | 

    0270 651.35                  94.000  CY   |      40.00000        3760.00|      50.00000        4700.00|      60.00000        5640.00 

      TOPSOIL                                 |                             |                             | 

    0275 651.40                  80.000  SY   |      36.00000        2880.00|      17.00000        1360.00|      10.00000         800.00 

      GRUBBING MATERIAL                       |                             |                             | 

    0280 652.10                          LUMP |    1000.00000        1000.00|    4500.00000        4500.00|    3500.00000        3500.00 

      EPSC PLAN                               |                             |                             | 

    0285 652.20                  80.000  HR   |      60.00000        4800.00|      80.00000        6400.00|      50.00000        4000.00 

      MONITORING EPSC PLAN                    |                             |                             | 

    0290 652.30                   1.000  LU   |    5000.00000        5000.00|    5000.00000        5000.00|    5000.00000        5000.00 

      MAINTENANCE OF EPSC PLAN (N.A.B.I.)     |                             |                             | 

    0295 653.20                 100.000  SY   |       5.75000         575.00|      11.00000        1100.00|      10.00000        1000.00 

      TEMPORARY EROSION MATTING               |                             |                             | 

    0300 653.55                 600.000  LF   |       4.50000        2700.00|      10.00000        6000.00|       2.00000        1200.00 

      PROJECT DEMARCATION FENCE               |                             |                             | 

    0305 660.10                          LUMP |    3000.00000        3000.00|   12000.00000       12000.00|    3500.00000        3500.00 

      TIMBER PAINTING, ENVIRONMENTAL          |                             |                             | 

      PROTECTION                              |                             |                             | 

    0310 660.20                          LUMP |   18000.00000       18000.00|   20000.00000       20000.00|   20000.00000       20000.00 

      TIMBER PAINTING, FIRE RETARDANT         |                             |                             | 

    0315 660.30                          LUMP |    9000.00000        9000.00|   10000.00000       10000.00|   10000.00000       10000.00 

      TIMBER PAINTING, INSECTICIDE/FUNGICIDE  |                             |                             | 

    0320 661.10                 535.000  SY   |      63.00000       33705.00|      55.00000       29425.00|      90.00000       48150.00 

      METAL ROOFING                           |                             |                             | 

    0325 675.20                 104.000  SF   |      12.00000        1248.00|      12.00000        1248.00|      10.00000        1040.00 

      TRAFFIC SIGNS, TYPE A                   |                             |                             | 

    0330 675.341                224.000  LF   |      10.00000        2240.00|       9.00000        2016.00|      10.00000        2240.00 

      SQUARE TUBE SIGN POST AND ANCHOR        |                             |                             | 

    0335 675.50                   2.000  EACH |      20.00000          40.00|      14.00000          28.00|       1.00000           2.00 

      REMOVING SIGNS                          |                             |                             | 
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         PROJECT(S): WOODSTOCK BHO1444(52)                                           CONTRACT ID   : 96J262 

    ===================================================================================================================================== 

                                              |(   1  ) 120029650910        |(   2   ) 980297691901       |(   3  ) 110012320210 

                                              |ALPINE CONSTRUCTION, LLC     |NORTHERN CONSTRUCTION SERVIC |RENAUD BROTHERS, INC. 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0340 900.620                 12.000  EACH |     275.00000        3300.00|     800.00000        9600.00|    1200.00000       14400.00 

      SPECIAL PROVISION (BEARING DEVICE       |                             |                             | 

      ASSEMBLY, COVERED BRIDGE)               |                             |                             | 

    0345 900.620                  8.000  EACH |    7200.00000       57600.00|   11000.00000       88000.00|    5000.00000       40000.00 

      SPECIAL PROVISION (TIMBER ARCH BEARING  |                             |                             | 

      CONNECTION)                             |                             |                             | 

    0350 900.620                 20.000  EACH |     140.00000        2800.00|    1000.00000       20000.00|     500.00000       10000.00 

      SPECIAL PROVISION (WOOD EPOXY REPAIRS)  |                             |                             | 

    0355 900.645                         LUMP |  104000.00000      104000.00|  200000.00000      200000.00|   50000.00000       50000.00 

      SPECIAL PROVISION (INCORPORATING        |                             |                             | 

      SALVAGED BRIDGE COMPONENTS)             |                             |                             | 

    0360 900.645                         LUMP |   12000.00000       12000.00|   30000.00000       30000.00|   15000.00000       15000.00 

      SPECIAL PROVISION (LIGHTING FOR COVERED |                             |                             | 

      BRIDGE)                                 |                             |                             | 

    0365 900.645                         LUMP |   47000.00000       47000.00|  200000.00000      200000.00|  250000.00000      250000.00 

      SPECIAL PROVISION (REHABILITATING       |                             |                             | 

      COVERED BRIDGE SUPERSTRUCTURE)          |                             |                             | 

    0370 900.645                         LUMP |   61000.00000       61000.00|   75000.00000       75000.00|   75000.00000       75000.00 

      SPECIAL PROVISION (REPAIRING STONE      |                             |                             | 

      MASONRY, JAHN PERMEABLE MORTAR          |                             |                             | 

      SYSTEM)(EAST ABUTMENT)                  |                             |                             | 

    0375 900.645                         LUMP |  123000.00000      123000.00|   65000.00000       65000.00|   75000.00000       75000.00 

      SPECIAL PROVISION (REPAIRING STONE      |                             |                             | 

      MASONRY, JAHN PERMEABLE MORTAR          |                             |                             | 

      SYSTEM)(PIER)                           |                             |                             | 

    0380 900.645                         LUMP |  260000.00000      260000.00|   65000.00000       65000.00|   45000.00000       45000.00 

      SPECIAL PROVISION (STONE MASONRY REPAIR |                             |                             | 

      MATERIAL, JAHN PERMEABLE MORTAR SYSTEM) |                             |                             | 

    0385 900.650                  1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

      SPECIAL PROVISION (MAT DENSITY PAY      |                             |                             | 

      ADJUSTMENT, SMALL QUANTITY)(N.A.B.I.)   |                             |                             | 

    0390 900.650                  1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

      SPECIAL PROVISION (MIXTURE PAY          |                             |                             | 

      ADJUSTMENT)(N.A.B.I.)                   |                             |                             | 

    0395 900.650                  1.000  LU   |   35000.00000       35000.00|   35000.00000       35000.00|   35000.00000       35000.00 

      SPECIAL PROVISION (ON-SITE MASONRY      |                             |                             | 

      MOCK-UP AND TRAINING, JAHN PERMEABLE    |                             |                             | 

      MORTAR SYSTEM)(N.A.B.I.)                |                             |                             | 

    0400 900.680                 42.000  TON  |     200.00000        8400.00|     250.00000       10500.00|     200.00000        8400.00 

      SPECIAL PROVISION (BITUMINOUS CONCRETE  |                             |                             | 

      PAVEMENT, SMALL QUANTITY)               |                             |                             | 

         SECTION TOTALS                       |           $     2,423,519.76|           $     2,889,386.68|           $     3,285,057.50 

    ------------------------------------------+----------------------------+----------------------------+------------------------------ 

         COMMON ITEMS TOTAL                   |           $     2,423,519.76|           $     2,889,386.68|           $     3,285,057.50 

                                              |                             |                             | 

         CONTRACT TOTALS (LOW COST)           |           $     2,423,519.76|           $     2,889,386.68|           $     3,285,057.50 

    ==================================================================================================================================== 
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         PROJECT(S): WOODSTOCK BHO1444(52)                                           CONTRACT ID   : 96J262 

 

 

    ===================================================================================================================================== 

                                              |(   4  ) 11015056            |(       )                    |(      ) 

                                              |WRIGHT CONSTRUCTION COMPANY, |                             | 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    SECTION 0001   WOODSTOCK BHO 1444 (52) - ROADWAY 1 

                                              |                             |                             | 

    0005 201.15                   5.000  EACH |     579.00000        2895.00|                             | 

      REMOVING MEDIUM TREES                   |                             |                             | 

    0010 203.15                  45.000  CY   |      29.00000        1305.00|                             | 

      COMMON EXCAVATION                       |                             |                             | 

    0015 204.20                   6.000  CY   |     116.00000         696.00|                             | 

      TRENCH EXCAVATION OF EARTH              |                             |                             | 

    0020 204.22                   1.000  CY   |      75.00000          75.00|                             | 

      TRENCH EXCAVATION OF EARTH, EXPLORATORY |                             |                             | 

      (N.A.B.I.)                              |                             |                             | 

    0025 204.25                  80.000  CY   |      46.30000        3704.00|                             | 

      STRUCTURE EXCAVATION                    |                             |                             | 

    0030 204.30                 475.000  CY   |      75.25000       35743.75|                             | 

      GRANULAR BACKFILL FOR STRUCTURES        |                             |                             | 

    0035 208.30                 400.000  CY   |      46.30000       18520.00|                             | 

      COFFERDAM EXCAVATION, EARTH             |                             |                             | 

    0040 208.35                1275.000  CY   |      40.50000       51637.50|                             | 

      COFFERDAM EXCAVATION, ROCK              |                             |                             | 

    0045 208.40                          LUMP |   56742.00000       56742.00|                             | 

      COFFERDAM (EAST ABUTMENT)               |                             |                             | 

    0050 208.40                          LUMP |   38905.00000       38905.00|                             | 

      COFFERDAM (PIER)                        |                             |                             | 

    0055 208.40                          LUMP |  469092.00000      469092.00|                             | 

      COFFERDAM (WEST ABUTMENT)               |                             |                             | 

    0060 210.10                 190.000  SY   |      26.60000        5054.00|                             | 

      COLD PLANING, BITUMINOUS PAVEMENT       |                             |                             | 

    0065 301.25                  35.000  CY   |      64.00000        2240.00|                             | 

      SUBBASE OF CRUSHED GRAVEL, COARSE GRADE |                             |                             | 

    0070 404.65                   1.000  CWT  |     174.00000         174.00|                             | 

      EMULSIFIED ASPHALT                      |                             |                             | 

    0075 406.50                   1.000  LU   |       1.00000           1.00|                             | 

      PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B |                             |                             | 

      I.)                                     |                             |                             | 

    0080 501.34                 267.000  CY   |     780.00000      208260.00|                             | 

      CONCRETE, HIGH PERFORMANCE CLASS B      |                             |                             | 

    0085 502.10                          LUMP |  345125.00000      345125.00|                             | 

      SHORING SUPERSTRUCTURE                  |                             |                             | 

    0090 506.75                          LUMP |   85514.00000       85514.00|                             | 

      STRUCTURAL STEEL                        |                             |                             | 

    0095 507.11               23877.000  LB   |       1.22000       29129.94|                             | 

      REINFORCING STEEL, LEVEL I              |                             |                             | 
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         PROJECT(S): WOODSTOCK BHO1444(52)                                           CONTRACT ID   : 96J262 

 

 

    ===================================================================================================================================== 

                                              |(   4  ) 11015056            |(       )                    |(      ) 

                                              |WRIGHT CONSTRUCTION COMPANY, |                             | 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0100 507.16                 100.000  LF   |      37.00000        3700.00|                             | 

      DRILLING AND GROUTING DOWELS            |                             |                             | 

    0105 514.10                  10.000  GAL  |      87.00000         870.00|                             | 

      WATER REPELLENT, SILANE                 |                             |                             | 

    0110 522.20                  18.340  MFBM |    7400.00000      135716.00|                             | 

      STRUCTURAL LUMBER AND TIMBER, UNTREATED |                             |                             | 

    0115 522.25                  42.540  MFBM |    6800.00000      289272.00|                             | 

      STRUCTURAL LUMBER AND TIMBER, TREATED   |                             |                             | 

    0120 522.30                   8.920  MFBM |    5925.00000       52851.00|                             | 

      NONSTRUCTURAL LUMBER, UNTREATED         |                             |                             | 

    0125 529.20                   1.000  EACH |  116713.00000      116713.00|                             | 

      PARTIAL REMOVAL OF STRUCTURE            |                             |                             | 

    0130 541.30                  60.000  CY   |     376.00000       22560.00|                             | 

      CONCRETE, CLASS C                       |                             |                             | 

    0135 602.35                  90.000  CY   |    4360.00000      392400.00|                             | 

      REBUILT STONE MASONRY                   |                             |                             | 

    0140 608.25                   1.000  HR   |     210.00000         210.00|                             | 

      ALL PURPOSE EXCAVATOR RENTAL, TYPE I    |                             |                             | 

    0145 613.10                   2.000  CY   |     120.00000         240.00|                             | 

      STONE FILL, TYPE I                      |                             |                             | 

    0150 613.11                  12.000  CY   |      70.00000         840.00|                             | 

      STONE FILL, TYPE II                     |                             |                             | 

    0155 613.13                 140.000  CY   |      75.25000       10535.00|                             | 

      STONE FILL, TYPE IV                     |                             |                             | 

    0160 613.25                  45.000  CY   |     174.00000        7830.00|                             | 

      GABION WALL                             |                             |                             | 

    0165 616.47                   4.000  TON  |     400.00000        1600.00|                             | 

      BITUMINOUS CONCRETE GUTTERS AND TRAFFIC |                             |                             | 

      ISLANDS                                 |                             |                             | 

    0170 621.18                 200.000  LF   |     148.00000       29600.00|                             | 

      STEEL BACKED TIMBER GUARDRAIL           |                             |                             | 

    0175 621.80                  90.000  LF   |       7.00000         630.00|                             | 

      REMOVAL AND DISPOSAL OF GUARDRAIL       |                             |                             | 

    0180 621.81                   7.000  EACH |      33.00000         231.00|                             | 

      REMOVAL AND DISPOSAL OF GUIDE POSTS     |                             |                             | 

    0185 621.90                  80.000  LF   |      25.00000        2000.00|                             | 

      TEMPORARY TRAFFIC BARRIER               |                             |                             | 

    0190 630.15                  80.000  HR   |      52.00000        4160.00|                             | 

      FLAGGERS                                |                             |                             | 

    0195 631.10                          LUMP |   12000.00000       12000.00|                             | 

      FIELD OFFICE, ENGINEERS                 |                             |                             | 
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    ===================================================================================================================================== 

                                              |(   4  ) 11015056            |(       )                    |(      ) 

                                              |WRIGHT CONSTRUCTION COMPANY, |                             | 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0200 631.16                          LUMP |    1800.00000        1800.00|                             | 

      TESTING EQUIPMENT, CONCRETE             |                             |                             | 

    0205 631.17                          LUMP |     700.00000         700.00|                             | 

      TESTING EQUIPMENT, BITUMINOUS           |                             |                             | 

    0210 631.26                3000.000  DL   |       1.00000        3000.00|                             | 

      FIELD OFFICE TELEPHONE (N.A.B.I.)       |                             |                             | 

    0215 634.10                 520.000  HR   |      29.00000       15080.00|                             | 

      EMPLOYEE TRAINEESHIP                    |                             |                             | 

    0220 635.11                          LUMP |  305512.00000      305512.00|                             | 

      MOBILIZATION/DEMOBILIZATION             |                             |                             | 

    0225 641.10                          LUMP |    5800.00000        5800.00|                             | 

      TRAFFIC CONTROL                         |                             |                             | 

    0230 649.31                  50.000  SY   |      12.00000         600.00|                             | 

      GEOTEXTILE UNDER STONE FILL             |                             |                             | 

    0235 649.515                 10.000  SY   |       6.00000          60.00|                             | 

      GEOTEXTILE FOR SILT FENCE, WOVEN WIRE   |                             |                             | 

      REINFORCED                              |                             |                             | 

    0240 649.61                  90.000  SY   |      39.00000        3510.00|                             | 

      GEOTEXTILE FOR FILTER CURTAIN           |                             |                             | 

    0245 651.15                  11.000  LB   |      23.00000         253.00|                             | 

      SEED                                    |                             |                             | 

    0250 651.17                   2.000  LB   |      12.00000          24.00|                             | 

      SEED, WINTER RYE                        |                             |                             | 

    0255 651.18                  87.000  LB   |      23.00000        2001.00|                             | 

      FERTILIZER                              |                             |                             | 

    0260 651.20                   0.100  TON  |    2320.00000         232.00|                             | 

      AGRICULTURAL LIMESTONE                  |                             |                             | 

    0265 651.25                   0.400  TON  |    2315.00000         926.00|                             | 

      HAY MULCH                               |                             |                             | 

    0270 651.35                  94.000  CY   |      87.00000        8178.00|                             | 

      TOPSOIL                                 |                             |                             | 

    0275 651.40                  80.000  SY   |      17.35000        1388.00|                             | 

      GRUBBING MATERIAL                       |                             |                             | 

    0280 652.10                          LUMP |    9263.00000        9263.00|                             | 

      EPSC PLAN                               |                             |                             | 

    0285 652.20                  80.000  HR   |      58.00000        4640.00|                             | 

      MONITORING EPSC PLAN                    |                             |                             | 

    0290 652.30                   1.000  LU   |    5000.00000        5000.00|                             | 

      MAINTENANCE OF EPSC PLAN (N.A.B.I.)     |                             |                             | 

    0295 653.20                 100.000  SY   |      12.00000        1200.00|                             | 

      TEMPORARY EROSION MATTING               |                             |                             | 
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    ===================================================================================================================================== 

                                              |(   4  ) 11015056            |(       )                    |(      ) 

                                              |WRIGHT CONSTRUCTION COMPANY, |                             | 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0300 653.55                 600.000  LF   |       2.00000        1200.00|                             | 

      PROJECT DEMARCATION FENCE               |                             |                             | 

    0305 660.10                          LUMP |    3323.00000        3323.00|                             | 

      TIMBER PAINTING, ENVIRONMENTAL          |                             |                             | 

      PROTECTION                              |                             |                             | 

    0310 660.20                          LUMP |   19915.00000       19915.00|                             | 

      TIMBER PAINTING, FIRE RETARDANT         |                             |                             | 

    0315 660.30                          LUMP |   10015.00000       10015.00|                             | 

      TIMBER PAINTING, INSECTICIDE/FUNGICIDE  |                             |                             | 

    0320 661.10                 535.000  SY   |      78.00000       41730.00|                             | 

      METAL ROOFING                           |                             |                             | 

    0325 675.20                 104.000  SF   |      13.00000        1352.00|                             | 

      TRAFFIC SIGNS, TYPE A                   |                             |                             | 

    0330 675.341                224.000  LF   |       9.30000        2083.20|                             | 

      SQUARE TUBE SIGN POST AND ANCHOR        |                             |                             | 

    0335 675.50                   2.000  EACH |      12.00000          24.00|                             | 

      REMOVING SIGNS                          |                             |                             | 

    0340 900.620                 12.000  EACH |     250.00000        3000.00|                             | 

      SPECIAL PROVISION (BEARING DEVICE       |                             |                             | 

      ASSEMBLY, COVERED BRIDGE)               |                             |                             | 

    0345 900.620                  8.000  EACH |    8750.00000       70000.00|                             | 

      SPECIAL PROVISION (TIMBER ARCH BEARING  |                             |                             | 

      CONNECTION)                             |                             |                             | 

    0350 900.620                 20.000  EACH |     150.00000        3000.00|                             | 

      SPECIAL PROVISION (WOOD EPOXY REPAIRS)  |                             |                             | 

    0355 900.645                         LUMP |  288286.00000      288286.00|                             | 

      SPECIAL PROVISION (INCORPORATING        |                             |                             | 

      SALVAGED BRIDGE COMPONENTS)             |                             |                             | 

    0360 900.645                         LUMP |   12725.00000       12725.00|                             | 

      SPECIAL PROVISION (LIGHTING FOR COVERED |                             |                             | 

      BRIDGE)                                 |                             |                             | 

    0365 900.645                         LUMP |   15285.00000       15285.00|                             | 

      SPECIAL PROVISION (REHABILITATING       |                             |                             | 

      COVERED BRIDGE SUPERSTRUCTURE)          |                             |                             | 

    0370 900.645                         LUMP |  327100.00000      327100.00|                             | 

      SPECIAL PROVISION (REPAIRING STONE      |                             |                             | 

      MASONRY, JAHN PERMEABLE MORTAR          |                             |                             | 

      SYSTEM)(EAST ABUTMENT)                  |                             |                             | 

    0375 900.645                         LUMP |  325944.00000      325944.00|                             | 

      SPECIAL PROVISION (REPAIRING STONE      |                             |                             | 

      MASONRY, JAHN PERMEABLE MORTAR          |                             |                             | 

      SYSTEM)(PIER)                           |                             |                             | 
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         PROJECT(S): WOODSTOCK BHO1444(52)                                           CONTRACT ID   : 96J262 

 

 

    ===================================================================================================================================== 

                                              |(   4  ) 11015056            |(       )                    |(      ) 

                                              |WRIGHT CONSTRUCTION COMPANY, |                             | 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0380 900.645                         LUMP |  558000.00000      558000.00|                             | 

      SPECIAL PROVISION (STONE MASONRY REPAIR |                             |                             | 

      MATERIAL, JAHN PERMEABLE MORTAR SYSTEM) |                             |                             | 

    0385 900.650                  1.000  LU   |       1.00000           1.00|                             | 

      SPECIAL PROVISION (MAT DENSITY PAY      |                             |                             | 

      ADJUSTMENT, SMALL QUANTITY)(N.A.B.I.)   |                             |                             | 

    0390 900.650                  1.000  LU   |       1.00000           1.00|                             | 

      SPECIAL PROVISION (MIXTURE PAY          |                             |                             | 

      ADJUSTMENT)(N.A.B.I.)                   |                             |                             | 

    0395 900.650                  1.000  LU   |   35000.00000       35000.00|                             | 

      SPECIAL PROVISION (ON-SITE MASONRY      |                             |                             | 

      MOCK-UP AND TRAINING, JAHN PERMEABLE    |                             |                             | 

      MORTAR SYSTEM)(N.A.B.I.)                |                             |                             | 

    0400 900.680                 42.000  TON  |     426.00000       17892.00|                             | 

      SPECIAL PROVISION (BITUMINOUS CONCRETE  |                             |                             | 

      PAVEMENT, SMALL QUANTITY)               |                             |                             | 

         SECTION TOTALS                       |           $     4,543,814.39|           $                 |           $ 

    ------------------------------------------+----------------------------+----------------------------+------------------------------ 

         COMMON ITEMS TOTAL                   |           $     4,543,814.39|           $                 |           $ 

                                              |                             |                             | 

         CONTRACT TOTALS (LOW COST)           |           $     4,543,814.39|           $             0.00|           $ 

    ==================================================================================================================================== 


