
                                                  VERMONT AGENCY OF TRANSPORTATION                             RUN DATE : 05/03/13 

                                                LETTING DATE : 05/03/13  11:00 A.M.                            CALL : 002  PAGE : 1 

                                                           RESULTS OF BIDS 

 

         PROJECT(S): ADDISON STP CULV(14)                                            CONTRACT ID   : 08B062 

                                                                                     CALL ORDER    : 002 

                                                                                     CONTRACT TIME : 11/22/13  COMPLETION DATE 

 

 

         CONTRACT DESCRIPTION :                                                          TOWN(S)   : ADDISON 

         ADDISON STP CULV (14): THE PROJECT IS LOCATED ON VERMONT 

         ROUTE 17, APPROXIMATELY 0.4 MILES NORTH FROM THE                                COUNTY    : ADDISON 

         INTERSECTION OF VERMONT ROUTE 125.                                              DISTRICT  : D05 

 

         REMOVAL OF THE EXISTING TWIN REINFORCED CONCRETE CULVERTS 

         AND REPLACING THEM WITH A NEW REINFORCED CONCRETE BOX 

         CULVERT. 

 

      ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                             TOTAL         % OVER 

      RANK     VENDOR NO./NAME                                                                               BID           LOW BID 

      ------------------------------------------------------------------------------------------------------------------------------- 

       1   110011460210   S. D. IRELAND CONCRETE CONSTRUCTION CORP.                                  $    427,545.20     100.0000% 

       2   110909410510   MARKOWSKI EXCAVATING, INC.                                                 $    479,190.05     112.0794% 

       3   980284489601   COLD RIVER BRIDGES, LLC                                                    $    494,420.00     115.6416% 

       4   11030225       AUSTIN CONSTRUCTION, INC.                                                  $    517,244.50     120.9801% 

       5   120029650910   ALPINE CONSTRUCTION, LLC                                                   $    567,820.00     132.8093% 

       6   980317390001   REALE CONSTRUCTION COMPANY, INC.                                           $    734,000.00     171.6778% 

       7   11010762010    J. HUTCHINS, INC.                                                          $    766,309.44     179.2347% 

       8   110909070710   J. P. SICARD, INC.                                                         $    847,277.24     198.1726% 

       9   11014551       PARENT CONSTRUCTION, INC.                                                  $    855,074.42     199.9963% 

           11008644        J. A. MCDONALD, INC.                                                                IRREGULAR 

    ===================================================================================================================================== 

                                              |(   1  ) 110011460210        |(   2  ) 110909410510        |(   3  ) 980284489601 

                                              |S. D. IRELAND CONCRETE CONST |MARKOWSKI EXCAVATING, INC.   |COLD RIVER BRIDGES, LLC 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    SECTION 0001   ROADWAY 

                                              |                             |                             | 

    0005 201.10                          LUMP |    5000.00000        5000.00|   13080.16000       13080.16|    1000.00000        1000.00 

      CLEARING AND GRUBBING, INCLUDING        |                             |                             | 

      INDIVIDUAL TREES AND STUMPS             |                             |                             | 

    0010 203.15                 350.000  CY   |      30.00000       10500.00|      25.76000        9016.00|      15.00000        5250.00 

      COMMON EXCAVATION                       |                             |                             | 

    0015 203.27                 200.000  CY   |      40.00000        8000.00|      40.29000        8058.00|      15.00000        3000.00 

      UNCLASSIFIED CHANNEL EXCAVATION         |                             |                             | 

    0020 204.22                   1.000  CY   |      75.00000          75.00|      75.00000          75.00|      75.00000          75.00 

      TRENCH EXCAVATION OF EARTH, EXPLORATORY |                             |                             | 

      (N.A.B.I.)                              |                             |                             | 

    0025 204.30                 225.000  CY   |      45.00000       10125.00|      54.15000       12183.75|      45.00000       10125.00 

      GRANULAR BACKFILL FOR STRUCTURES        |                             |                             | 

    0030 208.30                 425.000  CY   |      35.00000       14875.00|      33.68000       14314.00|      15.00000        6375.00 

      COFFERDAM EXCAVATION, EARTH             |                             |                             | 
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                                                           RESULTS OF BIDS 

 

         PROJECT(S): ADDISON STP CULV(14)                                            CONTRACT ID   : 08B062 

 

 

    ===================================================================================================================================== 

                                              |(   1  ) 110011460210        |(   2   ) 110909410510       |(   3  ) 980284489601 

                                              |S. D. IRELAND CONCRETE CONST |MARKOWSKI EXCAVATING, INC.   |COLD RIVER BRIDGES, LLC 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0035 208.35                  60.000  CY   |     100.00000        6000.00|     141.75000        8505.00|      15.00000         900.00 

      COFFERDAM EXCAVATION, ROCK              |                             |                             | 

    0040 208.40                          LUMP |   50000.00000       50000.00|  123292.50000      123292.50|   85000.00000       85000.00 

      COFFERDAM                               |                             |                             | 

    0045 210.10                 300.000  SY   |      25.00000        7500.00|      31.94000        9582.00|      15.00000        4500.00 

      COLD PLANING, BITUMINOUS PAVEMENT       |                             |                             | 

    0050 404.65                   3.000  CWT  |     100.00000         300.00|     111.05000         333.15|     100.00000         300.00 

      EMULSIFIED ASPHALT                      |                             |                             | 

    0055 406.50                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

      PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B |                             |                             | 

      I.)                                     |                             |                             | 

    0060 520.10                  95.000  SY   |     137.00000       13015.00|      76.45000        7262.75|      70.00000        6650.00 

      SHEET MEMBRANE WATERPROOFING, SPRAY     |                             |                             | 

      APPLIED                                 |                             |                             | 

    0065 529.15                   2.000  EACH |    2500.00000        5000.00|    4940.00000        9880.00|   35000.00000       70000.00 

      REMOVAL OF STRUCTURE (5'-0" RCP)        |                             |                             | 

    0070 540.10                          LUMP |  100000.00000      100000.00|   57031.70000       57031.70|  133000.00000      133000.00 

      PRECAST CONCRETE STRUCTURE (10'-0" X    |                             |                             | 

      8'-0" X 71'-8" BOX)                     |                             |                             | 

    0075 609.10                   1.000  MGAL |     200.00000         200.00|      96.80000          96.80|     100.00000         100.00 

      DUST CONTROL WITH WATER                 |                             |                             | 

    0080 613.11                   5.000  CY   |      50.00000         250.00|      67.08000         335.40|     155.00000         775.00 

      STONE FILL, TYPE II                     |                             |                             | 

    0085 613.12                 250.000  CY   |      60.00000       15000.00|      45.73000       11432.50|      55.00000       13750.00 

      STONE FILL, TYPE III                    |                             |                             | 

    0090 619.16                   2.000  EACH |      40.00000          80.00|      37.40000          74.80|      50.00000         100.00 

      STEEL MARKER POSTS                      |                             |                             | 

    0095 621.215                 54.000  LF   |      40.00000        2160.00|      23.10000        1247.40|      30.00000        1620.00 

      HD STEEL BEAM GUARDRAIL, GALVANIZED W/8 |                             |                             | 

      FEET POSTS                              |                             |                             | 

    0100 621.217                200.000  LF   |      60.00000       12000.00|      30.80000        6160.00|      30.00000        6000.00 

      HD STEEL BEAM GUARDRAIL,                |                             |                             | 

      GALVANIZED/NESTED W/8 FEET POSTS        |                             |                             | 

    0105 621.60                   2.000  EACH |     800.00000        1600.00|     770.00000        1540.00|     800.00000        1600.00 

      ANCHOR FOR STEEL BEAM RAIL              |                             |                             | 

    0110 621.75                  50.000  LF   |      20.00000        1000.00|       8.80000         440.00|      25.00000        1250.00 

      REMOVE AND RESET GUARDRAIL              |                             |                             | 

    0115 621.80                 250.000  LF   |       3.00000         750.00|       2.20000         550.00|      15.00000        3750.00 

      REMOVAL AND DISPOSAL OF GUARDRAIL       |                             |                             | 

    0120 629.54                 110.000  TON  |      40.00000        4400.00|       4.06000         446.60|      75.00000        8250.00 

      CRUSHED STONE BEDDING                   |                             |                             | 
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         PROJECT(S): ADDISON STP CULV(14)                                            CONTRACT ID   : 08B062 

 

 

    ===================================================================================================================================== 

                                              |(   1  ) 110011460210        |(   2   ) 110909410510       |(   3  ) 980284489601 

                                              |S. D. IRELAND CONCRETE CONST |MARKOWSKI EXCAVATING, INC.   |COLD RIVER BRIDGES, LLC 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0125 630.15                 200.000  HR   |      25.00000        5000.00|      26.13000        5226.00|      45.00000        9000.00 

      FLAGGERS                                |                             |                             | 

    0130 631.10                          LUMP |   10000.00000       10000.00|      15.62000          15.62|    7500.00000        7500.00 

      FIELD OFFICE, ENGINEERS                 |                             |                             | 

    0135 631.17                          LUMP |     500.00000         500.00|    1100.00000        1100.00|     500.00000         500.00 

      TESTING EQUIPMENT, BITUMINOUS           |                             |                             | 

    0140 631.26                2000.000  DL   |       1.00000        2000.00|       1.00000        2000.00|       1.00000        2000.00 

      FIELD OFFICE TELEPHONE (N.A.B.I.)       |                             |                             | 

    0145 635.11                          LUMP |   40000.00000       40000.00|   52762.45000       52762.45|   43000.00000       43000.00 

      MOBILIZATION/DEMOBILIZATION             |                             |                             | 

    0150 646.20                 450.000  LF   |       0.50000         225.00|       1.10000         495.00|       1.00000         450.00 

      4 INCH WHITE LINE                       |                             |                             | 

    0155 646.21                 450.000  LF   |       0.50000         225.00|       1.10000         495.00|       1.00000         450.00 

      4 INCH YELLOW LINE                      |                             |                             | 

    0160 649.11                 330.000  SY   |       2.00000         660.00|       2.71000         894.30|       1.00000         330.00 

      GEOTEXTILE FOR ROADBED SEPARATOR        |                             |                             | 

    0165 649.31                 350.000  SY   |       2.00000         700.00|       1.45000         507.50|       1.00000         350.00 

      GEOTEXTILE UNDER STONE FILL             |                             |                             | 

    0170 649.515                 90.000  SY   |       5.00000         450.00|       5.50000         495.00|       1.00000          90.00 

      GEOTEXTILE FOR SILT FENCE, WOVEN WIRE   |                             |                             | 

      REINFORCED                              |                             |                             | 

    0175 649.61                 110.000  SY   |      30.00000        3300.00|      33.08000        3638.80|       1.00000         110.00 

      GEOTEXTILE FOR FILTER CURTAIN           |                             |                             | 

    0180 651.15                   5.000  LB   |      10.00000          50.00|      34.94000         174.70|       1.00000           5.00 

      SEED                                    |                             |                             | 

    0185 651.18                  40.000  LB   |       4.00000         160.00|       4.59000         183.60|       1.00000          40.00 

      FERTILIZER                              |                             |                             | 

    0190 651.20                   1.000  TON  |    1000.00000        1000.00|     593.00000         593.00|       1.00000           1.00 

      AGRICULTURAL LIMESTONE                  |                             |                             | 

    0195 651.25                   1.000  TON  |    1000.00000        1000.00|     801.90000         801.90|    1000.00000        1000.00 

      HAY MULCH                               |                             |                             | 

    0200 651.35                   5.000  CY   |      50.00000         250.00|      97.56000         487.80|     150.00000         750.00 

      TOPSOIL                                 |                             |                             | 

    0205 652.10                          LUMP |    3000.00000        3000.00|   11620.09000       11620.09|    1500.00000        1500.00 

      EPSC PLAN                               |                             |                             | 

    0210 652.20                  40.000  HR   |      10.00000         400.00|      96.00000        3840.00|      25.00000        1000.00 

      MONITORING EPSC PLAN                    |                             |                             | 

    0215 652.30                   1.000  LU   |    5000.00000        5000.00|    5000.00000        5000.00|    5000.00000        5000.00 

      MAINTENANCE OF EPSC PLAN (N.A.B.I.)     |                             |                             | 

    0220 653.35                  60.000  CY   |      50.00000        3000.00|      49.26000        2955.60|      10.00000         600.00 

      VEHICLE TRACKING PAD                    |                             |                             | 
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                                                           RESULTS OF BIDS 

 

         PROJECT(S): ADDISON STP CULV(14)                                            CONTRACT ID   : 08B062 

 

 

    ===================================================================================================================================== 

                                              |(   1  ) 110011460210        |(   2   ) 110909410510       |(   3  ) 980284489601 

                                              |S. D. IRELAND CONCRETE CONST |MARKOWSKI EXCAVATING, INC.   |COLD RIVER BRIDGES, LLC 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0225 653.45                   1.000  EACH |     250.00000         250.00|    2160.59000        2160.59|     300.00000         300.00 

      FILTER BAG                              |                             |                             | 

    0230 653.55                 255.000  LF   |       1.00000         255.00|       1.78000         453.90|       1.00000         255.00 

      PROJECT DEMARCATION FENCE               |                             |                             | 

    0235 675.20                   0.660  SF   |      70.00000          46.20|      67.10000          44.29|     250.00000         165.00 

      TRAFFIC SIGNS, TYPE A                   |                             |                             | 

    0240 675.341                 16.000  LF   |      15.00000         240.00|      14.30000         228.80|      25.00000         400.00 

      SQUARE TUBE SIGN POST AND ANCHOR        |                             |                             | 

    0245 900.645                         LUMP |   15000.00000       15000.00|   16005.00000       16005.00|    5000.00000        5000.00 

      SPECIAL PROVISION (TEMPORARY RELOCATION |                             |                             | 

      OF STREAM)                              |                             |                             | 

    0250 900.645                         LUMP |   20000.00000       20000.00|   33539.00000       33539.00|   15000.00000       15000.00 

      SPECIAL PROVISION (TRAFFIC CONTROL,     |                             |                             | 

      ALL-INCLUSIVE)                          |                             |                             | 

    0255 900.650                  1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

      SPECIAL PROVISION                       |                             |                             | 

      (INCENTIVE/DISINCENTIVE)(N.A.B.I)       |                             |                             | 

    0260 900.650                  1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

      SPECIAL PROVISION (MAT DENSITY PAY      |                             |                             | 

      ADJUSTMENT, SMALL QUANTITY)(N.A.B.I)    |                             |                             | 

    0265 900.650                  1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

      SPECIAL PROVISION (MIXTURE PAY          |                             |                             | 

      ADJUSTMENT)(N.A.B.I)                    |                             |                             | 

    0270 900.680                180.000  TON  |     200.00000       36000.00|     136.57000       24582.60|     125.00000       22500.00 

      SPECIAL PROVISION (BITUMINOUS CONCRETE  |                             |                             | 

      PAVEMENT, SMALL QUANTITY)               |                             |                             | 

    0275 301.15      AA1        275.000  CY   |                             |      50.72000       13948.00|      50.00000       13750.00 

      SUBBASE OF GRAVEL                       |                             |                             | 

    0280 301.25      AA2        275.000  CY   |      40.00000       11000.00|                             | 

      SUBBASE OF CRUSHED GRAVEL, COARSE GRADE |                             |                             | 

    0285 301.35      AA3        275.000  CY   |                             |                             | 

      SUBBASE OF DENSE GRADED CRUSHED STONE   |                             |                             | 

         SECTION TOTALS                       |           $       427,545.20|           $       479,190.05|           $       494,420.00 

    ------------------------------------------+----------------------------+----------------------------+------------------------------ 

         COMMON ITEMS TOTAL                   |           $       427,545.20|           $       479,190.05|           $       494,420.00 

                                              |                             |                             | 

         CONTRACT TOTALS (LOW COST)           |           $       427,545.20|           $       479,190.05|           $       494,420.00 

    ==================================================================================================================================== 
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         PROJECT(S): ADDISON STP CULV(14)                                            CONTRACT ID   : 08B062 

 

 

    ===================================================================================================================================== 

                                              |(   4  ) 11030225            |(   5   ) 120029650910       |(   6  ) 980317390001 

                                              |AUSTIN CONSTRUCTION, INC.    |ALPINE CONSTRUCTION, LLC     |REALE CONSTRUCTION COMPANY, INC. 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    SECTION 0001   ROADWAY 

                                              |                             |                             | 

    0005 201.10                          LUMP |   20000.00000       20000.00|    5000.00000        5000.00|   50000.00000       50000.00 

      CLEARING AND GRUBBING, INCLUDING        |                             |                             | 

      INDIVIDUAL TREES AND STUMPS             |                             |                             | 

    0010 203.15                 350.000  CY   |      15.00000        5250.00|      12.00000        4200.00|      35.00000       12250.00 

      COMMON EXCAVATION                       |                             |                             | 

    0015 203.27                 200.000  CY   |      22.00000        4400.00|      12.00000        2400.00|      45.00000        9000.00 

      UNCLASSIFIED CHANNEL EXCAVATION         |                             |                             | 

    0020 204.22                   1.000  CY   |      75.00000          75.00|      75.00000          75.00|      75.00000          75.00 

      TRENCH EXCAVATION OF EARTH, EXPLORATORY |                             |                             | 

      (N.A.B.I.)                              |                             |                             | 

    0025 204.30                 225.000  CY   |      38.00000        8550.00|      26.00000        5850.00|      55.00000       12375.00 

      GRANULAR BACKFILL FOR STRUCTURES        |                             |                             | 

    0030 208.30                 425.000  CY   |      45.00000       19125.00|      12.00000        5100.00|      32.00000       13600.00 

      COFFERDAM EXCAVATION, EARTH             |                             |                             | 

    0035 208.35                  60.000  CY   |     100.00000        6000.00|      75.00000        4500.00|      10.00000         600.00 

      COFFERDAM EXCAVATION, ROCK              |                             |                             | 

    0040 208.40                          LUMP |   75000.00000       75000.00|  122000.00000      122000.00|  200000.00000      200000.00 

      COFFERDAM                               |                             |                             | 

    0045 210.10                 300.000  SY   |      15.00000        4500.00|      12.00000        3600.00|      30.00000        9000.00 

      COLD PLANING, BITUMINOUS PAVEMENT       |                             |                             | 

    0050 404.65                   3.000  CWT  |     110.00000         330.00|     120.00000         360.00|      65.00000         195.00 

      EMULSIFIED ASPHALT                      |                             |                             | 

    0055 406.50                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

      PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B |                             |                             | 

      I.)                                     |                             |                             | 

    0060 520.10                  95.000  SY   |      75.00000        7125.00|      90.00000        8550.00|     160.00000       15200.00 

      SHEET MEMBRANE WATERPROOFING, SPRAY     |                             |                             | 

      APPLIED                                 |                             |                             | 

    0065 529.15                   2.000  EACH |    3000.00000        6000.00|    6799.00000       13598.00|   25000.00000       50000.00 

      REMOVAL OF STRUCTURE (5'-0" RCP)        |                             |                             | 

    0070 540.10                          LUMP |   72200.00000       72200.00|   82000.00000       82000.00|   63000.00000       63000.00 

      PRECAST CONCRETE STRUCTURE (10'-0" X    |                             |                             | 

      8'-0" X 71'-8" BOX)                     |                             |                             | 

    0075 609.10                   1.000  MGAL |     100.00000         100.00|    1200.00000        1200.00|      40.00000          40.00 

      DUST CONTROL WITH WATER                 |                             |                             | 

    0080 613.11                   5.000  CY   |      45.00000         225.00|      50.00000         250.00|     150.00000         750.00 

      STONE FILL, TYPE II                     |                             |                             | 

    0085 613.12                 250.000  CY   |      45.00000       11250.00|      42.00000       10500.00|      75.00000       18750.00 

      STONE FILL, TYPE III                    |                             |                             | 
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         PROJECT(S): ADDISON STP CULV(14)                                            CONTRACT ID   : 08B062 

 

 

    ===================================================================================================================================== 

                                              |(   4  ) 11030225            |(   5   ) 120029650910       |(   6  ) 980317390001 

                                              |AUSTIN CONSTRUCTION, INC.    |ALPINE CONSTRUCTION, LLC     |REALE CONSTRUCTION COMPANY, INC. 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0090 619.16                   2.000  EACH |      40.00000          80.00|      35.00000          70.00|     150.00000         300.00 

      STEEL MARKER POSTS                      |                             |                             | 

    0095 621.215                 54.000  LF   |      24.00000        1296.00|      22.00000        1188.00|      24.00000        1296.00 

      HD STEEL BEAM GUARDRAIL, GALVANIZED W/8 |                             |                             | 

      FEET POSTS                              |                             |                             | 

    0100 621.217                200.000  LF   |      34.00000        6800.00|      30.00000        6000.00|      31.00000        6200.00 

      HD STEEL BEAM GUARDRAIL,                |                             |                             | 

      GALVANIZED/NESTED W/8 FEET POSTS        |                             |                             | 

    0105 621.60                   2.000  EACH |     750.00000        1500.00|     700.00000        1400.00|     800.00000        1600.00 

      ANCHOR FOR STEEL BEAM RAIL              |                             |                             | 

    0110 621.75                  50.000  LF   |      18.00000         900.00|      10.00000         500.00|       9.00000         450.00 

      REMOVE AND RESET GUARDRAIL              |                             |                             | 

    0115 621.80                 250.000  LF   |       5.00000        1250.00|       3.00000         750.00|       5.00000        1250.00 

      REMOVAL AND DISPOSAL OF GUARDRAIL       |                             |                             | 

    0120 629.54                 110.000  TON  |      26.00000        2860.00|      35.00000        3850.00|      65.00000        7150.00 

      CRUSHED STONE BEDDING                   |                             |                             | 

    0125 630.15                 200.000  HR   |      40.00000        8000.00|      35.00000        7000.00|      75.00000       15000.00 

      FLAGGERS                                |                             |                             | 

    0130 631.10                          LUMP |   10000.00000       10000.00|    6000.00000        6000.00|   16000.00000       16000.00 

      FIELD OFFICE, ENGINEERS                 |                             |                             | 

    0135 631.17                          LUMP |    1500.00000        1500.00|    1000.00000        1000.00|     750.00000         750.00 

      TESTING EQUIPMENT, BITUMINOUS           |                             |                             | 

    0140 631.26                2000.000  DL   |       1.00000        2000.00|       1.00000        2000.00|       1.00000        2000.00 

      FIELD OFFICE TELEPHONE (N.A.B.I.)       |                             |                             | 

    0145 635.11                          LUMP |  105000.00000      105000.00|   45000.00000       45000.00|   25288.50000       25288.50 

      MOBILIZATION/DEMOBILIZATION             |                             |                             | 

    0150 646.20                 450.000  LF   |       2.00000         900.00|       1.50000         675.00|       2.00000         900.00 

      4 INCH WHITE LINE                       |                             |                             | 

    0155 646.21                 450.000  LF   |       2.00000         900.00|       1.50000         675.00|       2.00000         900.00 

      4 INCH YELLOW LINE                      |                             |                             | 

    0160 649.11                 330.000  SY   |       5.00000        1650.00|       6.00000        1980.00|       2.00000         660.00 

      GEOTEXTILE FOR ROADBED SEPARATOR        |                             |                             | 

    0165 649.31                 350.000  SY   |       5.00000        1750.00|       5.00000        1750.00|       5.00000        1750.00 

      GEOTEXTILE UNDER STONE FILL             |                             |                             | 

    0170 649.515                 90.000  SY   |      15.00000        1350.00|       6.00000         540.00|      20.00000        1800.00 

      GEOTEXTILE FOR SILT FENCE, WOVEN WIRE   |                             |                             | 

      REINFORCED                              |                             |                             | 

    0175 649.61                 110.000  SY   |      20.00000        2200.00|      10.00000        1100.00|      32.00000        3520.00 

      GEOTEXTILE FOR FILTER CURTAIN           |                             |                             | 

    0180 651.15                   5.000  LB   |       8.00000          40.00|      10.00000          50.00|      20.00000         100.00 

      SEED                                    |                             |                             | 

 

 

 

 

 



                                                  VERMONT AGENCY OF TRANSPORTATION                             RUN DATE : 05/03/13 

                                                LETTING DATE : 05/03/13  11:00 A.M.                            CALL : 002  PAGE : 7 

                                                           RESULTS OF BIDS 

 

         PROJECT(S): ADDISON STP CULV(14)                                            CONTRACT ID   : 08B062 

 

 

    ===================================================================================================================================== 

                                              |(   4  ) 11030225            |(   5   ) 120029650910       |(   6  ) 980317390001 

                                              |AUSTIN CONSTRUCTION, INC.    |ALPINE CONSTRUCTION, LLC     |REALE CONSTRUCTION COMPANY, INC. 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0185 651.18                  40.000  LB   |      10.00000         400.00|       3.00000         120.00|       3.00000         120.00 

      FERTILIZER                              |                             |                             | 

    0190 651.20                   1.000  TON  |     950.00000         950.00|     500.00000         500.00|     500.00000         500.00 

      AGRICULTURAL LIMESTONE                  |                             |                             | 

    0195 651.25                   1.000  TON  |     700.00000         700.00|     500.00000         500.00|     500.00000         500.00 

      HAY MULCH                               |                             |                             | 

    0200 651.35                   5.000  CY   |      65.00000         325.00|      50.00000         250.00|     140.00000         700.00 

      TOPSOIL                                 |                             |                             | 

    0205 652.10                          LUMP |    4000.00000        4000.00|    1000.00000        1000.00|    6000.00000        6000.00 

      EPSC PLAN                               |                             |                             | 

    0210 652.20                  40.000  HR   |     120.00000        4800.00|      65.00000        2600.00|     115.00000        4600.00 

      MONITORING EPSC PLAN                    |                             |                             | 

    0215 652.30                   1.000  LU   |    5000.00000        5000.00|    5000.00000        5000.00|    5000.00000        5000.00 

      MAINTENANCE OF EPSC PLAN (N.A.B.I.)     |                             |                             | 

    0220 653.35                  60.000  CY   |      55.00000        3300.00|      45.00000        2700.00|      60.00000        3600.00 

      VEHICLE TRACKING PAD                    |                             |                             | 

    0225 653.45                   1.000  EACH |     700.00000         700.00|     250.00000         250.00|    1400.00000        1400.00 

      FILTER BAG                              |                             |                             | 

    0230 653.55                 255.000  LF   |       4.00000        1020.00|       3.00000         765.00|       3.50000         892.50 

      PROJECT DEMARCATION FENCE               |                             |                             | 

    0235 675.20                   0.660  SF   |      75.00000          49.50|      65.00000          42.90|     100.00000          66.00 

      TRAFFIC SIGNS, TYPE A                   |                             |                             | 

    0240 675.341                 16.000  LF   |      15.00000         240.00|      14.00000         224.00|      23.00000         368.00 

      SQUARE TUBE SIGN POST AND ANCHOR        |                             |                             | 

    0245 900.645                         LUMP |   25000.00000       25000.00|  110000.00000      110000.00|   11000.00000       11000.00 

      SPECIAL PROVISION (TEMPORARY RELOCATION |                             |                             | 

      OF STREAM)                              |                             |                             | 

    0250 900.645                         LUMP |   45000.00000       45000.00|   60603.10000       60603.10|  105000.00000      105000.00 

      SPECIAL PROVISION (TRAFFIC CONTROL,     |                             |                             | 

      ALL-INCLUSIVE)                          |                             |                             | 

    0255 900.650                  1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

      SPECIAL PROVISION                       |                             |                             | 

      (INCENTIVE/DISINCENTIVE)(N.A.B.I)       |                             |                             | 

    0260 900.650                  1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

      SPECIAL PROVISION (MAT DENSITY PAY      |                             |                             | 

      ADJUSTMENT, SMALL QUANTITY)(N.A.B.I)    |                             |                             | 

    0265 900.650                  1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

      SPECIAL PROVISION (MIXTURE PAY          |                             |                             | 

      ADJUSTMENT)(N.A.B.I)                    |                             |                             | 

    0270 900.680                180.000  TON  |     140.00000       25200.00|     135.00000       24300.00|     200.00000       36000.00 

      SPECIAL PROVISION (BITUMINOUS CONCRETE  |                             |                             | 

      PAVEMENT, SMALL QUANTITY)               |                             |                             | 

 

 

 

 



                                                  VERMONT AGENCY OF TRANSPORTATION                             RUN DATE : 05/03/13 

                                                LETTING DATE : 05/03/13  11:00 A.M.                            CALL : 002  PAGE : 8 

                                                           RESULTS OF BIDS 

 

         PROJECT(S): ADDISON STP CULV(14)                                            CONTRACT ID   : 08B062 

 

 

    ===================================================================================================================================== 

                                              |(   4  ) 11030225            |(   5   ) 120029650910       |(   6  ) 980317390001 

                                              |AUSTIN CONSTRUCTION, INC.    |ALPINE CONSTRUCTION, LLC     |REALE CONSTRUCTION COMPANY, INC. 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0275 301.15      AA1        275.000  CY   |                             |                             |      60.00000       16500.00 

      SUBBASE OF GRAVEL                       |                             |                             | 

    0280 301.25      AA2        275.000  CY   |      38.00000       10450.00|      30.00000        8250.00| 

      SUBBASE OF CRUSHED GRAVEL, COARSE GRADE |                             |                             | 

    0285 301.35      AA3        275.000  CY   |                             |                             | 

      SUBBASE OF DENSE GRADED CRUSHED STONE   |                             |                             | 

         SECTION TOTALS                       |           $       517,244.50|           $       567,820.00|           $       734,000.00 

    ------------------------------------------+----------------------------+----------------------------+------------------------------ 

         COMMON ITEMS TOTAL                   |           $       517,244.50|           $       567,820.00|           $       734,000.00 

                                              |                             |                             | 

         CONTRACT TOTALS (LOW COST)           |           $       517,244.50|           $       567,820.00|           $       734,000.00 

    ==================================================================================================================================== 
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                                                           RESULTS OF BIDS 

 

         PROJECT(S): ADDISON STP CULV(14)                                            CONTRACT ID   : 08B062 

 

 

    ===================================================================================================================================== 

                                              |(   7  ) 11010762010         |(   8   ) 110909070710       |(   9  ) 11014551 

                                              |J. HUTCHINS, INC.            |J. P. SICARD, INC.           |PARENT CONSTRUCTION, INC. 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    SECTION 0001   ROADWAY 

                                              |                             |                             | 

    0005 201.10                          LUMP |    2000.00000        2000.00|    5000.00000        5000.00|   18000.00000       18000.00 

      CLEARING AND GRUBBING, INCLUDING        |                             |                             | 

      INDIVIDUAL TREES AND STUMPS             |                             |                             | 

    0010 203.15                 350.000  CY   |      30.00000       10500.00|      10.00000        3500.00|      40.00000       14000.00 

      COMMON EXCAVATION                       |                             |                             | 

    0015 203.27                 200.000  CY   |      40.00000        8000.00|      15.00000        3000.00|      40.00000        8000.00 

      UNCLASSIFIED CHANNEL EXCAVATION         |                             |                             | 

    0020 204.22                   1.000  CY   |      75.00000          75.00|      75.00000          75.00|      75.00000          75.00 

      TRENCH EXCAVATION OF EARTH, EXPLORATORY |                             |                             | 

      (N.A.B.I.)                              |                             |                             | 

    0025 204.30                 225.000  CY   |      52.00000       11700.00|      40.00000        9000.00|      80.00000       18000.00 

      GRANULAR BACKFILL FOR STRUCTURES        |                             |                             | 

    0030 208.30                 425.000  CY   |      30.00000       12750.00|      20.00000        8500.00|      70.00000       29750.00 

      COFFERDAM EXCAVATION, EARTH             |                             |                             | 

    0035 208.35                  60.000  CY   |     250.00000       15000.00|     250.00000       15000.00|      70.00000        4200.00 

      COFFERDAM EXCAVATION, ROCK              |                             |                             | 

    0040 208.40                          LUMP |  245000.00000      245000.00|  200000.00000      200000.00|  230000.00000      230000.00 

      COFFERDAM                               |                             |                             | 

    0045 210.10                 300.000  SY   |      12.00000        3600.00|      15.00000        4500.00|      17.00000        5100.00 

      COLD PLANING, BITUMINOUS PAVEMENT       |                             |                             | 

    0050 404.65                   3.000  CWT  |     130.00000         390.00|     100.00000         300.00|     140.00000         420.00 

      EMULSIFIED ASPHALT                      |                             |                             | 

    0055 406.50                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

      PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B |                             |                             | 

      I.)                                     |                             |                             | 

    0060 520.10                  95.000  SY   |      80.00000        7600.00|     125.00000       11875.00|     140.00000       13300.00 

      SHEET MEMBRANE WATERPROOFING, SPRAY     |                             |                             | 

      APPLIED                                 |                             |                             | 

    0065 529.15                   2.000  EACH |    3500.00000        7000.00|   20000.00000       40000.00|    3000.00000        6000.00 

      REMOVAL OF STRUCTURE (5'-0" RCP)        |                             |                             | 

    0070 540.10                          LUMP |  140000.00000      140000.00|  250000.00000      250000.00|  148000.00000      148000.00 

      PRECAST CONCRETE STRUCTURE (10'-0" X    |                             |                             | 

      8'-0" X 71'-8" BOX)                     |                             |                             | 

    0075 609.10                   1.000  MGAL |    2000.00000        2000.00|    1500.00000        1500.00|    1500.00000        1500.00 

      DUST CONTROL WITH WATER                 |                             |                             | 

    0080 613.11                   5.000  CY   |     100.00000         500.00|      40.00000         200.00|     150.00000         750.00 

      STONE FILL, TYPE II                     |                             |                             | 

    0085 613.12                 250.000  CY   |      55.00000       13750.00|      45.00000       11250.00|      80.00000       20000.00 

      STONE FILL, TYPE III                    |                             |                             | 
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                                                           RESULTS OF BIDS 

 

         PROJECT(S): ADDISON STP CULV(14)                                            CONTRACT ID   : 08B062 

 

 

    ===================================================================================================================================== 

                                              |(   7  ) 11010762010         |(   8   ) 110909070710       |(   9  ) 11014551 

                                              |J. HUTCHINS, INC.            |J. P. SICARD, INC.           |PARENT CONSTRUCTION, INC. 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0090 619.16                   2.000  EACH |      36.00000          72.00|      32.00000          64.00|      50.00000         100.00 

      STEEL MARKER POSTS                      |                             |                             | 

    0095 621.215                 54.000  LF   |      20.00000        1080.00|      17.00000         918.00|      30.00000        1620.00 

      HD STEEL BEAM GUARDRAIL, GALVANIZED W/8 |                             |                             | 

      FEET POSTS                              |                             |                             | 

    0100 621.217                200.000  LF   |      26.00000        5200.00|      22.00000        4400.00|      40.00000        8000.00 

      HD STEEL BEAM GUARDRAIL,                |                             |                             | 

      GALVANIZED/NESTED W/8 FEET POSTS        |                             |                             | 

    0105 621.60                   2.000  EACH |     720.00000        1440.00|     630.00000        1260.00|    1000.00000        2000.00 

      ANCHOR FOR STEEL BEAM RAIL              |                             |                             | 

    0110 621.75                  50.000  LF   |      12.00000         600.00|      10.50000         525.00|      11.00000         550.00 

      REMOVE AND RESET GUARDRAIL              |                             |                             | 

    0115 621.80                 250.000  LF   |      10.00000        2500.00|       5.00000        1250.00|       7.00000        1750.00 

      REMOVAL AND DISPOSAL OF GUARDRAIL       |                             |                             | 

    0120 629.54                 110.000  TON  |      51.00000        5610.00|      40.00000        4400.00|      36.00000        3960.00 

      CRUSHED STONE BEDDING                   |                             |                             | 

    0125 630.15                 200.000  HR   |      40.00000        8000.00|      20.00000        4000.00|      50.00000       10000.00 

      FLAGGERS                                |                             |                             | 

    0130 631.10                          LUMP |   12000.00000       12000.00|   20000.00000       20000.00|   23000.00000       23000.00 

      FIELD OFFICE, ENGINEERS                 |                             |                             | 

    0135 631.17                          LUMP |    1200.00000        1200.00|     500.00000         500.00|    1200.00000        1200.00 

      TESTING EQUIPMENT, BITUMINOUS           |                             |                             | 

    0140 631.26                2000.000  DL   |       1.00000        2000.00|       1.00000        2000.00|       1.00000        2000.00 

      FIELD OFFICE TELEPHONE (N.A.B.I.)       |                             |                             | 

    0145 635.11                          LUMP |   95000.00000       95000.00|   65000.00000       65000.00|   55000.00000       55000.00 

      MOBILIZATION/DEMOBILIZATION             |                             |                             | 

    0150 646.20                 450.000  LF   |       1.20000         540.00|       1.50000         675.00|       1.40000         630.00 

      4 INCH WHITE LINE                       |                             |                             | 

    0155 646.21                 450.000  LF   |       1.20000         540.00|       1.50000         675.00|       1.40000         630.00 

      4 INCH YELLOW LINE                      |                             |                             | 

    0160 649.11                 330.000  SY   |       3.00000         990.00|       2.00000         660.00|       7.00000        2310.00 

      GEOTEXTILE FOR ROADBED SEPARATOR        |                             |                             | 

    0165 649.31                 350.000  SY   |       3.00000        1050.00|       2.00000         700.00|      11.00000        3850.00 

      GEOTEXTILE UNDER STONE FILL             |                             |                             | 

    0170 649.515                 90.000  SY   |      10.00000         900.00|       5.00000         450.00|       9.00000         810.00 

      GEOTEXTILE FOR SILT FENCE, WOVEN WIRE   |                             |                             | 

      REINFORCED                              |                             |                             | 

    0175 649.61                 110.000  SY   |      25.00000        2750.00|      30.00000        3300.00|      30.00000        3300.00 

      GEOTEXTILE FOR FILTER CURTAIN           |                             |                             | 

    0180 651.15                   5.000  LB   |      10.00000          50.00|       8.00000          40.00|      30.00000         150.00 

      SEED                                    |                             |                             | 
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                                                           RESULTS OF BIDS 

 

         PROJECT(S): ADDISON STP CULV(14)                                            CONTRACT ID   : 08B062 

 

 

    ===================================================================================================================================== 

                                              |(   7  ) 11010762010         |(   8   ) 110909070710       |(   9  ) 11014551 

                                              |J. HUTCHINS, INC.            |J. P. SICARD, INC.           |PARENT CONSTRUCTION, INC. 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0185 651.18                  40.000  LB   |      10.00000         400.00|       9.00000         360.00|      30.00000        1200.00 

      FERTILIZER                              |                             |                             | 

    0190 651.20                   1.000  TON  |     650.00000         650.00|     700.00000         700.00|    1100.00000        1100.00 

      AGRICULTURAL LIMESTONE                  |                             |                             | 

    0195 651.25                   1.000  TON  |     650.00000         650.00|     600.00000         600.00|    1100.00000        1100.00 

      HAY MULCH                               |                             |                             | 

    0200 651.35                   5.000  CY   |     100.00000         500.00|      50.00000         250.00|     100.00000         500.00 

      TOPSOIL                                 |                             |                             | 

    0205 652.10                          LUMP |    6500.00000        6500.00|    4000.00000        4000.00|    5000.00000        5000.00 

      EPSC PLAN                               |                             |                             | 

    0210 652.20                  40.000  HR   |      45.00000        1800.00|      70.00000        2800.00|      85.00000        3400.00 

      MONITORING EPSC PLAN                    |                             |                             | 

    0215 652.30                   1.000  LU   |    5000.00000        5000.00|    5000.00000        5000.00|    5000.00000        5000.00 

      MAINTENANCE OF EPSC PLAN (N.A.B.I.)     |                             |                             | 

    0220 653.35                  60.000  CY   |      55.00000        3300.00|      40.00000        2400.00|      70.00000        4200.00 

      VEHICLE TRACKING PAD                    |                             |                             | 

    0225 653.45                   1.000  EACH |     285.00000         285.00|     500.00000         500.00|     570.00000         570.00 

      FILTER BAG                              |                             |                             | 

    0230 653.55                 255.000  LF   |       2.00000         510.00|       1.00000         255.00|      10.00000        2550.00 

      PROJECT DEMARCATION FENCE               |                             |                             | 

    0235 675.20                   0.660  SF   |      74.00000          48.84|      64.00000          42.24|      87.00000          57.42 

      TRAFFIC SIGNS, TYPE A                   |                             |                             | 

    0240 675.341                 16.000  LF   |      15.60000         249.60|      14.00000         224.00|      18.00000         288.00 

      SQUARE TUBE SIGN POST AND ANCHOR        |                             |                             | 

    0245 900.645                         LUMP |   60000.00000       60000.00|   90000.00000       90000.00|   18000.00000       18000.00 

      SPECIAL PROVISION (TEMPORARY RELOCATION |                             |                             | 

      OF STREAM)                              |                             |                             | 

    0250 900.645                         LUMP |   24000.00000       24000.00|   20000.00000       20000.00|  120000.00000      120000.00 

      SPECIAL PROVISION (TRAFFIC CONTROL,     |                             |                             | 

      ALL-INCLUSIVE)                          |                             |                             | 

    0255 900.650                  1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

      SPECIAL PROVISION                       |                             |                             | 

      (INCENTIVE/DISINCENTIVE)(N.A.B.I)       |                             |                             | 

    0260 900.650                  1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

      SPECIAL PROVISION (MAT DENSITY PAY      |                             |                             | 

      ADJUSTMENT, SMALL QUANTITY)(N.A.B.I)    |                             |                             | 

    0265 900.650                  1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

      SPECIAL PROVISION (MIXTURE PAY          |                             |                             | 

      ADJUSTMENT)(N.A.B.I)                    |                             |                             | 

    0270 900.680                180.000  TON  |     150.00000       27000.00|     200.00000       36000.00|     200.00000       36000.00 

      SPECIAL PROVISION (BITUMINOUS CONCRETE  |                             |                             | 

      PAVEMENT, SMALL QUANTITY)               |                             |                             | 
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                                                           RESULTS OF BIDS 

 

         PROJECT(S): ADDISON STP CULV(14)                                            CONTRACT ID   : 08B062 

 

 

    ===================================================================================================================================== 

                                              |(   7  ) 11010762010         |(   8   ) 110909070710       |(   9  ) 11014551 

                                              |J. HUTCHINS, INC.            |J. P. SICARD, INC.           |PARENT CONSTRUCTION, INC. 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0275 301.15      AA1        275.000  CY   |      51.00000       14025.00|      35.00000        9625.00| 

      SUBBASE OF GRAVEL                       |                             |                             | 

    0280 301.25      AA2        275.000  CY   |                             |                             |      66.00000       18150.00 

      SUBBASE OF CRUSHED GRAVEL, COARSE GRADE |                             |                             | 

    0285 301.35      AA3        275.000  CY   |                             |                             | 

      SUBBASE OF DENSE GRADED CRUSHED STONE   |                             |                             | 

         SECTION TOTALS                       |           $       766,309.44|           $       847,277.24|           $       855,074.42 

    ------------------------------------------+----------------------------+----------------------------+------------------------------ 

         COMMON ITEMS TOTAL                   |           $       766,309.44|           $       847,277.24|           $       855,074.42 

                                              |                             |                             | 

         CONTRACT TOTALS (LOW COST)           |           $       766,309.44|           $       847,277.24|           $       855,074.42 

    ==================================================================================================================================== 


