VERMONT AGENCY OF TRANSPORTATION RUN DATE : 06/14/13
LETTING DATE : 06/14/13 11:00 A.M. CALL : 001 PAGE : 1
RESULTS OF BIDS

PROJECT (S) : ALBURGH NH SURF (35) CONTRACT ID : 12B320
ALBURGH-COLCHESTER STPSURF (36) CALL ORDER : 001
CONTRACT TIME : 07/11/14 COMPLETION DATE

CONTRACT DESCRIPTION : TOWN (S) : ALBURG COLCHESTER
ALBURGH NH SURF: (35): BEGINNING IN THE TOWN OF ALBURGH ON

U.S. ROUTE 2 AT MM 0.538 AND EXTENDING EASTERLY ALONG U.S. COUNTY : STATEWIDE/MULTIPLE COUNTIES
ROUTE 2 FOR A DISTANCE OF APPROXIMATELY 5.725 MILES TO MM DISTRICT : DO0OO

6.263 (INTERSECTION OF VT ROUTE 78).

ALBURGH-COLCHESTER STP SURF (36): BEGINNING IN THE TOWN OF
ALBURGH ON U.S. ROUTE 2 AT MM 6.263 AND EXTENDING EASTERLY
ALONG U.S. ROUTE 2 FOR A DISTANCE OF 32.740 MILES TO THE
INTERSECTION OF U.S. ROUTE 7 IN COLCHESTER.

WORK TO BE PERFORMED UNDER THESE PROJECTS INCLUDES SURFACE
PREPARATION INVOLVING PATCHING, POT HOLE REPAIR, AND CRACK
SEALING; SPOT LEVELING; COLD PLANING; OVERLAYING WITH A THIN
BITUMINOUS CONCRETE PAVEMENT WEARING COURSE, TRAFFIC
MARKINGS AND OTHER HIGHWAY RELATED ITEMS.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 115009280610 PIKE INDUSTRIES, INC. $ 6,643,669.00 100.0000%
2 12000589 FRANK W. WHITCOMB CONSTRUCTION CORPORATION S 7,680,717.00 115.6096%
3 120022720210 THE GORMAN GROUP, LLC $ 7,893,893.20 118.8183%
4 125008460010 LUCK BROTHERS, INC. $ 8,972,562.18 135.0543%
(1 ) 115009280610 (2 ) 12000589 (3 ) 120022720210
| PIKE INDUSTRIES, INC. | FRANK W. WHITCOMB CONSTRUCTI |THE GORMAN GROUP, LLC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B Tt S et
SECTION 0001 ROADWAY
| | |
0005 203.40 50550.000 LF | 0.01000 505.50] 1.30000 65715.00 | 0.01000 505.
SHOULDER BERM REMOVAL | |
0010 204.22 2.000 CY | 75.00000 150.00] 75.00000 150.00] 75.00000 150.
TRENCH EXCAVATION OF EARTH, EXPLORATORY | |
(N.A.B.I.) | | |
0015 210.10 28400.000 SY | 8.00000 227200.00]| 3.05000 86620.00 | 5.25000 149100.
COLD PLANING, BITUMINOUS PAVEMENT | |
0020 213.10 153500.000 LF | 0.06000 9210.00] 0.26000 39910.00] 0.20000 30700.
MILLED RUMBLE STRIPS | |
0025 402.12 15000.000 TON | 5.00000 75000.00] 19.00000 285000.00 | 22.50000 337500.
|

AGGREGATE SHOULDERS |



VERMONT AGENCY OF TRANSPORTATION RUN DATE 06/14/13
LETTING DATE 06/14/13 11:00 A.M. CALL 001 PAGE : 2
RESULTS OF BIDS
PROJECT (S) : ALBURGH NH SURF (35) CONTRACT ID 12B320
ALBURGH-COLCHESTER STPSURF (36)
| ( 1 ) 115009280610 | ( 2 ) 12000589 | ( 3 ) 120022720210
| PIKE INDUSTRIES, INC. | FRANK W. WHITCOMB CONSTRUCTI |THE GORMAN GROUP, LLC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— _
0030 406.50 2.000 LU | 1.00000 2.00]| 1.00000 2.00]| 1.00000 2.00
PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B | |
I.) | | \
0035 417.20 64000.000 LB | 1.00000 64000.00 | 3.25000 208000.00] 3.61000 231040.00
BITUMINOUS CRACK SEALING, "BLOW AND GO" | |
METHOD (AASHTO M 234 (ASTM D 6690) TYPE | |
II) | | |
0040 490.30 14750.000 TON | 72.00000 1062000.00]| 69.55000 1025862.50]| 75.60000 1115100.00
SUPERPAVE BITUMINOUS CONCRETE PAVEMENT | |
0045 490.31 2.000 LU | 1.00000 2.00] 1.00000 2.00] 1.00000 2.00
AIR VOIDS PAY ADJUSTMENT (N.A.B.I.) | |
0050 516.10 325.000 LF | 115.00000 37375.00] 120.00000 39000.00] 125.00000 40625.00
BRIDGE EXPANSION JOINT, ASPHALTIC PLUG | |
0055 580.20 100.000 CF | 150.00000 15000.00]| 200.00000 20000.00]| 200.00000 20000.00
RAPID SETTING CONCRETE REPAIR MATERIAL | |
WITH COARSE AGGREGATE | |
0060 604.40 9.000 EACH | 850.00000 7650.00 | 1000.00000 9000.00]| 735.00000 6615.00
CHANGING ELEVATION OF DROP INLETS, | |
CATCH BASINS, OR MANHOLES | |
0065 604.412 2.000 EACH | 1250.00000 2500.00] 1200.00000 2400.00] 1575.00000 3150.00
REHAB. DROP INLETS, CATCH BASINS, OR | |
MANHOLES, CLASS I | |
0070 604.42 9.000 EACH | 850.00000 7650.00] 1000.00000 9000.00] 735.00000 6615.00
CHANGING ELEVATION OF SEWER MANHOLES | |
0075 608.15 125.000 HR | 95.00000 11875.00]| 55.00000 6875.00]| 140.00000 17500.00
POWER GRADER RENTAL | |
0080 608.30 850.000 HR | 10.00000 8500.00| 50.00000 42500.00] 75.00000 63750.00
POWER BROOM RENTAL, TYPE I | |
0085 608.31 300.000 HR | 115.00000 34500.00]| 25.00000 7500.00]| 150.00000 45000.00
POWER BROOM RENTAL, TYPE II | |
0090 608.37 300.000 HR | 70.00000 21000.00] 75.00000 22500.00] 90.00000 27000.00
TRUCK RENTAL | |
0095 629.20 9.000 EACH | 125.00000 1125.00] 220.00000 1980.00] 132.00000 1188.00
ADJUST ELEVATION OF VALVE BOX | |
0100 630.10 4900.000 HR | 42.50000 208250.00] 59.00000 289100.00] 62.00000 303800.00
UNIFORMED TRAFFIC OFFICERS | |
0105 630.15 6400.000 HR | 40.00000 256000.00] 31.25000 200000.00] 35.00000 224000.00
FLAGGERS | | |
0110 631.10 LUMP | 30000.00000 30000.00] 34500.00000 34500.00] 25000.00000 25000.00
FIELD OFFICE, ENGINEERS | |
0115 631.17 LUMP | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
|

TESTING EQUIPMENT, BITUMINOUS



VERMONT AGENCY OF TRANSPORTATION RUN DATE 06/14/13
LETTING DATE 06/14/13 11:00 A.M. CALL 001 PAGE 3
RESULTS OF BIDS
PROJECT (S) : ALBURGH NH SURF (35) CONTRACT ID 12B320
ALBURGH-COLCHESTER STPSURF (36)
| ( 1 ) 115009280610 | ( 2 ) 12000589 | ( 3 ) 120022720210
| PIKE INDUSTRIES, INC. | FRANK W. WHITCOMB CONSTRUCTI |THE GORMAN GROUP, LLC

LINE NO / ITEM CODE / ALT | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— _

0120 631.26 3000.000 DL | 1.00000 3000.00] 1.00000 3000.00] 1.00000 3000.00
FIELD OFFICE TELEPHONE (N.A.B.I.) | |

0125 635.11 LUMP | 300000.00000 300000.00] 525000.00000 525000.00] 310000.00000 310000.00
MOBILIZATION/DEMOBILIZATION | |

0130 641.10 LUMP | 100000.00000 100000.00]| 60000.00000 60000.00| 220000.00000 220000.00
TRAFFIC CONTROL (NH SURF (35)) | |

0135 641.10 LUMP | 250000.00000 250000.00] 275000.00000 275000.00] 190000.00000 190000.00
TRAFFIC CONTROL (STP SURF (36)) | |

0140 641.15 10.000 EACH | 3600.00000 36000.00]| 4500.00000 45000.00| 7500.00000 75000.00
PORTABLE CHANGEABLE MESSAGE SIGN | |

0145 646.404 419000.000 LF | 0.38000 159220.00]| 0.40000 167600.00]| 0.40000 167600.00
DURABLE 4 INCH WHITE LINE, POLYUREA | |

0150 646.414 413000.000 LF | 0.38000 156940.00| 0.40000 165200.00]| 0.40000 165200.00
DURABLE 4 INCH YELLOW LINE, POLYUREA | |

0155 646.424 1000.000 LF | 0.75000 750.00] 0.75000 750.00] 0.79000 790.00
DURABLE 6 INCH WHITE LINE, POLYUREA | |

0160 646.434 300.000 LF | 0.75000 225.00] 0.75000 225.00] 0.79000 237.00
DURABLE 6 INCH YELLOW LINE, POLYUREA | |

0165 646.444 3260.000 LF | 1.50000 4890.00] 1.50000 4890.00] 1.58000 5150.80
DURABLE 8 INCH WHITE LINE, POLYUREA | |

0170 646.454 300.000 LF | 1.50000 450.00]| 1.50000 450.00]| 1.58000 474.00
DURABLE 8 INCH YELLOW LINE, POLYUREA | |

0175 646.484 1750.000 LF | 4.00000 7000.00] 4.00000 7000.00] 4.20000 7350.00
DURABLE 24 INCH STOP BAR, POLYUREA | |

0180 646.494 508.000 EACH | 50.00000 25400.00]| 52.00000 26416.00 | 52.50000 26670.00
DURABLE LETTER OR SYMBOL, POLYUREA | |

0185 646.504 320.000 LF | 8.00000 2560.00] 8.50000 2720.00] 8.40000 2688.00
DURABLE CROSSWALK MARKING, POLYUREA | |

0190 646.602 419000.000 LF | 0.06000 25140.00]| 0.07000 29330.00]| 0.07000 29330.00
TEMPORARY 4 INCH WHITE LINE, PAINT | |

0195 646.612 413000.000 LF | 0.08000 33040.00] 0.09000 37170.00] 0.09000 37170.00
TEMPORARY 4 INCH YELLOW LINE, PAINT | |

0200 646.622 1000.000 LF | 0.15000 150.00] 0.15000 150.00] 0.16000 160.00
TEMPORARY 6 INCH WHITE LINE, PAINT | |

0205 646.632 300.000 LF | 0.25000 75.00] 0.25000 75.00] 0.26000 78.00
TEMPORARY 6 INCH YELLOW LINE, PAINT | |

0210 646.642 3260.000 LF | 0.75000 2445.00] 0.75000 2445.00] 0.79000 2575.40
TEMPORARY 8 INCH WHITE LINE, PAINT | |

0215 646.652 300.000 LF | 0.75000 225.00] 0.75000 225.00] 0.79000 237.00
TEMPORARY 8 INCH YELLOW LINE, PAINT | |

0220 646.682 1750.000 LF | 2.00000 3500.00] 2.00000 3500.00] 2.10000 3675.00
TEMPORARY 24 INCH STOP BAR, PAINT | |



VERMONT AGENCY OF TRANSPORTATION RUN DATE 06/14/13
LETTING DATE 06/14/13 11:00 A.M. CALL 001 PAGE 4
RESULTS OF BIDS
PROJECT (S) : ALBURGH NH SURF (35) CONTRACT ID 12B320
ALBURGH-COLCHESTER STPSURF (36)
| 1 ) 115009280610 | ( 2 ) 12000589 | ( 3 ) 120022720210
| PIKE INDUSTRIES, INC. | FRANK W. WHITCOMB CONSTRUCTI |THE GORMAN GROUP, LLC

LINE NO / ITEM CODE / ALT | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— _

0225 646.692 508.000 EACH | 15.00000 7620.00]| 20.00000 10160.00]| 15.75000 8001.00
TEMPORARY LETTER OR SYMBOL, PAINT | |

0230 646.702 320.000 LF | 4.00000 1280.00]| 4.00000 1280.00]| 4.20000 1344.00
TEMPORARY CROSSWALK MARKING, PAINT | |

0235 646.76 10300.000 EACH | 1.25000 12875.00]| 0.80000 8240.00]| 1.00000 10300.00
LINE STRIPING TARGETS | |

0240 646.85 418000.000 SF | 0.10000 41800.00] 0.52000 217360.00] 0.46000 192280.00
REMOVAL OF EXISTING PAVEMENT MARKINGS | |

0245 651.15 200.000 LB | 5.00000 1000.00]| 10.00000 2000.00]| 7.35000 1470.00
SEED | | |

0250 651.18 1000.000 LB | 5.00000 5000.00] 11.00000 11000.00]| 7.35000 7350.00
FERTILIZER | |

0255 651.20 2.000 TON | 650.00000 1300.00] 800.00000 1600.00]| 680.00000 1360.00
AGRICULTURAL LIMESTONE | |

0260 651.25 2.000 TON | 650.00000 1300.00]| 800.00000 1600.00]| 680.00000 1360.00
HAY MULCH | |

0265 651.35 50.000 CY | 25.00000 1250.00]| 50.00000 2500.00]| 47.25000 2362.50
TOPSOIL | | |

0267 675.20 300.000 SF | 11.50000 3450.00] 11.50000 3450.00] 12.00000 3600.00
TRAFFIC SIGNS, TYPE A | |

0269 675.341 450.000 LF | 7.25000 3262.50] 7.25000 3262.50] 7.60000 3420.00
SQUARE TUBE SIGN POST AND ANCHOR | |

0270 690.50 2.000 LU | 1.00000 2.00]| 1.00000 2.00]| 1.00000 2.00
PRICE ADJUSTMENT, FUEL (N.A.B.I.) | |

0275 900.620 1.000 EACH | 5000.00000 5000.00]| 5500.00000 5500.00]| 4200.00000 4200.00
SPECIAL PROVISION (REMOVE AND REPLACE | |
TRAFFIC SIGNAL CONTROLLER) (US RTE 2 @ | |
US RTE 7) | | |

0280 900.620 1.000 EACH | 17500.00000 17500.00]| 21000.00000 21000.00]| 16826.00000 16826.00
SPECIAL PROVISION (VIDEO VEHICLE | |
DETECTION SYSTEM) (US RTE 2 @ RAMPS A & | |
B) | | |

0285 900.620 1.000 EACH | 20000.00000 20000.00] 25000.00000 25000.00]| 19845.00000 19845.00
SPECIAL PROVISION (VIDEO VEHICLE | |
DETECTION SYSTEM) (US RTE 2 @ RAMPS E & | |
C) | | |

0290 900.620 1.000 EACH | 20000.00000 20000.00] 25000.00000 25000.00] 19845.00000 19845.00
SPECIAL PROVISION (VIDEO VEHICLE | |
DETECTION SYSTEM) (US RTE 2 @ US RTE 7) | |

0295 900.675 11200.000 sY | 17.00000 190400.00] 23.50000 263200.00] 26.25000 294000.00
SPECIAL PROVISION (HAND-PLACED | |
BITUMINOUS CONCRETE MATERIAL, DRIVES) | |



VERMONT AGENCY OF TRANSPORTATION RUN DATE 06/14/13
LETTING DATE 06/14/13 11:00 A.M. CALL 001 PAGE : 5
RESULTS OF BIDS
PROJECT (S) : ALBURGH NH SURF (35) CONTRACT 1ID 12B320
ALBURGH-COLCHESTER STPSURF (36)
| ( 1 ) 115009280610 | ( 2 ) 12000589 | ( 3 ) 120022720210
|PIKE INDUSTRIES, INC. | FRANK W. WHITCOMB CONSTRUCTI |THE GORMAN GROUP, LLC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— —_—
0300 900.680 250.000 TON | 110.00000 27500.00] 150.00000 37500.00] 150.00000 37500.00
SPECIAL PROVISION (BITUMINOUS CONCRETE | |
PAVEMENT SURFACE PREPARATION, TYPE I) | |
0305 900.683 3500.000 CWT | 5.75000 20125.00] 40.00000 140000.00] 42.00000 147000.00
SPECIAL PROVISION (EMULSIFIED | |
ASPHALT) (RS-1H OR CRS-1H) | |
SECTION TOTALS | S 3,571,669.00] S 4,531,917.00] S 4,668,293.20
—————————————————————————————————————————— et st e
SECTION 0002 ALTERNATE A
| | |
0310 900.675 768000.000 SY | 4.00000 3072000.00]| 4.10000 3148800.00]| 4.20000 3225600.00
SPECIAL PROVISION (PAVER PLACED SURFACE | |
TREATMENT, TYPE C) | | |
SECTION TOTALS | $ 3,072,000.00| $ 3,148,800.00| $ 3,225,600.00
—————————————————————————————————————————— B et et et e T T T
SECTION 0003 ALTERNATE B
| | |
0315 490.31 2.000 LU | 1.00000 2.00]| 1.00000 2.00]| 1.00000 2.00
AIR VOIDS PAY ADJUSTMENT (N.A.B.I.) | |
0320 900.680 45250.000 TON | 90.00000 4072500.00]| 76.00000 3439000.00]| 90.00000 4072500.00
SPECIAL PROVISION (6.3 MM | |
POLYMER-MODIFIED BITUMINOUS CONCRETE | |
PAVEMENT) (SBR OR SBS POLYMER) | |
0325 900.683 5100.000 CWT | 50.00000 255000.00] 40.00000 204000.00] 50.00000 255000.00
SPECIAL PROVISION (EMULSIFIED | |
ASPHALT) (RS-1H OR CRS-1H) | |
SECTION TOTALS | S 4,327,502.00] S 3,643,002.00] S 4,327,502.00
—————————————————————————————————————————— B et e e e et et T e et
COMMON ITEMS TOTAL | $ 3,571,669.00| $ 4,531,917.00] $ 4,668,293.20
| | |
ALTERNATE ITEM ZA2 | S 4,327,502.00] S 3,643,002.00] S 4,327,502.00
CONTRACT TOTALS ZA2 | S 7,899,171.00] S 8,174,919.00] S 8,995,795.20
| | |
ALTERNATE ITEM ZAl | $ 3,072,000.00| $ 3,148,800.00| $ 3,225,600.00
CONTRACT TOTALS ZAl | S 6,643,669.00] S 7,680,717.00] S 7,893,893.20
| | |
CONTRACT TOTALS (LOW COST) | $ 6,643,669.00]| $ 7,680,717.00]| S 7,893,893.20




VERMONT AGENCY OF TRANSPORTATION RUN DATE 06/14/13
LETTING DATE 06/14/13 11:00 A.M. CALL : 001 PAGE 6
RESULTS OF BIDS
PROJECT (S) : ALBURGH NH SURF (35) CONTRACT ID : 12B320
ALBURGH-COLCHESTER STPSURF (36)
| ( 4 ) 125008460010 | ) | )
| LUCK BROTHERS, |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— _
SECTION 0001 ROADWAY
| | |
0005 203.40 50550.000 LF | 0.20000 10110.00]|
SHOULDER BERM REMOVAL | |
0010 204.22 2.000 cCY | 75.00000 150.00]
TRENCH EXCAVATION OF EARTH, EXPLORATORY | |
(N.A.B.T.) | | |
0015 210.10 28400.000 SY | 5.94000 168696.00 |
COLD PLANING, BITUMINOUS PAVEMENT | |
0020 213.10 153500.000 LF | 0.17000 26095.00|
MILLED RUMBLE STRIPS | |
0025 402.12 15000.000 TON | 22.92000 343800.00]
AGGREGATE SHOULDERS | |
0030 406.50 2.000 LU | 1.00000 2.00]|
PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B | |
I.) | | |
0035 417.20 64000.000 LB | 3.38000 216320.00]
BITUMINOUS CRACK SEALING, "BLOW AND GO" | |
METHOD (AASHTO M 234 (ASTM D 6690) TYPE | |
I1) | | |
0040 490.30 14750.000 TON | 81.01000 1194897.50]|
SUPERPAVE BITUMINOUS CONCRETE PAVEMENT | |
0045 490.31 2.000 LU | 1.00000 2.00]
AIR VOIDS PAY ADJUSTMENT (N.A.B.I.) | |
0050 516.10 325.000 LF | 128.21000 41668.25]|
BRIDGE EXPANSION JOINT, ASPHALTIC PLUG | |
0055 580.20 100.000 CF | 239.02000 23902.00]
RAPID SETTING CONCRETE REPAIR MATERIAL | |
WITH COARSE AGGREGATE | |
0060 604.40 9.000 EACH | 323.78000 2914.02|
CHANGING ELEVATION OF DROP INLETS, | |
CATCH BASINS, OR MANHOLES | |
0065 604.412 2.000 EACH | 1352.51000 2705.02|
REHAB. DROP INLETS, CATCH BASINS, OR | |
MANHOLES, CLASS I | |
0070 604.42 9.000 EACH | 273.97000 2465.73]
CHANGING ELEVATION OF SEWER MANHOLES | |
0075 608.15 125.000 HR | 135.28000 16910.00]
POWER GRADER RENTAL | |
0080 608.30 850.000 HR | 102.95000 87507.50]
| |

POWER BROOM RENTAL, TYPE I



VERMONT AGENCY OF TRANSPORTATION RUN DATE : 06/14/13
LETTING DATE : 06/14/13 11:00 A.M. CALL : 001 PAGE : 7
RESULTS OF BIDS
PROJECT (S) : ALBURGH NH SURF (35) CONTRACT ID 12B320
ALBURGH-COLCHESTER STPSURF (36)
I ( ) 125008460010 I ( ) | )
|LUCK BROTHERS, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e Sttt it ettt e
0085 608.31 300.000 HR | 151.96000 45588.00] [
POWER BROOM RENTAL, TYPE II | |
0090 608.37 300.000 HR | 74.14000 22242.00]
TRUCK RENTAL [ |
0095 629.20 9.000 EACH | 123.11000 1107.99]
ADJUST ELEVATION OF VALVE BOX | [
0100 630.10 4900.000 HR | 66.29000 324821.00]
UNIFORMED TRAFFIC OFFICERS [ [
0105 630.15 6400.000 HR | 34.76000 222464.00]
FLAGGERS | [ [
0110 631.10 LUMP |  37216.40000 37216.40]
FIELD OFFICE, ENGINEERS [ [
0115 631.17 LUMP | 108.64000 108.64 |
TESTING EQUIPMENT, BITUMINOUS [ [
0120 631.26 3000.000 DL | 1.00000 3000.00]
FIELD OFFICE TELEPHONE (N.A.B.I.) | [
0125 635.11 LUMP | 189600.05000 189600.05 |
MOBILIZATION/DEMOBILIZATION [ [
0130 641.10 LUMP |  53586.19000 53586.19]
TRAFFIC CONTROL (NH SURF (35)) [ [
0135 641.10 LUMP | 179830.18000 179830.18 |
TRAFFIC CONTROL (STP SURF (36)) [ [
0140 641.15 10.000 EACH | 13517.57000 135175.70 |
PORTABLE CHANGEABLE MESSAGE SIGN | [
0145 646.404 419000.000 LF | 0.41000 171790.00 |
DURABLE 4 INCH WHITE LINE, POLYUREA | [
0150 646.414 413000.000 LF | 0.41000 169330.00]
DURABLE 4 INCH YELLOW LINE, POLYUREA | |
0155 646.424 1000.000 LF | 0.81000 810.00|
DURABLE 6 INCH WHITE LINE, POLYUREA | [
0160 646.434 300.000 LF | 0.81000 243.00]
DURABLE 6 INCH YELLOW LINE, POLYUREA | |
0165 646.444 3260.000 LF | 1.63000 5313.80]
DURABLE 8 INCH WHITE LINE, POLYUREA | [
0170 646.454 300.000 LF | 1.63000 489.00|
DURABLE 8 INCH YELLOW LINE, POLYUREA | |
0175 646.484 1750.000 LF | 4.34000 7595.00|
DURABLE 24 INCH STOP BAR, POLYUREA | |
0180 646.494 508.000 EACH | 54.32000 27594.56]
DURABLE LETTER OR SYMBOL, POLYUREA | |
0185 646.504 320.000 LF | 8.69000 2780.80 |
| |

DURABLE CROSSWALK MARKING, POLYUREA



SPECIAL PROVISION

(REMOVE AND REPLACE

TRAFFIC SIGNAL CONTROLLER) (US RTE 2 @

VERMONT AGENCY OF TRANSPORTATION RUN DATE 06/14/13
LETTING DATE 06/14/13 11:00 A.M. CALL 001 PAGE 8
RESULTS OF BIDS
PROJECT (S) : ALBURGH NH SURF (35) CONTRACT 1ID 12B320
ALBURGH-COLCHESTER STPSURF (36)
| ( 4 ) 125008460010 | ( ) \ )
| LUCK BROTHERS, INC. |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— —_—
0190 646.602 419000.000 LF | 0.07000 29330.00]
TEMPORARY 4 INCH WHITE LINE, PAINT | |
0195 646.612 413000.000 LF | 0.09000 37170.00]
TEMPORARY 4 INCH YELLOW LINE, PAINT | |
0200 646.622 1000.000 LF | 0.16000 160.00 |
TEMPORARY 6 INCH WHITE LINE, PAINT | |
0205 646.632 300.000 LF | 0.27000 81.00]
TEMPORARY 6 INCH YELLOW LINE, PAINT | |
0210 646.642 3260.000 LF | 0.81000 2640.60]
TEMPORARY 8 INCH WHITE LINE, PAINT | |
0215 646.652 300.000 LF | 0.81000 243.00]
TEMPORARY 8 INCH YELLOW LINE, PAINT | |
0220 646.682 1750.000 LF | 2.17000 3797.50]
TEMPORARY 24 INCH STOP BAR, PAINT | |
0225 646.692 508.000 EACH | 16.29000 8275.32]|
TEMPORARY LETTER OR SYMBOL, PAINT | |
0230 646.702 320.000 LF | 4.34000 1388.80|
TEMPORARY CROSSWALK MARKING, PAINT | |
0235 646.76 10300.000 EACH | 0.98000 10094.00]|
LINE STRIPING TARGETS | |
0240 646.85 418000.000 SF | 0.43000 179740.00]
REMOVAL OF EXISTING PAVEMENT MARKINGS | |
0245 651.15 200.000 LB | 7.60000 1520.00]
SEED | | |
0250 651.18 1000.000 LB | 1.09000 1090.00|
FERTILIZER | |
0255 651.20 2.000 TON | 195.56000 391.12]
AGRICULTURAL LIMESTONE | |
0260 651.25 2.000 TON | 814.84000 1629.68|
HAY MULCH | |
0265 651.35 50.000 cCYy | 72.75000 3637.50]
TOPSOIL | | |
0267 675.20 300.000 SF | 12.49000 3747.00]
TRAFFIC SIGNS, TYPE A | |
0269 675.341 450.000 LF | 7.88000 3546.00]|
SQUARE TUBE SIGN POST AND ANCHOR | |
0270 690.50 2.000 LU | 1.00000 2.00]
PRICE ADJUSTMENT, FUEL (N.A.B.I.) | |
0275 900.620 1.000 EACH | 4345.83000 4345.83
| |
| |
| |

US RTE 7)



VERMONT AGENCY OF TRANSPORTATION RUN DATE 06/14/13
LETTING DATE 06/14/13 11:00 A.M. CALL : 001 PAGE 9
RESULTS OF BIDS
PROJECT (S) : ALBURGH NH SURF (35) CONTRACT ID : 12B320
ALBURGH-COLCHESTER STPSURF (36)
| ( 4 ) 125008460010 | ( ) | )
| LUCK BROTHERS, INC. |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— _
0280 900.620 1.000 EACH | 17410.46000 17410.46]|
SPECIAL PROVISION (VIDEO VEHICLE | |
DETECTION SYSTEM) (US RTE 2 @ RAMPS A & | |
B) | | |
0285 900.620 1.000 EACH | 20534.02000 20534.02|
SPECIAL PROVISION (VIDEO VEHICLE | |
DETECTION SYSTEM) (US RTE 2 @ RAMPS E & | |
C) | | |
0290 900.620 1.000 EACH | 20534.02000 20534.02|
SPECIAL PROVISION (VIDEO VEHICLE | |
DETECTION SYSTEM) (US RTE 2 @ US RTE 7) | |
0295 900.675 11200.000 sY | 17.88000 200256.00]
SPECIAL PROVISION (HAND-PLACED | |
BITUMINOUS CONCRETE MATERIAL, DRIVES) | |
0300 900.680 250.000 TON | 145.26000 36315.00]
SPECIAL PROVISION (BITUMINOUS CONCRETE | |
PAVEMENT SURFACE PREPARATION, TYPE I) | |
0305 900.683 3500.000 CWT | 44.26000 154910.00]|
SPECIAL PROVISION (EMULSIFIED | |
ASPHALT) (RS-1H OR CRS-1H) | |
SECTION TOTALS | $ 4,481,620.18] $ | $
—————————————————————————————————————————— st et
SECTION 0002 ALTERNATE A
| | |
0310 900.675 768000.000 SY | 5.91000 4538880.00]|
SPECIAL PROVISION (PAVER PLACED SURFACE | |
TREATMENT, TYPE C) | | |
SECTION TOTALS | $ 4,538,880.00| $ | $
—————————————————————————————————————————— et s Sttt
SECTION 0003  ALTERNATE B
| | |
0315 490.31 2.000 LU | 1.00000 2.00]
AIR VOIDS PAY ADJUSTMENT (N.A.B.I.) | |
0320 900.680 45250.000 TON | 94.26000 4265265.00 |
SPECIAL PROVISION (6.3 MM | |
POLYMER-MODIFIED BITUMINOUS CONCRETE | |
PAVEMENT) (SBR OR SBS POLYMER) | |
0325 900.683 5100.000 CWT | 44.25000 225675.00]
SPECIAL PROVISION (EMULSIFIED | |
ASPHALT) (RS-1H OR CRS-1H) | |
SECTION TOTALS | $ 4,490,942.00] $ | $
—————————————————————————————————————————— b



VERMONT AGENCY OF TRANSPORTATION RUN DATE 06/14/13
LETTING DATE : 06/14/13 11:00 A.M. CALL : 001 PAGE : 10
RESULTS OF BIDS
PROJECT (S) : ALBURGH NH SURF (35) CONTRACT ID 12B320
ALBURGH-COLCHESTER STPSURF (36)
| ( 4 ) 125008460010 | ) | )
| LUCK BROTHERS, INC. |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— _
COMMON ITEMS TOTAL | $ 4,481,620.18] $ | $
| | |
ALTERNATE ITEM ZA2 | $ 4,490,942.00] $ | $
CONTRACT TOTALS ZA2 | $ 8,972,562.18] $ 0.00] $ 0.00
| | |
ALTERNATE ITEM ZAl | $ 4,538,880.00] $ | $
CONTRACT TOTALS ZAl | $ 9,020,500.18] $ 0.00] $ 0.00
| | |
CONTRACT TOTALS (LOW COST) | $ 8,972,562.18]| $ 0.00] $




