
                                                  VERMONT AGENCY OF TRANSPORTATION                             RUN DATE : 11/15/13 

                                                LETTING DATE : 11/15/13  11:00 A.M.                            CALL : 001  PAGE : 1 

                                                           RESULTS OF BIDS 

 

         PROJECT(S): ENOSBURG BRO 1448(40)                                           CONTRACT ID   : 12J168 

                                                                                     CALL ORDER    : 001 

                                                                                     CONTRACT TIME : 09/26/14  COMPLETION DATE 

 

 

         CONTRACT DESCRIPTION :                                                          TOWN(S)   : ENOSBURG 

         ENOSBURG BRO 1448(40):  ON BOSTON POST ROAD (CLASS 2 TOWN 

         HIGHWAY)(TH #2), LOCAL ROAD) APPROXIMATELY 100 FEET SOUTH OF                    COUNTY    : FRANKLIN 

         THE INTERSECTION WITH TYLER BRANCH ROAD (TH #1).                                DISTRICT  : D08 

 

 

 

         THE PROJECT SHALL CONSIST OF THE REPLACEMENT OF THE EXISTING 

         BRIDGE ALONG WITH RELATED CHANNEL AND APPROACH WORK. 

 

      ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                             TOTAL         % OVER 

      RANK     VENDOR NO./NAME                                                                               BID           LOW BID 

      ------------------------------------------------------------------------------------------------------------------------------- 

       1   1100858500     A.L. ST. ONGE CONTRACTOR, INC.                                             $    960,650.00     100.0000% 

       2   11008644       J. A. MCDONALD, INC.                                                       $  1,018,447.00     106.0164% 

       3   110011460210   S. D. IRELAND CONCRETE CONSTRUCTION CORP.                                  $  1,032,778.25     107.5083% 

       4   980058954601   CCS CONSTRUCTORS, INC.                                                     $  1,057,703.00     110.1028% 

       5   11008052       ENGINEERS CONSTRUCTION, INC.                                               $  1,086,334.00     113.0832% 

       6   12007238010    T. BUCK CONSTRUCTION, INC.                                                 $  1,115,802.00     116.1507% 

       7   125008460010   LUCK BROTHERS, INC.                                                        $  1,387,335.30     144.4163% 

    ===================================================================================================================================== 

                                              |(   1  ) 1100858500          |(   2  ) 11008644            |(   3  ) 110011460210 

                                              |A.L. ST. ONGE CONTRACTOR, IN |J. A. MCDONALD, INC.         |S. D. IRELAND CONCRETE CONSTRUCTI 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    SECTION 0001   ROADWAY 

                                              |                             |                             | 

    0005 201.10                          LUMP |    2000.00000        2000.00|   10000.00000       10000.00|    5000.00000        5000.00 

      CLEARING AND GRUBBING, INCLUDING        |                             |                             | 

      INDIVIDUAL TREES AND STUMPS             |                             |                             | 

    0010 203.15                 665.000  CY   |       7.00000        4655.00|      15.50000       10307.50|      12.00000        7980.00 

      COMMON EXCAVATION                       |                             |                             | 

    0015 203.16                  35.000  CY   |      25.00000         875.00|     120.00000        4200.00|     200.00000        7000.00 

      SOLID ROCK EXCAVATION                   |                             |                             | 

    0020 203.27                 200.000  CY   |      18.00000        3600.00|      18.00000        3600.00|      14.00000        2800.00 

      UNCLASSIFIED CHANNEL EXCAVATION         |                             |                             | 

    0025 204.22                   1.000  CY   |      75.00000          75.00|      75.00000          75.00|      75.00000          75.00 

      TRENCH EXCAVATION OF EARTH, EXPLORATORY |                             |                             | 

      (N.A.B.I.)                              |                             |                             | 

    0030 204.25                 280.000  CY   |      15.00000        4200.00|      18.00000        5040.00|      22.00000        6160.00 

      STRUCTURE EXCAVATION                    |                             |                             | 

    0035 204.30                 130.000  CY   |      18.00000        2340.00|      48.00000        6240.00|      35.00000        4550.00 

      GRANULAR BACKFILL FOR STRUCTURES        |                             |                             | 
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         PROJECT(S): ENOSBURG BRO 1448(40)                                           CONTRACT ID   : 12J168 

 

 

    ===================================================================================================================================== 

                                              |(   1  ) 1100858500          |(   2   ) 11008644           |(   3  ) 110011460210 

                                              |A.L. ST. ONGE CONTRACTOR, IN |J. A. MCDONALD, INC.         |S. D. IRELAND CONCRETE CONSTRUCTI 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0040 210.10                1015.000  SY   |       9.50000        9642.50|       8.50000        8627.50|       8.50000        8627.50 

      COLD PLANING, BITUMINOUS PAVEMENT       |                             |                             | 

    0045 301.35                 505.000  CY   |      30.00000       15150.00|      40.00000       20200.00|      35.00000       17675.00 

      SUBBASE OF DENSE GRADED CRUSHED STONE   |                             |                             | 

    0050 402.10                  25.000  CY   |      30.00000         750.00|      60.00000        1500.00|      45.00000        1125.00 

      AGGREGATE SHOULDERS, IN PLACE           |                             |                             | 

    0055 406.50                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

      PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B |                             |                             | 

      I.)                                     |                             |                             | 

    0060 514.10                  11.000  GAL  |      50.00000         550.00|      75.00000         825.00|      50.00000         550.00 

      WATER REPELLENT, SILANE                 |                             |                             | 

    0065 516.10                  55.000  LF   |     162.00000        8910.00|     142.00000        7810.00|     140.00000        7700.00 

      BRIDGE EXPANSION JOINT, ASPHALTIC PLUG  |                             |                             | 

    0070 520.10                 210.000  SY   |      80.00000       16800.00|      70.00000       14700.00|      70.00000       14700.00 

      MEMBRANE WATERPROOFING, SPRAY APPLIED   |                             |                             | 

    0075 524.11                  52.000  LF   |      21.00000        1092.00|      18.50000         962.00|      25.00000        1300.00 

      JOINT SEALER, HOT POURED                |                             |                             | 

    0080 525.335                152.000  LF   |     165.00000       25080.00|     145.00000       22040.00|     144.00000       21888.00 

      BRIDGE RAILING, GALVANIZED 3 RAIL BOX   |                             |                             | 

      BEAM                                    |                             |                             | 

    0085 529.15                   1.000  EACH |   50000.00000       50000.00|   35000.00000       35000.00|   65000.00000       65000.00 

      REMOVAL OF STRUCTURE (REMOVAL OF BRIDGE |                             |                             | 

      #48)                                    |                             |                             | 

    0090 531.17                  12.000  EACH |     500.00000        6000.00|     550.00000        6600.00|     500.00000        6000.00 

      BEARING DEVICE ASSEMBLY, STEEL          |                             |                             | 

      REINFORCED ELASTOMERIC PAD              |                             |                             | 

    0095 540.10                          LUMP |   75000.00000       75000.00|  125000.00000      125000.00|   90000.00000       90000.00 

      PRECAST CONCRETE STRUCTURE (ABUTMENT #1 |                             |                             | 

    0100 540.10                          LUMP |   75000.00000       75000.00|  120000.00000      120000.00|   90000.00000       90000.00 

      PRECAST CONCRETE STRUCTURE (ABUTMENT #2 |                             |                             | 

    0105 540.10                          LUMP |   34000.00000       34000.00|   25000.00000       25000.00|   35000.00000       35000.00 

      PRECAST CONCRETE STRUCTURE (APPROACH    |                             |                             | 

      SLAB #1)                                |                             |                             | 

    0110 540.10                          LUMP |   34000.00000       34000.00|   25000.00000       25000.00|   35000.00000       35000.00 

      PRECAST CONCRETE STRUCTURE (APPROACH    |                             |                             | 

      SLAB #2)                                |                             |                             | 

    0115 609.10                   0.500  MGAL |       1.00000           0.50|       1.00000           0.50|     500.00000         250.00 

      DUST CONTROL WITH WATER                 |                             |                             | 

    0120 609.15                   0.500  TON  |     100.00000          50.00|     400.00000         200.00|    1000.00000         500.00 

      DUST AND ICE CONTROL WITH CALCIUM       |                             |                             | 

      CHLORIDE                                |                             |                             | 
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         PROJECT(S): ENOSBURG BRO 1448(40)                                           CONTRACT ID   : 12J168 

 

 

    ===================================================================================================================================== 

                                              |(   1  ) 1100858500          |(   2   ) 11008644           |(   3  ) 110011460210 

                                              |A.L. ST. ONGE CONTRACTOR, IN |J. A. MCDONALD, INC.         |S. D. IRELAND CONCRETE CONSTRUCTI 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0125 613.12                 530.000  CY   |      30.00000       15900.00|      35.00000       18550.00|      50.00000       26500.00 

      STONE FILL, TYPE III                    |                             |                             | 

    0130 620.26                  16.000  LF   |      25.00000         400.00|      22.00000         352.00|      22.00000         352.00 

      WOVEN WIRE FENCE WITH WOOD POSTS        |                             |                             | 

    0135 620.41                   2.000  EACH |      57.00000         114.00|      50.00000         100.00|      50.00000         100.00 

      WOOD BRACE FOR WOVEN WIRE FENCE         |                             |                             | 

    0140 620.55                  16.000  LF   |       5.00000          80.00|       2.00000          32.00|      10.00000         160.00 

      REMOVAL OF EXISTING FENCE               |                             |                             | 

    0145 621.30                 212.000  LF   |      55.00000       11660.00|      50.00000       10600.00|      48.25000       10229.00 

      BOX BEAM GUARDRAIL                      |                             |                             | 

    0150 621.725                  4.000  EACH |    5400.00000       21600.00|    4750.00000       19000.00|    4730.00000       18920.00 

      GUARDRAIL APPROACH SECTION, GALVANIZED  |                             |                             | 

      3 RAIL BOX BEAM                         |                             |                             | 

    0155 621.80                 135.000  LF   |       5.00000         675.00|       1.50000         202.50|       2.00000         270.00 

      REMOVAL AND DISPOSAL OF GUARDRAIL       |                             |                             | 

    0160 631.10                          LUMP |   12000.00000       12000.00|    6500.00000        6500.00|   15000.00000       15000.00 

      FIELD OFFICE, ENGINEERS                 |                             |                             | 

    0165 631.16                          LUMP |    1000.00000        1000.00|    1000.00000        1000.00|    2500.00000        2500.00 

      TESTING EQUIPMENT, CONCRETE             |                             |                             | 

    0170 631.17                          LUMP |    1000.00000        1000.00|    1000.00000        1000.00|     500.00000         500.00 

      TESTING EQUIPMENT, BITUMINOUS           |                             |                             | 

    0175 631.26                3000.000  DL   |       1.00000        3000.00|       1.00000        3000.00|       1.00000        3000.00 

      FIELD OFFICE TELEPHONE (N.A.B.I.)       |                             |                             | 

    0180 635.11                          LUMP |   63000.00000       63000.00|   62000.00000       62000.00|   67500.00000       67500.00 

      MOBILIZATION/DEMOBILIZATION             |                             |                             | 

    0185 641.10                          LUMP |   10000.00000       10000.00|   15000.00000       15000.00|    7500.00000        7500.00 

      TRAFFIC CONTROL                         |                             |                             | 

    0190 641.15                   2.000  EACH |    2100.00000        4200.00|    2400.00000        4800.00|    3000.00000        6000.00 

      PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             | 

    0195 646.21                 550.000  LF   |       1.70000         935.00|       1.50000         825.00|       1.50000         825.00 

      4 INCH YELLOW LINE                      |                             |                             | 

    0200 646.26                  40.000  LF   |       3.45000         138.00|       3.00000         120.00|       3.00000         120.00 

      24 INCH STOP BAR                        |                             |                             | 

    0205 649.31                 630.000  SY   |       5.00000        3150.00|       3.50000        2205.00|       2.00000        1260.00 

      GEOTEXTILE UNDER STONE FILL             |                             |                             | 

    0210 649.515                 15.000  SY   |      10.00000         150.00|      20.00000         300.00|      10.00000         150.00 

      GEOTEXTILE FOR SILT FENCE, WOVEN WIRE   |                             |                             | 

      REINFORCED                              |                             |                             | 

    0215 649.61                 120.000  SY   |      20.00000        2400.00|      28.00000        3360.00|      12.00000        1440.00 

      GEOTEXTILE FOR FILTER CURTAIN           |                             |                             | 

    0220 651.15                  10.000  LB   |      20.00000         200.00|      10.00000         100.00|      10.00000         100.00 

      SEED                                    |                             |                             | 
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         PROJECT(S): ENOSBURG BRO 1448(40)                                           CONTRACT ID   : 12J168 

 

 

    ===================================================================================================================================== 

                                              |(   1  ) 1100858500          |(   2   ) 11008644           |(   3  ) 110011460210 

                                              |A.L. ST. ONGE CONTRACTOR, IN |J. A. MCDONALD, INC.         |S. D. IRELAND CONCRETE CONSTRUCTI 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0225 651.17                  10.000  LB   |      20.00000         200.00|       5.00000          50.00|      10.00000         100.00 

      SEED, WINTER RYE                        |                             |                             | 

    0230 651.18                  50.000  LB   |       5.00000         250.00|       3.00000         150.00|       5.00000         250.00 

      FERTILIZER                              |                             |                             | 

    0235 651.20                   0.500  TON  |     500.00000         250.00|     450.00000         225.00|     750.00000         375.00 

      AGRICULTURAL LIMESTONE                  |                             |                             | 

    0240 651.25                   0.500  TON  |     500.00000         250.00|     950.00000         475.00|     750.00000         375.00 

      HAY MULCH                               |                             |                             | 

    0245 651.35                  65.000  CY   |      35.00000        2275.00|      65.00000        4225.00|      35.00000        2275.00 

      TOPSOIL                                 |                             |                             | 

    0250 651.40                 230.000  SY   |      35.00000        8050.00|       9.00000        2070.00|      11.00000        2530.00 

      GRUBBING MATERIAL                       |                             |                             | 

    0255 652.10                          LUMP |    4000.00000        4000.00|    2000.00000        2000.00|    3500.00000        3500.00 

      EPSC PLAN                               |                             |                             | 

    0260 652.20                  40.000  HR   |      75.00000        3000.00|      45.00000        1800.00|      50.00000        2000.00 

      MONITORING EPSC PLAN                    |                             |                             | 

    0265 652.30                   1.000  LU   |    2000.00000        2000.00|    2000.00000        2000.00|    2000.00000        2000.00 

      MAINTENANCE OF EPSC PLAN (N.A.B.I.)     |                             |                             | 

    0270 653.20                 530.000  SY   |       5.00000        2650.00|       2.00000        1060.00|       2.50000        1325.00 

      TEMPORARY EROSION MATTING               |                             |                             | 

    0275 653.35                  40.000  CY   |      25.00000        1000.00|      60.00000        2400.00|      55.00000        2200.00 

      VEHICLE TRACKING PAD                    |                             |                             | 

    0280 653.50                 360.000  LF   |       5.00000        1800.00|       5.00000        1800.00|       2.00000         720.00 

      BARRIER FENCE                           |                             |                             | 

    0285 653.55                 120.000  LF   |       2.50000         300.00|       1.00000         120.00|       2.00000         240.00 

      PROJECT DEMARCATION FENCE               |                             |                             | 

    0290 675.20                  31.000  SF   |      14.00000         434.00|      12.50000         387.50|      12.25000         379.75 

      TRAFFIC SIGNS, TYPE A                   |                             |                             | 

    0295 675.341                 72.000  LF   |      10.00000         720.00|       9.00000         648.00|       9.00000         648.00 

      SQUARE TUBE SIGN POST AND ANCHOR        |                             |                             | 

    0300 675.50                   2.000  EACH |       5.00000          10.00|       8.00000          16.00|      25.00000          50.00 

      REMOVING SIGNS                          |                             |                             | 

    0305 900.608                 10.000  CY   |    1900.00000       19000.00|    3000.00000       30000.00|     650.00000        6500.00 

      SPECIAL PROVISION (HIGH PERFORMANCE     |                             |                             | 

      CONCRETE, RAPID SET)(FPQ)               |                             |                             | 

    0310 900.630                 10.000  HR   |     390.00000        3900.00|     350.00000        3500.00|     500.00000        5000.00 

      SPECIAL PROVISION (UNEXPECTED           |                             |                             | 

      OBSTRUCTION DRILLING)                   |                             |                             | 

    0315 900.640                270.000  LF   |     105.00000       28350.00|     100.00000       27000.00|     100.00000       27000.00 

      SPECIAL PROVISION (MICROPILE, CASED)(7  |                             |                             | 

      INCHES)                                 |                             |                             | 
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         PROJECT(S): ENOSBURG BRO 1448(40)                                           CONTRACT ID   : 12J168 

 

 

    ===================================================================================================================================== 

                                              |(   1  ) 1100858500          |(   2   ) 11008644           |(   3  ) 110011460210 

                                              |A.L. ST. ONGE CONTRACTOR, IN |J. A. MCDONALD, INC.         |S. D. IRELAND CONCRETE CONSTRUCTI 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0320 900.640                220.000  LF   |      70.00000       15400.00|      70.00000       15400.00|      75.00000       16500.00 

      SPECIAL PROVISION (MICROPILE,           |                             |                             | 

      UNCASED)(6.18 INCHES)                   |                             |                             | 

    0325 900.640                215.000  LF   |     903.00000      194145.00|     920.00000      197800.00|    1000.00000      215000.00 

      SPECIAL PROVISION (PRESTRESSED CONCRETE |                             |                             | 

      NEXT D BEAMS)(NEXT 32 D)                |                             |                             | 

    0330 900.645                         LUMP |    3000.00000        3000.00|    3000.00000        3000.00|    8000.00000        8000.00 

      SPECIAL PROVISION (CPM SCHEDULE)        |                             |                             | 

    0335 900.645                         LUMP |   50000.00000       50000.00|   41000.00000       41000.00|   47000.00000       47000.00 

      SPECIAL PROVISION (FURNISHING EQUIPMENT |                             |                             | 

      FOR INSTALLING MICROPILES)              |                             |                             | 

    0340 900.645                         LUMP |   52000.00000       52000.00|   37000.00000       37000.00|   50000.00000       50000.00 

      SPECIAL PROVISION (REMOVAL OF TEMPORARY |                             |                             | 

      BRIDGE)                                 |                             |                             | 

    0345 900.650                  1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

      SPECIAL PROVISION                       |                             |                             | 

      (INCENTIVE/DISINCENTIVE)(N.A.B.I)       |                             |                             | 

    0350 900.650                  1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

      SPECIAL PROVISION (MAT DENSITY PAY      |                             |                             | 

      ADJUSTMENT, SMALL QUANTITY)(N.A.B.I.)   |                             |                             | 

    0355 900.650                  1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

      SPECIAL PROVISION (MIXTURE PAY          |                             |                             | 

      ADJUSTMENT)(N.A.B.I.)                   |                             |                             | 

    0360 900.680                425.000  TON  |     108.00000       45900.00|      98.50000       41862.50|     110.00000       46750.00 

      SPECIAL PROVISION (BITUMINOUS CONCRETE  |                             |                             | 

      PAVEMENT, SMALL QUANTITY)               |                             |                             | 

    0365 900.683                  6.000  CWT  |      65.00000         390.00|      80.00000         480.00|     125.00000         750.00 

      SPECIAL PROVISION (EMULSIFIED           |                             |                             | 

      ASPHALT)(RS-1H OR CRS-1H)               |                             |                             | 

         SECTION TOTALS                       |           $       960,650.00|           $     1,018,447.00|           $     1,032,778.25 

    ------------------------------------------+----------------------------+----------------------------+------------------------------ 

         COMMON ITEMS TOTAL                   |           $       960,650.00|           $     1,018,447.00|           $     1,032,778.25 

                                              |                             |                             | 

         CONTRACT TOTALS (LOW COST)           |           $       960,650.00|           $     1,018,447.00|           $     1,032,778.25 

    ==================================================================================================================================== 
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         PROJECT(S): ENOSBURG BRO 1448(40)                                           CONTRACT ID   : 12J168 

 

 

    ===================================================================================================================================== 

                                              |(   4  ) 980058954601        |(   5   ) 11008052           |(   6  ) 12007238010 

                                              |CCS CONSTRUCTORS, INC.       |ENGINEERS CONSTRUCTION, INC. |T. BUCK CONSTRUCTION, INC. 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    SECTION 0001   ROADWAY 

                                              |                             |                             | 

    0005 201.10                          LUMP |    7500.00000        7500.00|    3000.00000        3000.00|    5000.00000        5000.00 

      CLEARING AND GRUBBING, INCLUDING        |                             |                             | 

      INDIVIDUAL TREES AND STUMPS             |                             |                             | 

    0010 203.15                 665.000  CY   |      25.00000       16625.00|      18.00000       11970.00|      13.00000        8645.00 

      COMMON EXCAVATION                       |                             |                             | 

    0015 203.16                  35.000  CY   |     100.00000        3500.00|     200.00000        7000.00|     100.00000        3500.00 

      SOLID ROCK EXCAVATION                   |                             |                             | 

    0020 203.27                 200.000  CY   |      22.00000        4400.00|      25.00000        5000.00|      19.00000        3800.00 

      UNCLASSIFIED CHANNEL EXCAVATION         |                             |                             | 

    0025 204.22                   1.000  CY   |      75.00000          75.00|      75.00000          75.00|      75.00000          75.00 

      TRENCH EXCAVATION OF EARTH, EXPLORATORY |                             |                             | 

      (N.A.B.I.)                              |                             |                             | 

    0030 204.25                 280.000  CY   |      32.00000        8960.00|      30.00000        8400.00|      27.00000        7560.00 

      STRUCTURE EXCAVATION                    |                             |                             | 

    0035 204.30                 130.000  CY   |      44.00000        5720.00|      40.00000        5200.00|      50.00000        6500.00 

      GRANULAR BACKFILL FOR STRUCTURES        |                             |                             | 

    0040 210.10                1015.000  SY   |       8.00000        8120.00|       8.00000        8120.00|       9.00000        9135.00 

      COLD PLANING, BITUMINOUS PAVEMENT       |                             |                             | 

    0045 301.35                 505.000  CY   |      35.00000       17675.00|      38.00000       19190.00|      55.00000       27775.00 

      SUBBASE OF DENSE GRADED CRUSHED STONE   |                             |                             | 

    0050 402.10                  25.000  CY   |      50.00000        1250.00|      45.00000        1125.00|      55.00000        1375.00 

      AGGREGATE SHOULDERS, IN PLACE           |                             |                             | 

    0055 406.50                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

      PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B |                             |                             | 

      I.)                                     |                             |                             | 

    0060 514.10                  11.000  GAL  |      50.00000         550.00|      93.00000        1023.00|      60.00000         660.00 

      WATER REPELLENT, SILANE                 |                             |                             | 

    0065 516.10                  55.000  LF   |     150.00000        8250.00|     156.00000        8580.00|     150.00000        8250.00 

      BRIDGE EXPANSION JOINT, ASPHALTIC PLUG  |                             |                             | 

    0070 520.10                 210.000  SY   |      85.00000       17850.00|      83.00000       17430.00|      75.00000       15750.00 

      MEMBRANE WATERPROOFING, SPRAY APPLIED   |                             |                             | 

    0075 524.11                  52.000  LF   |      20.00000        1040.00|      20.00000        1040.00|      19.00000         988.00 

      JOINT SEALER, HOT POURED                |                             |                             | 

    0080 525.335                152.000  LF   |     180.00000       27360.00|     158.50000       24092.00|     144.00000       21888.00 

      BRIDGE RAILING, GALVANIZED 3 RAIL BOX   |                             |                             | 

      BEAM                                    |                             |                             | 

    0085 529.15                   1.000  EACH |   50000.00000       50000.00|   15000.00000       15000.00|   50000.00000       50000.00 

      REMOVAL OF STRUCTURE (REMOVAL OF BRIDGE |                             |                             | 

      #48)                                    |                             |                             | 
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         PROJECT(S): ENOSBURG BRO 1448(40)                                           CONTRACT ID   : 12J168 

 

 

    ===================================================================================================================================== 

                                              |(   4  ) 980058954601        |(   5   ) 11008052           |(   6  ) 12007238010 

                                              |CCS CONSTRUCTORS, INC.       |ENGINEERS CONSTRUCTION, INC. |T. BUCK CONSTRUCTION, INC. 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0090 531.17                  12.000  EACH |     500.00000        6000.00|    1150.00000       13800.00|     480.00000        5760.00 

      BEARING DEVICE ASSEMBLY, STEEL          |                             |                             | 

      REINFORCED ELASTOMERIC PAD              |                             |                             | 

    0095 540.10                          LUMP |   75000.00000       75000.00|   84000.00000       84000.00|   90000.00000       90000.00 

      PRECAST CONCRETE STRUCTURE (ABUTMENT #1 |                             |                             | 

    0100 540.10                          LUMP |   75000.00000       75000.00|   84000.00000       84000.00|   90000.00000       90000.00 

      PRECAST CONCRETE STRUCTURE (ABUTMENT #2 |                             |                             | 

    0105 540.10                          LUMP |   35000.00000       35000.00|   37500.00000       37500.00|   40000.00000       40000.00 

      PRECAST CONCRETE STRUCTURE (APPROACH    |                             |                             | 

      SLAB #1)                                |                             |                             | 

    0110 540.10                          LUMP |   35000.00000       35000.00|   37500.00000       37500.00|   40000.00000       40000.00 

      PRECAST CONCRETE STRUCTURE (APPROACH    |                             |                             | 

      SLAB #2)                                |                             |                             | 

    0115 609.10                   0.500  MGAL |    2000.00000        1000.00|    1000.00000         500.00|     500.00000         250.00 

      DUST CONTROL WITH WATER                 |                             |                             | 

    0120 609.15                   0.500  TON  |    3000.00000        1500.00|    1000.00000         500.00|     250.00000         125.00 

      DUST AND ICE CONTROL WITH CALCIUM       |                             |                             | 

      CHLORIDE                                |                             |                             | 

    0125 613.12                 530.000  CY   |      50.00000       26500.00|      35.00000       18550.00|      44.00000       23320.00 

      STONE FILL, TYPE III                    |                             |                             | 

    0130 620.26                  16.000  LF   |      20.00000         320.00|      24.00000         384.00|      22.00000         352.00 

      WOVEN WIRE FENCE WITH WOOD POSTS        |                             |                             | 

    0135 620.41                   2.000  EACH |      50.00000         100.00|      55.00000         110.00|      50.00000         100.00 

      WOOD BRACE FOR WOVEN WIRE FENCE         |                             |                             | 

    0140 620.55                  16.000  LF   |      10.00000         160.00|      15.00000         240.00|      25.00000         400.00 

      REMOVAL OF EXISTING FENCE               |                             |                             | 

    0145 621.30                 212.000  LF   |      52.00000       11024.00|      53.00000       11236.00|      50.00000       10600.00 

      BOX BEAM GUARDRAIL                      |                             |                             | 

    0150 621.725                  4.000  EACH |    5000.00000       20000.00|    5200.00000       20800.00|    4800.00000       19200.00 

      GUARDRAIL APPROACH SECTION, GALVANIZED  |                             |                             | 

      3 RAIL BOX BEAM                         |                             |                             | 

    0155 621.80                 135.000  LF   |       5.00000         675.00|       2.00000         270.00|       2.00000         270.00 

      REMOVAL AND DISPOSAL OF GUARDRAIL       |                             |                             | 

    0160 631.10                          LUMP |   12000.00000       12000.00|   10500.00000       10500.00|   10000.00000       10000.00 

      FIELD OFFICE, ENGINEERS                 |                             |                             | 

    0165 631.16                          LUMP |    1000.00000        1000.00|     100.00000         100.00|    2000.00000        2000.00 

      TESTING EQUIPMENT, CONCRETE             |                             |                             | 

    0170 631.17                          LUMP |    1000.00000        1000.00|     250.00000         250.00|    1000.00000        1000.00 

      TESTING EQUIPMENT, BITUMINOUS           |                             |                             | 

    0175 631.26                3000.000  DL   |       1.00000        3000.00|       1.00000        3000.00|       1.00000        3000.00 

      FIELD OFFICE TELEPHONE (N.A.B.I.)       |                             |                             | 
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                                                           RESULTS OF BIDS 

 

         PROJECT(S): ENOSBURG BRO 1448(40)                                           CONTRACT ID   : 12J168 

 

 

    ===================================================================================================================================== 

                                              |(   4  ) 980058954601        |(   5   ) 11008052           |(   6  ) 12007238010 

                                              |CCS CONSTRUCTORS, INC.       |ENGINEERS CONSTRUCTION, INC. |T. BUCK CONSTRUCTION, INC. 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0180 635.11                          LUMP |  100000.00000      100000.00|  165000.00000      165000.00|   94054.00000       94054.00 

      MOBILIZATION/DEMOBILIZATION             |                             |                             | 

    0185 641.10                          LUMP |   10000.00000       10000.00|    4500.00000        4500.00|   16000.00000       16000.00 

      TRAFFIC CONTROL                         |                             |                             | 

    0190 641.15                   2.000  EACH |    2000.00000        4000.00|    3000.00000        6000.00|    2500.00000        5000.00 

      PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             | 

    0195 646.21                 550.000  LF   |       1.00000         550.00|       1.50000         825.00|       3.00000        1650.00 

      4 INCH YELLOW LINE                      |                             |                             | 

    0200 646.26                  40.000  LF   |      10.00000         400.00|       3.00000         120.00|       6.00000         240.00 

      24 INCH STOP BAR                        |                             |                             | 

    0205 649.31                 630.000  SY   |       4.00000        2520.00|       2.00000        1260.00|       5.00000        3150.00 

      GEOTEXTILE UNDER STONE FILL             |                             |                             | 

    0210 649.515                 15.000  SY   |      20.00000         300.00|      16.00000         240.00|      10.00000         150.00 

      GEOTEXTILE FOR SILT FENCE, WOVEN WIRE   |                             |                             | 

      REINFORCED                              |                             |                             | 

    0215 649.61                 120.000  SY   |      20.00000        2400.00|       2.50000         300.00|       5.00000         600.00 

      GEOTEXTILE FOR FILTER CURTAIN           |                             |                             | 

    0220 651.15                  10.000  LB   |       5.00000          50.00|      20.00000         200.00|      15.00000         150.00 

      SEED                                    |                             |                             | 

    0225 651.17                  10.000  LB   |       5.00000          50.00|      20.00000         200.00|      10.00000         100.00 

      SEED, WINTER RYE                        |                             |                             | 

    0230 651.18                  50.000  LB   |       5.00000         250.00|       6.00000         300.00|      25.00000        1250.00 

      FERTILIZER                              |                             |                             | 

    0235 651.20                   0.500  TON  |    1000.00000         500.00|    1000.00000         500.00|     750.00000         375.00 

      AGRICULTURAL LIMESTONE                  |                             |                             | 

    0240 651.25                   0.500  TON  |     600.00000         300.00|    1500.00000         750.00|     750.00000         375.00 

      HAY MULCH                               |                             |                             | 

    0245 651.35                  65.000  CY   |      50.00000        3250.00|      50.00000        3250.00|      60.00000        3900.00 

      TOPSOIL                                 |                             |                             | 

    0250 651.40                 230.000  SY   |       4.00000         920.00|      13.00000        2990.00|      27.00000        6210.00 

      GRUBBING MATERIAL                       |                             |                             | 

    0255 652.10                          LUMP |    3500.00000        3500.00|     500.00000         500.00|    2500.00000        2500.00 

      EPSC PLAN                               |                             |                             | 

    0260 652.20                  40.000  HR   |      45.00000        1800.00|      50.00000        2000.00|      50.00000        2000.00 

      MONITORING EPSC PLAN                    |                             |                             | 

    0265 652.30                   1.000  LU   |    2000.00000        2000.00|    2000.00000        2000.00|    2000.00000        2000.00 

      MAINTENANCE OF EPSC PLAN (N.A.B.I.)     |                             |                             | 

    0270 653.20                 530.000  SY   |       4.00000        2120.00|       2.00000        1060.00|       4.00000        2120.00 

      TEMPORARY EROSION MATTING               |                             |                             | 

    0275 653.35                  40.000  CY   |      55.00000        2200.00|      42.00000        1680.00|      60.00000        2400.00 

      VEHICLE TRACKING PAD                    |                             |                             | 
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         PROJECT(S): ENOSBURG BRO 1448(40)                                           CONTRACT ID   : 12J168 

 

 

    ===================================================================================================================================== 

                                              |(   4  ) 980058954601        |(   5   ) 11008052           |(   6  ) 12007238010 

                                              |CCS CONSTRUCTORS, INC.       |ENGINEERS CONSTRUCTION, INC. |T. BUCK CONSTRUCTION, INC. 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0280 653.50                 360.000  LF   |       3.00000        1080.00|       2.50000         900.00|       5.00000        1800.00 

      BARRIER FENCE                           |                             |                             | 

    0285 653.55                 120.000  LF   |       3.00000         360.00|       1.00000         120.00|       5.00000         600.00 

      PROJECT DEMARCATION FENCE               |                             |                             | 

    0290 675.20                  31.000  SF   |      25.00000         775.00|      15.00000         465.00|      13.00000         403.00 

      TRAFFIC SIGNS, TYPE A                   |                             |                             | 

    0295 675.341                 72.000  LF   |      30.00000        2160.00|      10.00000         720.00|       9.00000         648.00 

      SQUARE TUBE SIGN POST AND ANCHOR        |                             |                             | 

    0300 675.50                   2.000  EACH |     100.00000         200.00|      10.00000          20.00|      50.00000         100.00 

      REMOVING SIGNS                          |                             |                             | 

    0305 900.608                 10.000  CY   |     700.00000        7000.00|     750.00000        7500.00|    1800.00000       18000.00 

      SPECIAL PROVISION (HIGH PERFORMANCE     |                             |                             | 

      CONCRETE, RAPID SET)(FPQ)               |                             |                             | 

    0310 900.630                 10.000  HR   |     700.00000        7000.00|    1300.00000       13000.00|     350.00000        3500.00 

      SPECIAL PROVISION (UNEXPECTED           |                             |                             | 

      OBSTRUCTION DRILLING)                   |                             |                             | 

    0315 900.640                270.000  LF   |     100.00000       27000.00|     185.00000       49950.00|      91.00000       24570.00 

      SPECIAL PROVISION (MICROPILE, CASED)(7  |                             |                             | 

      INCHES)                                 |                             |                             | 

    0320 900.640                220.000  LF   |      75.00000       16500.00|     136.00000       29920.00|      67.00000       14740.00 

      SPECIAL PROVISION (MICROPILE,           |                             |                             | 

      UNCASED)(6.18 INCHES)                   |                             |                             | 

    0325 900.640                215.000  LF   |    1000.00000      215000.00|     908.00000      195220.00|    1000.00000      215000.00 

      SPECIAL PROVISION (PRESTRESSED CONCRETE |                             |                             | 

      NEXT D BEAMS)(NEXT 32 D)                |                             |                             | 

    0330 900.645                         LUMP |    7500.00000        7500.00|    5000.00000        5000.00|    2500.00000        2500.00 

      SPECIAL PROVISION (CPM SCHEDULE)        |                             |                             | 

    0335 900.645                         LUMP |   65000.00000       65000.00|   50000.00000       50000.00|   60000.00000       60000.00 

      SPECIAL PROVISION (FURNISHING EQUIPMENT |                             |                             | 

      FOR INSTALLING MICROPILES)              |                             |                             | 

    0340 900.645                         LUMP |   45000.00000       45000.00|   31000.00000       31000.00|   80000.00000       80000.00 

      SPECIAL PROVISION (REMOVAL OF TEMPORARY |                             |                             | 

      BRIDGE)                                 |                             |                             | 

    0345 900.650                  1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

      SPECIAL PROVISION                       |                             |                             | 

      (INCENTIVE/DISINCENTIVE)(N.A.B.I)       |                             |                             | 

    0350 900.650                  1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

      SPECIAL PROVISION (MAT DENSITY PAY      |                             |                             | 

      ADJUSTMENT, SMALL QUANTITY)(N.A.B.I.)   |                             |                             | 

    0355 900.650                  1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

      SPECIAL PROVISION (MIXTURE PAY          |                             |                             | 

      ADJUSTMENT)(N.A.B.I.)                   |                             |                             | 

 

] 
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         PROJECT(S): ENOSBURG BRO 1448(40)                                           CONTRACT ID   : 12J168 

 

 

    ===================================================================================================================================== 

                                              |(   4  ) 980058954601        |(   5   ) 11008052           |(   6  ) 12007238010 

                                              |CCS CONSTRUCTORS, INC.       |ENGINEERS CONSTRUCTION, INC. |T. BUCK CONSTRUCTION, INC. 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0360 900.680                425.000  TON  |     100.00000       42500.00|     115.00000       48875.00|      99.00000       42075.00 

      SPECIAL PROVISION (BITUMINOUS CONCRETE  |                             |                             | 

      PAVEMENT, SMALL QUANTITY)               |                             |                             | 

    0365 900.683                  6.000  CWT  |      60.00000         360.00|      80.00000         480.00|      60.00000         360.00 

      SPECIAL PROVISION (EMULSIFIED           |                             |                             | 

      ASPHALT)(RS-1H OR CRS-1H)               |                             |                             | 

         SECTION TOTALS                       |           $     1,057,703.00|           $     1,086,334.00|           $     1,115,802.00 

    ------------------------------------------+----------------------------+----------------------------+------------------------------ 

         COMMON ITEMS TOTAL                   |           $     1,057,703.00|           $     1,086,334.00|           $     1,115,802.00 

                                              |                             |                             | 

         CONTRACT TOTALS (LOW COST)           |           $     1,057,703.00|           $     1,086,334.00|           $     1,115,802.00 

    ==================================================================================================================================== 
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         PROJECT(S): ENOSBURG BRO 1448(40)                                           CONTRACT ID   : 12J168 

 

 

    ===================================================================================================================================== 

                                              |(   7  ) 125008460010        |(       )                    |(      ) 

                                              |LUCK BROTHERS, INC.          |                             | 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    SECTION 0001   ROADWAY 

                                              |                             |                             | 

    0005 201.10                          LUMP |    6267.10000        6267.10|                             | 

      CLEARING AND GRUBBING, INCLUDING        |                             |                             | 

      INDIVIDUAL TREES AND STUMPS             |                             |                             | 

    0010 203.15                 665.000  CY   |      26.87000       17868.55|                             | 

      COMMON EXCAVATION                       |                             |                             | 

    0015 203.16                  35.000  CY   |     403.77000       14131.95|                             | 

      SOLID ROCK EXCAVATION                   |                             |                             | 

    0020 203.27                 200.000  CY   |      30.21000        6042.00|                             | 

      UNCLASSIFIED CHANNEL EXCAVATION         |                             |                             | 

    0025 204.22                   1.000  CY   |      75.00000          75.00|                             | 

      TRENCH EXCAVATION OF EARTH, EXPLORATORY |                             |                             | 

      (N.A.B.I.)                              |                             |                             | 

    0030 204.25                 280.000  CY   |      39.29000       11001.20|                             | 

      STRUCTURE EXCAVATION                    |                             |                             | 

    0035 204.30                 130.000  CY   |      55.32000        7191.60|                             | 

      GRANULAR BACKFILL FOR STRUCTURES        |                             |                             | 

    0040 210.10                1015.000  SY   |      13.10000       13296.50|                             | 

      COLD PLANING, BITUMINOUS PAVEMENT       |                             |                             | 

    0045 301.35                 505.000  CY   |      50.37000       25436.85|                             | 

      SUBBASE OF DENSE GRADED CRUSHED STONE   |                             |                             | 

    0050 402.10                  25.000  CY   |      99.17000        2479.25|                             | 

      AGGREGATE SHOULDERS, IN PLACE           |                             |                             | 

    0055 406.50                   1.000  LU   |       1.00000           1.00|                             | 

      PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B |                             |                             | 

      I.)                                     |                             |                             | 

    0060 514.10                  11.000  GAL  |     108.22000        1190.42|                             | 

      WATER REPELLENT, SILANE                 |                             |                             | 

    0065 516.10                  55.000  LF   |     185.96000       10227.80|                             | 

      BRIDGE EXPANSION JOINT, ASPHALTIC PLUG  |                             |                             | 

    0070 520.10                 210.000  SY   |      73.34000       15401.40|                             | 

      MEMBRANE WATERPROOFING, SPRAY APPLIED   |                             |                             | 

    0075 524.11                  52.000  LF   |      24.23000        1259.96|                             | 

      JOINT SEALER, HOT POURED                |                             |                             | 

    0080 525.335                152.000  LF   |     188.58000       28664.16|                             | 

      BRIDGE RAILING, GALVANIZED 3 RAIL BOX   |                             |                             | 

      BEAM                                    |                             |                             | 

    0085 529.15                   1.000  EACH |   47920.50000       47920.50|                             | 

      REMOVAL OF STRUCTURE (REMOVAL OF BRIDGE |                             |                             | 

      #48)                                    |                             |                             | 
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         PROJECT(S): ENOSBURG BRO 1448(40)                                           CONTRACT ID   : 12J168 

 

 

    ===================================================================================================================================== 

                                              |(   7  ) 125008460010        |(       )                    |(      ) 

                                              |LUCK BROTHERS, INC.          |                             | 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0090 531.17                  12.000  EACH |     663.03000        7956.36|                             | 

      BEARING DEVICE ASSEMBLY, STEEL          |                             |                             | 

      REINFORCED ELASTOMERIC PAD              |                             |                             | 

    0095 540.10                          LUMP |  107078.85000      107078.85|                             | 

      PRECAST CONCRETE STRUCTURE (ABUTMENT #1 |                             |                             | 

    0100 540.10                          LUMP |  106624.15000      106624.15|                             | 

      PRECAST CONCRETE STRUCTURE (ABUTMENT #2 |                             |                             | 

    0105 540.10                          LUMP |   36759.02000       36759.02|                             | 

      PRECAST CONCRETE STRUCTURE (APPROACH    |                             |                             | 

      SLAB #1)                                |                             |                             | 

    0110 540.10                          LUMP |   36759.02000       36759.02|                             | 

      PRECAST CONCRETE STRUCTURE (APPROACH    |                             |                             | 

      SLAB #2)                                |                             |                             | 

    0115 609.10                   0.500  MGAL |     443.10000         221.55|                             | 

      DUST CONTROL WITH WATER                 |                             |                             | 

    0120 609.15                   0.500  TON  |    2503.12000        1251.56|                             | 

      DUST AND ICE CONTROL WITH CALCIUM       |                             |                             | 

      CHLORIDE                                |                             |                             | 

    0125 613.12                 530.000  CY   |      66.37000       35176.10|                             | 

      STONE FILL, TYPE III                    |                             |                             | 

    0130 620.26                  16.000  LF   |      28.81000         460.96|                             | 

      WOVEN WIRE FENCE WITH WOOD POSTS        |                             |                             | 

    0135 620.41                   2.000  EACH |      65.48000         130.96|                             | 

      WOOD BRACE FOR WOVEN WIRE FENCE         |                             |                             | 

    0140 620.55                  16.000  LF   |      13.16000         210.56|                             | 

      REMOVAL OF EXISTING FENCE               |                             |                             | 

    0145 621.30                 212.000  LF   |      63.19000       13396.28|                             | 

      BOX BEAM GUARDRAIL                      |                             |                             | 

    0150 621.725                  4.000  EACH |    6194.15000       24776.60|                             | 

      GUARDRAIL APPROACH SECTION, GALVANIZED  |                             |                             | 

      3 RAIL BOX BEAM                         |                             |                             | 

    0155 621.80                 135.000  LF   |       1.96000         264.60|                             | 

      REMOVAL AND DISPOSAL OF GUARDRAIL       |                             |                             | 

    0160 631.10                          LUMP |   13985.83000       13985.83|                             | 

      FIELD OFFICE, ENGINEERS                 |                             |                             | 

    0165 631.16                          LUMP |    3639.01000        3639.01|                             | 

      TESTING EQUIPMENT, CONCRETE             |                             |                             | 

    0170 631.17                          LUMP |     982.16000         982.16|                             | 

      TESTING EQUIPMENT, BITUMINOUS           |                             |                             | 

    0175 631.26                3000.000  DL   |       1.00000        3000.00|                             | 

      FIELD OFFICE TELEPHONE (N.A.B.I.)       |                             |                             | 
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         PROJECT(S): ENOSBURG BRO 1448(40)                                           CONTRACT ID   : 12J168 

 

 

    ===================================================================================================================================== 

                                              |(   7  ) 125008460010        |(       )                    |(      ) 

                                              |LUCK BROTHERS, INC.          |                             | 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0180 635.11                          LUMP |   87281.00000       87281.00|                             | 

      MOBILIZATION/DEMOBILIZATION             |                             |                             | 

    0185 641.10                          LUMP |   32831.19000       32831.19|                             | 

      TRAFFIC CONTROL                         |                             |                             | 

    0190 641.15                   2.000  EACH |    6276.22000       12552.44|                             | 

      PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             | 

    0195 646.21                 550.000  LF   |       1.96000        1078.00|                             | 

      4 INCH YELLOW LINE                      |                             |                             | 

    0200 646.26                  40.000  LF   |       3.93000         157.20|                             | 

      24 INCH STOP BAR                        |                             |                             | 

    0205 649.31                 630.000  SY   |       5.39000        3395.70|                             | 

      GEOTEXTILE UNDER STONE FILL             |                             |                             | 

    0210 649.515                 15.000  SY   |       7.24000         108.60|                             | 

      GEOTEXTILE FOR SILT FENCE, WOVEN WIRE   |                             |                             | 

      REINFORCED                              |                             |                             | 

    0215 649.61                 120.000  SY   |      14.15000        1698.00|                             | 

      GEOTEXTILE FOR FILTER CURTAIN           |                             |                             | 

    0220 651.15                  10.000  LB   |      71.48000         714.80|                             | 

      SEED                                    |                             |                             | 

    0225 651.17                  10.000  LB   |      71.48000         714.80|                             | 

      SEED, WINTER RYE                        |                             |                             | 

    0230 651.18                  50.000  LB   |      28.19000        1409.50|                             | 

      FERTILIZER                              |                             |                             | 

    0235 651.20                   0.500  TON  |    1087.77000         543.89|                             | 

      AGRICULTURAL LIMESTONE                  |                             |                             | 

    0240 651.25                   0.500  TON  |    1107.74000         553.87|                             | 

      HAY MULCH                               |                             |                             | 

    0245 651.35                  65.000  CY   |     138.46000        8999.90|                             | 

      TOPSOIL                                 |                             |                             | 

    0250 651.40                 230.000  SY   |       8.28000        1904.40|                             | 

      GRUBBING MATERIAL                       |                             |                             | 

    0255 652.10                          LUMP |    1493.66000        1493.66|                             | 

      EPSC PLAN                               |                             |                             | 

    0260 652.20                  40.000  HR   |      70.47000        2818.80|                             | 

      MONITORING EPSC PLAN                    |                             |                             | 

    0265 652.30                   1.000  LU   |    2000.00000        2000.00|                             | 

      MAINTENANCE OF EPSC PLAN (N.A.B.I.)     |                             |                             | 

    0270 653.20                 530.000  SY   |       6.43000        3407.90|                             | 

      TEMPORARY EROSION MATTING               |                             |                             | 

    0275 653.35                  40.000  CY   |      75.74000        3029.60|                             | 

      VEHICLE TRACKING PAD                    |                             |                             | 
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         PROJECT(S): ENOSBURG BRO 1448(40)                                           CONTRACT ID   : 12J168 

 

 

    ===================================================================================================================================== 

                                              |(   7  ) 125008460010        |(       )                    |(      ) 

                                              |LUCK BROTHERS, INC.          |                             | 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0280 653.50                 360.000  LF   |      19.74000        7106.40|                             | 

      BARRIER FENCE                           |                             |                             | 

    0285 653.55                 120.000  LF   |      13.16000        1579.20|                             | 

      PROJECT DEMARCATION FENCE               |                             |                             | 

    0290 675.20                  31.000  SF   |      16.04000         497.24|                             | 

      TRAFFIC SIGNS, TYPE A                   |                             |                             | 

    0295 675.341                 72.000  LF   |      11.79000         848.88|                             | 

      SQUARE TUBE SIGN POST AND ANCHOR        |                             |                             | 

    0300 675.50                   2.000  EACH |      10.48000          20.96|                             | 

      REMOVING SIGNS                          |                             |                             | 

    0305 900.608                 10.000  CY   |    4669.79000       46697.90|                             | 

      SPECIAL PROVISION (HIGH PERFORMANCE     |                             |                             | 

      CONCRETE, RAPID SET)(FPQ)               |                             |                             | 

    0310 900.630                 10.000  HR   |     458.34000        4583.40|                             | 

      SPECIAL PROVISION (UNEXPECTED           |                             |                             | 

      OBSTRUCTION DRILLING)                   |                             |                             | 

    0315 900.640                270.000  LF   |     137.83000       37214.10|                             | 

      SPECIAL PROVISION (MICROPILE, CASED)(7  |                             |                             | 

      INCHES)                                 |                             |                             | 

    0320 900.640                220.000  LF   |     110.64000       24340.80|                             | 

      SPECIAL PROVISION (MICROPILE,           |                             |                             | 

      UNCASED)(6.18 INCHES)                   |                             |                             | 

    0325 900.640                215.000  LF   |    1157.73000      248911.95|                             | 

      SPECIAL PROVISION (PRESTRESSED CONCRETE |                             |                             | 

      NEXT D BEAMS)(NEXT 32 D)                |                             |                             | 

    0330 900.645                         LUMP |    9152.24000        9152.24|                             | 

      SPECIAL PROVISION (CPM SCHEDULE)        |                             |                             | 

    0335 900.645                         LUMP |   53691.34000       53691.34|                             | 

      SPECIAL PROVISION (FURNISHING EQUIPMENT |                             |                             | 

      FOR INSTALLING MICROPILES)              |                             |                             | 

    0340 900.645                         LUMP |   69035.00000       69035.00|                             | 

      SPECIAL PROVISION (REMOVAL OF TEMPORARY |                             |                             | 

      BRIDGE)                                 |                             |                             | 

    0345 900.650                  1.000  LU   |       1.00000           1.00|                             | 

      SPECIAL PROVISION                       |                             |                             | 

      (INCENTIVE/DISINCENTIVE)(N.A.B.I)       |                             |                             | 

    0350 900.650                  1.000  LU   |       1.00000           1.00|                             | 

      SPECIAL PROVISION (MAT DENSITY PAY      |                             |                             | 

      ADJUSTMENT, SMALL QUANTITY)(N.A.B.I.)   |                             |                             | 

    0355 900.650                  1.000  LU   |       1.00000           1.00|                             | 

      SPECIAL PROVISION (MIXTURE PAY          |                             |                             | 

      ADJUSTMENT)(N.A.B.I.)                   |                             |                             | 
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         PROJECT(S): ENOSBURG BRO 1448(40)                                           CONTRACT ID   : 12J168 

 

 

    ===================================================================================================================================== 

                                              |(   7  ) 125008460010        |(       )                    |(      ) 

                                              |LUCK BROTHERS, INC.          |                             | 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0360 900.680                425.000  TON  |     269.77000      114652.25|                             | 

      SPECIAL PROVISION (BITUMINOUS CONCRETE  |                             |                             | 

      PAVEMENT, SMALL QUANTITY)               |                             |                             | 

    0365 900.683                  6.000  CWT  |     196.43000        1178.58|                             | 

      SPECIAL PROVISION (EMULSIFIED           |                             |                             | 

      ASPHALT)(RS-1H OR CRS-1H)               |                             |                             | 

         SECTION TOTALS                       |           $     1,387,335.30|           $                 |           $ 

    ------------------------------------------+----------------------------+----------------------------+------------------------------ 

         COMMON ITEMS TOTAL                   |           $     1,387,335.30|           $                 |           $ 

                                              |                             |                             | 

         CONTRACT TOTALS (LOW COST)           |           $     1,387,335.30|           $             0.00|           $ 

    ==================================================================================================================================== 


