
                                                  VERMONT AGENCY OF TRANSPORTATION                             RUN DATE : 10/18/13 
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                                                           RESULTS OF BIDS 

 

         PROJECT(S): MARLBORO BRF 010-1(43)                                          CONTRACT ID   : 10B414 

                                                                                     CALL ORDER    : 001 

                                                                                     CONTRACT TIME : 11/21/14  COMPLETION DATE 

 

 

         CONTRACT DESCRIPTION :                                                          TOWN(S)   : MARLBORO 

         MARLBORO BRF 010-1(43):  BEGINNING ON VT RT 9 APPROXIMATELY 

         0.870 MILES WESTERLY OF THE MARLBORO AND BRATTLEBORO TOWN                       COUNTY    : WINDHAM 

         LINE AND EXTENDING EASTERLY ALONG VT RT 9 FOR 200 FEET.                         DISTRICT  : D02 

 

 

 

         REPLACEMENT OF EXISTING BRIDGE WITH RELATED ROADWAY APPROACH 

         AND CHANNEL WORK. 

 

      ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                             TOTAL         % OVER 

      RANK     VENDOR NO./NAME                                                                               BID           LOW BID 

      ------------------------------------------------------------------------------------------------------------------------------- 

       1   110012320210   RENAUD BROTHERS, INC.                                                      $  1,888,909.50     100.0000% 

       2   11001574       MILLER CONSTRUCTION, INC.                                                  $  1,950,626.85     103.2674% 

       3   11000506       NEIL H DANIELS, INC.                                                       $  2,052,344.00     108.6523% 

       4   120029650910   ALPINE CONSTRUCTION, LLC                                                   $  2,166,452.00     114.6933% 

       5   980297691901   NORTHERN CONSTRUCTION SERVICE, LLC                                         $  2,393,202.75     126.6976% 

       6   980284489601   COLD RIVER BRIDGES, LLC                                                    $  2,437,718.50     129.0543% 

       7   12007238010    T. BUCK CONSTRUCTION, INC.                                                 $  2,459,188.00     130.1909% 

    ===================================================================================================================================== 

                                              |(   1  ) 110012320210        |(   2  ) 11001574            |(   3  ) 11000506 

                                              |RENAUD BROTHERS, INC.        |MILLER CONSTRUCTION, INC.    |NEIL H. DANIELS, INC. 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    SECTION 0001   ROADWAY 

                                              |                             |                             | 

    0005 201.10                          LUMP |    1500.00000        1500.00|    5000.00000        5000.00|   10000.00000       10000.00 

      CLEARING AND GRUBBING, INCLUDING        |                             |                             | 

      INDIVIDUAL TREES AND STUMPS             |                             |                             | 

    0010 203.15                1300.000  CY   |      15.00000       19500.00|      18.00000       23400.00|      15.00000       19500.00 

      COMMON EXCAVATION                       |                             |                             | 

    0015 203.27                1700.000  CY   |      15.00000       25500.00|      22.00000       37400.00|      15.00000       25500.00 

      UNCLASSIFIED CHANNEL EXCAVATION         |                             |                             | 

    0020 203.31                 200.000  CY   |      40.00000        8000.00|      30.00000        6000.00|      15.00000        3000.00 

      SAND BORROW                             |                             |                             | 

    0025 204.22                   1.000  CY   |      75.00000          75.00|      75.00000          75.00|      75.00000          75.00 

      TRENCH EXCAVATION OF EARTH, EXPLORATORY |                             |                             | 

      (N.A.B.I.)                              |                             |                             | 

    0030 204.25                 550.000  CY   |      15.00000        8250.00|      25.00000       13750.00|      20.00000       11000.00 

      STRUCTURE EXCAVATION                    |                             |                             | 

    0035 204.30                 325.000  CY   |      45.00000       14625.00|      60.00000       19500.00|      35.00000       11375.00 

      GRANULAR BACKFILL FOR STRUCTURES        |                             |                             | 
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                                                           RESULTS OF BIDS 

 

         PROJECT(S): MARLBORO BRF 010-1(43)                                          CONTRACT ID   : 10B414 

 

 

    ===================================================================================================================================== 

                                              |(   1  ) 110012320210        |(   2   ) 11001574           |(   3  ) 11000506 

                                              |RENAUD BROTHERS, INC.        |MILLER CONSTRUCTION, INC.    |NEIL H. DANIELS, INC. 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0040 210.10                 450.000  SY   |      12.00000        5400.00|      14.00000        6300.00|      12.00000        5400.00 

      COLD PLANING, BITUMINOUS PAVEMENT       |                             |                             | 

    0045 301.35                 850.000  CY   |      45.00000       38250.00|      45.00000       38250.00|      45.00000       38250.00 

      SUBBASE OF DENSE GRADED CRUSHED STONE   |                             |                             | 

    0050 402.10                  50.000  CY   |      50.00000        2500.00|      50.00000        2500.00|      65.00000        3250.00 

      AGGREGATE SHOULDERS, IN PLACE           |                             |                             | 

    0055 404.65                   8.000  CWT  |      75.00000         600.00|      65.00000         520.00|      65.00000         520.00 

      EMULSIFIED ASPHALT                      |                             |                             | 

    0060 406.50                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

      PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B |                             |                             | 

      I.)                                     |                             |                             | 

    0065 502.10                          LUMP |   10000.00000       10000.00|   54000.00000       54000.00|   50000.00000       50000.00 

      SHORING SUPERSTRUCTURE                  |                             |                             | 

    0070 505.12                 156.000  LF   |      50.00000        7800.00|      98.00000       15288.00|      30.00000        4680.00 

      STEEL PILING, HP 10 X 57                |                             |                             | 

    0075 507.12                 500.000  LB   |       3.50000        1750.00|       4.80000        2400.00|       5.00000        2500.00 

      REINFORCING STEEL, LEVEL II             |                             |                             | 

    0080 507.13                1500.000  LB   |       3.50000        5250.00|       4.80000        7200.00|       5.00000        7500.00 

      REINFORCING STEEL, LEVEL III            |                             |                             | 

    0085 514.10                  15.000  GAL  |      50.00000         750.00|      65.00000         975.00|      75.00000        1125.00 

      WATER REPELLENT, SILANE                 |                             |                             | 

    0090 516.10                  81.000  LF   |     150.00000       12150.00|     146.00000       11826.00|     140.00000       11340.00 

      BRIDGE EXPANSION JOINT, ASPHALTIC PLUG  |                             |                             | 

    0095 520.10                 371.000  SY   |      75.00000       27825.00|      72.00000       26712.00|      70.00000       25970.00 

      MEMBRANE WATERPROOFING, SPRAY APPLIED   |                             |                             | 

    0100 524.11                  81.000  LF   |      20.00000        1620.00|      20.00000        1620.00|      20.00000        1620.00 

      JOINT SEALER, HOT POURED                |                             |                             | 

    0105 525.33                 168.000  LF   |     125.00000       21000.00|     135.50000       22764.00|     115.00000       19320.00 

      BRIDGE RAILING, GALVANIZED 2 RAIL BOX   |                             |                             | 

      BEAM                                    |                             |                             | 

    0110 529.15                   1.000  EACH |   25000.00000       25000.00|   41500.00000       41500.00|  100000.00000      100000.00 

      REMOVAL OF STRUCTURE (1,500 SF - EST.)  |                             |                             | 

    0115 531.16                  24.000  EACH |     400.00000        9600.00|     350.00000        8400.00|     500.00000       12000.00 

      BEARING DEVICE ASSEMBLY, PLAIN          |                             |                             | 

      ELASTOMERIC PAD                         |                             |                             | 

    0120 540.10                          LUMP |  100000.00000      100000.00|  103000.00000      103000.00|  120000.00000      120000.00 

      PRECAST CONCRETE STRUCTURE (ABUTMENT #1 |                             |                             | 

    0125 540.10                          LUMP |  105000.00000      105000.00|  115500.00000      115500.00|  120000.00000      120000.00 

      PRECAST CONCRETE STRUCTURE (ABUTMENT #2 |                             |                             | 

    0130 540.10                          LUMP |   60000.00000       60000.00|   62500.00000       62500.00|   75000.00000       75000.00 

      PRECAST CONCRETE STRUCTURE (APPROACH    |                             |                             | 

      SLAB #1)                                |                             |                             | 
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                                                           RESULTS OF BIDS 

 

         PROJECT(S): MARLBORO BRF 010-1(43)                                          CONTRACT ID   : 10B414 

 

 

    ===================================================================================================================================== 

                                              |(   1  ) 110012320210        |(   2   ) 11001574           |(   3  ) 11000506 

                                              |RENAUD BROTHERS, INC.        |MILLER CONSTRUCTION, INC.    |NEIL H. DANIELS, INC. 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0135 540.10                          LUMP |   60000.00000       60000.00|   62500.00000       62500.00|   75000.00000       75000.00 

      PRECAST CONCRETE STRUCTURE (APPROACH    |                             |                             | 

      SLAB #2)                                |                             |                             | 

    0140 609.10                   1.000  MGAL |     100.00000         100.00|     200.00000         200.00|     100.00000         100.00 

      DUST CONTROL WITH WATER                 |                             |                             | 

    0145 613.12                1150.000  CY   |      50.00000       57500.00|      53.00000       60950.00|      40.00000       46000.00 

      STONE FILL, TYPE III                    |                             |                             | 

    0150 619.17                   4.000  EACH |      40.00000         160.00|      40.00000         160.00|      40.00000         160.00 

      YIELDING MARKER POSTS                   |                             |                             | 

    0155 621.21                 200.000  LF   |      20.00000        4000.00|      21.00000        4200.00|      25.00000        5000.00 

      HD STEEL BEAM GUARDRAIL, GALVANIZED     |                             |                             | 

    0160 621.51                   4.000  EACH |    2000.00000        8000.00|    1900.00000        7600.00|    1800.00000        7200.00 

      MANUFACTURED TERMINAL SECTION, TANGENT  |                             |                             | 

    0165 621.72                   4.000  EACH |    5000.00000       20000.00|    5225.00000       20900.00|    5000.00000       20000.00 

      GUARDRAIL APPROACH SECTION, GALVANIZED  |                             |                             | 

      2 RAIL BOX BEAM                         |                             |                             | 

    0170 621.80                 487.500  LF   |       1.00000         487.50|       1.10000         536.25|       2.00000         975.00 

      REMOVAL AND DISPOSAL OF GUARDRAIL       |                             |                             | 

    0175 630.10                 200.000  HR   |      60.00000       12000.00|      65.00000       13000.00|      70.00000       14000.00 

      UNIFORMED TRAFFIC OFFICERS              |                             |                             | 

    0180 630.15                1000.000  HR   |      35.00000       35000.00|      25.00000       25000.00|      20.00000       20000.00 

      FLAGGERS                                |                             |                             | 

    0185 631.10                          LUMP |   10000.00000       10000.00|   13000.00000       13000.00|   20000.00000       20000.00 

      FIELD OFFICE, ENGINEERS                 |                             |                             | 

    0190 631.16                          LUMP |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 

      TESTING EQUIPMENT, CONCRETE             |                             |                             | 

    0195 631.17                          LUMP |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 

      TESTING EQUIPMENT, BITUMINOUS           |                             |                             | 

    0200 631.26                3000.000  DL   |       1.00000        3000.00|       1.00000        3000.00|       1.00000        3000.00 

      FIELD OFFICE TELEPHONE (N.A.B.I.)       |                             |                             | 

    0205 635.11                          LUMP |   75000.00000       75000.00|  125000.00000      125000.00|  200000.00000      200000.00 

      MOBILIZATION/DEMOBILIZATION             |                             |                             | 

    0210 646.20                 850.000  LF   |       1.00000         850.00|       1.10000         935.00|       1.10000         935.00 

      4 INCH WHITE LINE                       |                             |                             | 

    0215 646.21                 850.000  LF   |       1.00000         850.00|       1.10000         935.00|       1.10000         935.00 

      4 INCH YELLOW LINE                      |                             |                             | 

    0220 649.31                1400.000  SY   |       5.00000        7000.00|       5.00000        7000.00|       3.00000        4200.00 

      GEOTEXTILE UNDER STONE FILL             |                             |                             | 

    0225 649.51                 185.000  SY   |       5.00000         925.00|       5.00000         925.00|       5.00000         925.00 

      GEOTEXTILE FOR SILT FENCE               |                             |                             | 

    0230 649.61                 225.000  SY   |      10.00000        2250.00|      25.00000        5625.00|       5.00000        1125.00 

      GEOTEXTILE FOR FILTER CURTAIN           |                             |                             | 
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         PROJECT(S): MARLBORO BRF 010-1(43)                                          CONTRACT ID   : 10B414 

 

 

    ===================================================================================================================================== 

                                              |(   1  ) 110012320210        |(   2   ) 11001574           |(   3  ) 11000506 

                                              |RENAUD BROTHERS, INC.        |MILLER CONSTRUCTION, INC.    |NEIL H. DANIELS, INC. 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0235 651.15                   5.000  LB   |      10.00000          50.00|      10.00000          50.00|      50.00000         250.00 

      SEED                                    |                             |                             | 

    0240 651.17                   5.000  LB   |      10.00000          50.00|      20.00000         100.00|      50.00000         250.00 

      SEED, WINTER RYE                        |                             |                             | 

    0245 651.18                  40.000  LB   |       5.00000         200.00|       8.00000         320.00|      25.00000        1000.00 

      FERTILIZER                              |                             |                             | 

    0250 651.20                   1.000  TON  |     100.00000         100.00|     850.00000         850.00|     500.00000         500.00 

      AGRICULTURAL LIMESTONE                  |                             |                             | 

    0255 651.25                   1.000  TON  |    1000.00000        1000.00|    1000.00000        1000.00|     500.00000         500.00 

      HAY MULCH                               |                             |                             | 

    0260 651.35                  70.000  CY   |      50.00000        3500.00|      65.00000        4550.00|      35.00000        2450.00 

      TOPSOIL                                 |                             |                             | 

    0265 651.40                 775.000  SY   |      15.00000       11625.00|      15.00000       11625.00|      10.00000        7750.00 

      GRUBBING MATERIAL                       |                             |                             | 

    0270 652.10                          LUMP |    2500.00000        2500.00|    2200.00000        2200.00|    4000.00000        4000.00 

      EPSC PLAN                               |                             |                             | 

    0275 652.20                  40.000  HR   |      50.00000        2000.00|      60.00000        2400.00|      50.00000        2000.00 

      MONITORING EPSC PLAN                    |                             |                             | 

    0280 652.30                   1.000  LU   |    5000.00000        5000.00|    5000.00000        5000.00|    5000.00000        5000.00 

      MAINTENANCE OF EPSC PLAN (N.A.B.I.)     |                             |                             | 

    0285 653.20                 400.000  SY   |       5.00000        2000.00|       5.00000        2000.00|       3.00000        1200.00 

      TEMPORARY EROSION MATTING               |                             |                             | 

    0290 653.35                  90.000  CY   |      50.00000        4500.00|      55.00000        4950.00|      50.00000        4500.00 

      VEHICLE TRACKING PAD                    |                             |                             | 

    0295 653.55                 600.000  LF   |       2.00000        1200.00|       4.00000        2400.00|       1.00000         600.00 

      PROJECT DEMARCATION FENCE               |                             |                             | 

    0300 675.20                   0.660  SF   |     100.00000          66.00|      60.00000          39.60|     100.00000          66.00 

      TRAFFIC SIGNS, TYPE A                   |                             |                             | 

    0305 675.341                 89.000  LF   |      12.00000        1068.00|      12.00000        1068.00|      15.00000        1335.00 

      SQUARE TUBE SIGN POST AND ANCHOR        |                             |                             | 

    0310 675.50                   6.000  EACH |       5.00000          30.00|      10.00000          60.00|      10.00000          60.00 

      REMOVING SIGNS                          |                             |                             | 

    0315 675.60                   4.000  EACH |      25.00000         100.00|      25.00000         100.00|      25.00000         100.00 

      ERECTING SALVAGED SIGNS                 |                             |                             | 

    0320 900.608                 27.000  CY   |     500.00000       13500.00|    1725.00000       46575.00|    1500.00000       40500.00 

      SPECIAL PROVISION (HIGH PERFORMANCE     |                             |                             | 

      CONCRETE, RAPID SET)(FPQ)               |                             |                             | 

    0325 900.640                 40.000  LF   |     200.00000        8000.00|     450.00000       18000.00|     350.00000       14000.00 

      SPECIAL PROVISION (PRE-EXCAVATION OF    |                             |                             | 

      INTEGRAL ABUTMENT PILES, EARTH)         |                             |                             | 

    0330 900.640                110.000  LF   |     300.00000       33000.00|     450.00000       49500.00|     550.00000       60500.00 

      SPECIAL PROVISION (PRE-EXCAVATION OF    |                             |                             | 

      INTEGRAL ABUTMENT PILES, ROCK)          |                             |                             | 
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                                                           RESULTS OF BIDS 

 

         PROJECT(S): MARLBORO BRF 010-1(43)                                          CONTRACT ID   : 10B414 

 

 

    ===================================================================================================================================== 

                                              |(   1  ) 110012320210        |(   2   ) 11001574           |(   3  ) 11000506 

                                              |RENAUD BROTHERS, INC.        |MILLER CONSTRUCTION, INC.    |NEIL H. DANIELS, INC. 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0335 900.645                         LUMP |    2500.00000        2500.00|    4000.00000        4000.00|    5000.00000        5000.00 

      SPECIAL PROVISION (CPM SCHEDULE)        |                             |                             | 

    0340 900.645                         LUMP |   20000.00000       20000.00|   62500.00000       62500.00|   65000.00000       65000.00 

      SPECIAL PROVISION (TRAFFIC CONTROL,     |                             |                             | 

      ALL-INCLUSIVE)                          |                             |                             | 

    0345 900.650                  1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

      SPECIAL PROVISION (MAT DENSITY PAY      |                             |                             | 

      ADJUSTMENT, SMALL QUANTITY)(N.A.B.I.)   |                             |                             | 

    0350 900.650                  1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

      SPECIAL PROVISION (MIXTURE PAY          |                             |                             | 

      ADJUSTMENT)(N.A.B.I.)                   |                             |                             | 

    0355 900.675                382.000  SY   |    2325.00000      888150.00|    1800.00000      687600.00|    1750.00000      668500.00 

      SPECIAL PROVISION (PREFABRICATED BRIDGE |                             |                             | 

      UNIT SUPERSTRUCTURE)                    |                             |                             | 

    0360 900.680                470.000  TON  |     150.00000       70500.00|     123.00000       57810.00|     120.00000       56400.00 

      SPECIAL PROVISION (BITUMINOUS CONCRETE  |                             |                             | 

      PAVEMENT, SMALL QUANTITY)               |                             |                             | 

    0365 616.26      AA1        160.000  LF   |                             |                             | 

      PRECAST REINFORCED CONCRETE CURB, TYPE  |                             |                             | 

    0370 616.28      AA2        160.000  LF   |      45.00000        7200.00|      38.00000        6080.00|      65.00000       10400.00 

      CAST-IN-PLACE CONCRETE CURB, TYPE B     |                             |                             | 

         SECTION TOTALS                       |           $     1,888,909.50|           $     1,950,626.85|           $     2,052,344.00 

    ------------------------------------------+----------------------------+----------------------------+------------------------------ 

         COMMON ITEMS TOTAL                   |           $     1,888,909.50|           $     1,950,626.85|           $     2,052,344.00 

                                              |                             |                             | 

         CONTRACT TOTALS (LOW COST)           |           $     1,888,909.50|           $     1,950,626.85|           $     2,052,344.00 

    ==================================================================================================================================== 
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         PROJECT(S): MARLBORO BRF 010-1(43)                                          CONTRACT ID   : 10B414 

 

 

    ===================================================================================================================================== 

                                              |(   4  ) 120029650910        |(   5   ) 980297691901       |(   6  ) 980284489601 

                                              |ALPINE CONSTRUCTION, LLC     |NORTHERN CONSTRUCTION SERVIC |COLD RIVER BRIDGES, LLC 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    SECTION 0001   ROADWAY 

                                              |                             |                             | 

    0005 201.10                          LUMP |   15000.00000       15000.00|    5000.00000        5000.00|   15000.00000       15000.00 

      CLEARING AND GRUBBING, INCLUDING        |                             |                             | 

      INDIVIDUAL TREES AND STUMPS             |                             |                             | 

    0010 203.15                1300.000  CY   |       8.00000       10400.00|      13.00000       16900.00|      10.00000       13000.00 

      COMMON EXCAVATION                       |                             |                             | 

    0015 203.27                1700.000  CY   |       8.00000       13600.00|      14.00000       23800.00|      10.00000       17000.00 

      UNCLASSIFIED CHANNEL EXCAVATION         |                             |                             | 

    0020 203.31                 200.000  CY   |      20.00000        4000.00|      40.00000        8000.00|      45.00000        9000.00 

      SAND BORROW                             |                             |                             | 

    0025 204.22                   1.000  CY   |      75.00000          75.00|      75.00000          75.00|      75.00000          75.00 

      TRENCH EXCAVATION OF EARTH, EXPLORATORY |                             |                             | 

      (N.A.B.I.)                              |                             |                             | 

    0030 204.25                 550.000  CY   |       8.00000        4400.00|      18.00000        9900.00|      25.00000       13750.00 

      STRUCTURE EXCAVATION                    |                             |                             | 

    0035 204.30                 325.000  CY   |      26.00000        8450.00|      40.00000       13000.00|      45.00000       14625.00 

      GRANULAR BACKFILL FOR STRUCTURES        |                             |                             | 

    0040 210.10                 450.000  SY   |      12.00000        5400.00|      15.00000        6750.00|      15.00000        6750.00 

      COLD PLANING, BITUMINOUS PAVEMENT       |                             |                             | 

    0045 301.35                 850.000  CY   |      34.00000       28900.00|      38.00000       32300.00|      50.00000       42500.00 

      SUBBASE OF DENSE GRADED CRUSHED STONE   |                             |                             | 

    0050 402.10                  50.000  CY   |      30.00000        1500.00|      50.00000        2500.00|      50.00000        2500.00 

      AGGREGATE SHOULDERS, IN PLACE           |                             |                             | 

    0055 404.65                   8.000  CWT  |      80.00000         640.00|      75.00000         600.00|     250.00000        2000.00 

      EMULSIFIED ASPHALT                      |                             |                             | 

    0060 406.50                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

      PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B |                             |                             | 

      I.)                                     |                             |                             | 

    0065 502.10                          LUMP |   40000.00000       40000.00|    5000.00000        5000.00|    1000.00000        1000.00 

      SHORING SUPERSTRUCTURE                  |                             |                             | 

    0070 505.12                 156.000  LF   |      40.00000        6240.00|     100.00000       15600.00|     125.00000       19500.00 

      STEEL PILING, HP 10 X 57                |                             |                             | 

    0075 507.12                 500.000  LB   |       4.00000        2000.00|       5.00000        2500.00|      14.00000        7000.00 

      REINFORCING STEEL, LEVEL II             |                             |                             | 

    0080 507.13                1500.000  LB   |       4.00000        6000.00|       5.00000        7500.00|      16.00000       24000.00 

      REINFORCING STEEL, LEVEL III            |                             |                             | 

    0085 514.10                  15.000  GAL  |      83.00000        1245.00|     125.00000        1875.00|     100.00000        1500.00 

      WATER REPELLENT, SILANE                 |                             |                             | 

    0090 516.10                  81.000  LF   |     150.00000       12150.00|     150.00000       12150.00|     150.00000       12150.00 

      BRIDGE EXPANSION JOINT, ASPHALTIC PLUG  |                             |                             | 
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                                                           RESULTS OF BIDS 

 

         PROJECT(S): MARLBORO BRF 010-1(43)                                          CONTRACT ID   : 10B414 

 

 

    ===================================================================================================================================== 

                                              |(   4  ) 120029650910        |(   5   ) 980297691901       |(   6  ) 980284489601 

                                              |ALPINE CONSTRUCTION, LLC     |NORTHERN CONSTRUCTION SERVIC |COLD RIVER BRIDGES, LLC 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0095 520.10                 371.000  SY   |      65.00000       24115.00|      68.00000       25228.00|      80.00000       29680.00 

      MEMBRANE WATERPROOFING, SPRAY APPLIED   |                             |                             | 

    0100 524.11                  81.000  LF   |      20.00000        1620.00|      20.00000        1620.00|      25.00000        2025.00 

      JOINT SEALER, HOT POURED                |                             |                             | 

    0105 525.33                 168.000  LF   |     140.00000       23520.00|     150.00000       25200.00|     175.00000       29400.00 

      BRIDGE RAILING, GALVANIZED 2 RAIL BOX   |                             |                             | 

      BEAM                                    |                             |                             | 

    0110 529.15                   1.000  EACH |   96391.70000       96391.70|  200000.00000      200000.00|  250000.00000      250000.00 

      REMOVAL OF STRUCTURE (1,500 SF - EST.)  |                             |                             | 

    0115 531.16                  24.000  EACH |     428.00000       10272.00|     650.00000       15600.00|     500.00000       12000.00 

      BEARING DEVICE ASSEMBLY, PLAIN          |                             |                             | 

      ELASTOMERIC PAD                         |                             |                             | 

    0120 540.10                          LUMP |  124105.00000      124105.00|   90000.00000       90000.00|  150000.00000      150000.00 

      PRECAST CONCRETE STRUCTURE (ABUTMENT #1 |                             |                             | 

    0125 540.10                          LUMP |  133740.00000      133740.00|   95000.00000       95000.00|  150000.00000      150000.00 

      PRECAST CONCRETE STRUCTURE (ABUTMENT #2 |                             |                             | 

    0130 540.10                          LUMP |   65000.00000       65000.00|   45000.00000       45000.00|   50000.00000       50000.00 

      PRECAST CONCRETE STRUCTURE (APPROACH    |                             |                             | 

      SLAB #1)                                |                             |                             | 

    0135 540.10                          LUMP |   65000.00000       65000.00|   45000.00000       45000.00|   50000.00000       50000.00 

      PRECAST CONCRETE STRUCTURE (APPROACH    |                             |                             | 

      SLAB #2)                                |                             |                             | 

    0140 609.10                   1.000  MGAL |     550.00000         550.00|     100.00000         100.00|     500.00000         500.00 

      DUST CONTROL WITH WATER                 |                             |                             | 

    0145 613.12                1150.000  CY   |      30.00000       34500.00|      43.00000       49450.00|      35.00000       40250.00 

      STONE FILL, TYPE III                    |                             |                             | 

    0150 619.17                   4.000  EACH |      50.00000         200.00|      37.00000         148.00|      55.00000         220.00 

      YIELDING MARKER POSTS                   |                             |                             | 

    0155 621.21                 200.000  LF   |      22.00000        4400.00|      21.00000        4200.00|      20.00000        4000.00 

      HD STEEL BEAM GUARDRAIL, GALVANIZED     |                             |                             | 

    0160 621.51                   4.000  EACH |    2000.00000        8000.00|    2000.00000        8000.00|    2000.00000        8000.00 

      MANUFACTURED TERMINAL SECTION, TANGENT  |                             |                             | 

    0165 621.72                   4.000  EACH |    5600.00000       22400.00|    5200.00000       20800.00|    5000.00000       20000.00 

      GUARDRAIL APPROACH SECTION, GALVANIZED  |                             |                             | 

      2 RAIL BOX BEAM                         |                             |                             | 

    0170 621.80                 487.500  LF   |       2.00000         975.00|       1.50000         731.25|       1.00000         487.50 

      REMOVAL AND DISPOSAL OF GUARDRAIL       |                             |                             | 

    0175 630.10                 200.000  HR   |      75.00000       15000.00|      50.00000       10000.00|      80.00000       16000.00 

      UNIFORMED TRAFFIC OFFICERS              |                             |                             | 

    0180 630.15                1000.000  HR   |      18.00000       18000.00|      25.00000       25000.00|      30.00000       30000.00 

      FLAGGERS                                |                             |                             | 
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         PROJECT(S): MARLBORO BRF 010-1(43)                                          CONTRACT ID   : 10B414 

 

 

    ===================================================================================================================================== 

                                              |(   4  ) 120029650910        |(   5   ) 980297691901       |(   6  ) 980284489601 

                                              |ALPINE CONSTRUCTION, LLC     |NORTHERN CONSTRUCTION SERVIC |COLD RIVER BRIDGES, LLC 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0185 631.10                          LUMP |   10000.00000       10000.00|   25000.00000       25000.00|   15000.00000       15000.00 

      FIELD OFFICE, ENGINEERS                 |                             |                             | 

    0190 631.16                          LUMP |     500.00000         500.00|    2500.00000        2500.00|    1000.00000        1000.00 

      TESTING EQUIPMENT, CONCRETE             |                             |                             | 

    0195 631.17                          LUMP |    1000.00000        1000.00|    1500.00000        1500.00|    1000.00000        1000.00 

      TESTING EQUIPMENT, BITUMINOUS           |                             |                             | 

    0200 631.26                3000.000  DL   |       1.00000        3000.00|       1.00000        3000.00|       1.00000        3000.00 

      FIELD OFFICE TELEPHONE (N.A.B.I.)       |                             |                             | 

    0205 635.11                          LUMP |  190000.00000      190000.00|  215000.00000      215000.00|  240000.00000      240000.00 

      MOBILIZATION/DEMOBILIZATION             |                             |                             | 

    0210 646.20                 850.000  LF   |       1.00000         850.00|       1.10000         935.00|       1.00000         850.00 

      4 INCH WHITE LINE                       |                             |                             | 

    0215 646.21                 850.000  LF   |       1.00000         850.00|       1.10000         935.00|       1.00000         850.00 

      4 INCH YELLOW LINE                      |                             |                             | 

    0220 649.31                1400.000  SY   |       3.00000        4200.00|       2.75000        3850.00|       1.00000        1400.00 

      GEOTEXTILE UNDER STONE FILL             |                             |                             | 

    0225 649.51                 185.000  SY   |       9.00000        1665.00|      11.00000        2035.00|       1.00000         185.00 

      GEOTEXTILE FOR SILT FENCE               |                             |                             | 

    0230 649.61                 225.000  SY   |      17.00000        3825.00|      20.00000        4500.00|       1.00000         225.00 

      GEOTEXTILE FOR FILTER CURTAIN           |                             |                             | 

    0235 651.15                   5.000  LB   |      10.00000          50.00|      50.00000         250.00|       1.00000           5.00 

      SEED                                    |                             |                             | 

    0240 651.17                   5.000  LB   |      10.00000          50.00|      50.00000         250.00|       1.00000           5.00 

      SEED, WINTER RYE                        |                             |                             | 

    0245 651.18                  40.000  LB   |       4.00000         160.00|      25.00000        1000.00|       1.00000          40.00 

      FERTILIZER                              |                             |                             | 

    0250 651.20                   1.000  TON  |     500.00000         500.00|    1000.00000        1000.00|     500.00000         500.00 

      AGRICULTURAL LIMESTONE                  |                             |                             | 

    0255 651.25                   1.000  TON  |     400.00000         400.00|     550.00000         550.00|    1000.00000        1000.00 

      HAY MULCH                               |                             |                             | 

    0260 651.35                  70.000  CY   |      35.00000        2450.00|      47.00000        3290.00|      45.00000        3150.00 

      TOPSOIL                                 |                             |                             | 

    0265 651.40                 775.000  SY   |      11.00000        8525.00|      12.00000        9300.00|       7.00000        5425.00 

      GRUBBING MATERIAL                       |                             |                             | 

    0270 652.10                          LUMP |    1000.00000        1000.00|    4500.00000        4500.00|    2500.00000        2500.00 

      EPSC PLAN                               |                             |                             | 

    0275 652.20                  40.000  HR   |      55.00000        2200.00|      75.00000        3000.00|      25.00000        1000.00 

      MONITORING EPSC PLAN                    |                             |                             | 

    0280 652.30                   1.000  LU   |    5000.00000        5000.00|    5000.00000        5000.00|    5000.00000        5000.00 

      MAINTENANCE OF EPSC PLAN (N.A.B.I.)     |                             |                             | 

    0285 653.20                 400.000  SY   |       2.80000        1120.00|       4.00000        1600.00|      10.00000        4000.00 

      TEMPORARY EROSION MATTING               |                             |                             | 
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         PROJECT(S): MARLBORO BRF 010-1(43)                                          CONTRACT ID   : 10B414 

 

 

    ===================================================================================================================================== 

                                              |(   4  ) 120029650910        |(   5   ) 980297691901       |(   6  ) 980284489601 

                                              |ALPINE CONSTRUCTION, LLC     |NORTHERN CONSTRUCTION SERVIC |COLD RIVER BRIDGES, LLC 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0290 653.35                  90.000  CY   |      39.00000        3510.00|      60.00000        5400.00|      50.00000        4500.00 

      VEHICLE TRACKING PAD                    |                             |                             | 

    0295 653.55                 600.000  LF   |       2.35000        1410.00|       6.00000        3600.00|       1.00000         600.00 

      PROJECT DEMARCATION FENCE               |                             |                             | 

    0300 675.20                   0.660  SF   |      55.00000          36.30|      75.00000          49.50|     200.00000         132.00 

      TRAFFIC SIGNS, TYPE A                   |                             |                             | 

    0305 675.341                 89.000  LF   |      12.00000        1068.00|      12.00000        1068.00|      15.00000        1335.00 

      SQUARE TUBE SIGN POST AND ANCHOR        |                             |                             | 

    0310 675.50                   6.000  EACH |      10.00000          60.00|      10.00000          60.00|      25.00000         150.00 

      REMOVING SIGNS                          |                             |                             | 

    0315 675.60                   4.000  EACH |      25.00000         100.00|      25.00000         100.00|     100.00000         400.00 

      ERECTING SALVAGED SIGNS                 |                             |                             | 

    0320 900.608                 27.000  CY   |     955.00000       25785.00|    2500.00000       67500.00|    1000.00000       27000.00 

      SPECIAL PROVISION (HIGH PERFORMANCE     |                             |                             | 

      CONCRETE, RAPID SET)(FPQ)               |                             |                             | 

    0325 900.640                 40.000  LF   |     350.00000       14000.00|     275.00000       11000.00|     500.00000       20000.00 

      SPECIAL PROVISION (PRE-EXCAVATION OF    |                             |                             | 

      INTEGRAL ABUTMENT PILES, EARTH)         |                             |                             | 

    0330 900.640                110.000  LF   |    1655.00000      182050.00|     350.00000       38500.00|    1500.00000      165000.00 

      SPECIAL PROVISION (PRE-EXCAVATION OF    |                             |                             | 

      INTEGRAL ABUTMENT PILES, ROCK)          |                             |                             | 

    0335 900.645                         LUMP |    1000.00000        1000.00|    9500.00000        9500.00|       1.00000           1.00 

      SPECIAL PROVISION (CPM SCHEDULE)        |                             |                             | 

    0340 900.645                         LUMP |   85000.00000       85000.00|  150000.00000      150000.00|   50000.00000       50000.00 

      SPECIAL PROVISION (TRAFFIC CONTROL,     |                             |                             | 

      ALL-INCLUSIVE)                          |                             |                             | 

    0345 900.650                  1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

      SPECIAL PROVISION (MAT DENSITY PAY      |                             |                             | 

      ADJUSTMENT, SMALL QUANTITY)(N.A.B.I.)   |                             |                             | 

    0350 900.650                  1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

      SPECIAL PROVISION (MIXTURE PAY          |                             |                             | 

      ADJUSTMENT)(N.A.B.I.)                   |                             |                             | 

    0355 900.675                382.000  SY   |    1908.00000      728856.00|    2400.00000      916800.00|    2000.00000      764000.00 

      SPECIAL PROVISION (PREFABRICATED BRIDGE |                             |                             | 

      UNIT SUPERSTRUCTURE)                    |                             |                             | 

    0360 900.680                470.000  TON  |     140.00000       65800.00|     150.00000       70500.00|     145.00000       68150.00 

      SPECIAL PROVISION (BITUMINOUS CONCRETE  |                             |                             | 

      PAVEMENT, SMALL QUANTITY)               |                             |                             | 

    0365 616.26      AA1        160.000  LF   |                             |      35.00000        5600.00|      40.00000        6400.00 

      PRECAST REINFORCED CONCRETE CURB, TYPE  |                             |                             | 

    0370 616.28      AA2        160.000  LF   |      79.00000       12640.00|                             | 

      CAST-IN-PLACE CONCRETE CURB, TYPE B     |                             |                             | 

         SECTION TOTALS                       |           $     2,166,452.00|           $     2,393,202.75|           $     2,437,718.50 

    ------------------------------------------+----------------------------+----------------------------+------------------------------ 
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         PROJECT(S): MARLBORO BRF 010-1(43)                                          CONTRACT ID   : 10B414 

 

 

    ===================================================================================================================================== 

                                              |(   4  ) 120029650910        |(   5   ) 980297691901       |(   6  ) 980284489601 

                                              |ALPINE CONSTRUCTION, LLC     |NORTHERN CONSTRUCTION SERVIC |COLD RIVER BRIDGES, LLC 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

         COMMON ITEMS TOTAL                   |           $     2,166,452.00|           $     2,393,202.75|           $     2,437,718.50 

                                              |                             |                             | 

         CONTRACT TOTALS (LOW COST)           |           $     2,166,452.00|           $     2,393,202.75|           $     2,437,718.50 

    ==================================================================================================================================== 
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         PROJECT(S): MARLBORO BRF 010-1(43)                                          CONTRACT ID   : 10B414 

 

 

    ===================================================================================================================================== 

                                              |(   7  ) 12007238010         |(       )                    |(      ) 

                                              |T. BUCK CONSTRUCTION, INC.   |                             | 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    SECTION 0001   ROADWAY 

                                              |                             |                             | 

    0005 201.10                          LUMP |   11000.00000       11000.00|                             | 

      CLEARING AND GRUBBING, INCLUDING        |                             |                             | 

      INDIVIDUAL TREES AND STUMPS             |                             |                             | 

    0010 203.15                1300.000  CY   |      19.00000       24700.00|                             | 

      COMMON EXCAVATION                       |                             |                             | 

    0015 203.27                1700.000  CY   |      22.00000       37400.00|                             | 

      UNCLASSIFIED CHANNEL EXCAVATION         |                             |                             | 

    0020 203.31                 200.000  CY   |      43.00000        8600.00|                             | 

      SAND BORROW                             |                             |                             | 

    0025 204.22                   1.000  CY   |      75.00000          75.00|                             | 

      TRENCH EXCAVATION OF EARTH, EXPLORATORY |                             |                             | 

      (N.A.B.I.)                              |                             |                             | 

    0030 204.25                 550.000  CY   |      24.00000       13200.00|                             | 

      STRUCTURE EXCAVATION                    |                             |                             | 

    0035 204.30                 325.000  CY   |      40.00000       13000.00|                             | 

      GRANULAR BACKFILL FOR STRUCTURES        |                             |                             | 

    0040 210.10                 450.000  SY   |      10.00000        4500.00|                             | 

      COLD PLANING, BITUMINOUS PAVEMENT       |                             |                             | 

    0045 301.35                 850.000  CY   |      46.00000       39100.00|                             | 

      SUBBASE OF DENSE GRADED CRUSHED STONE   |                             |                             | 

    0050 402.10                  50.000  CY   |      50.00000        2500.00|                             | 

      AGGREGATE SHOULDERS, IN PLACE           |                             |                             | 

    0055 404.65                   8.000  CWT  |     100.00000         800.00|                             | 

      EMULSIFIED ASPHALT                      |                             |                             | 

    0060 406.50                   1.000  LU   |       1.00000           1.00|                             | 

      PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B |                             |                             | 

      I.)                                     |                             |                             | 

    0065 502.10                          LUMP |   50000.00000       50000.00|                             | 

      SHORING SUPERSTRUCTURE                  |                             |                             | 

    0070 505.12                 156.000  LF   |     104.00000       16224.00|                             | 

      STEEL PILING, HP 10 X 57                |                             |                             | 

    0075 507.12                 500.000  LB   |       7.00000        3500.00|                             | 

      REINFORCING STEEL, LEVEL II             |                             |                             | 

    0080 507.13                1500.000  LB   |       5.00000        7500.00|                             | 

      REINFORCING STEEL, LEVEL III            |                             |                             | 

    0085 514.10                  15.000  GAL  |      60.00000         900.00|                             | 

      WATER REPELLENT, SILANE                 |                             |                             | 

    0090 516.10                  81.000  LF   |     139.00000       11259.00|                             | 

      BRIDGE EXPANSION JOINT, ASPHALTIC PLUG  |                             |                             | 
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         PROJECT(S): MARLBORO BRF 010-1(43)                                          CONTRACT ID   : 10B414 

 

 

    ===================================================================================================================================== 

                                              |(   7  ) 12007238010         |(       )                    |(      ) 

                                              |T. BUCK CONSTRUCTION, INC.   |                             | 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0095 520.10                 371.000  SY   |      68.00000       25228.00|                             | 

      MEMBRANE WATERPROOFING, SPRAY APPLIED   |                             |                             | 

    0100 524.11                  81.000  LF   |      19.00000        1539.00|                             | 

      JOINT SEALER, HOT POURED                |                             |                             | 

    0105 525.33                 168.000  LF   |     110.00000       18480.00|                             | 

      BRIDGE RAILING, GALVANIZED 2 RAIL BOX   |                             |                             | 

      BEAM                                    |                             |                             | 

    0110 529.15                   1.000  EACH |  125000.00000      125000.00|                             | 

      REMOVAL OF STRUCTURE (1,500 SF - EST.)  |                             |                             | 

    0115 531.16                  24.000  EACH |     300.00000        7200.00|                             | 

      BEARING DEVICE ASSEMBLY, PLAIN          |                             |                             | 

      ELASTOMERIC PAD                         |                             |                             | 

    0120 540.10                          LUMP |  120000.00000      120000.00|                             | 

      PRECAST CONCRETE STRUCTURE (ABUTMENT #1 |                             |                             | 

    0125 540.10                          LUMP |  130000.00000      130000.00|                             | 

      PRECAST CONCRETE STRUCTURE (ABUTMENT #2 |                             |                             | 

    0130 540.10                          LUMP |   65000.00000       65000.00|                             | 

      PRECAST CONCRETE STRUCTURE (APPROACH    |                             |                             | 

      SLAB #1)                                |                             |                             | 

    0135 540.10                          LUMP |   65000.00000       65000.00|                             | 

      PRECAST CONCRETE STRUCTURE (APPROACH    |                             |                             | 

      SLAB #2)                                |                             |                             | 

    0140 609.10                   1.000  MGAL |     500.00000         500.00|                             | 

      DUST CONTROL WITH WATER                 |                             |                             | 

    0145 613.12                1150.000  CY   |      45.00000       51750.00|                             | 

      STONE FILL, TYPE III                    |                             |                             | 

    0150 619.17                   4.000  EACH |      35.00000         140.00|                             | 

      YIELDING MARKER POSTS                   |                             |                             | 

    0155 621.21                 200.000  LF   |      20.00000        4000.00|                             | 

      HD STEEL BEAM GUARDRAIL, GALVANIZED     |                             |                             | 

    0160 621.51                   4.000  EACH |    1800.00000        7200.00|                             | 

      MANUFACTURED TERMINAL SECTION, TANGENT  |                             |                             | 

    0165 621.72                   4.000  EACH |    5000.00000       20000.00|                             | 

      GUARDRAIL APPROACH SECTION, GALVANIZED  |                             |                             | 

      2 RAIL BOX BEAM                         |                             |                             | 

    0170 621.80                 487.500  LF   |       1.00000         487.50|                             | 

      REMOVAL AND DISPOSAL OF GUARDRAIL       |                             |                             | 

    0175 630.10                 200.000  HR   |      65.00000       13000.00|                             | 

      UNIFORMED TRAFFIC OFFICERS              |                             |                             | 

    0180 630.15                1000.000  HR   |      32.00000       32000.00|                             | 

      FLAGGERS                                |                             |                             | 
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         PROJECT(S): MARLBORO BRF 010-1(43)                                          CONTRACT ID   : 10B414 

 

 

    ===================================================================================================================================== 

                                              |(   7  ) 12007238010         |(       )                    |(      ) 

                                              |T. BUCK CONSTRUCTION, INC.   |                             | 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0185 631.10                          LUMP |   11000.00000       11000.00|                             | 

      FIELD OFFICE, ENGINEERS                 |                             |                             | 

    0190 631.16                          LUMP |    2000.00000        2000.00|                             | 

      TESTING EQUIPMENT, CONCRETE             |                             |                             | 

    0195 631.17                          LUMP |    1000.00000        1000.00|                             | 

      TESTING EQUIPMENT, BITUMINOUS           |                             |                             | 

    0200 631.26                3000.000  DL   |       1.00000        3000.00|                             | 

      FIELD OFFICE TELEPHONE (N.A.B.I.)       |                             |                             | 

    0205 635.11                          LUMP |  242564.18000      242564.18|                             | 

      MOBILIZATION/DEMOBILIZATION             |                             |                             | 

    0210 646.20                 850.000  LF   |       2.00000        1700.00|                             | 

      4 INCH WHITE LINE                       |                             |                             | 

    0215 646.21                 850.000  LF   |       2.00000        1700.00|                             | 

      4 INCH YELLOW LINE                      |                             |                             | 

    0220 649.31                1400.000  SY   |       3.00000        4200.00|                             | 

      GEOTEXTILE UNDER STONE FILL             |                             |                             | 

    0225 649.51                 185.000  SY   |       5.00000         925.00|                             | 

      GEOTEXTILE FOR SILT FENCE               |                             |                             | 

    0230 649.61                 225.000  SY   |       5.00000        1125.00|                             | 

      GEOTEXTILE FOR FILTER CURTAIN           |                             |                             | 

    0235 651.15                   5.000  LB   |      50.00000         250.00|                             | 

      SEED                                    |                             |                             | 

    0240 651.17                   5.000  LB   |      50.00000         250.00|                             | 

      SEED, WINTER RYE                        |                             |                             | 

    0245 651.18                  40.000  LB   |      35.00000        1400.00|                             | 

      FERTILIZER                              |                             |                             | 

    0250 651.20                   1.000  TON  |     800.00000         800.00|                             | 

      AGRICULTURAL LIMESTONE                  |                             |                             | 

    0255 651.25                   1.000  TON  |     800.00000         800.00|                             | 

      HAY MULCH                               |                             |                             | 

    0260 651.35                  70.000  CY   |      60.00000        4200.00|                             | 

      TOPSOIL                                 |                             |                             | 

    0265 651.40                 775.000  SY   |      15.00000       11625.00|                             | 

      GRUBBING MATERIAL                       |                             |                             | 

    0270 652.10                          LUMP |    3500.00000        3500.00|                             | 

      EPSC PLAN                               |                             |                             | 

    0275 652.20                  40.000  HR   |      40.00000        1600.00|                             | 

      MONITORING EPSC PLAN                    |                             |                             | 

    0280 652.30                   1.000  LU   |    5000.00000        5000.00|                             | 

      MAINTENANCE OF EPSC PLAN (N.A.B.I.)     |                             |                             | 

    0285 653.20                 400.000  SY   |       3.00000        1200.00|                             | 

      TEMPORARY EROSION MATTING               |                             |                             | 
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         PROJECT(S): MARLBORO BRF 010-1(43)                                          CONTRACT ID   : 10B414 

 

 

    ===================================================================================================================================== 

                                              |(   7  ) 12007238010         |(       )                    |(      ) 

                                              |T. BUCK CONSTRUCTION, INC.   |                             | 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0290 653.35                  90.000  CY   |      35.00000        3150.00|                             | 

      VEHICLE TRACKING PAD                    |                             |                             | 

    0295 653.55                 600.000  LF   |       5.00000        3000.00|                             | 

      PROJECT DEMARCATION FENCE               |                             |                             | 

    0300 675.20                   0.660  SF   |      52.00000          34.32|                             | 

      TRAFFIC SIGNS, TYPE A                   |                             |                             | 

    0305 675.341                 89.000  LF   |      11.00000         979.00|                             | 

      SQUARE TUBE SIGN POST AND ANCHOR        |                             |                             | 

    0310 675.50                   6.000  EACH |       5.00000          30.00|                             | 

      REMOVING SIGNS                          |                             |                             | 

    0315 675.60                   4.000  EACH |      20.00000          80.00|                             | 

      ERECTING SALVAGED SIGNS                 |                             |                             | 

    0320 900.608                 27.000  CY   |    2100.00000       56700.00|                             | 

      SPECIAL PROVISION (HIGH PERFORMANCE     |                             |                             | 

      CONCRETE, RAPID SET)(FPQ)               |                             |                             | 

    0325 900.640                 40.000  LF   |     325.00000       13000.00|                             | 

      SPECIAL PROVISION (PRE-EXCAVATION OF    |                             |                             | 

      INTEGRAL ABUTMENT PILES, EARTH)         |                             |                             | 

    0330 900.640                110.000  LF   |    1650.00000      181500.00|                             | 

      SPECIAL PROVISION (PRE-EXCAVATION OF    |                             |                             | 

      INTEGRAL ABUTMENT PILES, ROCK)          |                             |                             | 

    0335 900.645                         LUMP |    2500.00000        2500.00|                             | 

      SPECIAL PROVISION (CPM SCHEDULE)        |                             |                             | 

    0340 900.645                         LUMP |   65000.00000       65000.00|                             | 

      SPECIAL PROVISION (TRAFFIC CONTROL,     |                             |                             | 

      ALL-INCLUSIVE)                          |                             |                             | 

    0345 900.650                  1.000  LU   |       1.00000           1.00|                             | 

      SPECIAL PROVISION (MAT DENSITY PAY      |                             |                             | 

      ADJUSTMENT, SMALL QUANTITY)(N.A.B.I.)   |                             |                             | 

    0350 900.650                  1.000  LU   |       1.00000           1.00|                             | 

      SPECIAL PROVISION (MIXTURE PAY          |                             |                             | 

      ADJUSTMENT)(N.A.B.I.)                   |                             |                             | 

    0355 900.675                382.000  SY   |    2200.00000      840400.00|                             | 

      SPECIAL PROVISION (PREFABRICATED BRIDGE |                             |                             | 

      UNIT SUPERSTRUCTURE)                    |                             |                             | 

    0360 900.680                470.000  TON  |     117.00000       54990.00|                             | 

      SPECIAL PROVISION (BITUMINOUS CONCRETE  |                             |                             | 

      PAVEMENT, SMALL QUANTITY)               |                             |                             | 

    0365 616.26      AA1        160.000  LF   |      45.00000        7200.00|                             | 

      PRECAST REINFORCED CONCRETE CURB, TYPE  |                             |                             | 

    0370 616.28      AA2        160.000  LF   |                             |                             | 

      CAST-IN-PLACE CONCRETE CURB, TYPE B     |                             |                             | 

         SECTION TOTALS                       |           $     2,459,188.00|           $                 |           $ 

    ------------------------------------------+----------------------------+----------------------------+------------------------------ 
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         PROJECT(S): MARLBORO BRF 010-1(43)                                          CONTRACT ID   : 10B414 

 

 

    ===================================================================================================================================== 

                                              |(   7  ) 12007238010         |(       )                    |(      ) 

                                              |T. BUCK CONSTRUCTION, INC.   |                             | 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

         COMMON ITEMS TOTAL                   |           $     2,459,188.00|           $                 |           $ 

                                              |                             |                             | 

         CONTRACT TOTALS (LOW COST)           |           $     2,459,188.00|           $             0.00|           $ 

    ==================================================================================================================================== 


