
                                                  VERMONT AGENCY OF TRANSPORTATION                             RUN DATE : 06/14/13 

                                                LETTING DATE : 06/14/13  11:00 A.M.                            CALL : 002  PAGE : 1 

                                                           RESULTS OF BIDS 

 

         PROJECT(S): PAWLET - RREW12L                                                CONTRACT ID   : 11G370 

                     RUPERT - RREW12M                                                CALL ORDER    : 002 

                     RUPERT - RREW12N                                                CONTRACT TIME : 10/17/14  COMPLETION DATE 

                 OTHERS 

 

         CONTRACT DESCRIPTION :                                                          TOWN(S)   : PAWLET           RUPERT 

         PAWLET RREW12L: BEGINNING AT A POINT APPROXIMATELY 850 FEET 

         SOUTH FROM THE INTERSECTION OF TH 19 AND THE DELAWARE AND                       COUNTY    : BENNINGTON 

         HUDSON RAIL TRAIL AND EXTENDING NORTHERLY ALONG THE DELAWARE                    DISTRICT  : D01 

         AND HUDSON RAIL TRAIL FOR APPROXIMATELY 127.50 FEET. 

         RUPERT RREW12M: BEGINNING AT A POINT APPROXIMATELY 920 FEET 

         NORTH OF THE INTERSECTION OF WILSON LANE, AND THE DELAWARE 

         AND HUDSON RAIL TRAIL, EXTENDING NORTHERLY ALONG THE 

         DELAWARE AND HUDSON RAIL TRAIL FOR APPROXIMATELY 74 FEET. 

         RUPERT RREW12N: BEGINNING AT A PONT APPROXIMATELY 185 FEET 

         NORTHEASTERLY OF THE INTERSECTION OF HEBRON CROSS ROAD AND 

         THE DELAWARE AND HUDSON RAIL TRAIL, EXTENDING NORTHEASTERLY 

         ALONG THE DELAWARE AND HUDSON RAIL TRAIL FOR APPROXIMATELY 

         69.1 FEET. 

         RUPERT RREW12O: BEGINNING AT A POINT APPROXIMATELY 820 FEET 

         NORTH OF THE INTERSECTION OF RTE 153 (LOCATED 350 FEET NORTH 

         OF PERKINS ROAD), AND THE DELAWARE AND HUDSON RAIL TRAIL, 

         EXTENDING NORTHERLY ALONG THE DELAWARE AND HUDSON RAIL TRAIL 

         FOR APPROXIMATELY 600 FEET. 

 

         RUPERT RREW12P: BEGINNING AT A POINT APPROXIMATELY 500 FEET 

         SOUTHWEST OF THE INTERSECTION OF TH 30 (MILL ROAD), AND THE 

         DELAWARE AND HUDSON RAIL TRAIL, EXTENDING NORTHEASTERLY 

         ALONG THE DELAWARE AND HUDSON RAIL TRAIL FOR APPROXIMATELY 

         100 FEET. 

         PAWLET RREW12L: REPLACE ABUTMENT NO. 2 (NORTH), INSTALL 

         CHANNEL PROTECTION AND TRAIL APPROACH WORK. 

 

         RUPERT RREW12M: REPLACEMENT OF ABUTMENT NO. 2 (NORTH), 

         RELATED CHANNEL WORK AND APPROACH WORK. 

 

         RUPERT RREW12N: REPAIR OF ABUTMENT NO. 1 (SOUTH ABUTMENT) 

         AND RELATED CHANNEL AND TRAIL APPROACH WORK. 

 

         RUPERT RREW12O: REPAIR ABUTMENT NO. 1 (SOUTH), RESET TIMBER 

         RAILING, RECONSTRUCTION AND REPAIR OF ERODED TRAIL SECTIONS, 

         AND RELATED CHANNEL WORK. 

 

         RUPERT RREW12P: REPLACEMENT OF DAMAGED CULVERT WITH NEW 

         CULVERT, PLANK FENCE, AND ASSOCIATED TRAIL WORK. 

 

      ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                             TOTAL         % OVER 

      RANK     VENDOR NO./NAME                                                                               BID           LOW BID 

      ------------------------------------------------------------------------------------------------------------------------------- 

 

       1   120029650910   ALPINE CONSTRUCTION, LLC                                                   $    729,999.00     100.0000% 

       2   11000506       NEIL H DANIELS, INC.                                                       $    887,805.50     121.6174% 

       3   11008052       ENGINEERS CONSTRUCTION, INC.                                               $  1,053,754.50     144.3501% 

 



    ===================================================================================================================================== 

                                              |(   1  ) 120029650910        |(   2  ) 11000506            |(   3  ) 11008052 

                                              |ALPINE CONSTRUCTION, LLC     |NEIL H. DANIELS, INC.        |ENGINEERS CONSTRUCTION, INC. 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    SECTION 0001   EROSION CONTROL 

                                              |                             |                             | 

    0005 201.10                          LUMP |    8000.00000        8000.00|   10000.00000       10000.00|   12000.00000       12000.00 

      CLEARING AND GRUBBING, INCLUDING        |                             |                             | 

      INDIVIDUAL TREES AND STUMPS (RUPERT -   |                             |                             | 

      RREW12O)                                |                             |                             | 

    0010 201.10                          LUMP |    8000.00000        8000.00|   10000.00000       10000.00|    6500.00000        6500.00 

      CLEARING AND GRUBBING, INCLUDING        |                             |                             | 

      INDIVIDUAL TREES AND STUMPS (RUPERT -   |                             |                             | 

      RREW12P)                                |                             |                             | 

    0015 201.15                   1.000  EACH |   18000.00000       18000.00|     500.00000         500.00|     650.00000         650.00 

      REMOVING MEDIUM TREES                   |                             |                             | 

    0020 203.15                 486.000  CY   |      13.00000        6318.00|      10.00000        4860.00|      25.00000       12150.00 

      COMMON EXCAVATION                       |                             |                             | 

    0025 203.27                 122.000  CY   |      13.00000        1586.00|      30.00000        3660.00|      28.00000        3416.00 

      UNCLASSIFIED CHANNEL EXCAVATION         |                             |                             | 

    0030 204.22                   5.000  CY   |      46.00000         230.00|     650.00000        3250.00|      75.00000         375.00 

      TRENCH EXCAVATION OF EARTH, EXPLORATORY |                             |                             | 

      (N.A.B.I.)                              |                             |                             | 

    0035 204.25                  28.000  CY   |      14.00000         392.00|      30.00000         840.00|      50.00000        1400.00 

      STRUCTURE EXCAVATION                    |                             |                             | 

    0040 204.30                 402.000  CY   |      34.00000       13668.00|      40.00000       16080.00|      40.00000       16080.00 

      GRANULAR BACKFILL FOR STRUCTURES        |                             |                             | 

    0045 208.30                 378.000  CY   |      14.00000        5292.00|      30.00000       11340.00|      30.00000       11340.00 

      COFFERDAM EXCAVATION, EARTH             |                             |                             | 

    0050 208.35                 115.000  CY   |      75.00000        8625.00|      50.00000        5750.00|      55.00000        6325.00 

      COFFERDAM EXCAVATION, ROCK              |                             |                             | 

    0055 208.40                          LUMP |   80000.00000       80000.00|   25000.00000       25000.00|  126307.00000      126307.00 

      COFFERDAM (PAWLET - RREW12L)            |                             |                             | 

    0060 208.40                          LUMP |   32000.00000       32000.00|   25000.00000       25000.00|   31683.00000       31683.00 

      COFFERDAM (RUPERT - RREW12M)            |                             |                             | 

    0065 208.40                          LUMP |   10000.00000       10000.00|   25000.00000       25000.00|   44180.00000       44180.00 

      COFFERDAM (RUPERT - RREW12N)            |                             |                             | 

    0070 208.40                          LUMP |    3000.00000        3000.00|   25000.00000       25000.00|   36957.00000       36957.00 

      COFFERDAM (RUPERT - RREW12O)            |                             |                             | 

    0075 301.35                 312.000  CY   |      38.00000       11856.00|      70.00000       21840.00|      45.00000       14040.00 

      SUBBASE OF DENSE GRADED CRUSHED STONE   |                             |                             | 

    0080 401.10                 134.000  CY   |      50.00000        6700.00|      70.00000        9380.00|      45.00000        6030.00 

      AGGREGATE SURFACE COURSE                |                             |                             | 

    0085 501.34                 192.000  CY   |     560.00000      107520.00|     880.00000      168960.00|     950.00000      182400.00 

      CONCRETE, HIGH PERFORMANCE CLASS B      |                             |                             | 

    0090 502.10                          LUMP |  120000.00000      120000.00|  100000.00000      100000.00|   60100.00000       60100.00 

      SHORING SUPERSTRUCTURE (PAWLET -        |                             |                             | 

      RREW12L)                                |                             |                             | 

    0095 502.10                          LUMP |   10000.00000       10000.00|   25000.00000       25000.00|    6500.00000        6500.00 

      SHORING SUPERSTRUCTURE (RUPERT -        |                             |                             | 

      RREW12M)                                |                             |                             | 
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         PROJECT(S): PAWLET - RREW12L                                                CONTRACT ID   : 11G370 

                     RUPERT - RREW12M 

                     RUPERT - RREW12N 

    ===================================================================================================================================== 

                                              |(   1  ) 120029650910        |(   2   ) 11000506           |(   3  ) 11008052 

                                              |ALPINE CONSTRUCTION, LLC     |NEIL H. DANIELS, INC.        |ENGINEERS CONSTRUCTION, INC. 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0100 502.10                          LUMP |   10000.00000       10000.00|   25000.00000       25000.00|    8360.00000        8360.00 

      SHORING SUPERSTRUCTURE (RUPERT -        |                             |                             | 

      RREW12N)                                |                             |                             | 

    0105 502.10                          LUMP |   10000.00000       10000.00|   25000.00000       25000.00|    6500.00000        6500.00 

      SHORING SUPERSTRUCTURE (RUPERT -        |                             |                             | 

      RREW12O)                                |                             |                             | 

    0110 505.35                 520.000  SF   |      64.00000       33280.00|      65.00000       33800.00|      75.00000       39000.00 

      PERMANENT STEEL SHEET PILING (S = 18.1  |                             |                             | 

      IN3/FT MIN.)                            |                             |                             | 

    0115 507.11               12520.000  LB   |       1.37000       17152.40|       1.50000       18780.00|       2.00000       25040.00 

      REINFORCING STEEL, LEVEL I              |                             |                             | 

    0120 507.16                  98.000  LF   |      25.00000        2450.00|      35.00000        3430.00|      50.00000        4900.00 

      DRILLING AND GROUTING DOWELS            |                             |                             | 

    0125 514.10                  21.000  GAL  |      92.00000        1932.00|      75.00000        1575.00|      80.00000        1680.00 

      WATER REPELLENT, SILANE                 |                             |                             | 

    0130 527.10                          LUMP |   10000.00000       10000.00|   25000.00000       25000.00|    6500.00000        6500.00 

      MAINTENANCE OF STRUCTURES AND APPROACHE |                             |                             | 

    0135 529.15                   1.000  EACH |    2182.00000        2182.00|    5000.00000        5000.00|    1300.00000        1300.00 

      REMOVAL OF STRUCTURE (4'-0" X 6'-0"     |                             |                             | 

      MASONRY BOX CULVERT)                    |                             |                             | 

    0140 529.20                   1.000  EACH |    9421.00000        9421.00|   10000.00000       10000.00|   25710.00000       25710.00 

      PARTIAL REMOVAL OF STRUCTURE (PAWLET -  |                             |                             | 

      RREW12L)                                |                             |                             | 

    0145 529.20                   1.000  EACH |    2963.00000        2963.00|   10000.00000       10000.00|    8570.00000        8570.00 

      PARTIAL REMOVAL OF STRUCTURE (RUPERT -  |                             |                             | 

      RREW12M)                                |                             |                             | 

    0150 529.25                   8.000  CY   |     200.00000        1600.00|     500.00000        4000.00|     500.00000        4000.00 

      REMOVAL OF CONCRETE OR MASONRY          |                             |                             | 

    0155 531.19                   8.000  EACH |     149.00000        1192.00|     350.00000        2800.00|     350.00000        2800.00 

      REMOVE AND REPLACE EXISTING ANCHOR BOLT |                             |                             | 

    0160 540.10                          LUMP |   30612.00000       30612.00|   35000.00000       35000.00|   29176.00000       29176.00 

      PRECAST CONCRETE STRUCTURE (4'-6" X     |                             |                             | 

      6'-0" X 14'-6" BOX CULVERT)             |                             |                             | 

    0165 602.35                  10.500  CY   |     750.00000        7875.00|    1000.00000       10500.00|     750.00000        7875.00 

      REBUILT STONE MASONRY                   |                             |                             | 

    0170 613.10                  35.000  CY   |      59.00000        2065.00|      50.00000        1750.00|      65.00000        2275.00 

      STONE FILL, TYPE I                      |                             |                             | 

    0175 613.11                   7.000  CY   |      59.00000         413.00|      50.00000         350.00|      80.00000         560.00 

      STONE FILL, TYPE II                     |                             |                             | 

    0180 613.12                 202.000  CY   |      57.00000       11514.00|      50.00000       10100.00|      60.00000       12120.00 

      STONE FILL, TYPE III                    |                             |                             | 
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         PROJECT(S): PAWLET - RREW12L                                                CONTRACT ID   : 11G370 

                     RUPERT - RREW12M 

                     RUPERT - RREW12N 

    ===================================================================================================================================== 

                                              |(   1  ) 120029650910        |(   2   ) 11000506           |(   3  ) 11008052 

                                              |ALPINE CONSTRUCTION, LLC     |NEIL H. DANIELS, INC.        |ENGINEERS CONSTRUCTION, INC. 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0185 620.50                  16.000  LF   |      43.00000         688.00|      25.00000         400.00|      30.00000         480.00 

      REMOVING AND RESETTING FENCE            |                             |                             | 

    0190 631.16                          LUMP |     500.00000         500.00|    1000.00000        1000.00|    2000.00000        2000.00 

      TESTING EQUIPMENT, CONCRETE             |                             |                             | 

    0195 635.11                          LUMP |   50920.60000       50920.60|   85000.00000       85000.00|  179000.00000      179000.00 

      MOBILIZATION/DEMOBILIZATION             |                             |                             | 

    0200 641.10                          LUMP |    2000.00000        2000.00|    2000.00000        2000.00|    1800.00000        1800.00 

      TRAFFIC CONTROL (PAWLET - RREW12L)      |                             |                             | 

    0205 641.10                          LUMP |    2000.00000        2000.00|    2000.00000        2000.00|    1800.00000        1800.00 

      TRAFFIC CONTROL (RUPERT - RREW12M)      |                             |                             | 

    0210 641.10                          LUMP |    2000.00000        2000.00|    2000.00000        2000.00|    1800.00000        1800.00 

      TRAFFIC CONTROL (RUPERT - RREW12N)      |                             |                             | 

    0215 641.10                          LUMP |    2000.00000        2000.00|    2000.00000        2000.00|    1800.00000        1800.00 

      TRAFFIC CONTROL (RUPERT - RREW12O)      |                             |                             | 

    0220 641.10                          LUMP |    2000.00000        2000.00|    2000.00000        2000.00|    1800.00000        1800.00 

      TRAFFIC CONTROL (RUPERT - RREW12P)      |                             |                             | 

    0225 649.11                1157.000  SY   |       2.50000        2892.50|       2.00000        2314.00|       3.50000        4049.50 

      GEOTEXTILE FOR ROADBED SEPARATOR        |                             |                             | 

    0230 649.31                 405.000  SY   |       2.50000        1012.50|       3.00000        1215.00|       5.00000        2025.00 

      GEOTEXTILE UNDER STONE FILL             |                             |                             | 

    0235 649.51                 113.000  SY   |      12.00000        1356.00|      10.00000        1130.00|      15.00000        1695.00 

      GEOTEXTILE FOR SILT FENCE               |                             |                             | 

    0240 649.61                 150.000  SY   |       6.00000         900.00|      10.00000        1500.00|      60.00000        9000.00 

      GEOTEXTILE FOR FILTER CURTAIN           |                             |                             | 

    0245 651.15                  31.000  LB   |      10.00000         310.00|      10.00000         310.00|      25.00000         775.00 

      SEED                                    |                             |                             | 

    0250 651.18                 135.000  LB   |       5.00000         675.00|       5.00000         675.00|      10.00000        1350.00 

      FERTILIZER                              |                             |                             | 

    0255 651.20                   0.700  TON  |     600.00000         420.00|     750.00000         525.00|     750.00000         525.00 

      AGRICULTURAL LIMESTONE                  |                             |                             | 

    0260 651.25                   0.700  TON  |     500.00000         350.00|     750.00000         525.00|    1250.00000         875.00 

      HAY MULCH                               |                             |                             | 

    0265 651.35                  75.000  CY   |      36.00000        2700.00|      50.00000        3750.00|      80.00000        6000.00 

      TOPSOIL                                 |                             |                             | 

    0270 651.40                  50.000  SY   |      22.00000        1100.00|      10.00000         500.00|      25.00000        1250.00 

      GRUBBING MATERIAL                       |                             |                             | 

    0275 652.10                          LUMP |     350.00000         350.00|    2500.00000        2500.00|    2000.00000        2000.00 

      EPSC PLAN (PAWLET - RREW12L)            |                             |                             | 

    0280 652.10                          LUMP |     350.00000         350.00|    2500.00000        2500.00|    2000.00000        2000.00 

      EPSC PLAN (RUPERT - RREW12M)            |                             |                             | 

    0285 652.10                          LUMP |     350.00000         350.00|    2500.00000        2500.00|    2500.00000        2500.00 

      EPSC PLAN (RUPERT - RREW12N)            |                             |                             | 
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         PROJECT(S): PAWLET - RREW12L                                                CONTRACT ID   : 11G370 

                     RUPERT - RREW12M 

                     RUPERT - RREW12N 

    ===================================================================================================================================== 

                                              |(   1  ) 120029650910        |(   2   ) 11000506           |(   3  ) 11008052 

                                              |ALPINE CONSTRUCTION, LLC     |NEIL H. DANIELS, INC.        |ENGINEERS CONSTRUCTION, INC. 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0290 652.10                          LUMP |     350.00000         350.00|    2500.00000        2500.00|    2000.00000        2000.00 

      EPSC PLAN (RUPERT - RREW12O)            |                             |                             | 

    0295 652.10                          LUMP |     350.00000         350.00|    2500.00000        2500.00|    2000.00000        2000.00 

      EPSC PLAN (RUPERT - RREW12P)            |                             |                             | 

    0300 652.20                 180.000  HR   |      60.00000       10800.00|      50.00000        9000.00|      65.00000       11700.00 

      MONITORING EPSC PLAN                    |                             |                             | 

    0305 652.30                   1.000  LU   |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 

      MAINTENANCE OF EPSC PLAN (N.A.B.I.)     |                             |                             | 

      (PAWLET - RREW12L)                      |                             |                             | 

    0310 652.30                   1.000  LU   |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 

      MAINTENANCE OF EPSC PLAN (N.A.B.I.)     |                             |                             | 

      (RUPERT - RREW12M)                      |                             |                             | 

    0315 652.30                   1.000  LU   |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 

      MAINTENANCE OF EPSC PLAN (N.A.B.I.)     |                             |                             | 

      (RUPERT - RREW12N)                      |                             |                             | 

    0320 652.30                   1.000  LU   |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 

      MAINTENANCE OF EPSC PLAN (N.A.B.I.)     |                             |                             | 

      (RUPERT - RREW12O)                      |                             |                             | 

    0325 652.30                   1.000  LU   |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 

      MAINTENANCE OF EPSC PLAN (N.A.B.I.)     |                             |                             | 

      (RUPERT - RREW12P)                      |                             |                             | 

    0330 653.20                 992.000  SY   |       3.00000        2976.00|       2.00000        1984.00|       5.00000        4960.00 

      TEMPORARY EROSION MATTING               |                             |                             | 

    0335 653.25                  61.000  CY   |      45.00000        2745.00|      75.00000        4575.00|      42.00000        2562.00 

      TEMPORARY STONE CHECK DAM, TYPE I       |                             |                             | 

    0340 653.35                 115.000  CY   |      55.00000        6325.00|      50.00000        5750.00|      50.00000        5750.00 

      VEHICLE TRACKING PAD                    |                             |                             | 

    0345 653.45                   4.000  EACH |     160.00000         640.00|     350.00000        1400.00|     450.00000        1800.00 

      FILTER BAG                              |                             |                             | 

    0350 653.55                1870.000  LF   |       2.40000        4488.00|       1.25000        2337.50|       2.50000        4675.00 

      PROJECT DEMARCATION FENCE               |                             |                             | 

    0355 675.50                  10.000  EACH |      40.00000         400.00|      25.00000         250.00|      50.00000         500.00 

      REMOVING SIGNS                          |                             |                             | 

    0360 900.620                  2.000  EACH |    1605.00000        3210.00|    2500.00000        5000.00|    2800.00000        5600.00 

      SPECIAL PROVISION (BEARING DEVICE       |                             |                             | 

      ASSEMBLY, PREFORMED FABRIC PAD)         |                             |                             | 

    0365 900.620                  2.000  EACH |    1631.00000        3262.00|    2500.00000        5000.00|    4026.00000        8052.00 

      SPECIAL PROVISION (BEARING DEVICE       |                             |                             | 

      ASSEMBLY, PREFORMED FABRIC              |                             |                             | 

      PAD)(STRINGER)                          |                             |                             | 

    0370 900.620                  2.000  EACH |    3420.00000        6840.00|    5000.00000       10000.00|    4326.00000        8652.00 

      SPECIAL PROVISION (BEARING DEVICE       |                             |                             | 

      ASSEMBLY, PREFORMED FABRIC PAD)(TRUSS)  |                             |                             | 
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                                                           RESULTS OF BIDS 

 

         PROJECT(S): PAWLET - RREW12L                                                CONTRACT ID   : 11G370 

                     RUPERT - RREW12M 

                     RUPERT - RREW12N 

    ===================================================================================================================================== 

                                              |(   1  ) 120029650910        |(   2   ) 11000506           |(   3  ) 11008052 

                                              |ALPINE CONSTRUCTION, LLC     |NEIL H. DANIELS, INC.        |ENGINEERS CONSTRUCTION, INC. 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0375 900.640                 48.000  LF   |      50.00000        2400.00|      65.00000        3120.00|      35.00000        1680.00 

      SPECIAL PROVISION (PLANK RAIL)          |                             |                             | 

         SECTION TOTALS                       |           $       729,999.00|           $       887,805.50|           $     1,053,754.50 

    ------------------------------------------+----------------------------+----------------------------+------------------------------ 

         COMMON ITEMS TOTAL                   |           $       729,999.00|           $       887,805.50|           $     1,053,754.50 

                                              |                             |                             | 

         CONTRACT TOTALS (LOW COST)           |           $       729,999.00|           $       887,805.50|           $     1,053,754.50 

    ==================================================================================================================================== 


