
                                                  VERMONT AGENCY OF TRANSPORTATION                             RUN DATE : 07/12/13 

                                                LETTING DATE : 07/12/13  11:00 A.M.                            CALL : 002  PAGE : 1 

                                                           RESULTS OF BIDS 

 

         PROJECT(S): PITTSFORD STP 2033(21)                                          CONTRACT ID   : 08G120 

                                                                                     CALL ORDER    : 002 

                                                                                     CONTRACT TIME : 01/31/14  COMPLETION DATE 

 

 

         CONTRACT DESCRIPTION :                                                          TOWN(S)   : PITTSFORD 

         PITTSFORD STP 2033(21): TWO HIGHWAY-RAIL CROSSINGS, THE 

         FIRST BEGINNING AT A POINT ON THE OMYA HOLLISTER TRACK                          COUNTY    : RUTLAND 

         APPROXIMATELY 112 FEET SOUTHEAST OF THE WHIPPLE HOLLOW ROAD                     DISTRICT  : D03 

         RAIL HIGHWAY CROSSING AND EXTENDING 304 FEET NORTHWESTERLY 

         ALONG THE RAILROAD CENTERLINE; THE SECOND BEGINNING AT A 

         POINT ON THE FLORENCE TRACK APPROXIMATELY 203 FEET WEST OF 

         THE WHIPPLE HOLLOW ROAD RAIL HIGHWAY CROSSING AND EXTENDING 

         351 FEET EASTERLY ALONG THE RAILROAD CENTERLINE. 

 

 

 

         WORK TO BE PERFORMED UNDER THIS PROJECT INCLUDES 

         RECONSTRUCTION OF THE AARDOT #837-138R AND #837-139X AT 

         GRADE RAILROAD CROSSINGS ON WHIPPLE HOLLOW ROAD, NEW 

         RAIL-HIGHWAY CROSSING FLASHING SIGNALS AND SIGNAGE, AND A 

         NEW #7 TURNOUT AT HOLLISTER TRACK. 

 

      ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                             TOTAL         % OVER 

      RANK     VENDOR NO./NAME                                                                               BID           LOW BID 

      ----------------------------------------------------------------------------------------------------------------------------- -- 

       1   110909410510   MARKOWSKI EXCAVATING, INC.                                                 $    775,999.77     100.0000% 

       2   980289203101   HARRISON & BURROWES BRIDGE CONSTRUCTORS,INC.                               $    888,211.00     114.4602% 

       3   11008052       ENGINEERS CONSTRUCTION, INC.                                               $    986,722.00     127.1549% 

       4   11006158       G.W. TATRO CONSTRUCTION, INC.                                              $    993,030.40     127.9679% 

    ===================================================================================================================================== 

                                              |(   1  ) 110909410510        |(   2  ) 980289203101        |(   3  ) 11008052 

                                              |MARKOWSKI EXCAVATING, INC.   |HARRISON & BURROWES BRIDGE C |ENGINEERS CONSTRUCTION, INC. 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    SECTION 0001   ROADWAY 

                                              |                             |                             | 

    0005 203.15                  60.000  CY   |      11.77000         706.20|     200.00000       12000.00|      40.00000        2400.00 

      COMMON EXCAVATION                       |                             |                             | 

    0010 204.20                  15.000  CY   |      20.60000         309.00|      36.00000         540.00|      45.00000         675.00 

      TRENCH EXCAVATION OF EARTH              |                             |                             | 

    0015 204.22                   2.000  CY   |      75.00000         150.00|      75.00000         150.00|      75.00000         150.00 

      TRENCH EXCAVATION OF EARTH, EXPLORATORY |                             |                             | 

      (N.A.B.I.)                              |                             |                             | 

    0020 210.10                 560.000  SY   |       6.32000        3539.20|      12.00000        6720.00|      12.00000        6720.00 

      COLD PLANING, BITUMINOUS PAVEMENT       |                             |                             | 

    0025 402.12                   5.000  TON  |      22.58000         112.90|     335.00000        1675.00|      65.00000         325.00 

      AGGREGATE SHOULDERS                     |                             |                             | 
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         PROJECT(S): PITTSFORD STP 2033(21)                                          CONTRACT ID   : 08G120 

 

 

    ===================================================================================================================================== 

                                              |(   1  ) 110909410510        |(   2   ) 980289203101       |(   3  ) 11008052 

                                              |MARKOWSKI EXCAVATING, INC.   |HARRISON & BURROWES BRIDGE C |ENGINEERS CONSTRUCTION, INC. 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0030 404.65                  10.000  CWT  |      67.05000         670.50|     400.00000        4000.00|      75.00000         750.00 

      EMULSIFIED ASPHALT                      |                             |                             | 

    0035 406.50                   1.000  LU   |       1.10000           1.10|       1.00000           1.00|       1.00000           1.00 

      PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B |                             |                             | 

      I.)                                     |                             |                             | 

    0040 604.18                   1.000  EACH |    4513.54000        4513.54|    8000.00000        8000.00|    6500.00000        6500.00 

      PRECAST REINFORCED CONCRETE DROP INLET  |                             |                             | 

      WITH CAST IRON GRATE                    |                             |                             | 

    0045 619.17                   1.000  EACH |      36.30000          36.30|      40.00000          40.00|      80.00000          80.00 

      YIELDING MARKER POSTS                   |                             |                             | 

    0050 630.15                 100.000  HR   |      60.00000        6000.00|      30.00000        3000.00|      40.00000        4000.00 

      FLAGGERS                                |                             |                             | 

    0055 635.11                          LUMP |   70888.70000       70888.70|   50000.00000       50000.00|  150000.00000      15 0000.00 

      MOBILIZATION/DEMOBILIZATION             |                             |                             | 

    0060 646.410                940.000  LF   |       2.20000        2068.00|       3.00000        2820.00|       3.00000        2820.00 

      DURABLE 4 INCH YELLOW LINE              |                             |                             | 

    0065 646.510                  4.000  EACH |     550.00000        2200.00|     600.00000        2400.00|     600.00000        2400.00 

      DURABLE RAILROAD CROSSING SYMBOL        |                             |                             | 

    0070 651.15                  20.000  LB   |       9.95000         199.00|      14.00000         280.00|      40.00000         800.00 

      SEED                                    |                             |                             | 

    0075 651.18                 175.000  LB   |       3.26000         570.50|       2.00000         350.00|       8.00000        1400.00 

      FERTILIZER                              |                             |                             | 

    0080 651.20                   0.700  TON  |     721.79000         505.25|     665.00000         465.50|     700.00000         490.00 

      AGRICULTURAL LIMESTONE                  |                             |                             | 

    0085 651.25                   0.700  TON  |     457.15000         320.01|     525.00000         367.50|     800.00000         560.00 

      HAY MULCH                               |                             |                             | 

    0090 651.35                  90.000  CY   |      33.01000        2970.90|       1.00000          90.00|     120.00000       1 0800.00 

      TOPSOIL                                 |                             |                             | 

    0095 653.50                 320.000  LF   |       7.03000        2249.60|       6.00000        1920.00|       8.00000        2560.00 

      BARRIER FENCE                           |                             |                             | 

    0100 653.55                 560.000  LF   |       1.50000         840.00|       1.00000         560.00|       3.00000        1680.00 

      PROJECT DEMARCATION FENCE               |                             |                             | 

    0105 675.20                  55.400  SF   |      13.20000         731.28|      20.00000        1108.00|      15.00000         831.00 

      TRAFFIC SIGNS, TYPE A                   |                             |                             | 

    0110 675.341                140.000  LF   |       8.80000        1232.00|      10.00000        1400.00|      10.00000        1400.00 

      SQUARE TUBE SIGN POST AND ANCHOR        |                             |                             | 

    0115 675.50                  12.000  EACH |       6.60000          79.20|      10.00000         120.00|      15.00000         180.00 

      REMOVING SIGNS                          |                             |                             | 

    0120 900.608                 20.000  CY   |      78.57000        1571.40|    3000.00000       60000.00|      40.00000         800.00 

      SPECIAL PROVISION (RAILROAD BALLAST)    |                             |                             | 

    0125 900.620                  1.000  EACH |   66279.71000       66279.71|  110000.00000      110000.00|   98000.00000       98000.00 

      SPECIAL PROVISION (BALLASTED TURNOUTS,  |                             |                             | 

      INSULATED)                              |                             |                             | 
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         PROJECT(S): PITTSFORD STP 2033(21)                                          CONTRACT ID   : 08G120 

 

 

    ===================================================================================================================================== 

                                              |(   1  ) 110909410510        |(   2   ) 980289203101       |(   3  ) 11008052 

                                              |MARKOWSKI EXCAVATING, INC.   |HARRISON & BURROWES BRIDGE C |ENGINEERS CONSTRUCTION, INC. 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0130 900.620                 60.000  EACH |     181.50000       10890.00|     200.00000       12000.00|     225.00000       1 3500.00 

      SPECIAL PROVISION (REMOVAL AND          |                             |                             | 

      REPLACEMENT OF CROSS TIES)              |                             |                             | 

    0135 900.645                         LUMP |  124667.43000      124667.43|  120000.00000      120000.00|  110000.00000      11 0000.00 

      SPECIAL PROVISION (RAIL-HIGHWAY         |                             |                             | 

      CROSSING ACTIVE WARNING SYSTEM)(AARDOT  |                             |                             | 

      837-138R)                               |                             |                             | 

    0140 900.645                         LUMP |  128036.23000      128036.23|  125000.00000      125000.00|  105000.00000      10 5000.00 

      SPECIAL PROVISION (RAIL-HIGHWAY         |                             |                             | 

      CROSSING ACTIVE WARNING SYSTEM)(AARDOT  |                             |                             | 

      837-139X)                               |                             |                             | 

    0145 900.645                         LUMP |  121896.26000      121896.26|  110000.00000      110000.00|  252766.00000      25 2766.00 

      SPECIAL PROVISION (RECONSTRUCT          |                             |                             | 

      RAIL-HIGHWAY CROSSING)(AARDOT 837-138R) |                             |                             | 

    0150 900.645                         LUMP |  160286.56000      160286.56|  200000.00000      200000.00|  103130.00000      10 3130.00 

      SPECIAL PROVISION (RECONSTRUCT          |                             |                             | 

      RAIL-HIGHWAY CROSSING)(AARDOT 837-139X) |                             |                             | 

    0155 900.645                         LUMP |    9350.00000        9350.00|    9000.00000        9000.00|   25000.00000       25000.00 

      SPECIAL PROVISION (TRAFFIC CONTROL,     |                             |                             | 

      RAIL-HIGHWAY CROSSING)(AARDOT 837-138R) |                             |                             | 

    0160 900.645                         LUMP |    9350.00000        9350.00|    6600.00000        6600.00|   25000.00000       2 5000.00 

      SPECIAL PROVISION (TRAFFIC CONTROL,     |                             |                             | 

      RAIL-HIGHWAY CROSSING)(AARDOT 837-139X) |                             |                             | 

    0165 900.650                  1.000  LU   |   10000.00000       10000.00|   10000.00000       10000.00|   10000.00000       10000.00 

      SPECIAL PROVISION (MAINTENANCE OF       |                             |                             | 

      RAILROAD TRAFFIC) (N.A.B.I.)            |                             |                             | 

    0170 900.650                  2.000  LU   |       1.00000           2.00|       1.00000           2.00|       1.00000           2.00 

      SPECIAL PROVISION (MAT DENSITY PAY      |                             |                             | 

      ADJUSTMENT, SMALL QUANTITY)(N.A.B.I.)   |                             |                             | 

    0175 900.650                  2.000  LU   |       1.00000           2.00|       1.00000           2.00|       1.00000           2.00 

      SPECIAL PROVISION (MIXTURE PAY          |                             |                             | 

      ADJUSTMENT)(N.A.B.I.)                   |                             |                             | 

    0180 900.680                230.000  TON  |     142.50000       32775.00|     120.00000       27600.00|     200.00000       46000.00 

      SPECIAL PROVISION (BITUMINOUS CONCRETE  |                             |                             | 

      PAVEMENT, SMALL QUANTITY)               |                             |                             | 

         SECTION TOTALS                       |           $       775,999.77|           $       888,211.00|           $       986,722. 00 

    ------------------------------------------+----------------------------+----------------------------+------------------------------ 

         COMMON ITEMS TOTAL                   |           $       775,999.77|           $       888,211.00|           $       986,722. 00 

                                              |                             |                             | 

         CONTRACT TOTALS (LOW COST)           |           $       775,999.77|           $       888,211.00|           $       986,722. 00 

    ==================================================================================================================================== 
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         PROJECT(S): PITTSFORD STP 2033(21)                                          CONTRACT ID   : 08G120 

 

 

    ============================================================================================================================= ======== 

                                              |(   4  ) 11006158            |(       )                    |(      ) 

                                              |G.W. TATRO CONSTRUCTION, INC |                             | 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    SECTION 0001   ROADWAY 

                                              |                             |                             | 

    0005 203.15                  60.000  CY   |      50.00000        3000.00|                             | 

      COMMON EXCAVATION                       |                             |                             | 

    0010 204.20                  15.000  CY   |     100.00000        1500.00|                             | 

      TRENCH EXCAVATION OF EARTH              |                             |                             | 

    0015 204.22                   2.000  CY   |      75.00000         150.00|                             | 

      TRENCH EXCAVATION OF EARTH, EXPLORATORY |                             |                             | 

      (N.A.B.I.)                              |                             |                             | 

    0020 210.10                 560.000  SY   |      14.50000        8120.00|                             | 

      COLD PLANING, BITUMINOUS PAVEMENT       |                             |                             | 

    0025 402.12                   5.000  TON  |     110.00000         550.00|                             | 

      AGGREGATE SHOULDERS                     |                             |                             | 

    0030 404.65                  10.000  CWT  |      72.00000         720.00|                             | 

      EMULSIFIED ASPHALT                      |                             |                             | 

    0035 406.50                   1.000  LU   |       1.00000           1.00|                             | 

      PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B |                             |                             | 

      I.)                                     |                             |                             | 

    0040 604.18                   1.000  EACH |    2750.00000        2750.00|                             | 

      PRECAST REINFORCED CONCRETE DROP INLET  |                             |                             | 

      WITH CAST IRON GRATE                    |                             |                             | 

    0045 619.17                   1.000  EACH |      60.00000          60.00|                             | 

      YIELDING MARKER POSTS                   |                             |                             | 

    0050 630.15                 100.000  HR   |      50.00000        5000.00|                             | 

      FLAGGERS                                |                             |                             | 

    0055 635.11                          LUMP |   68000.00000       68000.00|                             | 

      MOBILIZATION/DEMOBILIZATION             |                             |                             | 

    0060 646.410                940.000  LF   |       2.50000        2350.00|                             | 

      DURABLE 4 INCH YELLOW LINE              |                             |                             | 

    0065 646.510                  4.000  EACH |     600.00000        2400.00|                             | 

      DURABLE RAILROAD CROSSING SYMBOL        |                             |                             | 

    0070 651.15                  20.000  LB   |      11.00000         220.00|                             | 

      SEED                                    |                             |                             | 

    0075 651.18                 175.000  LB   |       5.00000         875.00|                             | 

      FERTILIZER                              |                             |                             | 

    0080 651.20                   0.700  TON  |    1115.00000         780.50|                             | 

      AGRICULTURAL LIMESTONE                  |                             |                             | 

    0085 651.25                   0.700  TON  |    1115.00000         780.50|                             | 

      HAY MULCH                               |                             |                             | 

    0090 651.35                  90.000  CY   |      48.00000        4320.00|                             | 

      TOPSOIL                                 |                             |                             | 
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         PROJECT(S): PITTSFORD STP 2033(21)                                          CONTRACT ID   : 08G120 

 

 

    ===================================================================================================================================== 

                                              |(   4  ) 11006158            |(       )                    |(      ) 

                                              |G.W. TATRO CONSTRUCTION, INC |                             | 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0095 653.50                 320.000  LF   |       2.50000         800.00|                             | 

      BARRIER FENCE                           |                             |                             | 

    0100 653.55                 560.000  LF   |       1.00000         560.00|                             | 

      PROJECT DEMARCATION FENCE               |                             |                             | 

    0105 675.20                  55.400  SF   |      16.00000         886.40|                             | 

      TRAFFIC SIGNS, TYPE A                   |                             |                             | 

    0110 675.341                140.000  LF   |      12.00000        1680.00|                             | 

      SQUARE TUBE SIGN POST AND ANCHOR        |                             |                             | 

    0115 675.50                  12.000  EACH |      10.00000         120.00|                             | 

      REMOVING SIGNS                          |                             |                             | 

    0120 900.608                 20.000  CY   |      78.00000        1560.00|                             | 

      SPECIAL PROVISION (RAILROAD BALLAST)    |                             |                             | 

    0125 900.620                  1.000  EACH |  101160.00000      101160.00|                             | 

      SPECIAL PROVISION (BALLASTED TURNOUTS,  |                             |                             | 

      INSULATED)                              |                             |                             | 

    0130 900.620                 60.000  EACH |     116.00000        6960.00|                             | 

      SPECIAL PROVISION (REMOVAL AND          |                             |                             | 

      REPLACEMENT OF CROSS TIES)              |                             |                             | 

    0135 900.645                         LUMP |  122349.00000      122349.00|                             | 

      SPECIAL PROVISION (RAIL-HIGHWAY         |                             |                             | 

      CROSSING ACTIVE WARNING SYSTEM)(AARDOT  |                             |                             | 

      837-138R)                               |                             |                             | 

    0140 900.645                         LUMP |  120019.00000      120019.00|                             | 

      SPECIAL PROVISION (RAIL-HIGHWAY         |                             |                             | 

      CROSSING ACTIVE WARNING SYSTEM)(AARDOT  |                             |                             | 

      837-139X)                               |                             |                             | 

    0145 900.645                         LUMP |  217177.00000      217177.00|                             | 

      SPECIAL PROVISION (RECONSTRUCT          |                             |                             | 

      RAIL-HIGHWAY CROSSING)(AARDOT 837-138R) |                             |                             | 

    0150 900.645                         LUMP |  241358.00000      241358.00|                             | 

      SPECIAL PROVISION (RECONSTRUCT          |                             |                             | 

      RAIL-HIGHWAY CROSSING)(AARDOT 837-139X) |                             |                             | 

    0155 900.645                         LUMP |   18000.00000       18000.00|                             | 

      SPECIAL PROVISION (TRAFFIC CONTROL,     |                             |                             | 

      RAIL-HIGHWAY CROSSING)(AARDOT 837-138R) |                             |                             | 

    0160 900.645                         LUMP |   18000.00000       18000.00|                             | 

      SPECIAL PROVISION (TRAFFIC CONTROL,     |                             |                             | 

      RAIL-HIGHWAY CROSSING)(AARDOT 837-139X) |                             |                             | 

    0165 900.650                  1.000  LU   |   10000.00000       10000.00|                             | 

      SPECIAL PROVISION (MAINTENANCE OF       |                             |                             | 

      RAILROAD TRAFFIC) (N.A.B.I.)            |                             |                             | 
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         PROJECT(S): PITTSFORD STP 2033(21)                                          CONTRACT ID   : 08G120 

 

 

    ============================================================================================================================= ======== 

                                              |(   4  ) 11006158            |(       )                    |(      ) 

                                              |G.W. TATRO CONSTRUCTION, INC |                             | 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0170 900.650                  2.000  LU   |       1.00000           2.00|                             | 

      SPECIAL PROVISION (MAT DENSITY PAY      |                             |                             | 

      ADJUSTMENT, SMALL QUANTITY)(N.A.B.I.)   |                             |                             | 

    0175 900.650                  2.000  LU   |       1.00000           2.00|                             | 

      SPECIAL PROVISION (MIXTURE PAY          |                             |                             | 

      ADJUSTMENT)(N.A.B.I.)                   |                             |                             | 

    0180 900.680                230.000  TON  |     134.00000       30820.00|                             | 

      SPECIAL PROVISION (BITUMINOUS CONCRETE  |                             |                             | 

      PAVEMENT, SMALL QUANTITY)               |                             |                             | 

         SECTION TOTALS                       |           $       993,030.40|           $                 |           $ 

    ------------------------------------------+----------------------------+----------------------------+------------------------------ 

         COMMON ITEMS TOTAL                   |           $       993,030.40|           $                 |           $ 

                                              |                             |                             | 

         CONTRACT TOTALS (LOW COST)           |           $       993,030.40|           $             0.00|           $ 

    ============================================================================================================================= ======= 


