
                                                  VERMONT AGENCY OF TRANSPORTATION                             RUN DATE : 12/13/13 

                                                LETTING DATE : 12/13/13  11:00 A.M.                            CALL : 001  PAGE : 1 

                                                           RESULTS OF BIDS 

 

         PROJECT(S): ROCKINGHAM RREW12J                                              CONTRACT ID   : 11G366 

                                                                                     CALL ORDER    : 001 

                                                                                     CONTRACT TIME : 09/12/14  COMPLETION DATE 

 

 

         CONTRACT DESCRIPTION :                                                          TOWN(S)   : ROCKINGHAM 

         ROCKINGHAM RREW12J: GMRC MILE POST 7.434 IN ROCKINGHAM OVER 

         THE WILLIAMS RIVER AT BROCKWAY MILLS                                            COUNTY    : WINDHAM 

                                                                                         DISTRICT  : D02 

 

 

         ROCK STABILIZATION AND APPROACH STABILIZATION WITH THE 

         INSTALLATION OF SEGMENTAL BLOCK RETAINING WALLS. 

 

      ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                             TOTAL         % OVER 

      RANK     VENDOR NO./NAME                                                                               BID           LOW BID 

      ------------------------------------------------------------------------------------------------------------------------------- 

       1   110909070710   J. P. SICARD, INC.                                                         $    560,287.00     100.0000% 

       2   110909410510   MARKOWSKI EXCAVATING, INC.                                                 $    698,239.16     124.6217% 

    ===================================================================================================================================== 

                                              |(   1  ) 110909070710        |(   2  ) 110909410510        |(      ) 

                                              |J. P. SICARD, INC.           |MARKOWSKI EXCAVATING, INC.   | 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    SECTION 0001   EROSION CONTROL 

                                              |                             |                             | 

    0005 201.10                          LUMP |   16500.00000       16500.00|   28240.48000       28240.48| 

      CLEARING AND GRUBBING, INCLUDING        |                             |                             | 

      INDIVIDUAL TREES AND STUMPS             |                             |                             | 

    0010 204.22                   1.000  CY   |      75.00000          75.00|      75.00000          75.00| 

      TRENCH EXCAVATION OF EARTH, EXPLORATORY |                             |                             | 

      (N.A.B.I.)                              |                             |                             | 

    0015 204.25                 370.000  CY   |      30.00000       11100.00|      69.95000       25881.50| 

      STRUCTURE EXCAVATION                    |                             |                             | 

    0020 204.30                 220.000  CY   |      57.00000       12540.00|      67.34000       14814.80| 

      GRANULAR BACKFILL FOR STRUCTURES        |                             |                             | 

    0025 514.10                   5.000  GAL  |      75.00000         375.00|     211.20000        1056.00| 

      WATER REPELLENT, SILANE                 |                             |                             | 

    0030 613.11                  50.000  CY   |      42.00000        2100.00|     112.29000        5614.50| 

      STONE FILL, TYPE II                     |                             |                             | 

    0035 635.11                          LUMP |  120000.00000      120000.00|  180991.00000      180991.00| 

      MOBILIZATION/DEMOBILIZATION             |                             |                             | 

    0040 649.11                 240.000  SY   |       2.00000         480.00|       2.10000         504.00| 

      GEOTEXTILE FOR ROADBED SEPARATOR        |                             |                             | 

    0045 649.31                 185.000  SY   |       2.00000         370.00|       4.75000         878.75| 

      GEOTEXTILE UNDER STONE FILL             |                             |                             | 

    0050 649.515                 45.000  SY   |       9.00000         405.00|      13.20000         594.00| 

      GEOTEXTILE FOR SILT FENCE, WOVEN WIRE   |                             |                             | 

      REINFORCED                              |                             |                             | 
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         PROJECT(S): ROCKINGHAM RREW12J                                              CONTRACT ID   : 11G366 

 

    ===================================================================================================================================== 

                                              |(   1  ) 110909070710        |(   2   ) 110909410510       |(      ) 

                                              |J. P. SICARD, INC.           |MARKOWSKI EXCAVATING, INC.   | 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0055 651.15                  30.000  LB   |       8.00000         240.00|       5.75000         172.50| 

      SEED                                    |                             |                             | 

    0060 651.18                 100.000  LB   |       8.00000         800.00|       3.73000         373.00| 

      FERTILIZER                              |                             |                             | 

    0065 651.20                   0.500  TON  |     650.00000         325.00|    1907.50000         953.75| 

      AGRICULTURAL LIMESTONE                  |                             |                             | 

    0070 651.25                   0.500  TON  |     650.00000         325.00|     840.00000         420.00| 

      HAY MULCH                               |                             |                             | 

    0075 652.10                          LUMP |    4000.00000        4000.00|    6650.77000        6650.77| 

      EPSC PLAN                               |                             |                             | 

    0080 652.20                  20.000  HR   |      60.00000        1200.00|      96.00000        1920.00| 

      MONITORING EPSC PLAN                    |                             |                             | 

    0085 652.30                   1.000  LU   |    2000.00000        2000.00|    2000.00000        2000.00| 

      MAINTENANCE OF EPSC PLAN (N.A.B.I.)     |                             |                             | 

    0090 653.20                 830.000  SY   |       2.00000        1660.00|       2.77000        2299.10| 

      TEMPORARY EROSION MATTING               |                             |                             | 

    0095 653.35                  50.000  CY   |      37.00000        1850.00|      68.84000        3442.00| 

      VEHICLE TRACKING PAD                    |                             |                             | 

    0100 653.55                 150.000  LF   |       1.00000         150.00|       4.91000         736.50| 

      PROJECT DEMARCATION FENCE               |                             |                             | 

    0105 900.608                 60.000  CY   |      50.00000        3000.00|     223.42000       13405.20| 

      SPECIAL PROVISION (RAILROAD BALLAST)    |                             |                             | 

    0110 900.608                 26.000  CY   |    4300.00000      111800.00|    4554.16000      118408.16| 

      SPECIAL PROVISION (SHOTCRETE)           |                             |                             | 

    0115 900.630                 12.000  HR   |     201.00000        2412.00|     210.00000        2520.00| 

      SPECIAL PROVISION (HAND SCALING)        |                             |                             | 

    0120 900.640                120.000  LF   |     300.00000       36000.00|     252.77000       30332.40| 

      SPECIAL PROVISION (REMOVE AND RESET     |                             |                             | 

      RAILROAD TRACKS)                        |                             |                             | 

    0125 900.640                825.000  LF   |     169.00000      139425.00|     176.40000      145530.00| 

      SPECIAL PROVISION (ROCK DOWELING)       |                             |                             | 

    0130 900.640                 30.000  LF   |     221.00000        6630.00|     230.40000        6912.00| 

      SPECIAL PROVISION (ROCK DRAIN)          |                             |                             | 

    0135 900.645                         LUMP |   12650.00000       12650.00|   13200.00000       13200.00| 

      SPECIAL PROVISION (ROCK DOWEL TESTING)  |                             |                             | 

    0140 900.650                  1.000  LU   |   25000.00000       25000.00|   25000.00000       25000.00| 

      SPECIAL PROVISION (MAINTENANCE OF       |                             |                             | 

      RAILROAD TRAFFIC) (N.A.B.I.)            |                             |                             | 

    0145 900.670                375.000  SF   |     125.00000       46875.00|     174.17000       65313.75| 

      SPECIAL PROVISION (PRECAST CONCRETE     |                             |                             | 

      GRAVITY RETAINING WALL)                 |                             |                             | 

         SECTION TOTALS                       |           $       560,287.00|           $       698,239.16|           $ 

    ------------------------------------------+----------------------------+----------------------------+------------------------------ 

         COMMON ITEMS TOTAL                   |           $       560,287.00|           $       698,239.16|           $ 

                                              |                             |                             | 

         CONTRACT TOTALS (LOW COST)           |           $       560,287.00|           $       698,239.16|           $ 

    ==================================================================================================================================== 


