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                                                           RESULTS OF BIDS 

 

         PROJECT(S): RUTLAND CITY STP 019-3(57)                                      CONTRACT ID   : 07D282 

                     RUTLAND CITY NH 2716(1)                                         CALL ORDER    : 001 

                     RUTLAND CITY-PROCT STP 2728(1)                                  CONTRACT TIME : 10/10/14  COMPLETION DATE 

 

         CONTRACT DESCRIPTION :                                                          TOWN(S)   : RUTLAND CITY     PROCTOR 

         RUTLAND CITY-PROCTOR STP 2728(1): BEGINNING IN RUTLAND CITY 

         AT MILE MARKER 0.000 = STA 0+00.00 AND EXTENDING EAST FOR A                     COUNTY    : RUTLAND 

         DISTANCE OF 10.286 FEET (1.948 MILES) ALONG U.S. BUSINESS                       DISTRICT  : D03 

         ROUTE 4 TO MILE MARKER 1.948 = STA. 102+86.00. ALSO, 

         BEGINNING IN THE TOWN OF PROCTOR ON VT ROUTE 3 AT 

         MILE MARKER 1.813 = STA 95+72.64 AND EXTENDING NORTHERLY FOR 

         A DISTANCE OF 7,782.72 FEET (1.474 MILES) TO A POINT IN THE 

         TOWN OF PROCTOR AT MILE MARKER 3.287 = STA 173+55.36 

         RUTLAND CITY NH 2716(1): BEGINNING IN RUTLAND CITY AT MILE 

         MARKER 0.435 = STA 22+96.80 AND EXTENDING NORTHERLY FOR A 

         DISTANCE OF 4,530.24 FEET (0.858 MILE) ALONG U.S. ROUTE 7 

         TO A POINT AT MILE MARKER 1.293 = STA 68+27.04 

         THE PROJECT ALSO EXTENDS EASTERLY ALONG U.S. ROUTE 4 IN 

         RUTLAND CITY FROM MILE MARKER 0.088 = STA 4+64.64 FOR A 

         DISTANCE OF 6,161.76 FEET (1.167 MILES) ALONG U.S. ROUTE 4 

         TO THE RUTLAND CITY LIMIT AT MILE MARKER 1.255 = STA 

         66+26.40. 

         RUTLAND CITY STP 019-3(57): BEGINNING JUST NORTH OF THE 

         STRONGS AVENUE INTERSECTION AND EXTENDING 0.658 MILES 

         NORTHERLY TO THE US BR 4 INTERSECTION.  THE PROJECT AREA 

         ALSO INCLUDES US BR 4 BEGINNING AT COURT SQUARE AND 

         EXTENDING EASTERLY 0.073 MILES TO THE US ROUTE 7 

         INTERSECTION. 

 

         RUTLAND CITY-PROCTOR STP 2728(1): WORK TO BE PERFORMED 

         UNDER THIS PROJECT INCLUDES COLD PLANING AND RESURFACING OF 

         THE EXISTING HIGHWAY WITH A SHIM\LEVELING COURSE AND WEARING 

         COURSE, NEW PAVEMENT MARKINGS, GUARDRAIL INSTALLATION, 

         DRAINAGE IMPROVEMENTS, AT-GRADE RAIL CROSSING 

         REHABILITATION, VIDEO VEHICLE DETECTION SYSTEMS, SIDEWALK 

         RAMPS, NEW SIGNS, AND OTHER HIGHWAY RELATED ITEMS. 

         RUTLAND CITY NH 2716(1): WORK TO BE PERFORMED UNDER THIS 

         PROJECT INCLUDES COLD PLANING AND RESURFACING OF THE 

         EXISTING HIGHWAY WITH A SHIM\LEVELING COURSE AND WEARING 

         COURSE, NEW PAVEMENT MARKINGS, DRAINAGE IMPROVEMENTS, 

         AT-GRADE RAIL CROSSING REHABILITATION, VIDEO VEHICLE 

         DETECTION SYSTEMS, SIDEWALK RAMPS, NEW SIGNS AND OTHER 

         HIGHWAY RELATED ITEMS. 

         RUTLAND CITY STP 019-3(57): WORK TO BE PERFORMED UNDER THIS 

         PROJECT INCLUDES BOX CUT WIDENING, SIDEWALK AND CURB 

         REPLACEMENT, SHARED USE PATH CONSTRUCTION, STORM AND 

         SANITARY SEWER IMPROVEMENTS AND RELOCATION, WATER VALVE 

         INSTALLATION, STREET LIGHTING AND OTHER INCIDENTAL ITEMS. 

 

 

 

 

 

 

 



      ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                             TOTAL         % OVER 

      RANK     VENDOR NO./NAME                                                                               BID           LOW BID 

      ------------------------------------------------------------------------------------------------------------------------------- 

       1   12600335010    PECKHAM ROAD CORPORATION                                                   $  9,462,367.69     100.0000% 

       2   120038150010   KUBRICKY CONSTRUCTION CORPORATION                                          $  9,496,513.44     100.3609% 

       3   115009280610   PIKE INDUSTRIES, INC.                                                      $ 10,789,677.00     114.0272% 

       4   12000589       FRANK W. WHITCOMB CONSTRUCTION CORPORATION                                 $ 11,527,493.40     121.8246% 

    ===================================================================================================================================== 

                                              |(   1  ) 12600335010         |(   2  ) 120038150010        |(   3  ) 115009280610 

                                              |PECKHAM ROAD CORPORATION     |KUBRICKY CONSTRUCTION CORPOR |PIKE INDUSTRIES, INC. 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 

    SECTION 0001   EROSION CONTROL 

                                              |                             |                             | 

    0005 201.10                          LUMP |    8525.84000        8525.84|   12921.46000       12921.46|   35000.00000       35000.00 

      CLEARING AND GRUBBING, INCLUDING        |                             |                             | 

      INDIVIDUAL TREES AND STUMPS             |                             |                             | 

    0010 201.15                   2.000  EACH |     829.93000        1659.86|     807.59000        1615.18|    5000.00000       10000.00 

      REMOVING MEDIUM TREES                   |                             |                             | 

    0015 201.20                   2.000  EACH |     563.50000        1127.00|     269.20000         538.40|     750.00000        1500.00 

      REMOVING MEDIUM STUMPS                  |                             |                             | 

    0020 201.31                  20.000  EACH |     452.94000        9058.80|     457.63000        9152.60|     725.00000       14500.00 

      THINNING AND TRIMMING FOR SIGNS         |                             |                             | 

    0025 203.15                8930.000  CY   |      18.12000      161811.60|      28.09000      250843.70|      11.75000      104927.50 

      COMMON EXCAVATION                       |                             |                             | 

    0030 203.16                 310.000  CY   |      26.64000        8258.40|      61.38000       19027.80|      45.00000       13950.00 

      SOLID ROCK EXCAVATION                   |                             |                             | 

    0035 203.17                 915.000  CY   |      44.76000       40955.40|      15.74000       14402.10|      35.00000       32025.00 

      UNCLASSIFIED EXCAVATION                 |                             |                             | 

    0040 203.30                   4.000  CY   |      50.00000         200.00|     115.76000         463.04|      80.00000         320.00 

      EARTH BORROW                            |                             |                             | 

    0045 204.20                 485.000  CY   |      59.68000       28944.80|      60.30000       29245.50|      40.00000       19400.00 

      TRENCH EXCAVATION OF EARTH              |                             |                             | 

    0050 204.21                 150.000  CY   |     104.44000       15666.00|     105.53000       15829.50|      45.00000        6750.00 

      TRENCH EXCAVATION OF ROCK               |                             |                             | 

    0055 204.22                   3.000  CY   |      75.00000         225.00|      75.00000         225.00|      75.00000         225.00 

      TRENCH EXCAVATION OF EARTH, EXPLORATORY |                             |                             | 

      (N.A.B.I.)                              |                             |                             | 

    0060 210.10              157150.000  SY   |       2.10000      330015.00|       1.53000      240439.50|       3.00000      471450.00 

      COLD PLANING, BITUMINOUS PAVEMENT       |                             |                             | 

    0065 301.26                 650.000  CY   |      63.94000       41561.00|      97.14000       63141.00|      40.00000       26000.00 

      SUBBASE OF CRUSHED GRAVEL, FINE GRADED  |                             |                             | 

    0070 301.28                 215.000  TON  |      53.29000       11457.35|      89.12000       19160.80|      45.00000        9675.00 

      SUBBASE OF CRUSHED GRAVEL, FINE GRADED  |                             |                             | 

    0075 301.35                5430.000  CY   |      23.02000      124998.60|      27.69000      150356.70|      33.50000      181905.00 

      SUBBASE OF DENSE GRADED CRUSHED STONE   |                             |                             | 

    0080 301.40                 240.000  TON  |      85.26000       20462.40|      75.57000       18136.80|      75.00000       18000.00 

      SUBBASE, RAP                            |                             |                             | 

    0085 402.12                 600.000  TON  |      28.01000       16806.00|      24.15000       14490.00|      20.00000       12000.00 

      AGGREGATE SHOULDERS                     |                             |                             | 

    0090 406.50                   3.000  LU   |       1.00000           3.00|       1.00000           3.00|       1.00000           3.00 

      PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B |                             |                             | 

      I.)                                     |                             |                             | 

    0095 490.30               23270.000  TON  |      81.07000     1886498.90|      83.67000     1947000.90|      95.00000     2210650.00 

      SUPERPAVE BITUMINOUS CONCRETE PAVEMENT  |                             |                             | 

    0100 490.31                   3.000  LU   |       1.00000           3.00|       1.00000           3.00|       1.00000           3.00 

      AIR VOIDS PAY ADJUSTMENT (N.A.B.I.)     |                             |                             | 
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         PROJECT(S): RUTLAND CITY STP 019-3(57)                                      CONTRACT ID   : 07D282 

                     RUTLAND CITY NH 2716(1) 

                     RUTLAND CITY-PROCT STP 2728(1) 

    ===================================================================================================================================== 

                                              |(   1  ) 12600335010         |(   2   ) 120038150010       |(   3  ) 115009280610 

                                              |PECKHAM ROAD CORPORATION     |KUBRICKY CONSTRUCTION CORPOR |PIKE INDUSTRIES, INC. 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 

    0105 514.10                  10.000  GAL  |     159.86000        1598.60|     166.04000        1660.40|     150.00000        1500.00 

      WATER REPELLENT, SILANE                 |                             |                             | 

    0110 516.10                  85.000  LF   |     147.07000       12500.95|     148.60000       12631.00|     140.00000       11900.00 

      BRIDGE EXPANSION JOINT, ASPHALTIC PLUG  |                             |                             | 

    0115 541.45                 100.000  CY   |     218.47000       21847.00|     220.74000       22074.00|     225.00000       22500.00 

      CONTROLLED DENSITY (FLOWABLE) FILL      |                             |                             | 

    0120 604.20                  29.000  EACH |    2872.14000       83292.06|    2901.94000       84156.26|    2750.00000       79750.00 

      PRECAST REINFORCED CONCRETE CATCH BASIN |                             |                             | 

      WITH CAST IRON GRATE                    |                             |                             | 

    0125 604.40                  11.000  EACH |     746.01000        8206.11|     753.75000        8291.25|    1000.00000       11000.00 

      CHANGING ELEVATION OF DROP INLETS,      |                             |                             | 

      CATCH BASINS, OR MANHOLES               |                             |                             | 

    0130 604.412                132.000  EACH |    1172.30000      154743.60|    1184.47000      156350.04|    1250.00000      165000.00 

      REHAB. DROP INLETS, CATCH BASINS, OR    |                             |                             | 

      MANHOLES, CLASS I                       |                             |                             | 

    0135 604.415                 16.000  EACH |    1065.73000       17051.68|    1076.79000       17228.64|     900.00000       14400.00 

      REHAB. DROP INLETS, CATCH BASINS, OR    |                             |                             | 

      MANHOLES, CLASS II                      |                             |                             | 

    0140 604.418                 20.000  EACH |     746.01000       14920.20|     753.75000       15075.00|     500.00000       10000.00 

      REHAB. DROP INLETS, CATCH BASINS, OR    |                             |                             | 

      MANHOLES, CLASS III                     |                             |                             | 

    0145 604.42                  90.000  EACH |     692.72000       62344.80|     699.91000       62991.90|     750.00000       67500.00 

      CHANGING ELEVATION OF SEWER MANHOLES    |                             |                             | 

    0150 604.55                   4.000  EACH |     639.44000        2557.76|     646.07000        2584.28|     650.00000        2600.00 

      CAST IRON COVER WITH FRAME              |                             |                             | 

    0155 605.11                2350.000  LF   |      30.91000       72638.50|      31.23000       73390.50|      30.00000       70500.00 

      8 INCH UNDERDRAIN PIPE                  |                             |                             | 

    0160 605.21                 520.000  LF   |      22.38000       11637.60|      22.61000       11757.20|      10.00000        5200.00 

      8 INCH UNDERDRAIN CARRIER PIPE          |                             |                             | 

    0165 605.95                  10.000  EACH |     303.73000        3037.30|     306.88000        3068.80|     300.00000        3000.00 

      UNDERDRAIN FLUSHING BASIN               |                             |                             | 

    0170 608.10                  20.000  HR   |     117.92000        2358.40|     102.21000        2044.20|      50.00000        1000.00 

      BULLDOZER RENTAL, TYPE I                |                             |                             | 

    0175 608.15                 155.000  HR   |     117.92000       18277.60|     141.90000       21994.50|      50.00000        7750.00 

      POWER GRADER RENTAL                     |                             |                             | 

    0180 608.25                 155.000  HR   |      90.59000       14041.45|      86.84000       13460.20|     115.00000       17825.00 

      ALL PURPOSE EXCAVATOR RENTAL, TYPE I    |                             |                             | 

    0185 608.30                  95.000  HR   |      75.26000        7149.70|      91.67000        8708.65|      20.00000        1900.00 

      POWER BROOM RENTAL, TYPE I              |                             |                             | 

    0190 608.31                 135.000  HR   |     143.87000       19422.45|     157.04000       21200.40|     125.00000       16875.00 

      POWER BROOM RENTAL, TYPE II             |                             |                             | 
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         PROJECT(S): RUTLAND CITY STP 019-3(57)                                      CONTRACT ID   : 07D282 

                     RUTLAND CITY NH 2716(1) 

                     RUTLAND CITY-PROCT STP 2728(1) 

    ===================================================================================================================================== 

                                              |(   1  ) 12600335010         |(   2   ) 120038150010       |(   3  ) 115009280610 

                                              |PECKHAM ROAD CORPORATION     |KUBRICKY CONSTRUCTION CORPOR |PIKE INDUSTRIES, INC. 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 

    0195 608.37                 155.000  HR   |      90.59000       14041.45|      91.53000       14187.15|      85.00000       13175.00 

      TRUCK RENTAL                            |                             |                             | 

    0200 608.40                 155.000  HR   |     119.41000       18508.55|      94.22000       14604.10|      20.00000        3100.00 

      LOADER RENTAL, TYPE I                   |                             |                             | 

    0205 609.10                   1.000  MGAL |     532.87000         532.87|     538.39000         538.39|    2500.00000        2500.00 

      DUST CONTROL WITH WATER                 |                             |                             | 

    0210 609.15                   5.000  TON  |     532.87000        2664.35|     538.39000        2691.95|    1500.00000        7500.00 

      DUST AND ICE CONTROL WITH CALCIUM       |                             |                             | 

      CHLORIDE                                |                             |                             | 

    0215 616.21                6030.000  LF   |      42.63000      257058.90|      37.31000      224979.30|      40.00000      241200.00 

      VERTICAL GRANITE CURB                   |                             |                             | 

    0220 616.28                1770.000  LF   |      39.43000       69791.10|      48.50000       85845.00|      40.00000       70800.00 

      CAST-IN-PLACE CONCRETE CURB, TYPE B     |                             |                             | 

    0225 616.40                 440.000  LF   |      15.99000        7035.60|      10.77000        4738.80|      30.00000       13200.00 

      REMOVING AND RESETTING CURB             |                             |                             | 

    0230 616.41                6030.000  LF   |       5.33000       32139.90|       3.18000       19175.40|       2.00000       12060.00 

      REMOVAL OF EXISTING CURB                |                             |                             | 

    0235 616.47                   8.000  TON  |     181.56000        1452.48|     186.10000        1488.80|     450.00000        3600.00 

      BITUMINOUS CONCRETE GUTTERS AND TRAFFIC |                             |                             | 

      ISLANDS                                 |                             |                             | 

    0240 618.10                1950.000  SY   |      69.27000      135076.50|      82.37000      160621.50|      70.00000      136500.00 

      PORTLAND CEMENT CONCRETE SIDEWALK, 5    |                             |                             | 

      INCH                                    |                             |                             | 

    0245 618.11                 170.000  SY   |      74.60000       12682.00|      87.90000       14943.00|      75.00000       12750.00 

      PORTLAND CEMENT CONCRETE SIDEWALK, 8    |                             |                             | 

      INCH                                    |                             |                             | 

    0250 618.30                1840.000  SF   |      31.97000       58824.80|      32.30000       59432.00|      30.00000       55200.00 

      DETECTABLE WARNING SURFACE              |                             |                             | 

    0255 619.14                   2.000  EACH |     532.87000        1065.74|     553.47000        1106.94|    1100.00000        2200.00 

      BOLLARDS                                |                             |                             | 

    0260 619.17                   5.000  EACH |      39.43000         197.15|      39.84000         199.20|      40.00000         200.00 

      YIELDING MARKER POSTS                   |                             |                             | 

    0265 621.20                 375.000  LF   |      19.18000        7192.50|      19.38000        7267.50|      17.50000        6562.50 

      STEEL BEAM GUARDRAIL, GALVANIZED        |                             |                             | 

    0270 621.60                   4.000  EACH |     772.65000        3090.60|     780.67000        3122.68|     750.00000        3000.00 

      ANCHOR FOR STEEL BEAM RAIL              |                             |                             | 

    0275 621.80                 250.000  LF   |       1.07000         267.50|       1.08000         270.00|       5.00000        1250.00 

      REMOVAL AND DISPOSAL OF GUARDRAIL       |                             |                             | 

    0280 621.90                 200.000  LF   |      31.33000        6266.00|      26.37000        5274.00|      45.00000        9000.00 

      TEMPORARY TRAFFIC BARRIER               |                             |                             | 

    0285 621.95                 200.000  LF   |       9.85000        1970.00|      10.50000        2100.00|      15.00000        3000.00 

      REMOVE AND RESET TEMPORARY TRAFFIC      |                             |                             | 

      BARRIER                                 |                             |                             | 
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         PROJECT(S): RUTLAND CITY STP 019-3(57)                                      CONTRACT ID   : 07D282 

                     RUTLAND CITY NH 2716(1) 

                     RUTLAND CITY-PROCT STP 2728(1) 

    ===================================================================================================================================== 

                                              |(   1  ) 12600335010         |(   2   ) 120038150010       |(   3  ) 115009280610 

                                              |PECKHAM ROAD CORPORATION     |KUBRICKY CONSTRUCTION CORPOR |PIKE INDUSTRIES, INC. 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 

    0290 629.20                 177.000  EACH |     181.17000       32067.09|     183.05000       32399.85|     200.00000       35400.00 

      ADJUST ELEVATION OF VALVE BOX           |                             |                             | 

    0295 629.42                          LUMP |    3730.06000        3730.06|    3768.76000        3768.76|   25000.00000       25000.00 

      TRANSFER TO NEW SYSTEM, WATER SYSTEM    |                             |                             | 

    0300 630.10                6000.000  HR   |      53.29000      319740.00|      64.61000      387660.00|      45.00000      270000.00 

      UNIFORMED TRAFFIC OFFICERS              |                             |                             | 

    0305 630.15                9900.000  HR   |      31.05000      307395.00|      27.81000      275319.00|      40.00000      396000.00 

      FLAGGERS                                |                             |                             | 

    0310 631.10                          LUMP |   26856.41000       26856.41|   27524.93000       27524.93|   30000.00000       30000.00 

      FIELD OFFICE, ENGINEERS                 |                             |                             | 

    0315 631.16                          LUMP |     852.58000         852.58|     538.39000         538.39|     800.00000         800.00 

      TESTING EQUIPMENT, CONCRETE             |                             |                             | 

    0320 631.17                          LUMP |     860.00000         860.00|     538.39000         538.39|     500.00000         500.00 

      TESTING EQUIPMENT, BITUMINOUS           |                             |                             | 

    0325 631.26                3000.000  DL   |       1.00000        3000.00|       1.00000        3000.00|       1.00000        3000.00 

      FIELD OFFICE TELEPHONE (N.A.B.I.)       |                             |                             | 

    0330 634.10                1040.000  HR   |       5.00000        5200.00|      31.36000       32614.40|      30.00000       31200.00 

      EMPLOYEE TRAINEESHIP                    |                             |                             | 

    0335 635.11                          LUMP |  325573.28000      325573.28|  544949.01000      544949.01|  995000.00000      995000.00 

      MOBILIZATION/DEMOBILIZATION             |                             |                             | 

    0340 641.10                          LUMP |  200000.00000      200000.00|  199159.23000      199159.23|  325000.00000      325000.00 

      TRAFFIC CONTROL (NH 2716(1))            |                             |                             | 

    0345 641.10                          LUMP |  325000.00000      325000.00|  113277.55000      113277.55|  350000.00000      350000.00 

      TRAFFIC CONTROL (STP 019-3(57))         |                             |                             | 

    0350 641.10                          LUMP |  200000.00000      200000.00|  225269.63000      225269.63|  350000.00000      350000.00 

      TRAFFIC CONTROL (STP 2728(1))           |                             |                             | 

    0355 641.15                   9.000  EACH |    3100.00000       27900.00|    5168.58000       46517.22|    5000.00000       45000.00 

      PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             | 

    0360 646.406              71600.000  LF   |       0.85000       60860.00|       0.86000       61576.00|       0.90000       64440.00 

      DURABLE 4 INCH WHITE LINE, RECESSED     |                             |                             | 

      POLYUREA                                |                             |                             | 

    0365 646.416              73800.000  LF   |       0.85000       62730.00|       0.86000       63468.00|       0.90000       66420.00 

      DURABLE 4 INCH YELLOW LINE, RECESSED    |                             |                             | 

      POLYUREA                                |                             |                             | 

    0370 646.426               8000.000  LF   |       1.01000        8080.00|       1.02000        8160.00|       1.00000        8000.00 

      DURABLE 6 INCH WHITE LINE, RECESSED     |                             |                             | 

      POLYUREA                                |                             |                             | 

    0375 646.446               1080.000  LF   |       2.40000        2592.00|       2.42000        2613.60|       2.50000        2700.00 

      DURABLE 8 INCH WHITE LINE, RECESSED     |                             |                             | 

      POLYUREA                                |                             |                             | 

    0380 646.456               6100.000  LF   |       2.13000       12993.00|       2.15000       13115.00|       2.25000       13725.00 

      DURABLE 8 INCH YELLOW LINE, RECESSED    |                             |                             | 

      POLYUREA                                |                             |                             | 
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         PROJECT(S): RUTLAND CITY STP 019-3(57)                                      CONTRACT ID   : 07D282 

                     RUTLAND CITY NH 2716(1) 

                     RUTLAND CITY-PROCT STP 2728(1) 

    ===================================================================================================================================== 

                                              |(   1  ) 12600335010         |(   2   ) 120038150010       |(   3  ) 115009280610 

                                              |PECKHAM ROAD CORPORATION     |KUBRICKY CONSTRUCTION CORPOR |PIKE INDUSTRIES, INC. 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 

    0385 646.460                 80.000  LF   |       5.33000         426.40|       5.38000         430.40|      10.00000         800.00 

      DURABLE 12 INCH WHITE LINE              |                             |                             | 

    0390 646.487               1800.000  LF   |      10.66000       19188.00|      10.77000       19386.00|      11.00000       19800.00 

      DURABLE 24 INCH STOP BAR, RECESSED TYPE |                             |                             | 

      I TAPE                                  |                             |                             | 

    0395 646.491                507.000  EACH |     106.57000       54030.99|     107.68000       54593.76|     125.00000       63375.00 

      DURABLE LETTER OR SYMBOL, TYPE I TAPE   |                             |                             | 

    0400 646.501               4300.000  LF   |      19.18000       82474.00|      19.38000       83334.00|      20.00000       86000.00 

      DURABLE CROSSWALK MARKING, TYPE I TAPE  |                             |                             | 

    0405 646.511                  4.000  EACH |     852.56000        3410.24|     861.43000        3445.72|    1000.00000        4000.00 

      DURABLE RAILROAD CROSSING SYMBOL, TYPE  |                             |                             | 

      I TAPE                                  |                             |                             | 

    0410 646.600               1150.000  LF   |       0.53000         609.50|       0.54000         621.00|       0.75000         862.50 

      TEMPORARY 4 INCH WHITE LINE             |                             |                             | 

    0415 646.602             143200.000  LF   |       0.13000       18616.00|       0.13000       18616.00|       0.15000       21480.00 

      TEMPORARY 4 INCH WHITE LINE, PAINT      |                             |                             | 

    0420 646.610               1550.000  LF   |       0.53000         821.50|       0.54000         837.00|       0.75000        1162.50 

      TEMPORARY 4 INCH YELLOW LINE            |                             |                             | 

    0425 646.612             147600.000  LF   |       0.13000       19188.00|       0.13000       19188.00|       0.15000       22140.00 

      TEMPORARY 4 INCH YELLOW LINE, PAINT     |                             |                             | 

    0430 646.622              16000.000  LF   |       0.27000        4320.00|       0.27000        4320.00|       0.30000        4800.00 

      TEMPORARY 6 INCH WHITE LINE, PAINT      |                             |                             | 

    0435 646.650                400.000  LF   |       0.37000         148.00|       0.38000         152.00|       0.40000         160.00 

      TEMPORARY 8 INCH YELLOW LINE            |                             |                             | 

    0440 646.682               3600.000  LF   |       2.13000        7668.00|       2.15000        7740.00|       2.25000        8100.00 

      TEMPORARY 24 INCH STOP BAR, PAINT       |                             |                             | 

    0445 646.690                  8.000  EACH |      53.29000         426.32|      53.84000         430.72|      50.00000         400.00 

      TEMPORARY LETTER OR SYMBOL              |                             |                             | 

    0450 646.692                770.000  EACH |      15.99000       12312.30|      16.15000       12435.50|      15.00000       11550.00 

      TEMPORARY LETTER OR SYMBOL, PAINT       |                             |                             | 

    0455 646.700                200.000  LF   |       5.33000        1066.00|       5.38000        1076.00|       5.00000        1000.00 

      TEMPORARY CROSSWALK MARKING             |                             |                             | 

    0460 646.702               8600.000  LF   |       2.13000       18318.00|       2.15000       18490.00|       2.00000       17200.00 

      TEMPORARY CROSSWALK MARKING, PAINT      |                             |                             | 

    0465 646.712                  8.000  EACH |     106.57000         852.56|     107.68000         861.44|     125.00000        1000.00 

      TEMPORARY RAILROAD CROSSING SYMBOL,     |                             |                             | 

      PAINT                                   |                             |                             | 

    0470 646.76                5700.000  EACH |       2.31000       13167.00|       0.96000        5472.00|       0.45000        2565.00 

      LINE STRIPING TARGETS                   |                             |                             | 

    0475 646.85                 280.000  SF   |       3.20000         896.00|       3.23000         904.40|      10.00000        2800.00 

      REMOVAL OF EXISTING PAVEMENT MARKINGS   |                             |                             | 
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                                                           RESULTS OF BIDS 

 

         PROJECT(S): RUTLAND CITY STP 019-3(57)                                      CONTRACT ID   : 07D282 

                     RUTLAND CITY NH 2716(1) 

                     RUTLAND CITY-PROCT STP 2728(1) 

    ===================================================================================================================================== 

                                              |(   1  ) 12600335010         |(   2   ) 120038150010       |(   3  ) 115009280610 

                                              |PECKHAM ROAD CORPORATION     |KUBRICKY CONSTRUCTION CORPOR |PIKE INDUSTRIES, INC. 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 

    0480 649.11                8200.000  SY   |       1.13000        9266.00|       1.14000        9348.00|       1.25000       10250.00 

      GEOTEXTILE FOR ROADBED SEPARATOR        |                             |                             | 

    0485 649.21                1425.000  SY   |       3.73000        5315.25|       3.77000        5372.25|       4.00000        5700.00 

      GEOTEXTILE UNDER RAILROAD BALLAST       |                             |                             | 

    0490 649.41                4800.000  SY   |       4.26000       20448.00|       1.29000        6192.00|       1.50000        7200.00 

      GEOTEXTILE FOR UNDERDRAIN TRENCH LINING |                             |                             | 

    0495 649.515                 30.000  SY   |       4.80000         144.00|       4.85000         145.50|      12.00000         360.00 

      GEOTEXTILE FOR SILT FENCE, WOVEN WIRE   |                             |                             | 

      REINFORCED                              |                             |                             | 

    0500 651.15                 250.000  LB   |       7.03000        1757.50|       7.11000        1777.50|      10.00000        2500.00 

      SEED                                    |                             |                             | 

    0505 651.17                 150.000  LB   |       3.52000         528.00|       3.55000         532.50|       4.00000         600.00 

      SEED, WINTER RYE                        |                             |                             | 

    0510 651.18                1700.000  LB   |       1.07000        1819.00|       1.08000        1836.00|       5.00000        8500.00 

      FERTILIZER                              |                             |                             | 

    0515 651.20                   7.000  TON  |     175.84000        1230.88|     177.67000        1243.69|     600.00000        4200.00 

      AGRICULTURAL LIMESTONE                  |                             |                             | 

    0520 651.25                   7.000  TON  |     500.88000        3506.16|     506.09000        3542.63|     750.00000        5250.00 

      HAY MULCH                               |                             |                             | 

    0525 651.35                1050.000  CY   |      54.62000       57351.00|      58.65000       61582.50|      45.00000       47250.00 

      TOPSOIL                                 |                             |                             | 

    0530 652.10                          LUMP |    2700.00000        2700.00|    2691.97000        2691.97|   10000.00000       10000.00 

      EPSC PLAN                               |                             |                             | 

    0535 652.20                 100.000  HR   |      82.00000        8200.00|      64.15000        6415.00|      20.00000        2000.00 

      MONITORING EPSC PLAN                    |                             |                             | 

    0540 652.30                   1.000  LU   |    5000.00000        5000.00|    5000.00000        5000.00|    5000.00000        5000.00 

      MAINTENANCE OF EPSC PLAN (N.A.B.I.)     |                             |                             | 

    0545 653.20                2575.000  SY   |       2.00000        5150.00|       1.40000        3605.00|       1.40000        3605.00 

      TEMPORARY EROSION MATTING               |                             |                             | 

    0550 653.35                  60.000  CY   |      52.22000        3133.20|      52.76000        3165.60|     100.00000        6000.00 

      VEHICLE TRACKING PAD                    |                             |                             | 

    0555 653.45                  20.000  EACH |     252.57000        5051.40|     276.73000        5534.60|      50.00000        1000.00 

      FILTER BAG                              |                             |                             | 

    0560 653.55                5300.000  LF   |       2.04000       10812.00|       0.81000        4293.00|       0.50000        2650.00 

      PROJECT DEMARCATION FENCE               |                             |                             | 

    0565 656.85                          LUMP |    4529.23000        4529.23|    4576.35000        4576.35|   20000.00000       20000.00 

      TREE PROTECTION                         |                             |                             | 

    0570 675.20                2674.000  SF   |      12.26000       32783.24|      12.38000       33104.12|      12.00000       32088.00 

      TRAFFIC SIGNS, TYPE A                   |                             |                             | 

    0575 675.33                 910.000  LB   |       3.20000        2912.00|       3.23000        2939.30|       4.00000        3640.00 

      TUBULAR STEEL SIGN POST                 |                             |                             | 
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         PROJECT(S): RUTLAND CITY STP 019-3(57)                                      CONTRACT ID   : 07D282 

                     RUTLAND CITY NH 2716(1) 

                     RUTLAND CITY-PROCT STP 2728(1) 

    ===================================================================================================================================== 

                                              |(   1  ) 12600335010         |(   2   ) 120038150010       |(   3  ) 115009280610 

                                              |PECKHAM ROAD CORPORATION     |KUBRICKY CONSTRUCTION CORPOR |PIKE INDUSTRIES, INC. 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 

    0580 675.341               5930.000  LF   |       7.99000       47380.70|       8.08000       47914.40|       8.00000       47440.00 

      SQUARE TUBE SIGN POST AND ANCHOR        |                             |                             | 

    0585 675.43                   8.000  EACH |    1065.70000        8525.60|    1076.79000        8614.32|    1100.00000        8800.00 

      FOUNDATION FOR TUBULAR STEEL POST       |                             |                             | 

    0590 675.50                 550.000  EACH |       5.33000        2931.50|       5.38000        2959.00|       6.00000        3300.00 

      REMOVING SIGNS                          |                             |                             | 

    0595 675.60                  18.000  EACH |      26.64000         479.52|      26.92000         484.56|      30.00000         540.00 

      ERECTING SALVAGED SIGNS                 |                             |                             | 

    0600 676.10                   4.000  EACH |      63.94000         255.76|      64.61000         258.44|      65.00000         260.00 

      DELINEATOR WITH STEEL POST              |                             |                             | 

    0605 678.16                   1.000  EACH |   17265.00000       17265.00|    6568.41000        6568.41|    8000.00000        8000.00 

      FLASHING BEACON, GROUND MOUNTED         |                             |                             | 

    0610 678.21                 400.000  LF   |      23.98000        9592.00|      15.08000        6032.00|      15.00000        6000.00 

      ELECTRICAL CONDUIT (4'')(PCGSRM)        |                             |                             | 

    0615 678.23                 195.000  LF   |      37.30000        7273.50|      15.08000        2940.60|      15.00000        2925.00 

      WIRED CONDUIT (1")(PVC)                 |                             |                             | 

    0620 678.23                3429.000  LF   |      40.01000      137194.29|      17.23000       59081.67|      17.00000       58293.00 

      WIRED CONDUIT (2")(PVC)                 |                             |                             | 

    0625 678.23                  63.000  LF   |     106.57000        6713.91|      32.30000        2034.90|      35.00000        2205.00 

      WIRED CONDUIT (3")(PVC)                 |                             |                             | 

    0630 678.26                   9.000  EACH |     746.01000        6714.09|     409.18000        3682.62|     500.00000        4500.00 

      JUNCTION BOX                            |                             |                             | 

    0635 678.30                  22.000  LF   |     100.00000        2200.00|      53.84000        1184.48|      75.00000        1650.00 

      ELECTRICAL CONDUIT SLEEVE (6")(PVC)(SCH |                             |                             | 

      80)                                     |                             |                             | 

    0640 679.21                  52.000  EACH |    1645.44000       85562.88|     915.27000       47594.04|     900.00000       46800.00 

      LIGHT POLE BASE                         |                             |                             | 

    0645 679.23                   1.000  EACH |     426.28000         426.28|     796.82000         796.82|    1000.00000        1000.00 

      BREAKAWAY FEATURE FOR LIGHT POLE        |                             |                             | 

    0650 679.45                   1.000  EACH |    1811.69000        1811.69|    2164.34000        2164.34|    2500.00000        2500.00 

      LIGHT POLE                              |                             |                             | 

    0655 679.47                   1.000  EACH |     745.99000         745.99|    1658.25000        1658.25|    1750.00000        1750.00 

      BRACKET ARM                             |                             |                             | 

    0660 679.50                   1.000  EACH |    1065.70000        1065.70|    1895.15000        1895.15|    2000.00000        2000.00 

      LUMINAIRE                               |                             |                             | 

    0665 690.50                   3.000  LU   |       1.00000           3.00|       1.00000           3.00|       1.00000           3.00 

      PRICE ADJUSTMENT, FUEL (N.A.B.I.)       |                             |                             | 

    0670 900.608                100.000  CY   |     244.00000       24400.00|     146.23000       14623.00|     235.00000       23500.00 

      SPECIAL PROVISION (EXCAVATION OF        |                             |                             | 

      PETROLEUM CONTAMINATED SOILS, CLASS I)  |                             |                             | 

    0675 900.608                  5.000  CY   |     470.00000        2350.00|     300.44000        1502.20|     660.00000        3300.00 

      SPECIAL PROVISION (EXCAVATION OF        |                             |                             | 

      PETROLEUM CONTAMINATED SOILS, CLASS II) |                             |                             | 
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         PROJECT(S): RUTLAND CITY STP 019-3(57)                                      CONTRACT ID   : 07D282 

                     RUTLAND CITY NH 2716(1) 

                     RUTLAND CITY-PROCT STP 2728(1) 

    ===================================================================================================================================== 

                                              |(   1  ) 12600335010         |(   2   ) 120038150010       |(   3  ) 115009280610 

                                              |PECKHAM ROAD CORPORATION     |KUBRICKY CONSTRUCTION CORPOR |PIKE INDUSTRIES, INC. 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 

    0680 900.608                  5.000  CY   |     470.00000        2350.00|     300.44000        1502.20|     660.00000        3300.00 

      SPECIAL PROVISION (EXCAVATION OF        |                             |                             | 

      PETROLEUM CONTAMINATED SOILS, CLASS III)|                             |                             | 

    0685 900.620                  5.000  EACH |    1065.70000        5328.50|    1106.93000        5534.65|    3000.00000       15000.00 

      SPECIAL PROVISION (ADJUST ELEVATION OF  |                             |                             | 

      PULL BOX)                               |                             |                             | 

    0690 900.620                 12.000  EACH |     373.00000        4476.00|     266.43000        3197.16|     375.00000        4500.00 

      SPECIAL PROVISION (ADJUST ELEVATION OF  |                             |                             | 

      VALVE BOX)                              |                             |                             | 

    0695 900.620                 11.000  EACH |     373.00000        4103.00|     376.88000        4145.68|     400.00000        4400.00 

      SPECIAL PROVISION (ADJUST ELEVATION OF  |                             |                             | 

      WATER SHUT-OFF)                         |                             |                             | 

    0700 900.620                 18.000  EACH |    2344.54000       42201.72|    2368.93000       42640.74|    2500.00000       45000.00 

      SPECIAL PROVISION (BONDED INSULATED     |                             |                             | 

      JOINTS)                                 |                             |                             | 

    0705 900.620                 12.000  EACH |     799.28000        9591.36|     807.59000        9691.08|     800.00000        9600.00 

      SPECIAL PROVISION (COMPROMISE JOINTS)   |                             |                             | 

    0710 900.620                  6.000  EACH |    4438.64000       26631.84|    4484.82000       26908.92|    4250.00000       25500.00 

      SPECIAL PROVISION (GATE VALVE WITH      |                             |                             | 

      VALVE BOX)(12")                         |                             |                             | 

    0715 900.620                  4.000  EACH |    2344.54000        9378.16|    2368.93000        9475.72|    2500.00000       10000.00 

      SPECIAL PROVISION (GATE VALVE WITH      |                             |                             | 

      VALVE BOX)(6")                          |                             |                             | 

    0720 900.620                 60.000  EACH |     211.01000       12660.60|     213.20000       12792.00|      75.00000        4500.00 

      SPECIAL PROVISION (INLET PROTECTION     |                             |                             | 

      DEVICE, FILTER FIBER)                   |                             |                             | 

    0725 900.620                  4.000  EACH |     905.85000        3623.40|     915.27000        3661.08|     900.00000        3600.00 

      SPECIAL PROVISION (INSULATED JOINTS)    |                             |                             | 

    0730 900.620                  2.000  EACH |    2877.39000        5754.78|    3198.06000        6396.12|    2500.00000        5000.00 

      SPECIAL PROVISION (LED BLANK OUT SIGNS) |                             |                             | 

    0735 900.620                  7.000  EACH |    1001.28000        7008.96|    2498.15000       17487.05|    3500.00000       24500.00 

      SPECIAL PROVISION (LIGHT POLE, TYPE D)  |                             |                             | 

    0740 900.620                  1.000  EACH |   10017.59000       10017.59|    3445.72000        3445.72|    3500.00000        3500.00 

      SPECIAL PROVISION (MODIFY EXISTING      |                             |                             | 

      PEDESTRIAN SIGNAL SYSTEM,               |                             |                             | 

      INTERSECTION)(US 7 @ CENTER ST.)        |                             |                             | 

    0745 900.620                  1.000  EACH |   11211.17000       11211.17|    3445.72000        3445.72|    3500.00000        3500.00 

      SPECIAL PROVISION (MODIFY EXISTING      |                             |                             | 

      PEDESTRIAN SIGNAL SYSTEM,               |                             |                             | 

      INTERSECTION)(US 7 @ MAD. ST.)          |                             |                             | 

    0750 900.620                  1.000  EACH |    9399.48000        9399.48|    3445.72000        3445.72|    3500.00000        3500.00 

      SPECIAL PROVISION (MODIFY EXISTING      |                             |                             | 

      PEDESTRIAN SIGNAL SYSTEM,               |                             |                             | 

      INTERSECTION)(US 7 @ WASH. ST.)         |                             |                             | 
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         PROJECT(S): RUTLAND CITY STP 019-3(57)                                      CONTRACT ID   : 07D282 

                     RUTLAND CITY NH 2716(1) 

                     RUTLAND CITY-PROCT STP 2728(1) 

    ===================================================================================================================================== 

                                              |(   1  ) 12600335010         |(   2   ) 120038150010       |(   3  ) 115009280610 

                                              |PECKHAM ROAD CORPORATION     |KUBRICKY CONSTRUCTION CORPOR |PIKE INDUSTRIES, INC. 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 

    0755 900.620                  3.000  EACH |    2131.40000        6394.20|    2153.58000        6460.74|    3000.00000        9000.00 

      SPECIAL PROVISION (OUTSIDE DROP FOR     |                             |                             | 

      SEWER MANHOLE)                          |                             |                             | 

    0760 900.620                  1.000  EACH |    7293.66000        7293.66|    8991.18000        8991.18|    8500.00000        8500.00 

      SPECIAL PROVISION (PEDESTRIAN SIGNAL    |                             |                             | 

      HEADS, COUNTDOWN)(U.S. ROUTE 4 @ DEER   |                             |                             | 

      STREET)                                 |                             |                             | 

    0765 900.620                  1.000  EACH |    6095.81000        6095.81|    5674.67000        5674.67|    6000.00000        6000.00 

      SPECIAL PROVISION (PEDESTRIAN SIGNAL    |                             |                             | 

      HEADS, COUNTDOWN)(U.S. ROUTE 4 @        |                             |                             | 

      STRATTON ROAD)                          |                             |                             | 

    0770 900.620                  1.000  EACH |    8173.92000        8173.92|   12156.94000       12156.94|   12500.00000       12500.00 

      SPECIAL PROVISION (PEDESTRIAN SIGNAL    |                             |                             | 

      HEADS, COUNTDOWN)(U.S. ROUTE 7 @ U.S.   |                             |                             | 

      BR 4)                                   |                             |                             | 

    0775 900.620                  1.000  EACH |    7619.76000        7619.76|    5265.49000        5265.49|    5000.00000        5000.00 

      SPECIAL PROVISION (PEDESTRIAN SIGNAL    |                             |                             | 

      HEADS, COUNTDOWN)(WEST STREET @ CHURCH  |                             |                             | 

      STREET)                                 |                             |                             | 

    0780 900.620                  1.000  EACH |    6095.81000        6095.81|    6848.37000        6848.37|    7500.00000        7500.00 

      SPECIAL PROVISION (PEDESTRIAN SIGNAL    |                             |                             | 

      HEADS, COUNTDOWN)(WEST STREET @ U.S.    |                             |                             | 

      ROUTE 7)                                |                             |                             | 

    0785 900.620                  1.000  EACH |    8173.92000        8173.92|    2691.97000        2691.97|    3000.00000        3000.00 

      SPECIAL PROVISION (RAILROAD SIGNAL      |                             |                             | 

      CABINET)                                |                             |                             | 

    0790 900.620                  1.000  EACH |    3197.10000        3197.10|    3230.36000        3230.36|    4000.00000        4000.00 

      SPECIAL PROVISION (RELOCATE HYDRANT)    |                             |                             | 

    0795 900.620                254.000  EACH |     255.77000       64965.58|     258.43000       65641.22|     250.00000       63500.00 

      SPECIAL PROVISION (REMOVAL AND          |                             |                             | 

      REPLACEMENT OF CROSS TIES)(10'-0" TIES) |                             |                             | 

    0800 900.620               1280.000  EACH |     159.86000      204620.80|     161.52000      206745.60|     155.00000      198400.00 

      SPECIAL PROVISION (REMOVAL AND          |                             |                             | 

      REPLACEMENT OF CROSS TIES)(8'-6" TIES)  |                             |                             | 

    0805 900.620                 96.000  EACH |     234.45000       22507.20|     236.89000       22741.44|     250.00000       24000.00 

      SPECIAL PROVISION (REMOVAL AND          |                             |                             | 

      REPLACEMENT OF CROSS TIES)(9'-0" TIES)  |                             |                             | 

    0810 900.620                 18.000  EACH |    3964.41000       71359.38|    4005.65000       72101.70|    5000.00000       90000.00 

      SPECIAL PROVISION (SANITARY SEWER       |                             |                             | 

      MANHOLE)(4' I.D.)                       |                             |                             | 

    0815 900.620                  1.000  EACH |    4566.53000        4566.53|    4614.04000        4614.04|    7500.00000        7500.00 

      SPECIAL PROVISION (SANITARY SEWER       |                             |                             | 

      MANHOLE)(5' I.D.)                       |                             |                             | 
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         PROJECT(S): RUTLAND CITY STP 019-3(57)                                      CONTRACT ID   : 07D282 

                     RUTLAND CITY NH 2716(1) 

                     RUTLAND CITY-PROCT STP 2728(1) 

    ===================================================================================================================================== 

                                              |(   1  ) 12600335010         |(   2   ) 120038150010       |(   3  ) 115009280610 

                                              |PECKHAM ROAD CORPORATION     |KUBRICKY CONSTRUCTION CORPOR |PIKE INDUSTRIES, INC. 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 

    0820 900.620                  5.000  EACH |     682.05000        3410.25|     689.14000        3445.70|     750.00000        3750.00 

      SPECIAL PROVISION (SEWER CLEANOUT)      |                             |                             | 

    0825 900.620                 34.000  EACH |    2057.71000       69962.14|    4156.40000      141317.60|    4000.00000      136000.00 

      SPECIAL PROVISION (STREET LIGHT, TYPE A |                             |                             | 

    0830 900.620                  5.000  EACH |    1792.99000        8964.95|    4027.19000       20135.95|    4000.00000       20000.00 

      SPECIAL PROVISION (STREET LIGHT, TYPE B |                             |                             | 

    0835 900.620                  5.000  EACH |    6508.93000       32544.65|    9389.59000       46947.95|    9000.00000       45000.00 

      SPECIAL PROVISION (STREET LIGHT, TYPE C |                             |                             | 

    0840 900.620                  2.000  EACH |    7992.76000       15985.52|    8075.91000       16151.82|   10000.00000       20000.00 

      SPECIAL PROVISION (SURFACE AND ALIGN    |                             |                             | 

      TURNOUT) (NO. 10 TURNOUT)               |                             |                             | 

    0845 900.620                 50.000  EACH |     905.85000       45292.50|     915.27000       45763.50|     900.00000       45000.00 

      SPECIAL PROVISION (THERMITE WELDING)    |                             |                             | 

    0850 900.620                  1.000  EACH |   20738.54000       20738.54|   13890.57000       13890.57|   17500.00000       17500.00 

      SPECIAL PROVISION (VIDEO VEHICLE        |                             |                             | 

      DETECTION SYSTEM)(STATE STREET @        |                             |                             | 

      MERCHANTS ROW)                          |                             |                             | 

    0855 900.620                  1.000  EACH |   19246.55000       19246.55|   13890.57000       13890.57|   17500.00000       17500.00 

      SPECIAL PROVISION (VIDEO VEHICLE        |                             |                             | 

      DETECTION SYSTEM)(STATE STREET @ PINE   |                             |                             | 

      STREET)                                 |                             |                             | 

    0860 900.620                  1.000  EACH |   20738.54000       20738.54|   11220.13000       11220.13|   15000.00000       15000.00 

      SPECIAL PROVISION (VIDEO VEHICLE        |                             |                             | 

      DETECTION SYSTEM)(U.S. ROUTE 4 @ DEER   |                             |                             | 

      STREET)                                 |                             |                             | 

    0865 900.620                  1.000  EACH |   32365.33000       32365.33|   17605.49000       17605.49|   17500.00000       17500.00 

      SPECIAL PROVISION (VIDEO VEHICLE        |                             |                             | 

      DETECTION SYSTEM)(U.S. ROUTE 4 @        |                             |                             | 

      STRATTON ROAD)                          |                             |                             | 

    0870 900.620                  1.000  EACH |   27051.75000       27051.75|   13890.57000       13890.57|   15000.00000       15000.00 

      SPECIAL PROVISION (VIDEO VEHICLE        |                             |                             | 

      DETECTION SYSTEM)(U.S. ROUTE 7 @ CENTER |                             |                             | 

      STREET)                                 |                             |                             | 

    0875 900.620                  1.000  EACH |   27051.75000       27051.75|   13890.57000       13890.57|   15000.00000       15000.00 

      SPECIAL PROVISION (VIDEO VEHICLE        |                             |                             | 

      DETECTION SYSTEM)(U.S. ROUTE 7 @        |                             |                             | 

      MADISON STREET)                         |                             |                             | 

    0880 900.620                  1.000  EACH |   32057.34000       32057.34|   17605.49000       17605.49|   17500.00000       17500.00 

      SPECIAL PROVISION (VIDEO VEHICLE        |                             |                             | 

      DETECTION SYSTEM)(U.S. ROUTE 7 @        |                             |                             | 

      WASHINGTON STREET)                      |                             |                             | 
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         PROJECT(S): RUTLAND CITY STP 019-3(57)                                      CONTRACT ID   : 07D282 

                     RUTLAND CITY NH 2716(1) 

                     RUTLAND CITY-PROCT STP 2728(1) 

    ===================================================================================================================================== 

                                              |(   1  ) 12600335010         |(   2   ) 120038150010       |(   3  ) 115009280610 

                                              |PECKHAM ROAD CORPORATION     |KUBRICKY CONSTRUCTION CORPOR |PIKE INDUSTRIES, INC. 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 

    0885 900.620                  1.000  EACH |   20738.54000       20738.54|   11220.13000       11220.13|   15000.00000       15000.00 

      SPECIAL PROVISION (VIDEO VEHICLE        |                             |                             | 

      DETECTION SYSTEM)(WEST STREET @ CHURCH  |                             |                             | 

      STREET)                                 |                             |                             | 

    0890 900.620                  1.000  EACH |   20738.54000       20738.54|   13072.21000       13072.21|   15000.00000       15000.00 

      SPECIAL PROVISION (VIDEO VEHICLE        |                             |                             | 

      DETECTION SYSTEM)(WEST STREET @         |                             |                             | 

      COLUMBIAN AVENUE)                       |                             |                             | 

    0895 900.620                  1.000  EACH |   20738.54000       20738.54|   17605.49000       17605.49|   17500.00000       17500.00 

      SPECIAL PROVISION (VIDEO VEHICLE        |                             |                             | 

      DETECTION SYSTEM)(WEST STREET @         |                             |                             | 

      MERCHANTS ROW)                          |                             |                             | 

    0900 900.620                  6.000  EACH |    3197.10000       19182.60|    6460.73000       38764.38|    4000.00000       24000.00 

      SPECIAL PROVISION (WATER MAIN LINE      |                             |                             | 

      STOP)(12")                              |                             |                             | 

    0905 900.620                  4.000  EACH |    4262.80000       17051.20|    4307.15000       17228.60|    5000.00000       20000.00 

      SPECIAL PROVISION (WATER MAIN LINE      |                             |                             | 

      STOP)(6")                               |                             |                             | 

    0910 900.640               1180.000  LF   |      95.91000      113173.80|      67.84000       80051.20|      65.00000       76700.00 

      SPECIAL PROVISION (12" CPEP(SL),        |                             |                             | 

      ALL-INCLUSIVE)                          |                             |                             | 

    0915 900.640                782.000  LF   |     106.57000       83337.74|      70.37000       55029.34|      65.00000       50830.00 

      SPECIAL PROVISION (18" CPEP(SL),        |                             |                             | 

      ALL-INCLUSIVE)                          |                             |                             | 

    0920 900.640                374.000  LF   |     191.83000       71744.42|      79.14000       29598.36|      75.00000       28050.00 

      SPECIAL PROVISION (24" CPEP(SL),        |                             |                             | 

      ALL-INCLUSIVE)                          |                             |                             | 

    0925 900.640                964.000  LF   |     213.14000      205466.96|      82.00000       79048.00|      80.00000       77120.00 

      SPECIAL PROVISION (24" CPEP,            |                             |                             | 

      ALL-INCLUSIVE)                          |                             |                             | 

    0930 900.640               2075.000  LF   |      90.58000      187953.50|      91.53000      189924.75|      90.00000      186750.00 

      SPECIAL PROVISION (CONTINUOUS WELDED    |                             |                             | 

      RAIL)                                   |                             |                             | 

    0935 900.640                 90.000  LF   |     127.88000       11509.20|     129.21000       11628.90|     140.00000       12600.00 

      SPECIAL PROVISION (DUCTILE IRON PIPE,   |                             |                             | 

      CEMENT-LINED)(12")                      |                             |                             | 

    0940 900.640                 60.000  LF   |     106.57000        6394.20|     107.68000        6460.80|     125.00000        7500.00 

      SPECIAL PROVISION (DUCTILE IRON PIPE,   |                             |                             | 

      CEMENT-LINED)(6")                       |                             |                             | 

    0945 900.640               2581.000  LF   |      58.35000      150601.35|      58.95000      152149.95|      60.00000      154860.00 

      SPECIAL PROVISION (PVC SEWER PIPE)(12") |                             |                             | 
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         PROJECT(S): RUTLAND CITY STP 019-3(57)                                      CONTRACT ID   : 07D282 

                     RUTLAND CITY NH 2716(1) 

                     RUTLAND CITY-PROCT STP 2728(1) 

    ===================================================================================================================================== 

                                              |(   1  ) 12600335010         |(   2   ) 120038150010       |(   3  ) 115009280610 

                                              |PECKHAM ROAD CORPORATION     |KUBRICKY CONSTRUCTION CORPOR |PIKE INDUSTRIES, INC. 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 

    0950 900.640                622.000  LF   |     124.15000       77221.30|     125.45000       78029.90|     120.00000       74640.00 

      SPECIAL PROVISION (PVC SEWER PIPE)(24") |                             |                             | 

    0955 900.640                 95.000  LF   |     117.23000       11136.85|     300.00000       28500.00|     120.00000       11400.00 

      SPECIAL PROVISION (PVC SEWER PIPE)(4")  |                             |                             | 

    0960 900.640                 64.000  LF   |     159.86000       10231.04|     300.00000       19200.00|     160.00000       10240.00 

      SPECIAL PROVISION (PVC SEWER PIPE)(6")  |                             |                             | 

    0965 900.640                 50.000  LF   |     202.48000       10124.00|     204.59000       10229.50|     200.00000       10000.00 

      SPECIAL PROVISION (PVC SEWER PIPE)(8")  |                             |                             | 

    0970 900.640               1750.000  LF   |      10.00000       17500.00|      19.92000       34860.00|      20.00000       35000.00 

      SPECIAL PROVISION (REMOVAL AND          |                             |                             | 

      REPLACEMENT OF SWITCH TIMBERS)          |                             |                             | 

    0975 900.640                700.000  LF   |      19.72000       13804.00|      16.15000       11305.00|      17.50000       12250.00 

      SPECIAL PROVISION (REMOVAL OF EXISTING  |                             |                             | 

      RAILROAD TRACKS)                        |                             |                             | 

    0980 900.640                766.000  LF   |      63.94000       48978.04|      64.61000       49491.26|      40.00000       30640.00 

      SPECIAL PROVISION (REMOVE AND RESET     |                             |                             | 

      RAILROAD TRACKS)                        |                             |                             | 

    0985 900.640                150.000  LF   |      69.27000       10390.50|      69.99000       10498.50|      70.00000       10500.00 

      SPECIAL PROVISION (RUBBER RAIL SEAL)    |                             |                             | 

    0990 900.640                 10.000  LF   |      31.97000         319.70|      32.30000         323.00|      75.00000         750.00 

      SPECIAL PROVISION (SEAMLESS COPPER      |                             |                             | 

      WATER TUBE)(1")                         |                             |                             | 

    0995 900.640                 10.000  LF   |      42.63000         426.30|      43.07000         430.70|      75.00000         750.00 

      SPECIAL PROVISION (SEAMLESS COPPER      |                             |                             | 

      WATER TUBE)(3/4")                       |                             |                             | 

    1000 900.640               2600.000  LF   |       7.99000       20774.00|       8.08000       21008.00|      10.00000       26000.00 

      SPECIAL PROVISION (SURFACE AND ALIGN    |                             |                             | 

      RAILROAD TRACKS)                        |                             |                             | 

    1005 900.645                         LUMP |   30905.32000       30905.32|   16184.13000       16184.13|   17500.00000       17500.00 

      SPECIAL PROVISION (ELECTRIC DEMOLITION) |                             |                             | 

    1010 900.645                         LUMP |   16624.93000       16624.93|   26090.58000       26090.58|   30000.00000       30000.00 

      SPECIAL PROVISION (ELECTRIC POWER BOARD |                             |                             | 

      AND CABINET)                            |                             |                             | 

    1015 900.645                         LUMP |   69163.97000       69163.97|   69883.56000       69883.56|   75000.00000       75000.00 

      SPECIAL PROVISION (PRECAST CONCRETE     |                             |                             | 

      PANEL GRADE CROSSING SURFACE)(AARDOT    |                             |                             | 

      851-286U)                               |                             |                             | 

    1020 900.645                         LUMP |   61384.36000       61384.36|   62023.00000       62023.00|   70000.00000       70000.00 

      SPECIAL PROVISION (PRECAST CONCRETE     |                             |                             | 

      PANEL GRADE CROSSING SURFACE)(AARDOT    |                             |                             | 

      851-294L)                               |                             |                             | 
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         PROJECT(S): RUTLAND CITY STP 019-3(57)                                      CONTRACT ID   : 07D282 

                     RUTLAND CITY NH 2716(1) 

                     RUTLAND CITY-PROCT STP 2728(1) 

    ===================================================================================================================================== 

                                              |(   1  ) 12600335010         |(   2   ) 120038150010       |(   3  ) 115009280610 

                                              |PECKHAM ROAD CORPORATION     |KUBRICKY CONSTRUCTION CORPOR |PIKE INDUSTRIES, INC. 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 

    1025 900.645                         LUMP |  134514.76000      134514.76|  161819.73000      161819.73|  200000.00000      200000.00 

      SPECIAL PROVISION (RAIL-HIGHWAY         |                             |                             | 

      CROSSING ACTIVE WARNING SYSTEM)(AARDOT  |                             |                             | 

      851-294L)                               |                             |                             | 

    1030 900.645                         LUMP |    9804.45000        9804.45|   10154.11000       10154.11|   10000.00000       10000.00 

      SPECIAL PROVISION (SPARE TRAFFIC SIGNAL |                             |                             | 

      EQUIPMENT)                              |                             |                             | 

    1035 900.645                         LUMP |    5553.15000        5553.15|   13912.10000       13912.10|   12500.00000       12500.00 

      SPECIAL PROVISION (TRAFFIC CONTROL,     |                             |                             | 

      RAIL-HIGHWAY CROSSING)(RIPLEY ROAD -    |                             |                             | 

      AARDOT 851-295T)                        |                             |                             | 

    1040 900.645                         LUMP |   16952.78000       16952.78|    9820.31000        9820.31|   12500.00000       12500.00 

      SPECIAL PROVISION (TRAFFIC CONTROL,     |                             |                             | 

      RAIL-HIGHWAY CROSSING)(WEST STREET -    |                             |                             | 

      AARDOT 851-294L)                        |                             |                             | 

    1045 900.645                         LUMP |    6157.72000        6157.72|    6331.51000        6331.51|   12500.00000       12500.00 

      SPECIAL PROVISION (TRAFFIC CONTROL,     |                             |                             | 

      RAIL-HIGHWAY CROSSING) (U.S. ROUTE 7 -  |                             |                             | 

      AARDOT 851-286U)                        |                             |                             | 

    1050 900.645                         LUMP |   45432.09000       45432.09|   45903.48000       45903.48|   75000.00000       75000.00 

      SPECIAL PROVISION (TRANSFER TO NEW      |                             |                             | 

      SYSTEM, SANITARY SEWER)                 |                             |                             | 

    1055 900.650                  2.000  LU   |   25000.00000       50000.00|   25000.00000       50000.00|   25000.00000       50000.00 

      SPECIAL PROVISION (MAINTENANCE OF       |                             |                             | 

      RAILROAD TRAFFIC)(N.A.B.I.)             |                             |                             | 

    1060 900.650                  1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

      SPECIAL PROVISION (MAT DENSITY PAY      |                             |                             | 

      ADJUSTMENT, SMALL QUANTITY)(N.A.B.I.)   |                             |                             | 

    1065 900.650                  1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

      SPECIAL PROVISION (MIXTURE PAY          |                             |                             | 

      ADJUSTMENT)(N.A.B.I.)                   |                             |                             | 

    1070 900.675               4100.000  SY   |      22.00000       90200.00|      20.47000       83927.00|      22.00000       90200.00 

      SPECIAL PROVISION (HAND-PLACED          |                             |                             | 

      BITUMINOUS CONCRETE MATERIAL, DRIVES)   |                             |                             | 

    1075 900.680                 10.000  TON  |     240.26000        2402.60|     524.65000        5246.50|     350.00000        3500.00 

      SPECIAL PROVISION (BITUMINOUS CONCRETE  |                             |                             | 

      PAVEMENT SURFACE PREPARATION, TYPE II)  |                             |                             | 

    1080 900.680                800.000  TON  |     134.00000      107200.00|     214.38000      171504.00|     100.00000       80000.00 

      SPECIAL PROVISION (BITUMINOUS CONCRETE  |                             |                             | 

      PAVEMENT, SMALL QUANTITY)               |                             |                             | 

    1085 900.680               1890.000  TON  |      23.45000       44320.50|      48.46000       91589.40|      50.00000       94500.00 

      SPECIAL PROVISION (RAILROAD BALLAST,    |                             |                             | 

      BASE COURSE)                            |                             |                             | 
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         PROJECT(S): RUTLAND CITY STP 019-3(57)                                      CONTRACT ID   : 07D282 

                     RUTLAND CITY NH 2716(1) 

                     RUTLAND CITY-PROCT STP 2728(1) 

    ===================================================================================================================================== 

                                              |(   1  ) 12600335010         |(   2   ) 120038150010       |(   3  ) 115009280610 

                                              |PECKHAM ROAD CORPORATION     |KUBRICKY CONSTRUCTION CORPOR |PIKE INDUSTRIES, INC. 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 

    1090 900.680               1275.000  TON  |      22.38000       28534.50|      43.07000       54914.25|      45.00000       57375.00 

      SPECIAL PROVISION (RAILROAD BALLAST,    |                             |                             | 

      SURFACE COURSE)                         |                             |                             | 

    1095 900.683               1710.000  CWT  |      35.00000       59850.00|      36.21000       61919.10|      25.00000       42750.00 

      SPECIAL PROVISION (EMULSIFIED           |                             |                             | 

      ASPHALT)(RS-1H OR CRS-1H)               |                             |                             | 

         SECTION TOTALS                       |           $     9,462,367.69|           $     9,496,513.44|           $    10,789,677.00 

    ------------------------------------------+-----------------------------+-----------------------------+------------------------------- 

         COMMON ITEMS TOTAL                   |           $     9,462,367.69|           $     9,496,513.44|           $    10,789,677.00 

                                              |                             |                             | 

         CONTRACT TOTALS (LOW COST)           |           $     9,462,367.69|           $     9,496,513.44|           $    10,789,677.00 

    ==================================================================================================================================== 
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         PROJECT(S): RUTLAND CITY STP 019-3(57)                                      CONTRACT ID   : 07D282 

                     RUTLAND CITY NH 2716(1) 

                     RUTLAND CITY-PROCT STP 2728(1) 

    ===================================================================================================================================== 

                                              |(   4  ) 12000589            |(       )                    |(      ) 

                                              |FRANK W. WHITCOMB CONSTRUCTI |                             | 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 

    SECTION 0001   EROSION CONTROL 

                                              |                             |                             | 

    0005 201.10                          LUMP |    8000.00000        8000.00|                             | 

      CLEARING AND GRUBBING, INCLUDING        |                             |                             | 

      INDIVIDUAL TREES AND STUMPS             |                             |                             | 

    0010 201.15                   2.000  EACH |    3000.00000        6000.00|                             | 

      REMOVING MEDIUM TREES                   |                             |                             | 

    0015 201.20                   2.000  EACH |    3500.00000        7000.00|                             | 

      REMOVING MEDIUM STUMPS                  |                             |                             | 

    0020 201.31                  20.000  EACH |     500.00000       10000.00|                             | 

      THINNING AND TRIMMING FOR SIGNS         |                             |                             | 

    0025 203.15                8930.000  CY   |      29.00000      258970.00|                             | 

      COMMON EXCAVATION                       |                             |                             | 

    0030 203.16                 310.000  CY   |     405.00000      125550.00|                             | 

      SOLID ROCK EXCAVATION                   |                             |                             | 

    0035 203.17                 915.000  CY   |      45.00000       41175.00|                             | 

      UNCLASSIFIED EXCAVATION                 |                             |                             | 

    0040 203.30                   4.000  CY   |     100.00000         400.00|                             | 

      EARTH BORROW                            |                             |                             | 

    0045 204.20                 485.000  CY   |      60.00000       29100.00|                             | 

      TRENCH EXCAVATION OF EARTH              |                             |                             | 

    0050 204.21                 150.000  CY   |     400.00000       60000.00|                             | 

      TRENCH EXCAVATION OF ROCK               |                             |                             | 

    0055 204.22                   3.000  CY   |      75.00000         225.00|                             | 

      TRENCH EXCAVATION OF EARTH, EXPLORATORY |                             |                             | 

      (N.A.B.I.)                              |                             |                             | 

    0060 210.10              157150.000  SY   |       1.75000      275012.50|                             | 

      COLD PLANING, BITUMINOUS PAVEMENT       |                             |                             | 

    0065 301.26                 650.000  CY   |      65.00000       42250.00|                             | 

      SUBBASE OF CRUSHED GRAVEL, FINE GRADED  |                             |                             | 

    0070 301.28                 215.000  TON  |      55.00000       11825.00|                             | 

      SUBBASE OF CRUSHED GRAVEL, FINE GRADED  |                             |                             | 

    0075 301.35                5430.000  CY   |      40.25000      218557.50|                             | 

      SUBBASE OF DENSE GRADED CRUSHED STONE   |                             |                             | 

    0080 301.40                 240.000  TON  |      80.00000       19200.00|                             | 

      SUBBASE, RAP                            |                             |                             | 

    0085 402.12                 600.000  TON  |      31.80000       19080.00|                             | 

      AGGREGATE SHOULDERS                     |                             |                             | 

    0090 406.50                   3.000  LU   |       1.00000           3.00|                             | 

      PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B |                             |                             | 

      I.)                                     |                             |                             | 
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         PROJECT(S): RUTLAND CITY STP 019-3(57)                                      CONTRACT ID   : 07D282 

                     RUTLAND CITY NH 2716(1) 

                     RUTLAND CITY-PROCT STP 2728(1) 

    ===================================================================================================================================== 

                                              |(   4  ) 12000589            |(       )                    |(      ) 

                                              |FRANK W. WHITCOMB CONSTRUCTI |                             | 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 

    0095 490.30               23270.000  TON  |      88.77000     2065677.90|                             | 

      SUPERPAVE BITUMINOUS CONCRETE PAVEMENT  |                             |                             | 

    0100 490.31                   3.000  LU   |       1.00000           3.00|                             | 

      AIR VOIDS PAY ADJUSTMENT (N.A.B.I.)     |                             |                             | 

    0105 514.10                  10.000  GAL  |     150.00000        1500.00|                             | 

      WATER REPELLENT, SILANE                 |                             |                             | 

    0110 516.10                  85.000  LF   |     140.00000       11900.00|                             | 

      BRIDGE EXPANSION JOINT, ASPHALTIC PLUG  |                             |                             | 

    0115 541.45                 100.000  CY   |     205.00000       20500.00|                             | 

      CONTROLLED DENSITY (FLOWABLE) FILL      |                             |                             | 

    0120 604.20                  29.000  EACH |    5200.00000      150800.00|                             | 

      PRECAST REINFORCED CONCRETE CATCH BASIN |                             |                             | 

      WITH CAST IRON GRATE                    |                             |                             | 

    0125 604.40                  11.000  EACH |     900.00000        9900.00|                             | 

      CHANGING ELEVATION OF DROP INLETS,      |                             |                             | 

      CATCH BASINS, OR MANHOLES               |                             |                             | 

    0130 604.412                132.000  EACH |    2200.00000      290400.00|                             | 

      REHAB. DROP INLETS, CATCH BASINS, OR    |                             |                             | 

      MANHOLES, CLASS I                       |                             |                             | 

    0135 604.415                 16.000  EACH |    2500.00000       40000.00|                             | 

      REHAB. DROP INLETS, CATCH BASINS, OR    |                             |                             | 

      MANHOLES, CLASS II                      |                             |                             | 

    0140 604.418                 20.000  EACH |    3500.00000       70000.00|                             | 

      REHAB. DROP INLETS, CATCH BASINS, OR    |                             |                             | 

      MANHOLES, CLASS III                     |                             |                             | 

    0145 604.42                  90.000  EACH |    1503.00000      135270.00|                             | 

      CHANGING ELEVATION OF SEWER MANHOLES    |                             |                             | 

    0150 604.55                   4.000  EACH |    1504.00000        6016.00|                             | 

      CAST IRON COVER WITH FRAME              |                             |                             | 

    0155 605.11                2350.000  LF   |      42.00000       98700.00|                             | 

      8 INCH UNDERDRAIN PIPE                  |                             |                             | 

    0160 605.21                 520.000  LF   |      50.00000       26000.00|                             | 

      8 INCH UNDERDRAIN CARRIER PIPE          |                             |                             | 

    0165 605.95                  10.000  EACH |     300.00000        3000.00|                             | 

      UNDERDRAIN FLUSHING BASIN               |                             |                             | 

    0170 608.10                  20.000  HR   |      75.00000        1500.00|                             | 

      BULLDOZER RENTAL, TYPE I                |                             |                             | 

    0175 608.15                 155.000  HR   |      90.00000       13950.00|                             | 

      POWER GRADER RENTAL                     |                             |                             | 

    0180 608.25                 155.000  HR   |     125.00000       19375.00|                             | 

      ALL PURPOSE EXCAVATOR RENTAL, TYPE I    |                             |                             | 
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         PROJECT(S): RUTLAND CITY STP 019-3(57)                                      CONTRACT ID   : 07D282 

                     RUTLAND CITY NH 2716(1) 

                     RUTLAND CITY-PROCT STP 2728(1) 

    ===================================================================================================================================== 

                                              |(   4  ) 12000589            |(       )                    |(      ) 

                                              |FRANK W. WHITCOMB CONSTRUCTI |                             | 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 

    0185 608.30                  95.000  HR   |      30.00000        2850.00|                             | 

      POWER BROOM RENTAL, TYPE I              |                             |                             | 

    0190 608.31                 135.000  HR   |      55.00000        7425.00|                             | 

      POWER BROOM RENTAL, TYPE II             |                             |                             | 

    0195 608.37                 155.000  HR   |     125.00000       19375.00|                             | 

      TRUCK RENTAL                            |                             |                             | 

    0200 608.40                 155.000  HR   |      65.00000       10075.00|                             | 

      LOADER RENTAL, TYPE I                   |                             |                             | 

    0205 609.10                   1.000  MGAL |    2000.00000        2000.00|                             | 

      DUST CONTROL WITH WATER                 |                             |                             | 

    0210 609.15                   5.000  TON  |     500.00000        2500.00|                             | 

      DUST AND ICE CONTROL WITH CALCIUM       |                             |                             | 

      CHLORIDE                                |                             |                             | 

    0215 616.21                6030.000  LF   |      41.00000      247230.00|                             | 

      VERTICAL GRANITE CURB                   |                             |                             | 

    0220 616.28                1770.000  LF   |      51.00000       90270.00|                             | 

      CAST-IN-PLACE CONCRETE CURB, TYPE B     |                             |                             | 

    0225 616.40                 440.000  LF   |      20.00000        8800.00|                             | 

      REMOVING AND RESETTING CURB             |                             |                             | 

    0230 616.41                6030.000  LF   |      16.00000       96480.00|                             | 

      REMOVAL OF EXISTING CURB                |                             |                             | 

    0235 616.47                   8.000  TON  |     225.00000        1800.00|                             | 

      BITUMINOUS CONCRETE GUTTERS AND TRAFFIC |                             |                             | 

      ISLANDS                                 |                             |                             | 

    0240 618.10                1950.000  SY   |     112.00000      218400.00|                             | 

      PORTLAND CEMENT CONCRETE SIDEWALK, 5    |                             |                             | 

      INCH                                    |                             |                             | 

    0245 618.11                 170.000  SY   |     160.00000       27200.00|                             | 

      PORTLAND CEMENT CONCRETE SIDEWALK, 8    |                             |                             | 

      INCH                                    |                             |                             | 

    0250 618.30                1840.000  SF   |     102.00000      187680.00|                             | 

      DETECTABLE WARNING SURFACE              |                             |                             | 

    0255 619.14                   2.000  EACH |     500.00000        1000.00|                             | 

      BOLLARDS                                |                             |                             | 

    0260 619.17                   5.000  EACH |      37.00000         185.00|                             | 

      YIELDING MARKER POSTS                   |                             |                             | 

    0265 621.20                 375.000  LF   |      20.00000        7500.00|                             | 

      STEEL BEAM GUARDRAIL, GALVANIZED        |                             |                             | 

    0270 621.60                   4.000  EACH |     725.00000        2900.00|                             | 

      ANCHOR FOR STEEL BEAM RAIL              |                             |                             | 

    0275 621.80                 250.000  LF   |       1.00000         250.00|                             | 

      REMOVAL AND DISPOSAL OF GUARDRAIL       |                             |                             | 
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         PROJECT(S): RUTLAND CITY STP 019-3(57)                                      CONTRACT ID   : 07D282 

                     RUTLAND CITY NH 2716(1) 

                     RUTLAND CITY-PROCT STP 2728(1) 

    ===================================================================================================================================== 

                                              |(   4  ) 12000589            |(       )                    |(      ) 

                                              |FRANK W. WHITCOMB CONSTRUCTI |                             | 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 

    0280 621.90                 200.000  LF   |      21.00000        4200.00|                             | 

      TEMPORARY TRAFFIC BARRIER               |                             |                             | 

    0285 621.95                 200.000  LF   |      15.50000        3100.00|                             | 

      REMOVE AND RESET TEMPORARY TRAFFIC      |                             |                             | 

      BARRIER                                 |                             |                             | 

    0290 629.20                 177.000  EACH |     205.00000       36285.00|                             | 

      ADJUST ELEVATION OF VALVE BOX           |                             |                             | 

    0295 629.42                          LUMP |   24000.00000       24000.00|                             | 

      TRANSFER TO NEW SYSTEM, WATER SYSTEM    |                             |                             | 

    0300 630.10                6000.000  HR   |      60.00000      360000.00|                             | 

      UNIFORMED TRAFFIC OFFICERS              |                             |                             | 

    0305 630.15                9900.000  HR   |      25.00000      247500.00|                             | 

      FLAGGERS                                |                             |                             | 

    0310 631.10                          LUMP |   31000.00000       31000.00|                             | 

      FIELD OFFICE, ENGINEERS                 |                             |                             | 

    0315 631.16                          LUMP |    1000.00000        1000.00|                             | 

      TESTING EQUIPMENT, CONCRETE             |                             |                             | 

    0320 631.17                          LUMP |     500.00000         500.00|                             | 

      TESTING EQUIPMENT, BITUMINOUS           |                             |                             | 

    0325 631.26                3000.000  DL   |       1.00000        3000.00|                             | 

      FIELD OFFICE TELEPHONE (N.A.B.I.)       |                             |                             | 

    0330 634.10                1040.000  HR   |      16.00000       16640.00|                             | 

      EMPLOYEE TRAINEESHIP                    |                             |                             | 

    0335 635.11                          LUMP |  790000.00000      790000.00|                             | 

      MOBILIZATION/DEMOBILIZATION             |                             |                             | 

    0340 641.10                          LUMP |  300000.00000      300000.00|                             | 

      TRAFFIC CONTROL (NH 2716(1))            |                             |                             | 

    0345 641.10                          LUMP |  200000.00000      200000.00|                             | 

      TRAFFIC CONTROL (STP 019-3(57))         |                             |                             | 

    0350 641.10                          LUMP |  275000.00000      275000.00|                             | 

      TRAFFIC CONTROL (STP 2728(1))           |                             |                             | 

    0355 641.15                   9.000  EACH |    5200.00000       46800.00|                             | 

      PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             | 

    0360 646.406              71600.000  LF   |       0.85000       60860.00|                             | 

      DURABLE 4 INCH WHITE LINE, RECESSED     |                             |                             | 

      POLYUREA                                |                             |                             | 

    0365 646.416              73800.000  LF   |       0.85000       62730.00|                             | 

      DURABLE 4 INCH YELLOW LINE, RECESSED    |                             |                             | 

      POLYUREA                                |                             |                             | 

    0370 646.426               8000.000  LF   |       1.00000        8000.00|                             | 

      DURABLE 6 INCH WHITE LINE, RECESSED     |                             |                             | 

      POLYUREA                                |                             |                             | 
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         PROJECT(S): RUTLAND CITY STP 019-3(57)                                      CONTRACT ID   : 07D282 

                     RUTLAND CITY NH 2716(1) 

                     RUTLAND CITY-PROCT STP 2728(1) 

    ===================================================================================================================================== 

                                              |(   4  ) 12000589            |(       )                    |(      ) 

                                              |FRANK W. WHITCOMB CONSTRUCTI |                             | 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 

    0375 646.446               1080.000  LF   |       2.50000        2700.00|                             | 

      DURABLE 8 INCH WHITE LINE, RECESSED     |                             |                             | 

      POLYUREA                                |                             |                             | 

    0380 646.456               6100.000  LF   |       2.50000       15250.00|                             | 

      DURABLE 8 INCH YELLOW LINE, RECESSED    |                             |                             | 

      POLYUREA                                |                             |                             | 

    0385 646.460                 80.000  LF   |       5.00000         400.00|                             | 

      DURABLE 12 INCH WHITE LINE              |                             |                             | 

    0390 646.487               1800.000  LF   |      11.00000       19800.00|                             | 

      DURABLE 24 INCH STOP BAR, RECESSED TYPE |                             |                             | 

      I TAPE                                  |                             |                             | 

    0395 646.491                507.000  EACH |     100.00000       50700.00|                             | 

      DURABLE LETTER OR SYMBOL, TYPE I TAPE   |                             |                             | 

    0400 646.501               4300.000  LF   |      18.00000       77400.00|                             | 

      DURABLE CROSSWALK MARKING, TYPE I TAPE  |                             |                             | 

    0405 646.511                  4.000  EACH |     800.00000        3200.00|                             | 

      DURABLE RAILROAD CROSSING SYMBOL, TYPE  |                             |                             | 

      I TAPE                                  |                             |                             | 

    0410 646.600               1150.000  LF   |       0.50000         575.00|                             | 

      TEMPORARY 4 INCH WHITE LINE             |                             |                             | 

    0415 646.602             143200.000  LF   |       0.13000       18616.00|                             | 

      TEMPORARY 4 INCH WHITE LINE, PAINT      |                             |                             | 

    0420 646.610               1550.000  LF   |       0.50000         775.00|                             | 

      TEMPORARY 4 INCH YELLOW LINE            |                             |                             | 

    0425 646.612             147600.000  LF   |       0.13000       19188.00|                             | 

      TEMPORARY 4 INCH YELLOW LINE, PAINT     |                             |                             | 

    0430 646.622              16000.000  LF   |       0.25000        4000.00|                             | 

      TEMPORARY 6 INCH WHITE LINE, PAINT      |                             |                             | 

    0435 646.650                400.000  LF   |       0.35000         140.00|                             | 

      TEMPORARY 8 INCH YELLOW LINE            |                             |                             | 

    0440 646.682               3600.000  LF   |       2.00000        7200.00|                             | 

      TEMPORARY 24 INCH STOP BAR, PAINT       |                             |                             | 

    0445 646.690                  8.000  EACH |      50.00000         400.00|                             | 

      TEMPORARY LETTER OR SYMBOL              |                             |                             | 

    0450 646.692                770.000  EACH |      16.00000       12320.00|                             | 

      TEMPORARY LETTER OR SYMBOL, PAINT       |                             |                             | 

    0455 646.700                200.000  LF   |       5.00000        1000.00|                             | 

      TEMPORARY CROSSWALK MARKING             |                             |                             | 

    0460 646.702               8600.000  LF   |       2.50000       21500.00|                             | 

      TEMPORARY CROSSWALK MARKING, PAINT      |                             |                             | 

    0465 646.712                  8.000  EACH |     100.00000         800.00|                             | 

      TEMPORARY RAILROAD CROSSING SYMBOL,     |                             |                             | 

      PAINT                                   |                             |                             | 
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         PROJECT(S): RUTLAND CITY STP 019-3(57)                                      CONTRACT ID   : 07D282 

                     RUTLAND CITY NH 2716(1) 

                     RUTLAND CITY-PROCT STP 2728(1) 

    ===================================================================================================================================== 

                                              |(   4  ) 12000589            |(       )                    |(      ) 

                                              |FRANK W. WHITCOMB CONSTRUCTI |                             | 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 

    0470 646.76                5700.000  EACH |       0.85000        4845.00|                             | 

      LINE STRIPING TARGETS                   |                             |                             | 

    0475 646.85                 280.000  SF   |       4.00000        1120.00|                             | 

      REMOVAL OF EXISTING PAVEMENT MARKINGS   |                             |                             | 

    0480 649.11                8200.000  SY   |       4.50000       36900.00|                             | 

      GEOTEXTILE FOR ROADBED SEPARATOR        |                             |                             | 

    0485 649.21                1425.000  SY   |       4.50000        6412.50|                             | 

      GEOTEXTILE UNDER RAILROAD BALLAST       |                             |                             | 

    0490 649.41                4800.000  SY   |       4.50000       21600.00|                             | 

      GEOTEXTILE FOR UNDERDRAIN TRENCH LINING |                             |                             | 

    0495 649.515                 30.000  SY   |      12.00000         360.00|                             | 

      GEOTEXTILE FOR SILT FENCE, WOVEN WIRE   |                             |                             | 

      REINFORCED                              |                             |                             | 

    0500 651.15                 250.000  LB   |      12.00000        3000.00|                             | 

      SEED                                    |                             |                             | 

    0505 651.17                 150.000  LB   |      15.00000        2250.00|                             | 

      SEED, WINTER RYE                        |                             |                             | 

    0510 651.18                1700.000  LB   |      13.00000       22100.00|                             | 

      FERTILIZER                              |                             |                             | 

    0515 651.20                   7.000  TON  |    1000.00000        7000.00|                             | 

      AGRICULTURAL LIMESTONE                  |                             |                             | 

    0520 651.25                   7.000  TON  |    1000.00000        7000.00|                             | 

      HAY MULCH                               |                             |                             | 

    0525 651.35                1050.000  CY   |      76.00000       79800.00|                             | 

      TOPSOIL                                 |                             |                             | 

    0530 652.10                          LUMP |    4000.00000        4000.00|                             | 

      EPSC PLAN                               |                             |                             | 

    0535 652.20                 100.000  HR   |      90.00000        9000.00|                             | 

      MONITORING EPSC PLAN                    |                             |                             | 

    0540 652.30                   1.000  LU   |    5000.00000        5000.00|                             | 

      MAINTENANCE OF EPSC PLAN (N.A.B.I.)     |                             |                             | 

    0545 653.20                2575.000  SY   |       4.00000       10300.00|                             | 

      TEMPORARY EROSION MATTING               |                             |                             | 

    0550 653.35                  60.000  CY   |     100.00000        6000.00|                             | 

      VEHICLE TRACKING PAD                    |                             |                             | 

    0555 653.45                  20.000  EACH |     300.00000        6000.00|                             | 

      FILTER BAG                              |                             |                             | 

    0560 653.55                5300.000  LF   |       3.00000       15900.00|                             | 

      PROJECT DEMARCATION FENCE               |                             |                             | 

    0565 656.85                          LUMP |   20000.00000       20000.00|                             | 

      TREE PROTECTION                         |                             |                             | 
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         PROJECT(S): RUTLAND CITY STP 019-3(57)                                      CONTRACT ID   : 07D282 

                     RUTLAND CITY NH 2716(1) 

                     RUTLAND CITY-PROCT STP 2728(1) 

    ===================================================================================================================================== 

                                              |(   4  ) 12000589            |(       )                    |(      ) 

                                              |FRANK W. WHITCOMB CONSTRUCTI |                             | 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 

    0570 675.20                2674.000  SF   |      12.00000       32088.00|                             | 

      TRAFFIC SIGNS, TYPE A                   |                             |                             | 

    0575 675.33                 910.000  LB   |       3.00000        2730.00|                             | 

      TUBULAR STEEL SIGN POST                 |                             |                             | 

    0580 675.341               5930.000  LF   |       8.00000       47440.00|                             | 

      SQUARE TUBE SIGN POST AND ANCHOR        |                             |                             | 

    0585 675.43                   8.000  EACH |    1000.00000        8000.00|                             | 

      FOUNDATION FOR TUBULAR STEEL POST       |                             |                             | 

    0590 675.50                 550.000  EACH |       5.00000        2750.00|                             | 

      REMOVING SIGNS                          |                             |                             | 

    0595 675.60                  18.000  EACH |      25.00000         450.00|                             | 

      ERECTING SALVAGED SIGNS                 |                             |                             | 

    0600 676.10                   4.000  EACH |      60.00000         240.00|                             | 

      DELINEATOR WITH STEEL POST              |                             |                             | 

    0605 678.16                   1.000  EACH |   10000.00000       10000.00|                             | 

      FLASHING BEACON, GROUND MOUNTED         |                             |                             | 

    0610 678.21                 400.000  LF   |      16.00000        6400.00|                             | 

      ELECTRICAL CONDUIT (4'')(PCGSRM)        |                             |                             | 

    0615 678.23                 195.000  LF   |      16.00000        3120.00|                             | 

      WIRED CONDUIT (1")(PVC)                 |                             |                             | 

    0620 678.23                3429.000  LF   |      18.00000       61722.00|                             | 

      WIRED CONDUIT (2")(PVC)                 |                             |                             | 

    0625 678.23                  63.000  LF   |      40.00000        2520.00|                             | 

      WIRED CONDUIT (3")(PVC)                 |                             |                             | 

    0630 678.26                   9.000  EACH |     400.00000        3600.00|                             | 

      JUNCTION BOX                            |                             |                             | 

    0635 678.30                  22.000  LF   |      55.00000        1210.00|                             | 

      ELECTRICAL CONDUIT SLEEVE (6")(PVC)(SCH |                             |                             | 

      80)                                     |                             |                             | 

    0640 679.21                  52.000  EACH |    1000.00000       52000.00|                             | 

      LIGHT POLE BASE                         |                             |                             | 

    0645 679.23                   1.000  EACH |     740.00000         740.00|                             | 

      BREAKAWAY FEATURE FOR LIGHT POLE        |                             |                             | 

    0650 679.45                   1.000  EACH |    2010.00000        2010.00|                             | 

      LIGHT POLE                              |                             |                             | 

    0655 679.47                   1.000  EACH |    1540.00000        1540.00|                             | 

      BRACKET ARM                             |                             |                             | 

    0660 679.50                   1.000  EACH |    1760.00000        1760.00|                             | 

      LUMINAIRE                               |                             |                             | 

    0665 690.50                   3.000  LU   |       1.00000           3.00|                             | 

      PRICE ADJUSTMENT, FUEL (N.A.B.I.)       |                             |                             | 
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         PROJECT(S): RUTLAND CITY STP 019-3(57)                                      CONTRACT ID   : 07D282 

                     RUTLAND CITY NH 2716(1) 

                     RUTLAND CITY-PROCT STP 2728(1) 

    ===================================================================================================================================== 

                                              |(   4  ) 12000589            |(       )                    |(      ) 

                                              |FRANK W. WHITCOMB CONSTRUCTI |                             | 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 

    0670 900.608                100.000  CY   |     500.00000       50000.00|                             | 

      SPECIAL PROVISION (EXCAVATION OF        |                             |                             | 

      PETROLEUM CONTAMINATED SOILS, CLASS I)  |                             |                             | 

    0675 900.608                  5.000  CY   |     700.00000        3500.00|                             | 

      SPECIAL PROVISION (EXCAVATION OF        |                             |                             | 

      PETROLEUM CONTAMINATED SOILS, CLASS II) |                             |                             | 

    0680 900.608                  5.000  CY   |    1000.00000        5000.00|                             | 

      SPECIAL PROVISION (EXCAVATION OF        |                             |                             | 

      PETROLEUM CONTAMINATED SOILS, CLASS III)|                             |                             | 

    0685 900.620                  5.000  EACH |    1500.00000        7500.00|                             | 

      SPECIAL PROVISION (ADJUST ELEVATION OF  |                             |                             | 

      PULL BOX)                               |                             |                             | 

    0690 900.620                 12.000  EACH |     200.00000        2400.00|                             | 

      SPECIAL PROVISION (ADJUST ELEVATION OF  |                             |                             | 

      VALVE BOX)                              |                             |                             | 

    0695 900.620                 11.000  EACH |     600.00000        6600.00|                             | 

      SPECIAL PROVISION (ADJUST ELEVATION OF  |                             |                             | 

      WATER SHUT-OFF)                         |                             |                             | 

    0700 900.620                 18.000  EACH |    2300.00000       41400.00|                             | 

      SPECIAL PROVISION (BONDED INSULATED     |                             |                             | 

      JOINTS)                                 |                             |                             | 

    0705 900.620                 12.000  EACH |     800.00000        9600.00|                             | 

      SPECIAL PROVISION (COMPROMISE JOINTS)   |                             |                             | 

    0710 900.620                  6.000  EACH |    4000.00000       24000.00|                             | 

      SPECIAL PROVISION (GATE VALVE WITH      |                             |                             | 

      VALVE BOX)(12")                         |                             |                             | 

    0715 900.620                  4.000  EACH |    3000.00000       12000.00|                             | 

      SPECIAL PROVISION (GATE VALVE WITH      |                             |                             | 

      VALVE BOX)(6")                          |                             |                             | 

    0720 900.620                 60.000  EACH |     100.00000        6000.00|                             | 

      SPECIAL PROVISION (INLET PROTECTION     |                             |                             | 

      DEVICE, FILTER FIBER)                   |                             |                             | 

    0725 900.620                  4.000  EACH |     850.00000        3400.00|                             | 

      SPECIAL PROVISION (INSULATED JOINTS)    |                             |                             | 

    0730 900.620                  2.000  EACH |    2970.00000        5940.00|                             | 

      SPECIAL PROVISION (LED BLANK OUT SIGNS) |                             |                             | 

    0735 900.620                  7.000  EACH |    1250.00000        8750.00|                             | 

      SPECIAL PROVISION (LIGHT POLE, TYPE D)  |                             |                             | 

    0740 900.620                  1.000  EACH |    5000.00000        5000.00|                             | 

      SPECIAL PROVISION (MODIFY EXISTING      |                             |                             | 

      PEDESTRIAN SIGNAL SYSTEM,               |                             |                             | 

      INTERSECTION)(US 7 @ CENTER ST.)        |                             |                             | 
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                                                           RESULTS OF BIDS 

 

         PROJECT(S): RUTLAND CITY STP 019-3(57)                                      CONTRACT ID   : 07D282 

                     RUTLAND CITY NH 2716(1) 

                     RUTLAND CITY-PROCT STP 2728(1) 

    ===================================================================================================================================== 

                                              |(   4  ) 12000589            |(       )                    |(      ) 

                                              |FRANK W. WHITCOMB CONSTRUCTI |                             | 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 

    0745 900.620                  1.000  EACH |    5000.00000        5000.00|                             | 

      SPECIAL PROVISION (MODIFY EXISTING      |                             |                             | 

      PEDESTRIAN SIGNAL SYSTEM,               |                             |                             | 

      INTERSECTION)(US 7 @ MAD. ST.)          |                             |                             | 

    0750 900.620                  1.000  EACH |    5000.00000        5000.00|                             | 

      SPECIAL PROVISION (MODIFY EXISTING      |                             |                             | 

      PEDESTRIAN SIGNAL SYSTEM,               |                             |                             | 

      INTERSECTION)(US 7 @ WASH. ST.)         |                             |                             | 

    0755 900.620                  3.000  EACH |    3500.00000       10500.00|                             | 

      SPECIAL PROVISION (OUTSIDE DROP FOR     |                             |                             | 

      SEWER MANHOLE)                          |                             |                             | 

    0760 900.620                  1.000  EACH |   10000.00000       10000.00|                             | 

      SPECIAL PROVISION (PEDESTRIAN SIGNAL    |                             |                             | 

      HEADS, COUNTDOWN)(U.S. ROUTE 4 @ DEER   |                             |                             | 

      STREET)                                 |                             |                             | 

    0765 900.620                  1.000  EACH |    6500.00000        6500.00|                             | 

      SPECIAL PROVISION (PEDESTRIAN SIGNAL    |                             |                             | 

      HEADS, COUNTDOWN)(U.S. ROUTE 4 @        |                             |                             | 

      STRATTON ROAD)                          |                             |                             | 

    0770 900.620                  1.000  EACH |   13000.00000       13000.00|                             | 

      SPECIAL PROVISION (PEDESTRIAN SIGNAL    |                             |                             | 

      HEADS, COUNTDOWN)(U.S. ROUTE 7 @ U.S.   |                             |                             | 

      BR 4)                                   |                             |                             | 

    0775 900.620                  1.000  EACH |    6500.00000        6500.00|                             | 

      SPECIAL PROVISION (PEDESTRIAN SIGNAL    |                             |                             | 

      HEADS, COUNTDOWN)(WEST STREET @ CHURCH  |                             |                             | 

      STREET)                                 |                             |                             | 

    0780 900.620                  1.000  EACH |    8500.00000        8500.00|                             | 

      SPECIAL PROVISION (PEDESTRIAN SIGNAL    |                             |                             | 

      HEADS, COUNTDOWN)(WEST STREET @ U.S.    |                             |                             | 

      ROUTE 7)                                |                             |                             | 

    0785 900.620                  1.000  EACH |    3000.00000        3000.00|                             | 

      SPECIAL PROVISION (RAILROAD SIGNAL      |                             |                             | 

      CABINET)                                |                             |                             | 

    0790 900.620                  1.000  EACH |    4000.00000        4000.00|                             | 

      SPECIAL PROVISION (RELOCATE HYDRANT)    |                             |                             | 

    0795 900.620                254.000  EACH |     250.00000       63500.00|                             | 

      SPECIAL PROVISION (REMOVAL AND          |                             |                             | 

      REPLACEMENT OF CROSS TIES)(10'-0" TIES) |                             |                             | 

    0800 900.620               1280.000  EACH |     155.00000      198400.00|                             | 

      SPECIAL PROVISION (REMOVAL AND          |                             |                             | 

      REPLACEMENT OF CROSS TIES)(8'-6" TIES)  |                             |                             | 
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         PROJECT(S): RUTLAND CITY STP 019-3(57)                                      CONTRACT ID   : 07D282 

                     RUTLAND CITY NH 2716(1) 

                     RUTLAND CITY-PROCT STP 2728(1) 

    ===================================================================================================================================== 

                                              |(   4  ) 12000589            |(       )                    |(      ) 

                                              |FRANK W. WHITCOMB CONSTRUCTI |                             | 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 

    0805 900.620                 96.000  EACH |     220.00000       21120.00|                             | 

      SPECIAL PROVISION (REMOVAL AND          |                             |                             | 

      REPLACEMENT OF CROSS TIES)(9'-0" TIES)  |                             |                             | 

    0810 900.620                 18.000  EACH |    6200.00000      111600.00|                             | 

      SPECIAL PROVISION (SANITARY SEWER       |                             |                             | 

      MANHOLE)(4' I.D.)                       |                             |                             | 

    0815 900.620                  1.000  EACH |    8000.00000        8000.00|                             | 

      SPECIAL PROVISION (SANITARY SEWER       |                             |                             | 

      MANHOLE)(5' I.D.)                       |                             |                             | 

    0820 900.620                  5.000  EACH |    1000.00000        5000.00|                             | 

      SPECIAL PROVISION (SEWER CLEANOUT)      |                             |                             | 

    0825 900.620                 34.000  EACH |    4200.00000      142800.00|                             | 

      SPECIAL PROVISION (STREET LIGHT, TYPE A |                             |                             | 

    0830 900.620                  5.000  EACH |    4200.00000       21000.00|                             | 

      SPECIAL PROVISION (STREET LIGHT, TYPE B |                             |                             | 

    0835 900.620                  5.000  EACH |   10000.00000       50000.00|                             | 

      SPECIAL PROVISION (STREET LIGHT, TYPE C |                             |                             | 

    0840 900.620                  2.000  EACH |    8000.00000       16000.00|                             | 

      SPECIAL PROVISION (SURFACE AND ALIGN    |                             |                             | 

      TURNOUT) (NO. 10 TURNOUT)               |                             |                             | 

    0845 900.620                 50.000  EACH |     900.00000       45000.00|                             | 

      SPECIAL PROVISION (THERMITE WELDING)    |                             |                             | 

    0850 900.620                  1.000  EACH |   18000.00000       18000.00|                             | 

      SPECIAL PROVISION (VIDEO VEHICLE        |                             |                             | 

      DETECTION SYSTEM)(STATE STREET @        |                             |                             | 

      MERCHANTS ROW)                          |                             |                             | 

    0855 900.620                  1.000  EACH |   18000.00000       18000.00|                             | 

      SPECIAL PROVISION (VIDEO VEHICLE        |                             |                             | 

      DETECTION SYSTEM)(STATE STREET @ PINE   |                             |                             | 

      STREET)                                 |                             |                             | 

    0860 900.620                  1.000  EACH |   15000.00000       15000.00|                             | 

      SPECIAL PROVISION (VIDEO VEHICLE        |                             |                             | 

      DETECTION SYSTEM)(U.S. ROUTE 4 @ DEER   |                             |                             | 

      STREET)                                 |                             |                             | 

    0865 900.620                  1.000  EACH |   20000.00000       20000.00|                             | 

      SPECIAL PROVISION (VIDEO VEHICLE        |                             |                             | 

      DETECTION SYSTEM)(U.S. ROUTE 4 @        |                             |                             | 

      STRATTON ROAD)                          |                             |                             | 

    0870 900.620                  1.000  EACH |   18000.00000       18000.00|                             | 

      SPECIAL PROVISION (VIDEO VEHICLE        |                             |                             | 

      DETECTION SYSTEM)(U.S. ROUTE 7 @ CENTER |                             |                             | 

      STREET)                                 |                             |                             | 
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         PROJECT(S): RUTLAND CITY STP 019-3(57)                                      CONTRACT ID   : 07D282 

                     RUTLAND CITY NH 2716(1) 

                     RUTLAND CITY-PROCT STP 2728(1) 

    ===================================================================================================================================== 

                                              |(   4  ) 12000589            |(       )                    |(      ) 

                                              |FRANK W. WHITCOMB CONSTRUCTI |                             | 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 

    0875 900.620                  1.000  EACH |   18000.00000       18000.00|                             | 

      SPECIAL PROVISION (VIDEO VEHICLE        |                             |                             | 

      DETECTION SYSTEM)(U.S. ROUTE 7 @        |                             |                             | 

      MADISON STREET)                         |                             |                             | 

    0880 900.620                  1.000  EACH |   20000.00000       20000.00|                             | 

      SPECIAL PROVISION (VIDEO VEHICLE        |                             |                             | 

      DETECTION SYSTEM)(U.S. ROUTE 7 @        |                             |                             | 

      WASHINGTON STREET)                      |                             |                             | 

    0885 900.620                  1.000  EACH |   16000.00000       16000.00|                             | 

      SPECIAL PROVISION (VIDEO VEHICLE        |                             |                             | 

      DETECTION SYSTEM)(WEST STREET @ CHURCH  |                             |                             | 

      STREET)                                 |                             |                             | 

    0890 900.620                  1.000  EACH |   18000.00000       18000.00|                             | 

      SPECIAL PROVISION (VIDEO VEHICLE        |                             |                             | 

      DETECTION SYSTEM)(WEST STREET @         |                             |                             | 

      COLUMBIAN AVENUE)                       |                             |                             | 

    0895 900.620                  1.000  EACH |   20000.00000       20000.00|                             | 

      SPECIAL PROVISION (VIDEO VEHICLE        |                             |                             | 

      DETECTION SYSTEM)(WEST STREET @         |                             |                             | 

      MERCHANTS ROW)                          |                             |                             | 

    0900 900.620                  6.000  EACH |    8500.00000       51000.00|                             | 

      SPECIAL PROVISION (WATER MAIN LINE      |                             |                             | 

      STOP)(12")                              |                             |                             | 

    0905 900.620                  4.000  EACH |    7000.00000       28000.00|                             | 

      SPECIAL PROVISION (WATER MAIN LINE      |                             |                             | 

      STOP)(6")                               |                             |                             | 

    0910 900.640               1180.000  LF   |      91.00000      107380.00|                             | 

      SPECIAL PROVISION (12" CPEP(SL),        |                             |                             | 

      ALL-INCLUSIVE)                          |                             |                             | 

    0915 900.640                782.000  LF   |     100.00000       78200.00|                             | 

      SPECIAL PROVISION (18" CPEP(SL),        |                             |                             | 

      ALL-INCLUSIVE)                          |                             |                             | 

    0920 900.640                374.000  LF   |     185.00000       69190.00|                             | 

      SPECIAL PROVISION (24" CPEP(SL),        |                             |                             | 

      ALL-INCLUSIVE)                          |                             |                             | 

    0925 900.640                964.000  LF   |     205.00000      197620.00|                             | 

      SPECIAL PROVISION (24" CPEP,            |                             |                             | 

      ALL-INCLUSIVE)                          |                             |                             | 

    0930 900.640               2075.000  LF   |      87.00000      180525.00|                             | 

      SPECIAL PROVISION (CONTINUOUS WELDED    |                             |                             | 

      RAIL)                                   |                             |                             | 
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         PROJECT(S): RUTLAND CITY STP 019-3(57)                                      CONTRACT ID   : 07D282 

                     RUTLAND CITY NH 2716(1) 

                     RUTLAND CITY-PROCT STP 2728(1) 

    ===================================================================================================================================== 

                                              |(   4  ) 12000589            |(       )                    |(      ) 

                                              |FRANK W. WHITCOMB CONSTRUCTI |                             | 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 

    0935 900.640                 90.000  LF   |     200.00000       18000.00|                             | 

      SPECIAL PROVISION (DUCTILE IRON PIPE,   |                             |                             | 

      CEMENT-LINED)(12")                      |                             |                             | 

    0940 900.640                 60.000  LF   |     200.00000       12000.00|                             | 

      SPECIAL PROVISION (DUCTILE IRON PIPE,   |                             |                             | 

      CEMENT-LINED)(6")                       |                             |                             | 

    0945 900.640               2581.000  LF   |      97.00000      250357.00|                             | 

      SPECIAL PROVISION (PVC SEWER PIPE)(12") |                             |                             | 

    0950 900.640                622.000  LF   |     115.00000       71530.00|                             | 

      SPECIAL PROVISION (PVC SEWER PIPE)(24") |                             |                             | 

    0955 900.640                 95.000  LF   |     300.00000       28500.00|                             | 

      SPECIAL PROVISION (PVC SEWER PIPE)(4")  |                             |                             | 

    0960 900.640                 64.000  LF   |     300.00000       19200.00|                             | 

      SPECIAL PROVISION (PVC SEWER PIPE)(6")  |                             |                             | 

    0965 900.640                 50.000  LF   |     320.00000       16000.00|                             | 

      SPECIAL PROVISION (PVC SEWER PIPE)(8")  |                             |                             | 

    0970 900.640               1750.000  LF   |      20.00000       35000.00|                             | 

      SPECIAL PROVISION (REMOVAL AND          |                             |                             | 

      REPLACEMENT OF SWITCH TIMBERS)          |                             |                             | 

    0975 900.640                700.000  LF   |      15.00000       10500.00|                             | 

      SPECIAL PROVISION (REMOVAL OF EXISTING  |                             |                             | 

      RAILROAD TRACKS)                        |                             |                             | 

    0980 900.640                766.000  LF   |      65.00000       49790.00|                             | 

      SPECIAL PROVISION (REMOVE AND RESET     |                             |                             | 

      RAILROAD TRACKS)                        |                             |                             | 

    0985 900.640                150.000  LF   |      65.00000        9750.00|                             | 

      SPECIAL PROVISION (RUBBER RAIL SEAL)    |                             |                             | 

    0990 900.640                 10.000  LF   |     200.00000        2000.00|                             | 

      SPECIAL PROVISION (SEAMLESS COPPER      |                             |                             | 

      WATER TUBE)(1")                         |                             |                             | 

    0995 900.640                 10.000  LF   |     200.00000        2000.00|                             | 

      SPECIAL PROVISION (SEAMLESS COPPER      |                             |                             | 

      WATER TUBE)(3/4")                       |                             |                             | 

    1000 900.640               2600.000  LF   |       8.00000       20800.00|                             | 

      SPECIAL PROVISION (SURFACE AND ALIGN    |                             |                             | 

      RAILROAD TRACKS)                        |                             |                             | 

    1005 900.645                         LUMP |   20000.00000       20000.00|                             | 

      SPECIAL PROVISION (ELECTRIC DEMOLITION) |                             |                             | 

    1010 900.645                         LUMP |   30000.00000       30000.00|                             | 

      SPECIAL PROVISION (ELECTRIC POWER BOARD |                             |                             | 

      AND CABINET)                            |                             |                             | 
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         PROJECT(S): RUTLAND CITY STP 019-3(57)                                      CONTRACT ID   : 07D282 

                     RUTLAND CITY NH 2716(1) 

                     RUTLAND CITY-PROCT STP 2728(1) 

    ===================================================================================================================================== 

                                              |(   4  ) 12000589            |(       )                    |(      ) 

                                              |FRANK W. WHITCOMB CONSTRUCTI |                             | 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 

    1015 900.645                         LUMP |   70000.00000       70000.00|                             | 

      SPECIAL PROVISION (PRECAST CONCRETE     |                             |                             | 

      PANEL GRADE CROSSING SURFACE)(AARDOT    |                             |                             | 

      851-286U)                               |                             |                             | 

    1020 900.645                         LUMP |   60000.00000       60000.00|                             | 

      SPECIAL PROVISION (PRECAST CONCRETE     |                             |                             | 

      PANEL GRADE CROSSING SURFACE)(AARDOT    |                             |                             | 

      851-294L)                               |                             |                             | 

    1025 900.645                         LUMP |  155000.00000      155000.00|                             | 

      SPECIAL PROVISION (RAIL-HIGHWAY         |                             |                             | 

      CROSSING ACTIVE WARNING SYSTEM)(AARDOT  |                             |                             | 

      851-294L)                               |                             |                             | 

    1030 900.645                         LUMP |   15000.00000       15000.00|                             | 

      SPECIAL PROVISION (SPARE TRAFFIC SIGNAL |                             |                             | 

      EQUIPMENT)                              |                             |                             | 

    1035 900.645                         LUMP |   15000.00000       15000.00|                             | 

      SPECIAL PROVISION (TRAFFIC CONTROL,     |                             |                             | 

      RAIL-HIGHWAY CROSSING)(RIPLEY ROAD -    |                             |                             | 

      AARDOT 851-295T)                        |                             |                             | 

    1040 900.645                         LUMP |   15000.00000       15000.00|                             | 

      SPECIAL PROVISION (TRAFFIC CONTROL,     |                             |                             | 

      RAIL-HIGHWAY CROSSING)(WEST STREET -    |                             |                             | 

      AARDOT 851-294L)                        |                             |                             | 

    1045 900.645                         LUMP |   12000.00000       12000.00|                             | 

      SPECIAL PROVISION (TRAFFIC CONTROL,     |                             |                             | 

      RAIL-HIGHWAY CROSSING) (U.S. ROUTE 7 -  |                             |                             | 

      AARDOT 851-286U)                        |                             |                             | 

    1050 900.645                         LUMP |   47000.00000       47000.00|                             | 

      SPECIAL PROVISION (TRANSFER TO NEW      |                             |                             | 

      SYSTEM, SANITARY SEWER)                 |                             |                             | 

    1055 900.650                  2.000  LU   |   25000.00000       50000.00|                             | 

      SPECIAL PROVISION (MAINTENANCE OF       |                             |                             | 

      RAILROAD TRAFFIC)(N.A.B.I.)             |                             |                             | 

    1060 900.650                  1.000  LU   |       1.00000           1.00|                             | 

      SPECIAL PROVISION (MAT DENSITY PAY      |                             |                             | 

      ADJUSTMENT, SMALL QUANTITY)(N.A.B.I.)   |                             |                             | 

    1065 900.650                  1.000  LU   |       1.00000           1.00|                             | 

      SPECIAL PROVISION (MIXTURE PAY          |                             |                             | 

      ADJUSTMENT)(N.A.B.I.)                   |                             |                             | 

    1070 900.675               4100.000  SY   |      22.00000       90200.00|                             | 

      SPECIAL PROVISION (HAND-PLACED          |                             |                             | 

      BITUMINOUS CONCRETE MATERIAL, DRIVES)   |                             |                             | 

 

 

 

 



                                                  VERMONT AGENCY OF TRANSPORTATION                             RUN DATE : 09/06/13 

                                                LETTING DATE : 09/06/13  11:00 A.M.                            CALL : 001  PAGE : 29 

                                                           RESULTS OF BIDS 

 

         PROJECT(S): RUTLAND CITY STP 019-3(57)                                      CONTRACT ID   : 07D282 

                     RUTLAND CITY NH 2716(1) 

                     RUTLAND CITY-PROCT STP 2728(1) 

    ===================================================================================================================================== 

                                              |(   4  ) 12000589            |(       )                    |(      ) 

                                              |FRANK W. WHITCOMB CONSTRUCTI |                             | 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 

    1075 900.680                 10.000  TON  |     265.00000        2650.00|                             | 

      SPECIAL PROVISION (BITUMINOUS CONCRETE  |                             |                             | 

      PAVEMENT SURFACE PREPARATION, TYPE II)  |                             |                             | 

    1080 900.680                800.000  TON  |     105.95000       84760.00|                             | 

      SPECIAL PROVISION (BITUMINOUS CONCRETE  |                             |                             | 

      PAVEMENT, SMALL QUANTITY)               |                             |                             | 

    1085 900.680               1890.000  TON  |      47.00000       88830.00|                             | 

      SPECIAL PROVISION (RAILROAD BALLAST,    |                             |                             | 

      BASE COURSE)                            |                             |                             | 

    1090 900.680               1275.000  TON  |      42.00000       53550.00|                             | 

      SPECIAL PROVISION (RAILROAD BALLAST,    |                             |                             | 

      SURFACE COURSE)                         |                             |                             | 

    1095 900.683               1710.000  CWT  |      40.00000       68400.00|                             | 

      SPECIAL PROVISION (EMULSIFIED           |                             |                             | 

      ASPHALT)(RS-1H OR CRS-1H)               |                             |                             | 

         SECTION TOTALS                       |           $    11,527,493.40|           $                 |           $ 

    ------------------------------------------+-----------------------------+-----------------------------+------------------------------- 

         COMMON ITEMS TOTAL                   |           $    11,527,493.40|           $                 |           $ 

                                              |                             |                             | 

         CONTRACT TOTALS (LOW COST)           |           $    11,527,493.40|           $             0.00|           $ 

    ==================================================================================================================================== 


