VERMONT AGENCY OF TRANSPORTATION
LETTING DATE 03/22/13 11:00 A.M.
RESULTS OF BIDS

RUN DATE

CALL

001

03/22/13
PAGE : 1

PROJECT (S) : WOODSTOCK BRO 1444 (55) CONTRACT 1ID 95J294
CALL ORDER 001
CONTRACT TIME 09/06/13 COMPLETION DATE
CONTRACT DESCRIPTION TOWN (S) WOODSTOCK
WOODSTOCK BRO 1444 (55): APPROXIMATELY 0.54 MILES WEST OF
THE INTERSECTION OF VT 12 AND TH 6 (N. BRIDGEWATER ROAD) AND COUNTY WINDSOR
EXTENDING EASTERLY ALONG TH 6 FOR 125 FEET. DISTRICT D04
REPLACEMENT OF EXISTING BRIDGE WITH A PRECAST CONCRETE
STRUCTURE ALONG WITH RELATED ROADWAY AND CHANNEL WORK.
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 980232886801 BUR CONSTRUCTION, LLC S 353,653.00 100.0000%
2 11001574 MILLER CONSTRUCTION, INC. $ 379,632.00 107.3459%
3 11000506 NEIL H DANIELS, INC. $ 409,908.00 115.9068%
4 12007238010 T. BUCK CONSTRUCTION, INC. $ 444,222.00 125.6096%
5 110012320210 RENAUD BROTHERS, INC. $ 458,007.00 129.5075%
6 980284489601 COLD RIVER BRIDGES, LLC $ 466,873.54 132.0146%
7 11008052 ENGINEERS CONSTRUCTION, INC. $ 537,487.00 151.9815%
8 980058954601 CCS CONSTRUCTORS, INC. $ 615,768.00 174.1164%
9 980293701901 NEW ENGLAND INFRASTRUCTURE, INC. $ 674,602.00 190.7525%
| ( 1 ) 980232886801 | ( 2 ) 11001574 | ( 3 ) 11000506
|BUR CONSTRUCTION, LLC |[MILLER CONSTRUCTION, INC. INEIL H. DANIELS, INC.
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e e St
SECTION 0001 ROADWAY
| | \
0005 201.10 LUMP | 2500.00000 2500.00] 4250.00000 4250.00] 20000.00000 20000.00
CLEARING AND GRUBBING, INCLUDING | |
INDIVIDUAL TREES AND STUMPS | |
0010 203.15 400.000 cCY | 10.00000 4000.00] 14.50000 5800.00] 10.00000 4000.00
COMMON EXCAVATION | |
0015 203.27 100.000 cCY | 12.00000 1200.00| 22.50000 2250.00] 15.00000 1500.00
UNCLASSIFIED CHANNEL EXCAVATION | |
0020 204.30 300.000 cCY | 36.00000 10800.00]| 37.00000 11100.00] 25.00000 7500.00
GRANULAR BACKFILL FOR STRUCTURES | |
0025 208.30 560.000 cCY | 10.00000 5600.00] 27.00000 15120.00]| 15.00000 8400.00
COFFERDAM EXCAVATION, EARTH | |
0030 208.40 LUMP | 10000.00000 10000.00] 15000.00000 15000.00] 15000.00000 15000.00
COFFERDAM (ABUTMENT #1) | |
0035 208.40 LUMP | 10000.00000 10000.00]| 15000.00000 15000.00] 15000.00000 15000.00
COFFERDAM (ABUTMENT #2) | |



VERMONT AGENCY OF TRANSPORTATION RUN DATE 03/22/13
LETTING DATE 03/22/13 11:00 A.M. CALL 001 2
RESULTS OF BIDS
PROJECT (S) : WOODSTOCK BRO 1444 (55) CONTRACT ID 957294
| ( 1 ) 980232886801 | ( 2 ) 11001574 | ( 3 ) 11000506
|BUR CONSTRUCTION, LLC |[MILLER CONSTRUCTION, INC. INEIL H. DANIELS,
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— _
0040 401.10 140.000 cCY | 40.00000 5600.00| 40.00000 5600.00| 40.00000 5600.00
AGGREGATE SURFACE COURSE | |
0045 519.20 96.000 SY | 35.00000 3360.00] 36.75000 3528.00] 40.00000 3840.00
SHEET MEMBRANE WATERPROOFING, TORCH | |
APPLIED | | |
0050 529.15 1.000 EACH | 20000.00000 20000.00] 7800.00000 7800.00] 20000.00000 20000.00
REMOVAL OF STRUCTURE (350 SF - EST.) | |
0055 540.10 LUMP | 86000.00000 86000.00| 125300.00000 125300.00] 125000.00000 125000.00
PRECAST CONCRETE STRUCTURE (34'-0" X | |
7'-0" X 25'-4" FRAME OR ARCH TYPE) | |
0060 540.10 LUMP | 38000.00000 38000.00] 30650.00000 30650.00] 35000.00000 35000.00
PRECAST CONCRETE STRUCTURE (PEDESTAL | |
WALL ABUTMENT #1) | |
0065 540.10 LUMP | 38000.00000 38000.00] 26500.00000 26500.00]| 30000.00000 30000.00
PRECAST CONCRETE STRUCTURE (PEDESTAL | |
WALL ABUTMENT #2) | |
0070 609.15 1.000 TON | 1000.00000 1000.00]| 750.00000 750.00]| 500.00000 500.00
DUST AND ICE CONTROL WITH CALCIUM | |
CHLORIDE | | |
0075 613.10 5.000 cCYy | 60.00000 300.00] 85.00000 425.00| 80.00000 400.00
STONE FILL, TYPE I | |
0080 613.13 170.000 CY | 50.00000 8500.00]| 52.00000 8840.00| 40.00000 6800.00
STONE FILL, TYPE IV | |
0085 621.21 106.000 LF | 21.50000 2279.00] 20.00000 2120.00] 22.00000 2332.00
HD STEEL BEAM GUARDRAIL, GALVANIZED | |
0090 621.60 4.000 EACH | 600.00000 2400.00]| 695.00000 2780.00]| 700.00000 2800.00
ANCHOR FOR STEEL BEAM RAIL | |
0095 621.737 4.000 EACH | 685.00000 2740.00] 925.00000 3700.00] 950.00000 3800.00
GUARDRAIL APPROACH SECTION, GALV HD | |
STEEL BEAM | |
0100 621.80 50.000 LF | 5.00000 250.00] 10.00000 500.00] 2.00000 100.00
REMOVAL AND DISPOSAL OF GUARDRAIL | |
0105 630.15 200.000 HR | 23.00000 4600.00]| 20.00000 4000.00] 20.00000 4000.00
FLAGGERS | | |
0110 631.10 LUMP | 6000.00000 6000.00]| 3000.00000 3000.00] 5000.00000 5000.00
FIELD OFFICE, ENGINEERS | |
0115 631.26 3000.000 DL | 1.00000 3000.00] 1.00000 3000.00] 1.00000 3000.00
FIELD OFFICE TELEPHONE (N.A.B.I.) | |
0120 635.11 LUMP | 27250.00000 27250.00] 30000.00000 30000.00] 40000.00000 40000.00
MOBILIZATION/DEMOBILIZATION | |
0125 649.31 130.000 SY | 3.00000 390.00] 3.00000 390.00] 4.00000 520.00
|

GEOTEXTILE UNDER STONE FILL



SPECIAL PROVISION (BRIDGE RAILING,

GALVANIZED HDSB/FASCIA MOUNTED/STEEL

VERMONT AGENCY OF TRANSPORTATION RUN DATE 03/22/13
LETTING DATE 03/22/13 11:00 A.M. CALL 001 PAGE 3
RESULTS OF BIDS
PROJECT (S) : WOODSTOCK BRO 1444 (55) CONTRACT ID 957294
| ( 1 ) 980232886801 | ( 2 ) 11001574 | ( 3 ) 11000506
|BUR CONSTRUCTION, LLC |[MILLER CONSTRUCTION, INC. INEIL H. DANIELS, INC.
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— _
0130 649.51 150.000 SY | 3.00000 450.00]| 5.00000 750.00]| 2.00000 300.00
GEOTEXTILE FOR SILT FENCE | |
0135 649.061 75.000 SY | 60.00000 4500.00] 18.00000 1350.00] 10.00000 750.00
GEOTEXTILE FOR FILTER CURTAIN | |
0140 651.15 5.000 LB | 10.00000 50.00]| 25.00000 125.00] 15.00000 75.00
SEED | | |
0145 651.18 40.000 LB | 5.00000 200.00| 4.00000 160.00] 1.00000 40.00
FERTILIZER | |
0150 651.20 1.000 TON | 500.00000 500.00] 550.00000 550.00]| 350.00000 350.00
AGRICULTURAL LIMESTONE | |
0155 651.25 1.000 TON | 600.00000 600.00] 750.00000 750.00] 400.00000 400.00
HAY MULCH I I
0160 651.35 50.000 CY | 50.00000 2500.00] 50.00000 2500.00]| 20.00000 1000.00
TOPSOIL | | |
0165 651.40 90.000 SY | 15.00000 1350.00] 15.00000 1350.00] 4.00000 360.00
GRUBBING MATERIAL | |
0170 652.10 LUMP | 3000.00000 3000.00] 1500.00000 1500.00] 2500.00000 2500.00
EPSC PLAN | | |
0175 652.20 20.000 HR | 20.00000 400.00] 25.00000 500.00] 55.00000 1100.00
MONITORING EPSC PLAN | |
0180 652.30 1.000 LU | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
MAINTENANCE OF EPSC PLAN (N.A.B.I. | |
0185 653.20 150.000 SY | 3.00000 450.00] 3.00000 450.00] 2.50000 375.00
TEMPORARY EROSION MATTING | |
0190 653.35 45.000 CY | 50.00000 2250.00] 60.00000 2700.00]| 35.00000 1575.00
VEHICLE TRACKING PAD | |
0195 653.40 1.000 EACH | 200.00000 200.00] 200.00000 200.00] 300.00000 300.00
INLET PROTECTION DEVICE, TYPE I | |
0200 653.45 1.000 EACH | 450.00000 450.00]| 1500.00000 1500.00]| 250.00000 250.00
FILTER BAG | |
0205 653.55 410.000 LF | 2.00000 820.00] 1.00000 410.00] 1.00000 410.00
PROJECT DEMARCATION FENCE | |
0210 675.20 0.660 SF | 50.00000 33.00] 50.00000 33.00] 50.00000 33.00
TRAFFIC SIGNS, TYPE A | |
0215 675.341 16.000 LF | 5.00000 80.00] 12.00000 192.00] 12.00000 192.00
SQUARE TUBE SIGN POST AND ANCHOR | |
0220 675.50 5.000 EACH | 26.00000 130.00] 15.00000 75.00] 20.00000 100.00
REMOVING SIGNS | |
0225 900.640 75.000 LF | 225.00000 16875.00]| 175.00000 13125.00] 175.00000 13125.00
|
|
|

TUBING)



VERMONT AGENCY OF TRANSPORTATION RUN DATE 03/22/13
LETTING DATE 03/22/13 11:00 A.M. CALL 001 PAGE : 4
RESULTS OF BIDS
PROJECT (S) : WOODSTOCK BRO 1444 (55) CONTRACT ID 957294
| ( 1 ) 980232886801 | ( 2 ) 11001574 | ( 3 ) 11000506
|BUR CONSTRUCTION, LLC |[MILLER CONSTRUCTION, INC. INEIL H. DANIELS, INC.
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
————————————————————————————————————————— _
0230 900.645 LUMP | 5005.00000 5005.00| 4000.00000 4000.00]| 10000.00000 10000.00
SPECIAL PROVISION (TRAFFIC CONTROL, | |
ALL-INCLUSIVE) | |
0235 900.650 1.000 LU | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
SPECIAL PROVISION | |
(INCENTIVE/DISINCENTIVE) (N.A.B.I) | |
0240 301.15 AAl 500.000 cCY | | | 30.00000 15000.00
SUBBASE OF GRAVEL | |
0245 301.25 AA2 500.000 CY | |
SUBBASE OF CRUSHED GRAVEL, COARSE GRADE | |
0250 301.35 AA3 500.000 cCY | 38.00000 19000.00]| 37.00000 18500.00]|
SUBBASE OF DENSE GRADED CRUSHED STONE | |
0255 601.0215 BB1 12.000 LF | |
18" CAAP .060 (2-2/3 X 1/2) | |
0260 601.0415 BB2 12.000 LF | | | 90.00000 1080.00
18" PCCSP .064 (2-2/3 X 1/2) | |
0265 601.2615 BB3 12.000 LF | 45.00000 540.00| 84.00000 1008.00]
18" CPEP (SL) | |
SECTION TOTALS | S 353,653.00] S 379,632.00] $ 409,908.00
————————————————————————————————————————— B et e e e et et T e et
COMMON ITEMS TOTAL | $ 353,653.00] $ 379,632.00] $ 409,908.00
| | |
CONTRACT TOTALS (LOW COST) | $ 353,653.00] S 379,632.00]| S 409,908.00




VERMONT AGENCY OF TRANSPORTATION RUN DATE 03/22/13
LETTING DATE 03/22/13 11:00 A.M. CALL 001 PAGE 5
RESULTS OF BIDS
PROJECT (S) : WOODSTOCK BRO 1444 (55) CONTRACT ID 957294
| ( 4 ) 12007238010 | ( 5 110012320210 | ( 6 ) 980284489601
|T. BUCK CONSTRUCTION, INC. |RENAUD BROTHERS, INC. |COLD RIVER BRIDGES, LLC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— _
SECTION 0001 ROADWAY
| | |
0005 201.10 LUMP | 5000.00000 5000.00]| 10000.00000 10000.00]| 10000.00000 10000.00
CLEARING AND GRUBBING, INCLUDING | |
INDIVIDUAL TREES AND STUMPS | |
0010 203.15 400.000 cCY | 10.00000 4000.00] 15.00000 6000.00| 10.00000 4000.00
COMMON EXCAVATION | |
0015 203.27 100.000 CY | 15.00000 1500.00] 15.00000 1500.00] 10.00000 1000.00
UNCLASSIFIED CHANNEL EXCAVATION | |
0020 204.30 300.000 cCY | 35.00000 10500.00] 50.00000 15000.00] 10.00000 3000.00
GRANULAR BACKFILL FOR STRUCTURES | |
0025 208.30 560.000 CY | 20.00000 11200.00] 20.00000 11200.00] 10.00000 5600.00
COFFERDAM EXCAVATION, EARTH | |
0030 208.40 LUMP | 15000.00000 15000.00]| 20000.00000 20000.00] 5000.00000 5000.00
COFFERDAM (ABUTMENT #1) | |
0035 208.40 LUMP | 15000.00000 15000.00]| 20000.00000 20000.00]| 5000.00000 5000.00
COFFERDAM (ABUTMENT #2) | |
0040 401.10 140.000 CY | 42.00000 5880.00] 50.00000 7000.00] 10.00000 1400.00
AGGREGATE SURFACE COURSE | |
0045 519.20 96.000 SY | 35.00000 3360.00] 45.00000 4320.00] 35.00000 3360.00
SHEET MEMBRANE WATERPROOFING, TORCH | |
APPLIED | | |
0050 529.15 1.000 EACH | 34000.00000 34000.00] 10000.00000 10000.00] 85560.00000 85560.00
REMOVAL OF STRUCTURE (350 SF - EST.) | |
0055 540.10 LUMP | 109000.00000 109000.00| 135000.00000 135000.00| 125000.00000 125000.00
PRECAST CONCRETE STRUCTURE (34'-0" X | |
7'-0" X 25'-4" FRAME OR ARCH TYPE) | |
0060 540.10 LUMP | 52500.00000 52500.00]| 40000.00000 40000.00]| 42000.00000 42000.00
PRECAST CONCRETE STRUCTURE (PEDESTAL | |
WALL ABUTMENT #1) | |
0065 540.10 LUMP | 52500.00000 52500.00] 40000.00000 40000.00] 42000.00000 42000.00
PRECAST CONCRETE STRUCTURE (PEDESTAL | |
WALL ABUTMENT #2) | |
0070 609.15 1.000 TON | 100.00000 100.00] 100.00000 100.00] 10.00000 10.00
DUST AND ICE CONTROL WITH CALCIUM | |
CHLORIDE | | |
0075 613.10 5.000 CY | 65.00000 325.00] 50.00000 250.00] 100.00000 500.00
STONE FILL, TYPE I | |
0080 613.13 170.000 CY | 40.00000 6800.00| 50.00000 8500.00| 100.00000 17000.00
STONE FILL, TYPE IV | |
0085 621.21 106.000 LF | 20.00000 2120.00] 25.00000 2650.00]| 18.00000 1908.00
HD STEEL BEAM GUARDRAIL, GALVANIZED | |



VERMONT AGENCY OF TRANSPORTATION RUN DATE 03/22/13
LETTING DATE : 03/22/13 11:00 A.M. CALL 001 PAGE 6
RESULTS OF BIDS
PROJECT (S) : WOODSTOCK BRO 1444 (55) CONTRACT 1ID 957294
| 4 ) 12007238010 | ( 5 ) 110012320210 | ( 6 ) 980284489601
| BUCK CONSTRUCTION, INC. |RENAUD BROTHERS, INC. |COLD RIVER BRIDGES, LLC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— _
0090 621.60 4.000 EACH | 600.00000 2400.00] 700.00000 2800.00] 660.00000 2640.00
ANCHOR FOR STEEL BEAM RAIL | |
0095 621.737 4.000 EACH | 700.00000 2800.00] 1000.00000 4000.00] 685.00000 2740.00
GUARDRAIL APPROACH SECTION, GALV HD | |
STEEL BEAM | |
0100 621.80 50.000 LF | 2.00000 100.00] 1.00000 50.00] 10.00000 500.00
REMOVAL AND DISPOSAL OF GUARDRAIL | |
0105 630.15 200.000 HR | 15.00000 3000.00] 25.00000 5000.00] 25.00000 5000.00
FLAGGERS | | |
0110 631.10 LUMP | 4000.00000 4000.00] 4000.00000 4000.00] 5000.00000 5000.00
FIELD OFFICE, ENGINEERS | |
0115 631.26 3000.000 DL | 1.00000 3000.00] 1.00000 3000.00] 1.00000 3000.00
FIELD OFFICE TELEPHONE (N.A.B.I.) | |
0120 635.11 LUMP | 42638.00000 42638.00] 46000.00000 46000.00] 57500.00000 57500.00
MOBILIZATION/DEMOBILIZATION | |
0125 649.31 130.000 SY | 4.00000 520.00] 5.00000 650.00] 1.00000 130.00
GEOTEXTILE UNDER STONE FILL | |
0130 649.51 150.000 SY | 4.00000 600.00 | 5.00000 750.00] 1.00000 150.00
GEOTEXTILE FOR SILT FENCE | |
0135 649.61 75.000 SY | 1.00000 75.00] 10.00000 750.00] 1.00000 75.00
GEOTEXTILE FOR FILTER CURTAIN | |
0140 651.15 5.000 LB | 20.00000 100.00| 10.00000 50.00| 1.00000 5.00
SEED | | |
0145 651.18 40.000 LB | 20.00000 800.00] 1.00000 40.00] 1.00000 40.00
FERTILIZER | |
0150 651.20 1.000 TON | 500.00000 500.00] 200.00000 200.00] 1.00000 1.00
AGRICULTURAL LIMESTONE | |
0155 651.25 1.000 TON | 750.00000 750.00] 2000.00000 2000.00] 1.00000 1.00
HAY MULCH | |
0160 651.35 50.000 CY | 50.00000 2500.00] 50.00000 2500.00] 25.00000 1250.00
TOPSOIL | | \
0165 651.40 90.000 SY | 15.00000 1350.00] 10.00000 900.00] 25.00000 2250.00
GRUBBING MATERIAL | |
0170 652.10 LUMP | 1500.00000 1500.00| 2500.00000 2500.00] 1500.00000 1500.00
EPSC PLAN | |
0175 652.20 20.000 HR | 50.00000 1000.00]| 60.00000 1200.00]| 50.00000 1000.00
MONITORING EPSC PLAN | |
0180 652.30 1.000 LU | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
MAINTENANCE OF EPSC PLAN (N.A.B.I.) | |
0185 653.20 150.000 SY | 5.00000 750.00] 5.00000 750.00] 10.00000 1500.00
|

TEMPORARY EROSION MATTING



VERMONT AGENCY OF TRANSPORTATION RUN DATE 03/22/13
LETTING DATE 03/22/13 11:00 A.M. CALL 001 PAGE : 7
RESULTS OF BIDS
PROJECT (S) : WOODSTOCK BRO 1444 (55) CONTRACT 1ID 95J294
| ( 4 ) 12007238010 | ( 5 ) 110012320210 | ( 6 ) 980284489601
|T. BUCK CONSTRUCTION, INC. |RENAUD BROTHERS, INC. |COLD RIVER BRIDGES, LLC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
————————————————————————————————————————— +—
0190 653.35 45.000 CY | 1.00000 45.00] 50.00000 2250.00] 50.00000 2250.00
VEHICLE TRACKING PAD | |
0195 653.40 1.000 EACH | 250.00000 250.00] 100.00000 100.00] 250.00000 250.00
INLET PROTECTION DEVICE, TYPE I | |
0200 653.45 1.000 EACH | 500.00000 500.00] 200.00000 200.00] 250.00000 250.00
FILTER BAG | |
0205 653.55 410.000 LF | 5.00000 2050.00] 2.00000 820.00] 1.00000 410.00
PROJECT DEMARCATION FENCE | |
0210 675.20 0.660 SF | 50.00000 33.00]| 100.00000 66.00] 169.00000 111.54
TRAFFIC SIGNS, TYPE A | |
0215 675.341 16.000 LF | 25.00000 400.00] 10.00000 160.00] 25.00000 400.00
SQUARE TUBE SIGN POST AND ANCHOR | |
0220 675.50 5.000 EACH | 100.00000 500.00] 10.00000 50.00| 1.00000 5.00
REMOVING SIGNS | |
0225 900.640 75.000 LF | 225.00000 16875.00]| 200.00000 15000.00]| 165.00000 12375.00
SPECIAL PROVISION (BRIDGE RAILING, | |
GALVANIZED HDSB/FASCIA MOUNTED/STEEL | |
TUBING) | | |
0230 900.645 LUMP | 7500.00000 7500.00] 4000.00000 4000.00] 1.00000 1.00
SPECIAL PROVISION (TRAFFIC CONTROL, | |
ALL-INCLUSIVE) | |
0235 900.650 1.000 LU | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
SPECIAL PROVISION | |
(INCENTIVE/DISINCENTIVE) (N.A.B.I) | |
0240 301.15 AAl 500.000 CY | 35.00000 17500.00] | 25.00000 12500.00
SUBBASE OF GRAVEL | |
0245 301.25 AA2 500.000 cCY | | 50.00000 25000.00]
SUBBASE OF CRUSHED GRAVEL, COARSE GRADE | |
0250 301.35 AA3 500.000 CY | |
SUBBASE OF DENSE GRADED CRUSHED STONE | |
0255 601.0215 BB1 12.000 LF | 75.00000 900.00] | 100.00000 1200.00
18" CAAP .060 (2-2/3 X 1/2) | |
0260 601.0415 BB2 12.000 LF | |
18" PCCSP .064 (2-2/3 X 1/2) | |
0265 601.2615 BB3 12.000 LF | | 100.00000 1200.00]
18" CPEP(SL) | |
SECTION TOTALS | S 444,222.00]| S 458,007.00]| S 466,873.54
————————————————————————————————————————— e et
COMMON ITEMS TOTAL | $ 444,222.00] $ 458,007.00] $ 466,873.54
| | |
CONTRACT TOTALS (LOW COST) | $ 444,222.00] $ 458,007.00] $ 466,873.54




VERMONT AGENCY OF TRANSPORTATION RUN DATE : 03/22/13
LETTING DATE : 03/22/13 11:00 A.M. CALL : 001 PAGE : 8
RESULTS OF BIDS

PROJECT (S) : WOODSTOCK BRO 1444 (55) CONTRACT ID : 957294
| ( 7 ) 11008052 | ( 8 ) 980058954601 | ( 9 ) 980293701901
|ENGINEERS CONSTRUCTION, INC. |CCS CONSTRUCTORS, INC. |[NEW ENGLAND INFRASTRUCTURE, INC.
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— _

SECTION 0001 ROADWAY
| |

|

0005 201.10 LUMP | 9000.00000 9000.00| 10000.00000 10000.00]| 5000.00000 5000.00
CLEARING AND GRUBBING, INCLUDING | |
INDIVIDUAL TREES AND STUMPS | |

0010 203.15 400.000 cCY | 20.00000 8000.00| 16.00000 6400.00]| 22.00000 8800.00
COMMON EXCAVATION | |

0015 203.27 100.000 CY | 20.00000 2000.00]| 30.00000 3000.00] 22.00000 2200.00
UNCLASSIFIED CHANNEL EXCAVATION | |

0020 204.30 300.000 cCY | 46.00000 13800.00]| 40.00000 12000.00]| 38.00000 11400.00
GRANULAR BACKFILL FOR STRUCTURES | |

0025 208.30 560.000 cCY | 16.50000 9240.00| 20.00000 11200.00]| 22.00000 12320.00
COFFERDAM EXCAVATION, EARTH | |

0030 208.40 LUMP | 69000.00000 69000.00| 75000.00000 75000.00 | 98000.00000 98000.00
COFFERDAM (ABUTMENT #1) | |

0035 208.40 LUMP | 62500.00000 62500.00]| 75000.00000 75000.00] 95000.00000 95000.00
COFFERDAM (ABUTMENT #2) | |

0040 401.10 140.000 CY | 44.00000 6160.00]| 40.00000 5600.00 ]| 50.00000 7000.00
AGGREGATE SURFACE COURSE | |

0045 519.20 96.000 SY | 35.00000 3360.00] 35.00000 3360.00] 42.00000 4032.00
SHEET MEMBRANE WATERPROOFING, TORCH | |
APPLIED | | |

0050 529.15 1.000 EACH | 10000.00000 10000.00]| 20000.00000 20000.00] 30000.00000 30000.00
REMOVAL OF STRUCTURE (350 SF - EST.) | |

0055 540.10 LUMP | 152500.00000 152500.00] 145000.00000 145000.00] 200000.00000 200000.00
PRECAST CONCRETE STRUCTURE (34'-0" X | |
7'-0" X 25'-4" FRAME OR ARCH TYPE) | |

0060 540.10 LUMP | 32500.00000 32500.00] 45000.00000 45000.00] 25000.00000 25000.00
PRECAST CONCRETE STRUCTURE (PEDESTAL | |
WALL ABUTMENT #1) | |

0065 540.10 LUMP | 32500.00000 32500.00] 45000.00000 45000.00] 25000.00000 25000.00
PRECAST CONCRETE STRUCTURE (PEDESTAL | |
WALL ABUTMENT #2) | |

0070 609.15 1.000 TON | 800.00000 800.00]| 750.00000 750.00]| 100.00000 100.00
DUST AND ICE CONTROL WITH CALCIUM | |
CHLORIDE | |

0075 613.10 5.000 cCYy | 50.00000 250.00] 100.00000 500.00] 60.00000 300.00
STONE FILL, TYPE I | |

0080 613.13 170.000 CY | 46.00000 7820.00]| 55.00000 9350.00]| 50.00000 8500.00
STONE FILL, TYPE IV | |

0085 621.21 106.000 LF | 20.00000 2120.00] 20.00000 2120.00] 20.00000 2120.00

|

HD STEEL BEAM GUARDRAIL, GALVANIZED



VERMONT AGENCY OF TRANSPORTATION RUN DATE : 03/22/13
LETTING DATE : 03/22/13 11:00 A.M. CALL : 001 PAGE : 9
RESULTS OF BIDS

PROJECT (S) : WOODSTOCK BRO 1444 (55) CONTRACT ID : 957294
| ( 7 ) 11008052 | ( 8 ) 980058954601 | ( 9 ) 980293701901
|ENGINEERS CONSTRUCTION, INC. |CCS CONSTRUCTORS, INC. |[NEW ENGLAND INFRASTRUCTURE, INC.
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— _
0090 621.60 4.000 EACH | 600.00000 2400.00] 600.00000 2400.00]| 700.00000 2800.00
ANCHOR FOR STEEL BEAM RAIL | |
0095 621.737 4.000 EACH | 685.00000 2740.00] 700.00000 2800.00] 900.00000 3600.00
GUARDRAIL APPROACH SECTION, GALV HD | |
STEEL BEAM | |
0100 621.80 50.000 LF | 10.00000 500.00] 2.00000 100.00] 10.00000 500.00
REMOVAL AND DISPOSAL OF GUARDRAIL | |
0105 630.15 200.000 HR | 27.50000 5500.00| 25.00000 5000.00]| 20.00000 4000.00
FLAGGERS | | |
0110 631.10 LUMP | 6500.00000 6500.00| 12000.00000 12000.00]| 12000.00000 12000.00
FIELD OFFICE, ENGINEERS | |
0115 631.26 3000.000 DL | 1.00000 3000.00] 1.00000 3000.00] 1.00000 3000.00
FIELD OFFICE TELEPHONE (N.A.B.I.) | |
0120 635.11 LUMP | 37250.00000 37250.00]| 50000.00000 50000.00]| 50000.00000 50000.00
MOBILIZATION/DEMOBILIZATION | |
0125 649.31 130.000 SY | 2.00000 260.00] 3.00000 390.00] 3.00000 390.00
GEOTEXTILE UNDER STONE FILL | |
0130 649.51 150.000 SY | 8.00000 1200.00]| 5.00000 750.00]| 6.00000 900.00
GEOTEXTILE FOR SILT FENCE | |
0135 649.61 75.000 SY | 10.00000 750.00] 50.00000 3750.00] 45.00000 3375.00
GEOTEXTILE FOR FILTER CURTAIN | |
0140 651.15 5.000 LB | 20.00000 100.00]| 10.00000 50.00]| 25.00000 125.00
SEED | | |
0145 651.18 40.000 LB | 5.00000 200.00] 3.00000 120.00] 10.00000 400.00
FERTILIZER | |
0150 651.20 1.000 TON | 800.00000 800.00] 500.00000 500.00]| 300.00000 300.00
AGRICULTURAL LIMESTONE | |
0155 651.25 1.000 TON | 1200.00000 1200.00] 500.00000 500.00] 500.00000 500.00
HAY MULCH | |
0160 651.35 50.000 CY | 48.00000 2400.00]| 50.00000 2500.00]| 50.00000 2500.00
TOPSOIL | | |
0165 651.40 90.000 SY | 7.00000 630.00] 12.00000 1080.00] 10.00000 900.00
GRUBBING MATERIAL | |
0170 652.10 LUMP | 750.00000 750.00]| 3500.00000 3500.00]| 2000.00000 2000.00
EPSC PLAN | | |
0175 652.20 20.000 HR | 50.00000 1000.00]| 40.00000 800.00] 55.00000 1100.00
MONITORING EPSC PLAN | |
0180 652.30 1.000 LU | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
MAINTENANCE OF EPSC PLAN (N.A.B.I.) | |
0185 653.20 150.000 SY | 2.50000 375.00] 5.00000 750.00| 5.00000 750.00
|

TEMPORARY EROSION MATTING |



VERMONT AGENCY OF TRANSPORTATION RUN DATE : 03/22/13
LETTING DATE : 03/22/13 11:00 A.M. CALL : 001 PAGE : 10
RESULTS OF BIDS

PROJECT (S) : WOODSTOCK BRO 1444 (55) CONTRACT ID : 957294
| ( 7 ) 11008052 | ( 8 ) 980058954601 | ( 9 ) 980293701901
|ENGINEERS CONSTRUCTION, INC. |CCS CONSTRUCTORS, INC. |[NEW ENGLAND INFRASTRUCTURE, INC.
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— _
0190 653.35 45.000 CY | 48.00000 2160.00] 55.00000 2475.00]| 50.00000 2250.00
VEHICLE TRACKING PAD | |
0195 653.40 1.000 EACH | 250.00000 250.00] 200.00000 200.00] 75.00000 75.00
INLET PROTECTION DEVICE, TYPE I | |
0200 653.45 1.000 EACH | 250.00000 250.00] 400.00000 400.00] 200.00000 200.00
FILTER BAG | |
0205 653.55 410.000 LF | 1.00000 410.00] 4.00000 1640.00]| 4.00000 1640.00
PROJECT DEMARCATION FENCE | |
0210 675.20 0.660 SF | 350.00000 231.00] 200.00000 132.00] 50.00000 33.00
TRAFFIC SIGNS, TYPE A | |
0215 675.341 16.000 LF | 15.00000 240.00] 50.00000 800.00] 11.00000 176.00
SQUARE TUBE SIGN POST AND ANCHOR | |
0220 675.50 5.000 EACH | 25.00000 125.00] 25.00000 125.00] 70.00000 350.00
REMOVING SIGNS | |
0225 900.640 75.000 LF | 225.00000 16875.00]| 235.00000 17625.00] 175.00000 13125.00
SPECIAL PROVISION (BRIDGE RAILING, | |
GALVANIZED HDSB/FASCIA MOUNTED/STEEL | |
TUBING) | | \
0230 900.645 LUMP | 8000.00000 8000.00| 10000.00000 10000.00]| 10000.00000 10000.00
SPECIAL PROVISION (TRAFFIC CONTROL, | |
ALL-INCLUSIVE) | |
0235 900.650 1.000 LU | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
SPECIAL PROVISION | |
(INCENTIVE/DISINCENTIVE) (N.A.B.I) | |
0240 301.15 AAl 500.000 CY | | 44.00000 22000.00]| 43.00000 21500.00
SUBBASE OF GRAVEL | |
0245 301.25 AA2 500.000 cCY | |
SUBBASE OF CRUSHED GRAVEL, COARSE GRADE | |
0250 301.35 AA3 500.000 CY | 37.00000 18500.00]|
SUBBASE OF DENSE GRADED CRUSHED STONE | |
0255 601.0215 BB1 12.000 LF | |
18" CAAP .060 (2-2/3 X 1/2) | |
0260 601.0415 BB2 12.000 LF | |
18" PCCSP .064 (2-2/3 X 1/2) | |
0265 601.2615 BB3 12.000 LF | 70.00000 840.00] 50.00000 600.00] 70.00000 840.00
18" CPEP(SL) | |
SECTION TOTALS | S 537,487.00]| S 615,768.00] $ 674,602.00
—————————————————————————————————————————— T e
COMMON ITEMS TOTAL | $ 537,487.00]| $ 615,768.00]| $ 674,602.00
| | |
CONTRACT TOTALS (LOW COST) | $ 537,487.00]| S 615,768.00] S 674,602.00




