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                                                           RESULTS OF BIDS 
 
         PROJECT(S): BARRE TOWN STP SCRP(10)                                         CONTRACT ID   : 10D202 
                                                                                     CALL ORDER    : 001 
                                                                                     CONTRACT TIME : 10/10/14  COMPLETION DATE 
 
 
         CONTRACT DESCRIPTION :                                                          TOWN(S)   : BARRE TOWN 
         BARRE TOWN STP SCRP(10):  BEGINNING IN THE TOWN OF BARRE ON 
         VT ROUTE 14, AT STATION 118+00.00 (MM 2.235) AND EXTENDING                      COUNTY    : WASHINGTON 
         NORTHERLY APPROXIMATELY 200 FEET (0.038 MILE) TO STATION                        DISTRICT  : D06 
         120+00.00 (MM 2.273). 
 
 
 
         WORK TO BE PERFORMED UNDER THIS PROJECT INCLUDES REMOVAL OF 
         AN EXISTING STONE BOX CULVERT, CONCRETE HEADWALLS, 
         INSTALLATION OF A NEW PRECAST CONCRETE BOX CULVERT, 
         PAVEMENT, SUBBASE, STEEL BEAM GUARDRAIL AND OTHER HIGHWAY 
         RELATED ITEMS. 
 
      ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                             TOTAL         % OVER 
      RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
      ------------------------------------------------------------------------------------------------------------------------------- 
       1   980232886801   BUR CONSTRUCTION, LLC                                                      $    619,886.00     100.0000% 
       2   11000506       NEIL H DANIELS, INC.                                                       $    662,319.00     106.8453% 
       3   11010762010    J. HUTCHINS, INC.                                                          $    675,199.00     108.9231% 
       4   110002340710   M & M EXCAVATING, INC.                                                     $    698,869.00     112.7415% 
       5   11000339010    CHAMPLAIN CONSTRUCTION COMPANY, INC.                                       $    701,243.90     113.1247% 
       6   11003064       BLOW & COTE, INC.                                                          $    702,366.25     113.3057% 
       7   980208430001   COURTLAND CONSTRUCTION CORPORATION                                         $    702,947.36     113.3995% 
       8   11008052       ENGINEERS CONSTRUCTION, INC.                                               $    714,948.00     115.3354% 
       9   11000593       DUBOIS CONSTRUCTION, INC.                                                  $    845,904.50     136.4613% 
      10   11030225       AUSTIN CONSTRUCTION, INC.                                                  $    849,158.00     136.9862% 
      11   980058954601   CCS CONSTRUCTORS, INC.                                                     $    893,084.00     144.0723% 
      12   110909070710   J. P. SICARD, INC.                                                         $  1,011,406.00     163.1600% 
    ===================================================================================================================================== 
                                              |(   1  ) 980232886801        |(   2  ) 11000506            |(   3  ) 11010762010 
                                              |BUR CONSTRUCTION, LLC        |NEIL H. DANIELS, INC.        |J. HUTCHINS, INC. 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 
    SECTION 0001   ROADWAY 
                                              |                             |                             | 
    0005 201.10                          LUMP |   12000.00000       12000.00|    8000.00000        8000.00|    3500.00000        3500.00 
      CLEARING AND GRUBBING, INCLUDING        |                             |                             | 
      INDIVIDUAL TREES AND STUMPS             |                             |                             | 
    0010 203.15                1165.000  CY   |      10.00000       11650.00|       9.00000       10485.00|      18.00000       20970.00 
      COMMON EXCAVATION                       |                             |                             | 
    0015 203.16                 290.000  CY   |      75.00000       21750.00|      24.00000        6960.00|      80.00000       23200.00 
      SOLID ROCK EXCAVATION                   |                             |                             | 
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         PROJECT(S): BARRE TOWN STP SCRP(10)                                         CONTRACT ID   : 10D202 
 
 
    ===================================================================================================================================== 
                                              |(   1  ) 980232886801        |(   2   ) 11000506           |(   3  ) 11010762010 
                                              |BUR CONSTRUCTION, LLC        |NEIL H. DANIELS, INC.        |J. HUTCHINS, INC. 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 
    0020 203.27                 165.000  CY   |      15.00000        2475.00|      15.00000        2475.00|      20.00000        3300.00 
      UNCLASSIFIED CHANNEL EXCAVATION         |                             |                             | 
    0025 203.30                  10.000  CY   |      27.00000         270.00|       9.00000          90.00|      10.00000         100.00 
      EARTH BORROW                            |                             |                             | 
    0030 203.31                 450.000  CY   |      23.00000       10350.00|      22.00000        9900.00|      18.00000        8100.00 
      SAND BORROW                             |                             |                             | 
    0035 203.32                 110.000  CY   |      23.00000        2530.00|      40.00000        4400.00|      24.00000        2640.00 
      GRANULAR BORROW                         |                             |                             | 
    0040 204.20                 110.000  CY   |      15.00000        1650.00|      15.00000        1650.00|      30.00000        3300.00 
      TRENCH EXCAVATION OF EARTH              |                             |                             | 
    0045 204.22                   1.000  CY   |      75.00000          75.00|      75.00000          75.00|      75.00000          75.00 
      TRENCH EXCAVATION OF EARTH, EXPLORATORY |                             |                             | 
      (N.A.B.I.)                              |                             |                             | 
    0050 204.25                 790.000  CY   |      15.00000       11850.00|      15.00000       11850.00|      28.00000       22120.00 
      STRUCTURE EXCAVATION                    |                             |                             | 
    0055 204.30                 625.000  CY   |      30.00000       18750.00|      40.00000       25000.00|      28.00000       17500.00 
      GRANULAR BACKFILL FOR STRUCTURES        |                             |                             | 
    0060 210.10                1100.000  SY   |       8.25000        9075.00|      10.00000       11000.00|       7.15000        7865.00 
      COLD PLANING, BITUMINOUS PAVEMENT       |                             |                             | 
    0065 301.35                 980.000  CY   |      26.00000       25480.00|      34.00000       33320.00|      29.00000       28420.00 
      SUBBASE OF DENSE GRADED CRUSHED STONE   |                             |                             | 
    0070 404.65                   8.000  CWT  |      80.00000         640.00|      65.00000         520.00|      82.50000         660.00 
      EMULSIFIED ASPHALT                      |                             |                             | 
    0075 406.50                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
      PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B |                             |                             | 
      I.)                                     |                             |                             | 
    0080 540.10                          LUMP |   77294.00000       77294.00|  113000.00000      113000.00|   74600.00000       74600.00 
      PRECAST CONCRETE STRUCTURE (7'-0" X     |                             |                             | 
      5'-0" X 62'-0" BOX CULVERT)             |                             |                             | 
    0085 601.0915               164.000  LF   |      35.00000        5740.00|      35.00000        5740.00|      26.00000        4264.00 
      18" CPEP                                |                             |                             | 
    0090 601.7015                 2.000  EACH |     265.00000         530.00|     600.00000        1200.00|     350.00000         700.00 
      18" CPEPES                              |                             |                             | 
    0095 608.10                  80.000  HR   |      95.00000        7600.00|      85.00000        6800.00|      85.00000        6800.00 
      BULLDOZER RENTAL, TYPE I                |                             |                             | 
    0100 608.15                  80.000  HR   |     125.00000       10000.00|      65.00000        5200.00|      85.00000        6800.00 
      POWER GRADER RENTAL                     |                             |                             | 
    0105 608.25                  80.000  HR   |      85.00000        6800.00|      75.00000        6000.00|     100.00000        8000.00 
      ALL PURPOSE EXCAVATOR RENTAL, TYPE I    |                             |                             | 
    0110 608.30                   5.000  HR   |      60.00000         300.00|      45.00000         225.00|      75.00000         375.00 
      POWER BROOM RENTAL, TYPE I              |                             |                             | 
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         PROJECT(S): BARRE TOWN STP SCRP(10)                                         CONTRACT ID   : 10D202 
 
 
    ===================================================================================================================================== 
                                              |(   1  ) 980232886801        |(   2   ) 11000506           |(   3  ) 11010762010 
                                              |BUR CONSTRUCTION, LLC        |NEIL H. DANIELS, INC.        |J. HUTCHINS, INC. 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 
    0115 608.37                  80.000  HR   |      75.00000        6000.00|      65.00000        5200.00|      80.00000        6400.00 
      TRUCK RENTAL                            |                             |                             | 
    0120 608.40                  80.000  HR   |      95.00000        7600.00|      60.00000        4800.00|      85.00000        6800.00 
      LOADER RENTAL, TYPE I                   |                             |                             | 
    0125 613.11                 100.000  CY   |      35.00000        3500.00|      60.00000        6000.00|      55.00000        5500.00 
      STONE FILL, TYPE II                     |                             |                             | 
    0130 613.12                 150.000  CY   |      40.00000        6000.00|      60.00000        9000.00|      70.00000       10500.00 
      STONE FILL, TYPE III                    |                             |                             | 
    0135 616.47                  14.000  TON  |     152.00000        2128.00|     300.00000        4200.00|     192.50000        2695.00 
      BITUMINOUS CONCRETE GUTTERS AND TRAFFIC |                             |                             | 
      ISLANDS                                 |                             |                             | 
    0140 617.10                   2.000  EACH |     200.00000         400.00|     175.00000         350.00|     110.00000         220.00 
      RELOCATE MAILBOX, SINGLE SUPPORT        |                             |                             | 
    0145 619.17                   2.000  EACH |      33.00000          66.00|      35.00000          70.00|      31.00000          62.00 
      YIELDING MARKER POSTS                   |                             |                             | 
    0150 621.20                 410.000  LF   |      17.00000        6970.00|      18.00000        7380.00|      15.70000        6437.00 
      STEEL BEAM GUARDRAIL, GALVANIZED        |                             |                             | 
    0155 621.60                   4.000  EACH |     785.00000        3140.00|     700.00000        2800.00|     660.00000        2640.00 
      ANCHOR FOR STEEL BEAM RAIL              |                             |                             | 
    0160 621.80                 275.000  LF   |       1.00000         275.00|       1.00000         275.00|       2.00000         550.00 
      REMOVAL AND DISPOSAL OF GUARDRAIL       |                             |                             | 
    0165 630.10                 200.000  HR   |      55.00000       11000.00|      40.00000        8000.00|      55.00000       11000.00 
      UNIFORMED TRAFFIC OFFICERS              |                             |                             | 
    0170 630.15                 200.000  HR   |      18.00000        3600.00|      25.00000        5000.00|      26.00000        5200.00 
      FLAGGERS                                |                             |                             | 
    0175 631.10                          LUMP |    8000.00000        8000.00|   10000.00000       10000.00|    8500.00000        8500.00 
      FIELD OFFICE, ENGINEERS                 |                             |                             | 
    0180 631.16                          LUMP |    1000.00000        1000.00|    1000.00000        1000.00|     750.00000         750.00 
      TESTING EQUIPMENT, CONCRETE             |                             |                             | 
    0185 631.17                          LUMP |    1000.00000        1000.00|    1000.00000        1000.00|     750.00000         750.00 
      TESTING EQUIPMENT, BITUMINOUS           |                             |                             | 
    0190 631.26                3000.000  DL   |       1.00000        3000.00|       1.00000        3000.00|       1.00000        3000.00 
      FIELD OFFICE TELEPHONE (N.A.B.I.)       |                             |                             | 
    0195 635.11                          LUMP |   31500.00000       31500.00|   50000.00000       50000.00|   57000.00000       57000.00 
      MOBILIZATION/DEMOBILIZATION             |                             |                             | 
    0200 641.10                          LUMP |    7500.00000        7500.00|   27000.00000       27000.00|   22000.00000       22000.00 
      TRAFFIC CONTROL                         |                             |                             | 
    0205 641.15                   2.000  EACH |    6300.00000       12600.00|    3000.00000        6000.00|    2200.00000        4400.00 
      PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             | 
    0210 641.16                   2.000  EACH |    2100.00000        4200.00|    1300.00000        2600.00|     770.00000        1540.00 
      PORTABLE ARROW BOARD                    |                             |                             | 
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         PROJECT(S): BARRE TOWN STP SCRP(10)                                         CONTRACT ID   : 10D202 
 
 
    ===================================================================================================================================== 
                                              |(   1  ) 980232886801        |(   2   ) 11000506           |(   3  ) 11010762010 
                                              |BUR CONSTRUCTION, LLC        |NEIL H. DANIELS, INC.        |J. HUTCHINS, INC. 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 
    0215 646.402               1100.000  LF   |       1.25000        1375.00|       1.50000        1650.00|       1.38000        1518.00 
      DURABLE 4 INCH WHITE LINE, THERMOPLASTI |                             |                             | 
    0220 646.412               1100.000  LF   |       1.25000        1375.00|       1.50000        1650.00|       1.38000        1518.00 
      DURABLE 4 INCH YELLOW LINE,             |                             |                             | 
      THERMOPLASTIC                           |                             |                             | 
    0225 646.76                  50.000  EACH |       2.00000         100.00|       5.00000         250.00|       1.00000          50.00 
      LINE STRIPING TARGETS                   |                             |                             | 
    0230 649.31                 370.000  SY   |       3.00000        1110.00|       3.00000        1110.00|       5.75000        2127.50 
      GEOTEXTILE UNDER STONE FILL             |                             |                             | 
    0235 649.515                 20.000  SY   |       3.50000          70.00|      15.00000         300.00|      15.00000         300.00 
      GEOTEXTILE FOR SILT FENCE, WOVEN WIRE   |                             |                             | 
      REINFORCED                              |                             |                             | 
    0240 651.15                  50.000  LB   |      15.00000         750.00|      12.00000         600.00|       7.50000         375.00 
      SEED                                    |                             |                             | 
    0245 651.18                 275.000  LB   |      10.00000        2750.00|       1.00000         275.00|       7.50000        2062.50 
      FERTILIZER                              |                             |                             | 
    0250 651.20                   1.500  TON  |    1000.00000        1500.00|     500.00000         750.00|     650.00000         975.00 
      AGRICULTURAL LIMESTONE                  |                             |                             | 
    0255 651.25                   1.500  TON  |    1000.00000        1500.00|     500.00000         750.00|     650.00000         975.00 
      HAY MULCH                               |                             |                             | 
    0260 651.35                 260.000  CY   |      36.00000        9360.00|      25.00000        6500.00|      40.00000       10400.00 
      TOPSOIL                                 |                             |                             | 
    0265 651.40                 110.000  SY   |      30.00000        3300.00|       5.00000         550.00|      14.00000        1540.00 
      GRUBBING MATERIAL                       |                             |                             | 
    0270 652.10                          LUMP |    3200.00000        3200.00|    2500.00000        2500.00|    5000.00000        5000.00 
      EPSC PLAN                               |                             |                             | 
    0275 652.20                  80.000  HR   |      30.00000        2400.00|      55.00000        4400.00|      35.00000        2800.00 
      MONITORING EPSC PLAN                    |                             |                             | 
    0280 652.30                   1.000  LU   |    2000.00000        2000.00|    2000.00000        2000.00|    2000.00000        2000.00 
      MAINTENANCE OF EPSC PLAN (N.A.B.I.)     |                             |                             | 
    0285 653.20                 785.000  SY   |       2.00000        1570.00|       2.00000        1570.00|       3.00000        2355.00 
      TEMPORARY EROSION MATTING               |                             |                             | 
    0290 653.25                   1.000  CY   |     200.00000         200.00|     150.00000         150.00|     225.00000         225.00 
      TEMPORARY STONE CHECK DAM, TYPE I       |                             |                             | 
    0295 653.35                  15.000  CY   |      40.00000         600.00|      35.00000         525.00|      45.00000         675.00 
      VEHICLE TRACKING PAD                    |                             |                             | 
    0300 653.40                   3.000  EACH |     150.00000         450.00|     400.00000        1200.00|     250.00000         750.00 
      INLET PROTECTION DEVICE, TYPE I         |                             |                             | 
    0305 653.50                 450.000  LF   |       2.50000        1125.00|       2.00000         900.00|       6.00000        2700.00 
      BARRIER FENCE                           |                             |                             | 
    0310 653.55                 570.000  LF   |       2.00000        1140.00|       1.00000         570.00|       1.50000         855.00 
      PROJECT DEMARCATION FENCE               |                             |                             | 
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         PROJECT(S): BARRE TOWN STP SCRP(10)                                         CONTRACT ID   : 10D202 
 
 
    ===================================================================================================================================== 
                                              |(   1  ) 980232886801        |(   2   ) 11000506           |(   3  ) 11010762010 
                                              |BUR CONSTRUCTION, LLC        |NEIL H. DANIELS, INC.        |J. HUTCHINS, INC. 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 
    0315 656.85                          LUMP |    4620.00000        4620.00|    1000.00000        1000.00|    2500.00000        2500.00 
      TREE PROTECTION                         |                             |                             | 
    0320 675.20                   1.000  SF   |      55.00000          55.00|      55.00000          55.00|      60.50000          60.50 
      TRAFFIC SIGNS, TYPE A                   |                             |                             | 
    0325 675.341                 35.000  LF   |      12.00000         420.00|      12.00000         420.00|      13.20000         462.00 
      SQUARE TUBE SIGN POST AND ANCHOR        |                             |                             | 
    0330 675.50                   1.000  EACH |      50.00000          50.00|      10.00000          10.00|      10.00000          10.00 
      REMOVING SIGNS                          |                             |                             | 
    0335 675.60                   1.000  EACH |      50.00000          50.00|      25.00000          25.00|      25.00000          25.00 
      ERECTING SALVAGED SIGNS                 |                             |                             | 
    0340 676.10                   4.000  EACH |      60.00000         240.00|      60.00000         240.00|      45.00000         180.00 
      DELINEATOR WITH STEEL POST              |                             |                             | 
    0345 690.50                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
      PRICE ADJUSTMENT, FUEL (N.A.B.I.)       |                             |                             | 
    0350 900.645                         LUMP |    5000.00000        5000.00|    8000.00000        8000.00|    6500.00000        6500.00 
      SPECIAL PROVISION (REMOVE AND RESET     |                             |                             | 
      EXISTING STONE WALL)                    |                             |                             | 
    0355 900.645                         LUMP |   18500.00000       18500.00|   10000.00000       10000.00|   17500.00000       17500.00 
      SPECIAL PROVISION (TEMPORARY RELOCATION |                             |                             | 
      OF STREAM)                              |                             |                             | 
    0360 900.645                         LUMP |   87544.00000       87544.00|   63000.00000       63000.00|   94000.00000       94000.00 
      SPECIAL PROVISION (TEMPORARY ROADWAY)   |                             |                             | 
    0365 900.645                         LUMP |   20000.00000       20000.00|   40000.00000       40000.00|   15000.00000       15000.00 
      SPECIAL PROVISION (TEMPORARY STEEL      |                             |                             | 
      SHEET PILING)                           |                             |                             | 
    0370 900.645                         LUMP |   19000.00000       19000.00|   11000.00000       11000.00|   18000.00000       18000.00 
      SPECIAL PROVISION (TEMPORARY SUPPORT OF |                             |                             | 
      WATER MAIN)                             |                             |                             | 
    0375 900.650                  1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
      SPECIAL PROVISION (MAT DENSITY PAY      |                             |                             | 
      ADJUSTMENT, SMALL QUANTITY)(N.A.B.I.)   |                             |                             | 
    0380 900.650                  1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
      SPECIAL PROVISION (MIXTURE PAY          |                             |                             | 
      ADJUSTMENT)(N.A.B.I.)                   |                             |                             | 
    0385 900.675                560.000  SY   |      19.00000       10640.00|      30.00000       16800.00|      26.00000       14560.00 
      SPECIAL PROVISION (HAND-PLACED          |                             |                             | 
      BITUMINOUS CONCRETE MATERIAL, DRIVES)   |                             |                             | 
    0390 900.680                550.000  TON  |     112.00000       61600.00|     120.00000       66000.00|     123.57000       67963.50 
      SPECIAL PROVISION (BITUMINOUS CONCRETE  |                             |                             | 
      PAVEMENT, SMALL QUANTITY)               |                             |                             | 
         SECTION TOTALS                       |           $       619,886.00|           $       662,319.00|           $       675,199.00 
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------- 
         COMMON ITEMS TOTAL                   |           $       619,886.00|           $       662,319.00|           $       675,199.00 
                                              |                             |                             | 
         CONTRACT TOTALS (LOW COST)           |           $       619,886.00|           $       662,319.00|           $       675,199.00 
    ==================================================================================================================================== 
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         PROJECT(S): BARRE TOWN STP SCRP(10)                                         CONTRACT ID   : 10D202 
 
 
    ===================================================================================================================================== 
                                              |(   4  ) 110002340710        |(   5   ) 11000339010        |(   6  ) 11003064 
                                              |M & M EXCAVATING, INC.       |CHAMPLAIN CONSTRUCTION COMPA |BLOW & COTE, INC. 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 
    SECTION 0001   ROADWAY 
                                              |                             |                             | 
    0005 201.10                          LUMP |     340.00000         340.00|     500.00000         500.00|    6645.00000        6645.00 
      CLEARING AND GRUBBING, INCLUDING        |                             |                             | 
      INDIVIDUAL TREES AND STUMPS             |                             |                             | 
    0010 203.15                1165.000  CY   |       9.25000       10776.25|       8.35000        9727.75|      12.50000       14562.50 
      COMMON EXCAVATION                       |                             |                             | 
    0015 203.16                 290.000  CY   |      26.00000        7540.00|      20.15000        5843.50|      45.50000       13195.00 
      SOLID ROCK EXCAVATION                   |                             |                             | 
    0020 203.27                 165.000  CY   |      17.00000        2805.00|      28.30000        4669.50|      18.50000        3052.50 
      UNCLASSIFIED CHANNEL EXCAVATION         |                             |                             | 
    0025 203.30                  10.000  CY   |      40.00000         400.00|      25.00000         250.00|      74.00000         740.00 
      EARTH BORROW                            |                             |                             | 
    0030 203.31                 450.000  CY   |      13.00000        5850.00|      17.65000        7942.50|      23.00000       10350.00 
      SAND BORROW                             |                             |                             | 
    0035 203.32                 110.000  CY   |      24.00000        2640.00|      30.05000        3305.50|      64.00000        7040.00 
      GRANULAR BORROW                         |                             |                             | 
    0040 204.20                 110.000  CY   |      16.00000        1760.00|      19.79000        2176.90|      31.40000        3454.00 
      TRENCH EXCAVATION OF EARTH              |                             |                             | 
    0045 204.22                   1.000  CY   |      75.00000          75.00|      75.00000          75.00|      75.00000          75.00 
      TRENCH EXCAVATION OF EARTH, EXPLORATORY |                             |                             | 
      (N.A.B.I.)                              |                             |                             | 
    0050 204.25                 790.000  CY   |       9.00000        7110.00|      18.05000       14259.50|      23.25000       18367.50 
      STRUCTURE EXCAVATION                    |                             |                             | 
    0055 204.30                 625.000  CY   |      29.00000       18125.00|      32.70000       20437.50|      35.00000       21875.00 
      GRANULAR BACKFILL FOR STRUCTURES        |                             |                             | 
    0060 210.10                1100.000  SY   |      11.00000       12100.00|       7.15000        7865.00|       8.00000        8800.00 
      COLD PLANING, BITUMINOUS PAVEMENT       |                             |                             | 
    0065 301.35                 980.000  CY   |      22.00000       21560.00|      26.36000       25832.80|      31.40000       30772.00 
      SUBBASE OF DENSE GRADED CRUSHED STONE   |                             |                             | 
    0070 404.65                   8.000  CWT  |      69.00000         552.00|      78.75000         630.00|      90.00000         720.00 
      EMULSIFIED ASPHALT                      |                             |                             | 
    0075 406.50                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
      PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B |                             |                             | 
      I.)                                     |                             |                             | 
    0080 540.10                          LUMP |   90200.00000       90200.00|   97500.00000       97500.00|   73320.00000       73320.00 
      PRECAST CONCRETE STRUCTURE (7'-0" X     |                             |                             | 
      5'-0" X 62'-0" BOX CULVERT)             |                             |                             | 
    0085 601.0915               164.000  LF   |      53.00000        8692.00|      22.30000        3657.20|      43.00000        7052.00 
      18" CPEP                                |                             |                             | 
    0090 601.7015                 2.000  EACH |     308.00000         616.00|     300.00000         600.00|     253.00000         506.00 
      18" CPEPES                              |                             |                             | 
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         PROJECT(S): BARRE TOWN STP SCRP(10)                                         CONTRACT ID   : 10D202 
 
 
    ===================================================================================================================================== 
                                              |(   4  ) 110002340710        |(   5   ) 11000339010        |(   6  ) 11003064 
                                              |M & M EXCAVATING, INC.       |CHAMPLAIN CONSTRUCTION COMPA |BLOW & COTE, INC. 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 
    0095 608.10                  80.000  HR   |       1.00000          80.00|      89.25000        7140.00|      78.00000        6240.00 
      BULLDOZER RENTAL, TYPE I                |                             |                             | 
    0100 608.15                  80.000  HR   |       1.00000          80.00|      84.00000        6720.00|      93.00000        7440.00 
      POWER GRADER RENTAL                     |                             |                             | 
    0105 608.25                  80.000  HR   |       1.00000          80.00|     110.00000        8800.00|     100.00000        8000.00 
      ALL PURPOSE EXCAVATOR RENTAL, TYPE I    |                             |                             | 
    0110 608.30                   5.000  HR   |       1.00000           5.00|      84.00000         420.00|      97.00000         485.00 
      POWER BROOM RENTAL, TYPE I              |                             |                             | 
    0115 608.37                  80.000  HR   |       1.00000          80.00|      84.00000        6720.00|      81.00000        6480.00 
      TRUCK RENTAL                            |                             |                             | 
    0120 608.40                  80.000  HR   |       1.00000          80.00|      95.00000        7600.00|      75.00000        6000.00 
      LOADER RENTAL, TYPE I                   |                             |                             | 
    0125 613.11                 100.000  CY   |      38.00000        3800.00|      39.55000        3955.00|      49.00000        4900.00 
      STONE FILL, TYPE II                     |                             |                             | 
    0130 613.12                 150.000  CY   |      45.00000        6750.00|      47.60000        7140.00|      55.00000        8250.00 
      STONE FILL, TYPE III                    |                             |                             | 
    0135 616.47                  14.000  TON  |     480.00000        6720.00|     192.50000        2695.00|     210.00000        2940.00 
      BITUMINOUS CONCRETE GUTTERS AND TRAFFIC |                             |                             | 
      ISLANDS                                 |                             |                             | 
    0140 617.10                   2.000  EACH |     330.00000         660.00|     275.00000         550.00|     205.00000         410.00 
      RELOCATE MAILBOX, SINGLE SUPPORT        |                             |                             | 
    0145 619.17                   2.000  EACH |      73.00000         146.00|      36.30000          72.60|      40.00000          80.00 
      YIELDING MARKER POSTS                   |                             |                             | 
    0150 621.20                 410.000  LF   |      19.00000        7790.00|      17.60000        7216.00|      19.20000        7872.00 
      STEEL BEAM GUARDRAIL, GALVANIZED        |                             |                             | 
    0155 621.60                   4.000  EACH |     835.00000        3340.00|     834.75000        3339.00|     822.00000        3288.00 
      ANCHOR FOR STEEL BEAM RAIL              |                             |                             | 
    0160 621.80                 275.000  LF   |       2.00000         550.00|       1.10000         302.50|       7.60000        2090.00 
      REMOVAL AND DISPOSAL OF GUARDRAIL       |                             |                             | 
    0165 630.10                 200.000  HR   |      75.00000       15000.00|      55.00000       11000.00|      57.75000       11550.00 
      UNIFORMED TRAFFIC OFFICERS              |                             |                             | 
    0170 630.15                 200.000  HR   |      23.00000        4600.00|      22.50000        4500.00|      45.50000        9100.00 
      FLAGGERS                                |                             |                             | 
    0175 631.10                          LUMP |   10650.00000       10650.00|   16500.00000       16500.00|   10001.00000       10001.00 
      FIELD OFFICE, ENGINEERS                 |                             |                             | 
    0180 631.16                          LUMP |    1000.00000        1000.00|    1650.00000        1650.00|    1200.00000        1200.00 
      TESTING EQUIPMENT, CONCRETE             |                             |                             | 
    0185 631.17                          LUMP |    1000.00000        1000.00|    1650.00000        1650.00|     600.00000         600.00 
      TESTING EQUIPMENT, BITUMINOUS           |                             |                             | 
    0190 631.26                3000.000  DL   |       1.00000        3000.00|       1.00000        3000.00|       1.00000        3000.00 
      FIELD OFFICE TELEPHONE (N.A.B.I.)       |                             |                             | 
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         PROJECT(S): BARRE TOWN STP SCRP(10)                                         CONTRACT ID   : 10D202 
 
 
    ===================================================================================================================================== 
                                              |(   4  ) 110002340710        |(   5   ) 11000339010        |(   6  ) 11003064 
                                              |M & M EXCAVATING, INC.       |CHAMPLAIN CONSTRUCTION COMPA |BLOW & COTE, INC. 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 
    0195 635.11                          LUMP |  114600.00000      114600.00|   65000.00000       65000.00|   15750.00000       15750.00 
      MOBILIZATION/DEMOBILIZATION             |                             |                             | 
    0200 641.10                          LUMP |   16000.00000       16000.00|    4250.00000        4250.00|   11145.00000       11145.00 
      TRAFFIC CONTROL                         |                             |                             | 
    0205 641.15                   2.000  EACH |    2230.00000        4460.00|    1980.00000        3960.00|    2400.00000        4800.00 
      PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             | 
    0210 641.16                   2.000  EACH |    1195.00000        2390.00|     990.00000        1980.00|     960.00000        1920.00 
      PORTABLE ARROW BOARD                    |                             |                             | 
    0215 646.402               1100.000  LF   |       1.50000        1650.00|       1.38000        1518.00|       1.50000        1650.00 
      DURABLE 4 INCH WHITE LINE, THERMOPLASTI |                             |                             | 
    0220 646.412               1100.000  LF   |       1.50000        1650.00|       1.38000        1518.00|       1.50000        1650.00 
      DURABLE 4 INCH YELLOW LINE,             |                             |                             | 
      THERMOPLASTIC                           |                             |                             | 
    0225 646.76                  50.000  EACH |       1.00000          50.00|       1.00000          50.00|       3.00000         150.00 
      LINE STRIPING TARGETS                   |                             |                             | 
    0230 649.31                 370.000  SY   |       1.50000         555.00|       3.40000        1258.00|       4.10000        1517.00 
      GEOTEXTILE UNDER STONE FILL             |                             |                             | 
    0235 649.515                 20.000  SY   |      19.00000         380.00|      10.00000         200.00|      29.00000         580.00 
      GEOTEXTILE FOR SILT FENCE, WOVEN WIRE   |                             |                             | 
      REINFORCED                              |                             |                             | 
    0240 651.15                  50.000  LB   |       7.00000         350.00|       9.35000         467.50|       6.20000         310.00 
      SEED                                    |                             |                             | 
    0245 651.18                 275.000  LB   |       5.00000        1375.00|       6.75000        1856.25|       2.25000         618.75 
      FERTILIZER                              |                             |                             | 
    0250 651.20                   1.500  TON  |     750.00000        1125.00|     525.00000         787.50|     820.00000        1230.00 
      AGRICULTURAL LIMESTONE                  |                             |                             | 
    0255 651.25                   1.500  TON  |     850.00000        1275.00|     550.00000         825.00|    1205.00000        1807.50 
      HAY MULCH                               |                             |                             | 
    0260 651.35                 260.000  CY   |      49.00000       12740.00|      53.57000       13928.20|      30.00000        7800.00 
      TOPSOIL                                 |                             |                             | 
    0265 651.40                 110.000  SY   |      35.00000        3850.00|       5.25000         577.50|      13.50000        1485.00 
      GRUBBING MATERIAL                       |                             |                             | 
    0270 652.10                          LUMP |    3000.00000        3000.00|    2000.00000        2000.00|    3636.00000        3636.00 
      EPSC PLAN                               |                             |                             | 
    0275 652.20                  80.000  HR   |      65.00000        5200.00|      52.50000        4200.00|      76.00000        6080.00 
      MONITORING EPSC PLAN                    |                             |                             | 
    0280 652.30                   1.000  LU   |    2000.00000        2000.00|    2000.00000        2000.00|    2000.00000        2000.00 
      MAINTENANCE OF EPSC PLAN (N.A.B.I.)     |                             |                             | 
    0285 653.20                 785.000  SY   |       2.75000        2158.75|       2.30000        1805.50|       1.90000        1491.50 
      TEMPORARY EROSION MATTING               |                             |                             | 
    0290 653.25                   1.000  CY   |     150.00000         150.00|     143.90000         143.90|     310.00000         310.00 
      TEMPORARY STONE CHECK DAM, TYPE I       |                             |                             | 
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         PROJECT(S): BARRE TOWN STP SCRP(10)                                         CONTRACT ID   : 10D202 
 
 
    ===================================================================================================================================== 
                                              |(   4  ) 110002340710        |(   5   ) 11000339010        |(   6  ) 11003064 
                                              |M & M EXCAVATING, INC.       |CHAMPLAIN CONSTRUCTION COMPA |BLOW & COTE, INC. 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 
    0295 653.35                  15.000  CY   |      36.00000         540.00|      74.25000        1113.75|      55.00000         825.00 
      VEHICLE TRACKING PAD                    |                             |                             | 
    0300 653.40                   3.000  EACH |     140.00000         420.00|     237.05000         711.15|     475.00000        1425.00 
      INLET PROTECTION DEVICE, TYPE I         |                             |                             | 
    0305 653.50                 450.000  LF   |       2.00000         900.00|       3.00000        1350.00|       3.25000        1462.50 
      BARRIER FENCE                           |                             |                             | 
    0310 653.55                 570.000  LF   |       1.00000         570.00|       1.00000         570.00|       1.30000         741.00 
      PROJECT DEMARCATION FENCE               |                             |                             | 
    0315 656.85                          LUMP |    1100.00000        1100.00|     550.00000         550.00|    8725.00000        8725.00 
      TREE PROTECTION                         |                             |                             | 
    0320 675.20                   1.000  SF   |      53.00000          53.00|      60.50000          60.50|      66.00000          66.00 
      TRAFFIC SIGNS, TYPE A                   |                             |                             | 
    0325 675.341                 35.000  LF   |      30.00000        1050.00|      13.20000         462.00|      14.50000         507.50 
      SQUARE TUBE SIGN POST AND ANCHOR        |                             |                             | 
    0330 675.50                   1.000  EACH |      48.00000          48.00|       8.80000           8.80|      38.00000          38.00 
      REMOVING SIGNS                          |                             |                             | 
    0335 675.60                   1.000  EACH |      58.00000          58.00|      22.00000          22.00|     186.00000         186.00 
      ERECTING SALVAGED SIGNS                 |                             |                             | 
    0340 676.10                   4.000  EACH |      60.00000         240.00|      66.00000         264.00|      72.00000         288.00 
      DELINEATOR WITH STEEL POST              |                             |                             | 
    0345 690.50                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
      PRICE ADJUSTMENT, FUEL (N.A.B.I.)       |                             |                             | 
    0350 900.645                         LUMP |    8305.00000        8305.00|    8732.00000        8732.00|   15165.00000       15165.00 
      SPECIAL PROVISION (REMOVE AND RESET     |                             |                             | 
      EXISTING STONE WALL)                    |                             |                             | 
    0355 900.645                         LUMP |   19100.00000       19100.00|   17633.00000       17633.00|   45045.00000       45045.00 
      SPECIAL PROVISION (TEMPORARY RELOCATION |                             |                             | 
      OF STREAM)                              |                             |                             | 
    0360 900.645                         LUMP |  109540.00000      109540.00|   96250.00000       96250.00|  139250.00000      139250.00 
      SPECIAL PROVISION (TEMPORARY ROADWAY)   |                             |                             | 
    0365 900.645                         LUMP |   11150.00000       11150.00|   48000.00000       48000.00|    7655.00000        7655.00 
      SPECIAL PROVISION (TEMPORARY STEEL      |                             |                             | 
      SHEET PILING)                           |                             |                             | 
    0370 900.645                         LUMP |   18750.00000       18750.00|   19237.00000       19237.00|    8200.00000        8200.00 
      SPECIAL PROVISION (TEMPORARY SUPPORT OF |                             |                             | 
      WATER MAIN)                             |                             |                             | 
    0375 900.650                  1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
      SPECIAL PROVISION (MAT DENSITY PAY      |                             |                             | 
      ADJUSTMENT, SMALL QUANTITY)(N.A.B.I.)   |                             |                             | 
    0380 900.650                  1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
      SPECIAL PROVISION (MIXTURE PAY          |                             |                             | 
      ADJUSTMENT)(N.A.B.I.)                   |                             |                             | 
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         PROJECT(S): BARRE TOWN STP SCRP(10)                                         CONTRACT ID   : 10D202 
 
 
    ===================================================================================================================================== 
                                              |(   4  ) 110002340710        |(   5   ) 11000339010        |(   6  ) 11003064 
                                              |M & M EXCAVATING, INC.       |CHAMPLAIN CONSTRUCTION COMPA |BLOW & COTE, INC. 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 
    0385 900.675                560.000  SY   |      38.00000       21280.00|      42.96000       24057.60|      18.75000       10500.00 
      SPECIAL PROVISION (HAND-PLACED          |                             |                             | 
      BITUMINOUS CONCRETE MATERIAL, DRIVES)   |                             |                             | 
    0390 900.680                550.000  TON  |     135.00000       74250.00|     123.00000       67650.00|     138.00000       75900.00 
      SPECIAL PROVISION (BITUMINOUS CONCRETE  |                             |                             | 
      PAVEMENT, SMALL QUANTITY)               |                             |                             | 
         SECTION TOTALS                       |           $       698,869.00|           $       701,243.90|           $       702,366.25 
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------- 
         COMMON ITEMS TOTAL                   |           $       698,869.00|           $       701,243.90|           $       702,366.25 
                                              |                             |                             | 
         CONTRACT TOTALS (LOW COST)           |           $       698,869.00|           $       701,243.90|           $       702,366.25 
    ==================================================================================================================================== 
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         PROJECT(S): BARRE TOWN STP SCRP(10)                                         CONTRACT ID   : 10D202 
 
 
    ===================================================================================================================================== 
                                              |(   7  ) 980208430001        |(   8   ) 11008052           |(   9  ) 11000593 
                                              |COURTLAND CONSTRUCTION CORPO |ENGINEERS CONSTRUCTION, INC. |DUBOIS CONSTRUCTION, INC. 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 
    SECTION 0001   ROADWAY 
                                              |                             |                             | 
    0005 201.10                          LUMP |    4119.02000        4119.02|    1300.00000        1300.00|    7000.00000        7000.00 
      CLEARING AND GRUBBING, INCLUDING        |                             |                             | 
      INDIVIDUAL TREES AND STUMPS             |                             |                             | 
    0010 203.15                1165.000  CY   |      17.12000       19944.80|       8.50000        9902.50|      12.00000       13980.00 
      COMMON EXCAVATION                       |                             |                             | 
    0015 203.16                 290.000  CY   |      40.37000       11707.30|      60.00000       17400.00|      70.00000       20300.00 
      SOLID ROCK EXCAVATION                   |                             |                             | 
    0020 203.27                 165.000  CY   |      30.23000        4987.95|      15.50000        2557.50|      25.00000        4125.00 
      UNCLASSIFIED CHANNEL EXCAVATION         |                             |                             | 
    0025 203.30                  10.000  CY   |      23.50000         235.00|      18.00000         180.00|      20.00000         200.00 
      EARTH BORROW                            |                             |                             | 
    0030 203.31                 450.000  CY   |      23.50000       10575.00|      20.50000        9225.00|      27.00000       12150.00 
      SAND BORROW                             |                             |                             | 
    0035 203.32                 110.000  CY   |      30.01000        3301.10|      26.50000        2915.00|      27.00000        2970.00 
      GRANULAR BORROW                         |                             |                             | 
    0040 204.20                 110.000  CY   |      21.49000        2363.90|      17.25000        1897.50|      30.00000        3300.00 
      TRENCH EXCAVATION OF EARTH              |                             |                             | 
    0045 204.22                   1.000  CY   |      75.00000          75.00|      75.00000          75.00|      75.00000          75.00 
      TRENCH EXCAVATION OF EARTH, EXPLORATORY |                             |                             | 
      (N.A.B.I.)                              |                             |                             | 
    0050 204.25                 790.000  CY   |      29.78000       23526.20|      11.50000        9085.00|      30.00000       23700.00 
      STRUCTURE EXCAVATION                    |                             |                             | 
    0055 204.30                 625.000  CY   |      40.21000       25131.25|      33.00000       20625.00|      50.00000       31250.00 
      GRANULAR BACKFILL FOR STRUCTURES        |                             |                             | 
    0060 210.10                1100.000  SY   |       7.62000        8382.00|       6.50000        7150.00|      12.00000       13200.00 
      COLD PLANING, BITUMINOUS PAVEMENT       |                             |                             | 
    0065 301.35                 980.000  CY   |      30.84000       30223.20|      28.50000       27930.00|      40.00000       39200.00 
      SUBBASE OF DENSE GRADED CRUSHED STONE   |                             |                             | 
    0070 404.65                   8.000  CWT  |      87.93000         703.44|      75.00000         600.00|     110.00000         880.00 
      EMULSIFIED ASPHALT                      |                             |                             | 
    0075 406.50                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
      PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B |                             |                             | 
      I.)                                     |                             |                             | 
    0080 540.10                          LUMP |   99179.63000       99179.63|  120636.00000      120636.00|  110000.00000      110000.00 
      PRECAST CONCRETE STRUCTURE (7'-0" X     |                             |                             | 
      5'-0" X 62'-0" BOX CULVERT)             |                             |                             | 
    0085 601.0915               164.000  LF   |      34.08000        5589.12|      22.50000        3690.00|      20.00000        3280.00 
      18" CPEP                                |                             |                             | 
    0090 601.7015                 2.000  EACH |     190.03000         380.06|     300.00000         600.00|     500.00000        1000.00 
      18" CPEPES                              |                             |                             | 
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         PROJECT(S): BARRE TOWN STP SCRP(10)                                         CONTRACT ID   : 10D202 
 
 
    ===================================================================================================================================== 
                                              |(   7  ) 980208430001        |(   8   ) 11008052           |(   9  ) 11000593 
                                              |COURTLAND CONSTRUCTION CORPO |ENGINEERS CONSTRUCTION, INC. |DUBOIS CONSTRUCTION, INC. 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 
    0095 608.10                  80.000  HR   |      92.17000        7373.60|      40.00000        3200.00|     100.00000        8000.00 
      BULLDOZER RENTAL, TYPE I                |                             |                             | 
    0100 608.15                  80.000  HR   |      92.17000        7373.60|      50.00000        4000.00|     100.00000        8000.00 
      POWER GRADER RENTAL                     |                             |                             | 
    0105 608.25                  80.000  HR   |      85.33000        6826.40|      40.00000        3200.00|     130.00000       10400.00 
      ALL PURPOSE EXCAVATOR RENTAL, TYPE I    |                             |                             | 
    0110 608.30                   5.000  HR   |     112.12000         560.60|      30.00000         150.00|      95.00000         475.00 
      POWER BROOM RENTAL, TYPE I              |                             |                             | 
    0115 608.37                  80.000  HR   |      97.70000        7816.00|      75.00000        6000.00|      85.00000        6800.00 
      TRUCK RENTAL                            |                             |                             | 
    0120 608.40                  80.000  HR   |      87.45000        6996.00|      30.00000        2400.00|      95.00000        7600.00 
      LOADER RENTAL, TYPE I                   |                             |                             | 
    0125 613.11                 100.000  CY   |      61.19000        6119.00|      44.50000        4450.00|      60.00000        6000.00 
      STONE FILL, TYPE II                     |                             |                             | 
    0130 613.12                 150.000  CY   |      61.19000        9178.50|      45.50000        6825.00|      80.00000       12000.00 
      STONE FILL, TYPE III                    |                             |                             | 
    0135 616.47                  14.000  TON  |     205.16000        2872.24|     200.00000        2800.00|     250.00000        3500.00 
      BITUMINOUS CONCRETE GUTTERS AND TRAFFIC |                             |                             | 
      ISLANDS                                 |                             |                             | 
    0140 617.10                   2.000  EACH |     117.24000         234.48|     195.00000         390.00|     190.00000         380.00 
      RELOCATE MAILBOX, SINGLE SUPPORT        |                             |                             | 
    0145 619.17                   2.000  EACH |      32.83000          65.66|      40.00000          80.00|      35.00000          70.00 
      YIELDING MARKER POSTS                   |                             |                             | 
    0150 621.20                 410.000  LF   |      16.71000        6851.10|      19.50000        7995.00|      18.00000        7380.00 
      STEEL BEAM GUARDRAIL, GALVANIZED        |                             |                             | 
    0155 621.60                   4.000  EACH |     703.41000        2813.64|     840.00000        3360.00|     750.00000        3000.00 
      ANCHOR FOR STEEL BEAM RAIL              |                             |                             | 
    0160 621.80                 275.000  LF   |       1.17000         321.75|       1.20000         330.00|       1.00000         275.00 
      REMOVAL AND DISPOSAL OF GUARDRAIL       |                             |                             | 
    0165 630.10                 200.000  HR   |      60.96000       12192.00|      57.50000       11500.00|      70.00000       14000.00 
      UNIFORMED TRAFFIC OFFICERS              |                             |                             | 
    0170 630.15                 200.000  HR   |      24.62000        4924.00|      23.00000        4600.00|      30.00000        6000.00 
      FLAGGERS                                |                             |                             | 
    0175 631.10                          LUMP |    8029.21000        8029.21|    5175.00000        5175.00|    6500.00000        6500.00 
      FIELD OFFICE, ENGINEERS                 |                             |                             | 
    0180 631.16                          LUMP |    1172.36000        1172.36|    1150.00000        1150.00|     800.00000         800.00 
      TESTING EQUIPMENT, CONCRETE             |                             |                             | 
    0185 631.17                          LUMP |     117.24000         117.24|     115.00000         115.00|     800.00000         800.00 
      TESTING EQUIPMENT, BITUMINOUS           |                             |                             | 
    0190 631.26                3000.000  DL   |       1.00000        3000.00|       1.00000        3000.00|       1.00000        3000.00 
      FIELD OFFICE TELEPHONE (N.A.B.I.)       |                             |                             | 
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                                                           RESULTS OF BIDS 
 
         PROJECT(S): BARRE TOWN STP SCRP(10)                                         CONTRACT ID   : 10D202 
 
 
    ===================================================================================================================================== 
                                              |(   7  ) 980208430001        |(   8   ) 11008052           |(   9  ) 11000593 
                                              |COURTLAND CONSTRUCTION CORPO |ENGINEERS CONSTRUCTION, INC. |DUBOIS CONSTRUCTION, INC. 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 
    0195 635.11                          LUMP |   14771.70000       14771.70|   56910.00000       56910.00|   50000.00000       50000.00 
      MOBILIZATION/DEMOBILIZATION             |                             |                             | 
    0200 641.10                          LUMP |    3048.13000        3048.13|    4088.25000        4088.25|   10000.00000       10000.00 
      TRAFFIC CONTROL                         |                             |                             | 
    0205 641.15                   2.000  EACH |    1864.05000        3728.10|    3065.00000        6130.00|    3200.00000        6400.00 
      PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             | 
    0210 641.16                   2.000  EACH |     932.02000        1864.04|    1585.00000        3170.00|    1300.00000        2600.00 
      PORTABLE ARROW BOARD                    |                             |                             | 
    0215 646.402               1100.000  LF   |       1.47000        1617.00|       1.80000        1980.00|       1.30000        1430.00 
      DURABLE 4 INCH WHITE LINE, THERMOPLASTI |                             |                             | 
    0220 646.412               1100.000  LF   |       1.47000        1617.00|       1.80000        1980.00|       1.30000        1430.00 
      DURABLE 4 INCH YELLOW LINE,             |                             |                             | 
      THERMOPLASTIC                           |                             |                             | 
    0225 646.76                  50.000  EACH |       4.08000         204.00|       1.00000          50.00|       0.80000          40.00 
      LINE STRIPING TARGETS                   |                             |                             | 
    0230 649.31                 370.000  SY   |       1.72000         636.40|       1.50000         555.00|       4.00000        1480.00 
      GEOTEXTILE UNDER STONE FILL             |                             |                             | 
    0235 649.515                 20.000  SY   |      13.82000         276.40|      23.00000         460.00|      10.00000         200.00 
      GEOTEXTILE FOR SILT FENCE, WOVEN WIRE   |                             |                             | 
      REINFORCED                              |                             |                             | 
    0240 651.15                  50.000  LB   |       7.50000         375.00|      12.00000         600.00|      10.00000         500.00 
      SEED                                    |                             |                             | 
    0245 651.18                 275.000  LB   |       0.59000         162.25|       5.00000        1375.00|       5.00000        1375.00 
      FERTILIZER                              |                             |                             | 
    0250 651.20                   1.500  TON  |     586.18000         879.27|     750.00000        1125.00|     500.00000         750.00 
      AGRICULTURAL LIMESTONE                  |                             |                             | 
    0255 651.25                   1.500  TON  |     390.79000         586.19|     850.00000        1275.00|     600.00000         900.00 
      HAY MULCH                               |                             |                             | 
    0260 651.35                 260.000  CY   |      68.96000       17929.60|      60.00000       15600.00|      50.00000       13000.00 
      TOPSOIL                                 |                             |                             | 
    0265 651.40                 110.000  SY   |      23.19000        2550.90|      13.50000        1485.00|      10.00000        1100.00 
      GRUBBING MATERIAL                       |                             |                             | 
    0270 652.10                          LUMP |    1172.38000        1172.38|    2300.00000        2300.00|    4500.00000        4500.00 
      EPSC PLAN                               |                             |                             | 
    0275 652.20                  80.000  HR   |      57.73000        4618.40|      55.00000        4400.00|      45.00000        3600.00 
      MONITORING EPSC PLAN                    |                             |                             | 
    0280 652.30                   1.000  LU   |    2000.00000        2000.00|    2000.00000        2000.00|    2000.00000        2000.00 
      MAINTENANCE OF EPSC PLAN (N.A.B.I.)     |                             |                             | 
    0285 653.20                 785.000  SY   |       1.95000        1530.75|       1.75000        1373.75|       2.50000        1962.50 
      TEMPORARY EROSION MATTING               |                             |                             | 
    0290 653.25                   1.000  CY   |      83.80000          83.80|     400.00000         400.00|      50.00000          50.00 
      TEMPORARY STONE CHECK DAM, TYPE I       |                             |                             | 
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                                                           RESULTS OF BIDS 
 
         PROJECT(S): BARRE TOWN STP SCRP(10)                                         CONTRACT ID   : 10D202 
 
 
    ===================================================================================================================================== 
                                              |(   7  ) 980208430001        |(   8   ) 11008052           |(   9  ) 11000593 
                                              |COURTLAND CONSTRUCTION CORPO |ENGINEERS CONSTRUCTION, INC. |DUBOIS CONSTRUCTION, INC. 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 
    0295 653.35                  15.000  CY   |      46.02000         690.30|     100.00000        1500.00|      50.00000         750.00 
      VEHICLE TRACKING PAD                    |                             |                             | 
    0300 653.40                   3.000  EACH |      89.84000         269.52|      70.00000         210.00|     300.00000         900.00 
      INLET PROTECTION DEVICE, TYPE I         |                             |                             | 
    0305 653.50                 450.000  LF   |       4.29000        1930.50|       2.00000         900.00|       2.00000         900.00 
      BARRIER FENCE                           |                             |                             | 
    0310 653.55                 570.000  LF   |       2.23000        1271.10|       1.00000         570.00|       1.20000         684.00 
      PROJECT DEMARCATION FENCE               |                             |                             | 
    0315 656.85                          LUMP |    5966.38000        5966.38|    1000.00000        1000.00|     400.00000         400.00 
      TREE PROTECTION                         |                             |                             | 
    0320 675.20                   1.000  SF   |      64.48000          64.48|      65.00000          65.00|      60.00000          60.00 
      TRAFFIC SIGNS, TYPE A                   |                             |                             | 
    0325 675.341                 35.000  LF   |      14.07000         492.45|      14.00000         490.00|      14.00000         490.00 
      SQUARE TUBE SIGN POST AND ANCHOR        |                             |                             | 
    0330 675.50                   1.000  EACH |       9.38000           9.38|       9.50000           9.50|      10.00000          10.00 
      REMOVING SIGNS                          |                             |                             | 
    0335 675.60                   1.000  EACH |      23.45000          23.45|      25.00000          25.00|      23.00000          23.00 
      ERECTING SALVAGED SIGNS                 |                             |                             | 
    0340 676.10                   4.000  EACH |      46.89000         187.56|      70.00000         280.00|      34.00000         136.00 
      DELINEATOR WITH STEEL POST              |                             |                             | 
    0345 690.50                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
      PRICE ADJUSTMENT, FUEL (N.A.B.I.)       |                             |                             | 
    0350 900.645                         LUMP |   16413.00000       16413.00|   36200.00000       36200.00|   19000.00000       19000.00 
      SPECIAL PROVISION (REMOVE AND RESET     |                             |                             | 
      EXISTING STONE WALL)                    |                             |                             | 
    0355 900.645                         LUMP |   57914.02000       57914.02|   36950.00000       36950.00|   42000.00000       42000.00 
      SPECIAL PROVISION (TEMPORARY RELOCATION |                             |                             | 
      OF STREAM)                              |                             |                             | 
    0360 900.645                         LUMP |  117166.74000      117166.74|   94675.00000       94675.00|  145400.00000      145400.00 
      SPECIAL PROVISION (TEMPORARY ROADWAY)   |                             |                             | 
    0365 900.645                         LUMP |       0.01000           0.01|   31500.00000       31500.00|   27000.00000       27000.00 
      SPECIAL PROVISION (TEMPORARY STEEL      |                             |                             | 
      SHEET PILING)                           |                             |                             | 
    0370 900.645                         LUMP |    8152.81000        8152.81|   29794.00000       29794.00|   20000.00000       20000.00 
      SPECIAL PROVISION (TEMPORARY SUPPORT OF |                             |                             | 
      WATER MAIN)                             |                             |                             | 
    0375 900.650                  1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
      SPECIAL PROVISION (MAT DENSITY PAY      |                             |                             | 
      ADJUSTMENT, SMALL QUANTITY)(N.A.B.I.)   |                             |                             | 
    0380 900.650                  1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
      SPECIAL PROVISION (MIXTURE PAY          |                             |                             | 
      ADJUSTMENT)(N.A.B.I.)                   |                             |                             | 
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         PROJECT(S): BARRE TOWN STP SCRP(10)                                         CONTRACT ID   : 10D202 
 
 
    ===================================================================================================================================== 
                                              |(   7  ) 980208430001        |(   8   ) 11008052           |(   9  ) 11000593 
                                              |COURTLAND CONSTRUCTION CORPO |ENGINEERS CONSTRUCTION, INC. |DUBOIS CONSTRUCTION, INC. 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 
    0385 900.675                560.000  SY   |      23.80000       13328.00|       6.75000        3780.00|      29.00000       16240.00 
      SPECIAL PROVISION (HAND-PLACED          |                             |                             | 
      BITUMINOUS CONCRETE MATERIAL, DRIVES)   |                             |                             | 
    0390 900.680                550.000  TON  |     134.82000       74151.00|     115.00000       63250.00|     140.00000       77000.00 
      SPECIAL PROVISION (BITUMINOUS CONCRETE  |                             |                             | 
      PAVEMENT, SMALL QUANTITY)               |                             |                             | 
         SECTION TOTALS                       |           $       702,947.36|           $       714,948.00|           $       845,904.50 
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------- 
         COMMON ITEMS TOTAL                   |           $       702,947.36|           $       714,948.00|           $       845,904.50 
                                              |                             |                             | 
         CONTRACT TOTALS (LOW COST)           |           $       702,947.36|           $       714,948.00|           $       845,904.50 
    ==================================================================================================================================== 
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         PROJECT(S): BARRE TOWN STP SCRP(10)                                         CONTRACT ID   : 10D202 
 
 
    ===================================================================================================================================== 
                                              |(  10  ) 11030225            |(  11   ) 980058954601       |(  12  ) 110909070710 
                                              |AUSTIN CONSTRUCTION, INC.    |CCS CONSTRUCTORS, INC.       |J. P. SICARD, INC. 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 
    SECTION 0001   ROADWAY 
                                              |                             |                             | 
    0005 201.10                          LUMP |    8000.00000        8000.00|    7500.00000        7500.00|    5000.00000        5000.00 
      CLEARING AND GRUBBING, INCLUDING        |                             |                             | 
      INDIVIDUAL TREES AND STUMPS             |                             |                             | 
    0010 203.15                1165.000  CY   |       8.00000        9320.00|      15.00000       17475.00|      12.00000       13980.00 
      COMMON EXCAVATION                       |                             |                             | 
    0015 203.16                 290.000  CY   |      90.00000       26100.00|      75.00000       21750.00|      34.00000        9860.00 
      SOLID ROCK EXCAVATION                   |                             |                             | 
    0020 203.27                 165.000  CY   |      18.00000        2970.00|      30.00000        4950.00|      17.00000        2805.00 
      UNCLASSIFIED CHANNEL EXCAVATION         |                             |                             | 
    0025 203.30                  10.000  CY   |       5.00000          50.00|      10.00000         100.00|      17.00000         170.00 
      EARTH BORROW                            |                             |                             | 
    0030 203.31                 450.000  CY   |      19.00000        8550.00|      18.00000        8100.00|      17.00000        7650.00 
      SAND BORROW                             |                             |                             | 
    0035 203.32                 110.000  CY   |      19.00000        2090.00|      22.00000        2420.00|      22.00000        2420.00 
      GRANULAR BORROW                         |                             |                             | 
    0040 204.20                 110.000  CY   |      15.00000        1650.00|      35.00000        3850.00|      17.00000        1870.00 
      TRENCH EXCAVATION OF EARTH              |                             |                             | 
    0045 204.22                   1.000  CY   |      75.00000          75.00|      75.00000          75.00|      75.00000          75.00 
      TRENCH EXCAVATION OF EARTH, EXPLORATORY |                             |                             | 
      (N.A.B.I.)                              |                             |                             | 
    0050 204.25                 790.000  CY   |      23.00000       18170.00|      25.00000       19750.00|      15.00000       11850.00 
      STRUCTURE EXCAVATION                    |                             |                             | 
    0055 204.30                 625.000  CY   |      29.00000       18125.00|      35.00000       21875.00|      31.00000       19375.00 
      GRANULAR BACKFILL FOR STRUCTURES        |                             |                             | 
    0060 210.10                1100.000  SY   |       9.00000        9900.00|       9.00000        9900.00|       9.00000        9900.00 
      COLD PLANING, BITUMINOUS PAVEMENT       |                             |                             | 
    0065 301.35                 980.000  CY   |      32.00000       31360.00|      33.00000       32340.00|      28.00000       27440.00 
      SUBBASE OF DENSE GRADED CRUSHED STONE   |                             |                             | 
    0070 404.65                   8.000  CWT  |      65.00000         520.00|      60.00000         480.00|      63.00000         504.00 
      EMULSIFIED ASPHALT                      |                             |                             | 
    0075 406.50                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
      PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B |                             |                             | 
      I.)                                     |                             |                             | 
    0080 540.10                          LUMP |  132000.00000      132000.00|  133000.00000      133000.00|  175000.00000      175000.00 
      PRECAST CONCRETE STRUCTURE (7'-0" X     |                             |                             | 
      5'-0" X 62'-0" BOX CULVERT)             |                             |                             | 
    0085 601.0915               164.000  LF   |      32.00000        5248.00|      55.00000        9020.00|      32.00000        5248.00 
      18" CPEP                                |                             |                             | 
    0090 601.7015                 2.000  EACH |     245.00000         490.00|     500.00000        1000.00|     260.00000         520.00 
      18" CPEPES                              |                             |                             | 
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         PROJECT(S): BARRE TOWN STP SCRP(10)                                         CONTRACT ID   : 10D202 
 
 
    ===================================================================================================================================== 
                                              |(  10  ) 11030225            |(  11   ) 980058954601       |(  12  ) 110909070710 
                                              |AUSTIN CONSTRUCTION, INC.    |CCS CONSTRUCTORS, INC.       |J. P. SICARD, INC. 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 
    0095 608.10                  80.000  HR   |      85.00000        6800.00|     100.00000        8000.00|     133.00000       10640.00 
      BULLDOZER RENTAL, TYPE I                |                             |                             | 
    0100 608.15                  80.000  HR   |     110.00000        8800.00|      90.00000        7200.00|     137.00000       10960.00 
      POWER GRADER RENTAL                     |                             |                             | 
    0105 608.25                  80.000  HR   |     125.00000       10000.00|     125.00000       10000.00|     145.00000       11600.00 
      ALL PURPOSE EXCAVATOR RENTAL, TYPE I    |                             |                             | 
    0110 608.30                   5.000  HR   |      85.00000         425.00|      75.00000         375.00|     113.00000         565.00 
      POWER BROOM RENTAL, TYPE I              |                             |                             | 
    0115 608.37                  80.000  HR   |      85.00000        6800.00|      80.00000        6400.00|      88.00000        7040.00 
      TRUCK RENTAL                            |                             |                             | 
    0120 608.40                  80.000  HR   |      90.00000        7200.00|      85.00000        6800.00|     155.00000       12400.00 
      LOADER RENTAL, TYPE I                   |                             |                             | 
    0125 613.11                 100.000  CY   |      38.00000        3800.00|      45.00000        4500.00|      38.00000        3800.00 
      STONE FILL, TYPE II                     |                             |                             | 
    0130 613.12                 150.000  CY   |      38.00000        5700.00|      65.00000        9750.00|      46.00000        6900.00 
      STONE FILL, TYPE III                    |                             |                             | 
    0135 616.47                  14.000  TON  |     320.00000        4480.00|     325.00000        4550.00|     315.00000        4410.00 
      BITUMINOUS CONCRETE GUTTERS AND TRAFFIC |                             |                             | 
      ISLANDS                                 |                             |                             | 
    0140 617.10                   2.000  EACH |     150.00000         300.00|     200.00000         400.00|     175.00000         350.00 
      RELOCATE MAILBOX, SINGLE SUPPORT        |                             |                             | 
    0145 619.17                   2.000  EACH |      33.00000          66.00|      45.00000          90.00|      35.00000          70.00 
      YIELDING MARKER POSTS                   |                             |                             | 
    0150 621.20                 410.000  LF   |      16.00000        6560.00|      20.00000        8200.00|      17.00000        6970.00 
      STEEL BEAM GUARDRAIL, GALVANIZED        |                             |                             | 
    0155 621.60                   4.000  EACH |     685.00000        2740.00|     800.00000        3200.00|     720.00000        2880.00 
      ANCHOR FOR STEEL BEAM RAIL              |                             |                             | 
    0160 621.80                 275.000  LF   |       1.00000         275.00|       5.00000        1375.00|       1.00000         275.00 
      REMOVAL AND DISPOSAL OF GUARDRAIL       |                             |                             | 
    0165 630.10                 200.000  HR   |      95.00000       19000.00|      45.00000        9000.00|      85.00000       17000.00 
      UNIFORMED TRAFFIC OFFICERS              |                             |                             | 
    0170 630.15                 200.000  HR   |      30.00000        6000.00|      25.00000        5000.00|      25.00000        5000.00 
      FLAGGERS                                |                             |                             | 
    0175 631.10                          LUMP |   10000.00000       10000.00|   15000.00000       15000.00|    8500.00000        8500.00 
      FIELD OFFICE, ENGINEERS                 |                             |                             | 
    0180 631.16                          LUMP |     500.00000         500.00|    1000.00000        1000.00|     500.00000         500.00 
      TESTING EQUIPMENT, CONCRETE             |                             |                             | 
    0185 631.17                          LUMP |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
      TESTING EQUIPMENT, BITUMINOUS           |                             |                             | 
    0190 631.26                3000.000  DL   |       1.00000        3000.00|       1.00000        3000.00|       1.00000        3000.00 
      FIELD OFFICE TELEPHONE (N.A.B.I.)       |                             |                             | 
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         PROJECT(S): BARRE TOWN STP SCRP(10)                                         CONTRACT ID   : 10D202 
 
 
    ===================================================================================================================================== 
                                              |(  10  ) 11030225            |(  11   ) 980058954601       |(  12  ) 110909070710 
                                              |AUSTIN CONSTRUCTION, INC.    |CCS CONSTRUCTORS, INC.       |J. P. SICARD, INC. 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 
    0195 635.11                          LUMP |   63000.00000       63000.00|   75000.00000       75000.00|   65000.00000       65000.00 
      MOBILIZATION/DEMOBILIZATION             |                             |                             | 
    0200 641.10                          LUMP |   28000.00000       28000.00|   25000.00000       25000.00|    6000.00000        6000.00 
      TRAFFIC CONTROL                         |                             |                             | 
    0205 641.15                   2.000  EACH |    4000.00000        8000.00|    4000.00000        8000.00|    2100.00000        4200.00 
      PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             | 
    0210 641.16                   2.000  EACH |    2000.00000        4000.00|    2000.00000        4000.00|     800.00000        1600.00 
      PORTABLE ARROW BOARD                    |                             |                             | 
    0215 646.402               1100.000  LF   |       1.50000        1650.00|       2.00000        2200.00|       3.00000        3300.00 
      DURABLE 4 INCH WHITE LINE, THERMOPLASTI |                             |                             | 
    0220 646.412               1100.000  LF   |       1.50000        1650.00|       2.00000        2200.00|       3.00000        3300.00 
      DURABLE 4 INCH YELLOW LINE,             |                             |                             | 
      THERMOPLASTIC                           |                             |                             | 
    0225 646.76                  50.000  EACH |       5.00000         250.00|       1.00000          50.00|       2.00000         100.00 
      LINE STRIPING TARGETS                   |                             |                             | 
    0230 649.31                 370.000  SY   |       4.00000        1480.00|       4.00000        1480.00|       2.00000         740.00 
      GEOTEXTILE UNDER STONE FILL             |                             |                             | 
    0235 649.515                 20.000  SY   |      15.00000         300.00|      12.00000         240.00|      14.00000         280.00 
      GEOTEXTILE FOR SILT FENCE, WOVEN WIRE   |                             |                             | 
      REINFORCED                              |                             |                             | 
    0240 651.15                  50.000  LB   |       7.00000         350.00|      10.00000         500.00|       8.00000         400.00 
      SEED                                    |                             |                             | 
    0245 651.18                 275.000  LB   |       2.00000         550.00|       5.00000        1375.00|       8.00000        2200.00 
      FERTILIZER                              |                             |                             | 
    0250 651.20                   1.500  TON  |     400.00000         600.00|     500.00000         750.00|     650.00000         975.00 
      AGRICULTURAL LIMESTONE                  |                             |                             | 
    0255 651.25                   1.500  TON  |     600.00000         900.00|     700.00000        1050.00|     650.00000         975.00 
      HAY MULCH                               |                             |                             | 
    0260 651.35                 260.000  CY   |      40.00000       10400.00|      35.00000        9100.00|      40.00000       10400.00 
      TOPSOIL                                 |                             |                             | 
    0265 651.40                 110.000  SY   |       6.00000         660.00|       8.00000         880.00|      10.00000        1100.00 
      GRUBBING MATERIAL                       |                             |                             | 
    0270 652.10                          LUMP |    4000.00000        4000.00|    3500.00000        3500.00|    4500.00000        4500.00 
      EPSC PLAN                               |                             |                             | 
    0275 652.20                  80.000  HR   |     120.00000        9600.00|      35.00000        2800.00|      67.00000        5360.00 
      MONITORING EPSC PLAN                    |                             |                             | 
    0280 652.30                   1.000  LU   |    2000.00000        2000.00|    2000.00000        2000.00|    2000.00000        2000.00 
      MAINTENANCE OF EPSC PLAN (N.A.B.I.)     |                             |                             | 
    0285 653.20                 785.000  SY   |       3.00000        2355.00|       3.00000        2355.00|       2.00000        1570.00 
      TEMPORARY EROSION MATTING               |                             |                             | 
    0290 653.25                   1.000  CY   |      85.00000          85.00|     125.00000         125.00|      44.00000          44.00 
      TEMPORARY STONE CHECK DAM, TYPE I       |                             |                             | 
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                                                           RESULTS OF BIDS 
 
         PROJECT(S): BARRE TOWN STP SCRP(10)                                         CONTRACT ID   : 10D202 
 
 
    ===================================================================================================================================== 
                                              |(  10  ) 11030225            |(  11   ) 980058954601       |(  12  ) 110909070710 
                                              |AUSTIN CONSTRUCTION, INC.    |CCS CONSTRUCTORS, INC.       |J. P. SICARD, INC. 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 
    0295 653.35                  15.000  CY   |      65.00000         975.00|      55.00000         825.00|      41.00000         615.00 
      VEHICLE TRACKING PAD                    |                             |                             | 
    0300 653.40                   3.000  EACH |     350.00000        1050.00|     200.00000         600.00|     250.00000         750.00 
      INLET PROTECTION DEVICE, TYPE I         |                             |                             | 
    0305 653.50                 450.000  LF   |       5.00000        2250.00|       3.00000        1350.00|       2.00000         900.00 
      BARRIER FENCE                           |                             |                             | 
    0310 653.55                 570.000  LF   |       3.00000        1710.00|       3.00000        1710.00|       1.00000         570.00 
      PROJECT DEMARCATION FENCE               |                             |                             | 
    0315 656.85                          LUMP |    4500.00000        4500.00|    2500.00000        2500.00|    1000.00000        1000.00 
      TREE PROTECTION                         |                             |                             | 
    0320 675.20                   1.000  SF   |      60.00000          60.00|      65.00000          65.00|      58.00000          58.00 
      TRAFFIC SIGNS, TYPE A                   |                             |                             | 
    0325 675.341                 35.000  LF   |      13.00000         455.00|      20.00000         700.00|      13.00000         455.00 
      SQUARE TUBE SIGN POST AND ANCHOR        |                             |                             | 
    0330 675.50                   1.000  EACH |      10.00000          10.00|      50.00000          50.00|       9.00000           9.00 
      REMOVING SIGNS                          |                             |                             | 
    0335 675.60                   1.000  EACH |      20.00000          20.00|      50.00000          50.00|      22.00000          22.00 
      ERECTING SALVAGED SIGNS                 |                             |                             | 
    0340 676.10                   4.000  EACH |      65.00000         260.00|     100.00000         400.00|      63.00000         252.00 
      DELINEATOR WITH STEEL POST              |                             |                             | 
    0345 690.50                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
      PRICE ADJUSTMENT, FUEL (N.A.B.I.)       |                             |                             | 
    0350 900.645                         LUMP |   23000.00000       23000.00|   20000.00000       20000.00|    6000.00000        6000.00 
      SPECIAL PROVISION (REMOVE AND RESET     |                             |                             | 
      EXISTING STONE WALL)                    |                             |                             | 
    0355 900.645                         LUMP |   18500.00000       18500.00|   30000.00000       30000.00|  111000.00000      111000.00 
      SPECIAL PROVISION (TEMPORARY RELOCATION |                             |                             | 
      OF STREAM)                              |                             |                             | 
    0360 900.645                         LUMP |  148300.00000      148300.00|  125000.00000      125000.00|  250000.00000      250000.00 
      SPECIAL PROVISION (TEMPORARY ROADWAY)   |                             |                             | 
    0365 900.645                         LUMP |   38000.00000       38000.00|   50000.00000       50000.00|   28000.00000       28000.00 
      SPECIAL PROVISION (TEMPORARY STEEL      |                             |                             | 
      SHEET PILING)                           |                             |                             | 
    0370 900.645                         LUMP |   11000.00000       11000.00|   25000.00000       25000.00|    8500.00000        8500.00 
      SPECIAL PROVISION (TEMPORARY SUPPORT OF |                             |                             | 
      WATER MAIN)                             |                             |                             | 
    0375 900.650                  1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
      SPECIAL PROVISION (MAT DENSITY PAY      |                             |                             | 
      ADJUSTMENT, SMALL QUANTITY)(N.A.B.I.)   |                             |                             | 
    0380 900.650                  1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
      SPECIAL PROVISION (MIXTURE PAY          |                             |                             | 
      ADJUSTMENT)(N.A.B.I.)                   |                             |                             | 
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                                                           RESULTS OF BIDS 
 
         PROJECT(S): BARRE TOWN STP SCRP(10)                                         CONTRACT ID   : 10D202 
 
 
    ===================================================================================================================================== 
                                              |(  10  ) 11030225            |(  11   ) 980058954601       |(  12  ) 110909070710 
                                              |AUSTIN CONSTRUCTION, INC.    |CCS CONSTRUCTORS, INC.       |J. P. SICARD, INC. 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 
    0385 900.675                560.000  SY   |      32.00000       17920.00|      30.00000       16800.00|      30.00000       16800.00 
      SPECIAL PROVISION (HAND-PLACED          |                             |                             | 
      BITUMINOUS CONCRETE MATERIAL, DRIVES)   |                             |                             | 
    0390 900.680                550.000  TON  |     115.00000       63250.00|     140.00000       77000.00|     118.00000       64900.00 
      SPECIAL PROVISION (BITUMINOUS CONCRETE  |                             |                             | 
      PAVEMENT, SMALL QUANTITY)               |                             |                             | 
         SECTION TOTALS                       |           $       849,158.00|           $       893,084.00|           $     1,011,406.00 
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------- 
         COMMON ITEMS TOTAL                   |           $       849,158.00|           $       893,084.00|           $     1,011,406.00 
                                              |                             |                             | 
         CONTRACT TOTALS (LOW COST)           |           $       849,158.00|           $       893,084.00|           $     1,011,406.00 
    ==================================================================================================================================== 


