
                                                  VERMONT AGENCY OF TRANSPORTATION                             RUN DATE : 05/23/14 
                                                LETTING DATE : 05/23/14  11:00 A.M.                            CALL : 001  PAGE : 1 
                                                           RESULTS OF BIDS 
 
         PROJECT(S): CLARENDON WCRS(10)                                              CONTRACT ID   : 09G054 
                                                                                     CALL ORDER    : 001 
                                                                                     CONTRACT TIME : 10/31/14  COMPLETION DATE 
 
 
         CONTRACT DESCRIPTION :                                                          TOWN(S)   : CLARENDON 
         CLARENDON WCRS(10): VTR BRIDGE NO. 95 OVER A PRIVATE DRIVE 
         AT MILE POST 48.11 IN CLARENDON.                                                COUNTY    : RUTLAND 
                                                                                         DISTRICT  : D03 
 
 
         REMOVAL AND REPLACEMENT OF EXISTING CONCRETE STRUCTURE WITH 
         STEEL OPEN DECK SUPERSTRUCTURE, CONCRETE ABUTMENTS, CONCRETE 
         APPROACH SLABS, ASSOCIATED TRACK WORK, AND MINOR 
         ROADWAY GRADING. 
 
      ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                             TOTAL         % OVER 
      RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
      ------------------------------------------------------------------------------------------------------------------------------- 
       1   980058954601   CCS CONSTRUCTORS, INC.                                                     $    682,805.00     100.0000% 
       2   110909070710   J. P. SICARD, INC.                                                         $  1,021,566.00     149.6131% 
    ===================================================================================================================================== 
                                              |(   1  ) 980058954601        |(   2  ) 110909070710        |(      ) 
                                              |CCS CONSTRUCTORS, INC.       |J. P. SICARD, INC.           | 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    SECTION 0001   ROADWAY 
                                              |                             |                             | 
    0005 201.10                          LUMP |    7500.00000        7500.00|    7000.00000        7000.00| 
      CLEARING AND GRUBBING, INCLUDING        |                             |                             | 
      INDIVIDUAL TREES AND STUMPS             |                             |                             | 
    0010 203.15                  30.000  CY   |      40.00000        1200.00|      21.00000         630.00| 
      COMMON EXCAVATION                       |                             |                             | 
    0015 204.22                   1.000  CY   |      75.00000          75.00|      75.00000          75.00| 
      TRENCH EXCAVATION OF EARTH, EXPLORATORY |                             |                             | 
      (N.A.B.I.)                              |                             |                             | 
    0020 204.25                 900.000  CY   |      25.00000       22500.00|      25.00000       22500.00| 
      STRUCTURE EXCAVATION                    |                             |                             | 
    0025 204.30                 450.000  CY   |      35.00000       15750.00|      60.00000       27000.00| 
      GRANULAR BACKFILL FOR STRUCTURES        |                             |                             | 
    0030 301.26                  30.000  CY   |      32.00000         960.00|      42.00000        1260.00| 
      SUBBASE OF CRUSHED GRAVEL, FINE GRADED  |                             |                             | 
    0035 506.50                8025.000  LB   |       4.00000       32100.00|       3.40000       27285.00| 
      STRUCTURAL STEEL, ROLLED BEAM           |                             |                             | 
    0040 506.60                1100.000  LB   |      18.00000       19800.00|       4.50000        4950.00| 
      STRUCTURAL STEEL                        |                             |                             | 
    0045 507.11                9750.000  LB   |       2.00000       19500.00|       1.70000       16575.00| 
      REINFORCING STEEL, LEVEL I              |                             |                             | 
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         PROJECT(S): CLARENDON WCRS(10)                                              CONTRACT ID   : 09G054 
 
 
    ===================================================================================================================================== 
                                              |(   1  ) 980058954601        |(   2   ) 110909070710       |(      ) 
                                              |CCS CONSTRUCTORS, INC.       |J. P. SICARD, INC.           | 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0050 514.10                  24.000  GAL  |      65.00000        1560.00|      70.00000        1680.00| 
      WATER REPELLENT, SILANE                 |                             |                             | 
    0055 529.15                   1.000  EACH |   90000.00000       90000.00|  150000.00000      150000.00| 
      REMOVAL OF STRUCTURE (1000 SF - EST.)   |                             |                             | 
    0060 531.16                   2.000  EACH |     900.00000        1800.00|    4000.00000        8000.00| 
      BEARING DEVICE ASSEMBLY, PLAIN          |                             |                             | 
      ELASTOMERIC PAD                         |                             |                             | 
    0065 540.10                          LUMP |   45000.00000       45000.00|  109000.00000      109000.00| 
      PRECAST CONCRETE STRUCTURE (ABUTMENT NO |                             |                             | 
      1)                                      |                             |                             | 
    0070 540.10                          LUMP |   45000.00000       45000.00|  109000.00000      109000.00| 
      PRECAST CONCRETE STRUCTURE (ABUTMENT NO |                             |                             | 
      2)                                      |                             |                             | 
    0075 540.10                          LUMP |   20000.00000       20000.00|   29000.00000       29000.00| 
      PRECAST CONCRETE STRUCTURE (APPROACH    |                             |                             | 
      SLAB NO. 1)                             |                             |                             | 
    0080 540.10                          LUMP |   20000.00000       20000.00|   29000.00000       29000.00| 
      PRECAST CONCRETE STRUCTURE (APPROACH    |                             |                             | 
      SLAB NO. 2)                             |                             |                             | 
    0085 540.10                          LUMP |   22000.00000       22000.00|   36000.00000       36000.00| 
      PRECAST CONCRETE STRUCTURE (WINGWALL NO |                             |                             | 
      1)                                      |                             |                             | 
    0090 540.10                          LUMP |   25000.00000       25000.00|   36000.00000       36000.00| 
      PRECAST CONCRETE STRUCTURE (WINGWALL NO |                             |                             | 
      2)                                      |                             |                             | 
    0095 540.10                          LUMP |   22000.00000       22000.00|   36000.00000       36000.00| 
      PRECAST CONCRETE STRUCTURE (WINGWALL NO |                             |                             | 
      3)                                      |                             |                             | 
    0100 540.10                          LUMP |   25000.00000       25000.00|   36000.00000       36000.00| 
      PRECAST CONCRETE STRUCTURE (WINGWALL NO |                             |                             | 
      4)                                      |                             |                             | 
    0105 635.11                          LUMP |   65000.00000       65000.00|  114000.00000      114000.00| 
      MOBILIZATION/DEMOBILIZATION             |                             |                             | 
    0110 641.10                          LUMP |    2500.00000        2500.00|    2500.00000        2500.00| 
      TRAFFIC CONTROL                         |                             |                             | 
    0115 649.31                 250.000  SY   |       3.00000         750.00|       4.00000        1000.00| 
      GEOTEXTILE UNDER STONE FILL             |                             |                             | 
    0120 649.51                  10.000  SY   |      12.00000         120.00|      15.00000         150.00| 
      GEOTEXTILE FOR SILT FENCE               |                             |                             | 
    0125 651.15                  10.000  LB   |      12.00000         120.00|      10.00000         100.00| 
      SEED                                    |                             |                             | 
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         PROJECT(S): CLARENDON WCRS(10)                                              CONTRACT ID   : 09G054 
 
    ===================================================================================================================================== 
                                              |(   1  ) 980058954601        |(   2   ) 110909070710       |(      ) 
                                              |CCS CONSTRUCTORS, INC.       |J. P. SICARD, INC.           | 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0130 651.18                  50.000  LB   |       5.00000         250.00|      10.00000         500.00| 
      FERTILIZER                              |                             |                             | 
    0135 651.20                   1.000  TON  |     650.00000         650.00|     600.00000         600.00| 
      AGRICULTURAL LIMESTONE                  |                             |                             | 
    0140 651.25                   1.000  TON  |     650.00000         650.00|     600.00000         600.00| 
      HAY MULCH                               |                             |                             | 
    0145 651.35                  40.000  CY   |      50.00000        2000.00|      50.00000        2000.00| 
      TOPSOIL                                 |                             |                             | 
    0150 653.20                 160.000  SY   |       3.00000         480.00|       3.00000         480.00| 
      TEMPORARY EROSION MATTING               |                             |                             | 
    0155 653.55                 260.000  LF   |       3.00000         780.00|       1.00000         260.00| 
      PROJECT DEMARCATION FENCE               |                             |                             | 
    0160 675.20                  18.000  SF   |      25.00000         450.00|      17.00000         306.00| 
      TRAFFIC SIGNS, TYPE A                   |                             |                             | 
    0165 675.341                 20.000  LF   |      35.00000         700.00|      32.00000         640.00| 
      SQUARE TUBE SIGN POST AND ANCHOR        |                             |                             | 
    0170 900.608                 15.000  CY   |      45.00000         675.00|      60.00000         900.00| 
      SPECIAL PROVISION (COARSE AGGREGATE     |                             |                             | 
      BACKFILL)                               |                             |                             | 
    0175 900.608                100.000  CY   |     850.00000       85000.00|     950.00000       95000.00| 
      SPECIAL PROVISION (HIGH PERFORMANCE     |                             |                             | 
      CONCRETE, RAPID SET)                    |                             |                             | 
    0180 900.608                 25.000  CY   |      70.00000        1750.00|     125.00000        3125.00| 
      SPECIAL PROVISION (RAILROAD BALLAST)    |                             |                             | 
    0185 900.620                 30.000  EACH |     150.00000        4500.00|     400.00000       12000.00| 
      SPECIAL PROVISION (REMOVAL AND          |                             |                             | 
      REPLACEMENT OF CROSS TIES)              |                             |                             | 
    0190 900.640                210.000  LF   |      15.00000        3150.00|     100.00000       21000.00| 
      SPECIAL PROVISION (RAPID GROUTING OF    |                             |                             | 
      SHEAR KEYS)                             |                             |                             | 
    0195 900.640                 36.000  LF   |      60.00000        2160.00|     100.00000        3600.00| 
      SPECIAL PROVISION (RAPID SETTING GROUT) |                             |                             | 
    0200 900.640                195.000  LF   |     125.00000       24375.00|      30.00000        5850.00| 
      SPECIAL PROVISION (REMOVE AND RESET     |                             |                             | 
      RAILROAD TRACKS)                        |                             |                             | 
    0205 900.645                         LUMP |   30000.00000       30000.00|   50000.00000       50000.00| 
      SPECIAL PROVISION (TIMBER DECK,         |                             |                             | 
      RAILROAD BRIDGE)                        |                             |                             | 
    0210 900.650                  1.000  LU   |   20000.00000       20000.00|   20000.00000       20000.00| 
      SPECIAL PROVISION (MAINTENANCE OF       |                             |                             | 
      RAILROAD TRAFFIC) (N.A.B.I.)            |                             |                             | 
         SECTION TOTALS                       |           $       682,805.00|           $     1,021,566.00|           $ 
    ------------------------------------------+----------------------------+----------------------------+------------------------------ 
         COMMON ITEMS TOTAL                   |           $       682,805.00|           $     1,021,566.00|           $ 
                                              |                             |                             | 
         CONTRACT TOTALS (LOW COST)           |           $       682,805.00|           $     1,021,566.00|           $ 
    ==================================================================================================================================== 


