
                                                  VERMONT AGENCY OF TRANSPORTATION                             RUN DATE : 10/10/14 
                                                LETTING DATE : 10/10/14  11:00 A.M.                            CALL : 001  PAGE : 1 
                                                           RESULTS OF BIDS 
 
         PROJECT(S): FAIRFIELD BRF 0281(25)                                          CONTRACT ID   : 12J156 
                     FAIRFIELD BRO 1448(41)                                          CALL ORDER    : 001 
                                                                                     CONTRACT TIME : 09/25/15  COMPLETION DATE 
 
 
         CONTRACT DESCRIPTION :                                                          TOWN(S)   : FAIRFIELD 
         FAIRFIELD BRF 0281(25): ON TH 1 (FAS 0281), APPROXIMATELY 
         2.5 MILES SOUTH OF ITS JUNCTION WITH VT 36.                                     COUNTY    : FRANKLIN 
         FAIRFIELD BRO 1448(41): 0.05 MILES WESTERLY OF THE JUNCTION                     DISTRICT  : D08 
         OF TOWN HIGHWAY 47 AND VT ROUTE 36. 
 
 
 
         FAIRFIELD BRF 0281(25): REPLACEMENT OF EXISTING BRIDGE 
         (BRIDGE NO. 14) WITH RELATED ROADWAY APPROACH AND CHANNEL 
         WORK. 
         FAIRFIELD BRO 1448(41): REPLACEMENT OF EXISTING 
         BRIDGE (BRIDGE NO. 46 WITH RELATED ROADWAY APPROACH AND 
         CHANNEL WORK. 
 
      ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                             TOTAL         % OVER 
      RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
      ------------------------------------------------------------------------------------------------------------------------------- 
       1   1100858500     A.L. ST. ONGE CONTRACTOR, INC.                                             $  1,150,384.22     100.0000% 
       2   11014551       PARENT CONSTRUCTION, INC.                                                  $  1,294,740.86     112.5486% 
    ===================================================================================================================================== 
                                              |(   1  ) 1100858500          |(   2  ) 11014551            |(      ) 
                                              |A.L. ST. ONGE CONTRACTOR, IN |PARENT CONSTRUCTION, INC.    | 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    SECTION 0001   ROADWAY 
                                              |                             |                             | 
    0005 201.10                          LUMP |    5000.00000        5000.00|   15000.00000       15000.00| 
      CLEARING AND GRUBBING, INCLUDING        |                             |                             | 
      INDIVIDUAL TREES AND STUMPS (BRF        |                             |                             | 
      0281(25))                               |                             |                             | 
    0010 201.10                          LUMP |    5000.00000        5000.00|   15000.00000       15000.00| 
      CLEARING AND GRUBBING, INCLUDING        |                             |                             | 
      INDIVIDUAL TREES AND STUMPS (BRO        |                             |                             | 
      1448(41))                               |                             |                             | 
    0015 203.15                 650.000  CY   |       8.00000        5200.00|      22.00000       14300.00| 
      COMMON EXCAVATION                       |                             |                             | 
    0020 203.16                   5.000  CY   |      50.00000         250.00|     300.00000        1500.00| 
      SOLID ROCK EXCAVATION                   |                             |                             | 
    0025 203.27                 610.000  CY   |      25.00000       15250.00|      31.00000       18910.00| 
      UNCLASSIFIED CHANNEL EXCAVATION         |                             |                             | 
    0030 204.22                   2.000  CY   |      75.00000         150.00|      75.00000         150.00| 
      TRENCH EXCAVATION OF EARTH, EXPLORATORY |                             |                             | 
      (N.A.B.I.)                              |                             |                             | 
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         PROJECT(S): FAIRFIELD BRF 0281(25)                                          CONTRACT ID   : 12J156 
                     FAIRFIELD BRO 1448(41) 
 
    ===================================================================================================================================== 
                                              |(   1  ) 1100858500          |(   2   ) 11014551           |(      ) 
                                              |A.L. ST. ONGE CONTRACTOR, IN |PARENT CONSTRUCTION, INC.    | 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0035 204.25                 150.000  CY   |      10.00000        1500.00|      41.00000        6150.00| 
      STRUCTURE EXCAVATION                    |                             |                             | 
    0040 204.30                  70.000  CY   |      25.00000        1750.00|      80.00000        5600.00| 
      GRANULAR BACKFILL FOR STRUCTURES        |                             |                             | 
    0045 210.10                 240.000  SY   |      25.00000        6000.00|      26.00000        6240.00| 
      COLD PLANING, BITUMINOUS PAVEMENT       |                             |                             | 
    0050 301.25                 630.000  CY   |      26.00000       16380.00|      48.00000       30240.00| 
      SUBBASE OF CRUSHED GRAVEL, COARSE GRADE |                             |                             | 
    0055 401.10                 100.000  CY   |      26.00000        2600.00|      60.00000        6000.00| 
      AGGREGATE SURFACE COURSE                |                             |                             | 
    0060 402.10                  15.000  CY   |      26.00000         390.00|      70.00000        1050.00| 
      AGGREGATE SHOULDERS, IN PLACE           |                             |                             | 
    0065 404.65                   6.000  CWT  |      69.00000         414.00|     115.00000         690.00| 
      EMULSIFIED ASPHALT                      |                             |                             | 
    0070 406.50                   1.000  LU   |       1.00000           1.00|       1.00000           1.00| 
      PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B |                             |                             | 
      I.)                                     |                             |                             | 
    0075 504.10                          LUMP |   25000.00000       25000.00|   36000.00000       36000.00| 
      FURNISHING EQUIPMENT FOR DRIVING PILING |                             |                             | 
      (BRF 0281(25))                          |                             |                             | 
    0080 504.10                          LUMP |   20000.00000       20000.00|   36000.00000       36000.00| 
      FURNISHING EQUIPMENT FOR DRIVING PILING |                             |                             | 
      (BRO 1448(41))                          |                             |                             | 
    0085 505.165                400.000  LF   |      68.00000       27200.00|      77.00000       30800.00| 
      STEEL PILING, HP 12 X 84                |                             |                             | 
    0090 505.45                   2.000  EACH |    3500.00000        7000.00|    6000.00000       12000.00| 
      DYNAMIC PILE LOADING TEST               |                             |                             | 
    0095 506.60                4200.000  LB   |       4.00000       16800.00|       3.50000       14700.00| 
      STRUCTURAL STEEL (FPQ)                  |                             |                             | 
    0100 510.24                 382.000  LF   |      30.00000       11460.00|      40.00000       15280.00| 
      GROUTING SHEAR KEYS                     |                             |                             | 
    0105 516.10                  48.000  LF   |     155.00000        7440.00|     164.00000        7872.00| 
      BRIDGE EXPANSION JOINT, ASPHALTIC PLUG  |                             |                             | 
    0110 520.10                 125.000  SY   |     100.00000       12500.00|     103.00000       12875.00| 
      MEMBRANE WATERPROOFING, SPRAY APPLIED   |                             |                             | 
    0115 524.11                  48.000  LF   |      25.00000        1200.00|      26.00000        1248.00| 
      JOINT SEALER, HOT POURED                |                             |                             | 
    0120 525.44                 212.500  LF   |     196.00000       41650.00|     200.00000       42500.00| 
      BRIDGE RAILING, GALVANIZED HDSB/FASCIA  |                             |                             | 
      MOUNTED/STEEL TUBING                    |                             |                             | 
    0125 529.15                   1.000  EACH |   60000.00000       60000.00|   35000.00000       35000.00| 
      REMOVAL OF STRUCTURE (605 SF - EST.)    |                             |                             | 
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         PROJECT(S): FAIRFIELD BRF 0281(25)                                          CONTRACT ID   : 12J156 
                     FAIRFIELD BRO 1448(41) 
 
    ===================================================================================================================================== 
                                              |(   1  ) 1100858500          |(   2   ) 11014551           |(      ) 
                                              |A.L. ST. ONGE CONTRACTOR, IN |PARENT CONSTRUCTION, INC.    | 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0130 529.15                   1.000  EACH |   50000.00000       50000.00|   35000.00000       35000.00| 
      REMOVAL OF STRUCTURE (705 SF - EST.)    |                             |                             | 
    0135 531.16                  28.000  EACH |     175.00000        4900.00|     380.00000       10640.00| 
      BEARING DEVICE ASSEMBLY, PLAIN          |                             |                             | 
      ELASTOMERIC PAD                         |                             |                             | 
    0140 609.15                   2.000  TON  |    1250.00000        2500.00|     940.00000        1880.00| 
      DUST AND ICE CONTROL WITH CALCIUM       |                             |                             | 
      CHLORIDE                                |                             |                             | 
    0145 613.10                  25.000  CY   |      35.00000         875.00|      70.00000        1750.00| 
      STONE FILL, TYPE I                      |                             |                             | 
    0150 613.12                 400.000  CY   |      35.00000       14000.00|      60.00000       24000.00| 
      STONE FILL, TYPE III                    |                             |                             | 
    0155 621.20                 116.000  LF   |      31.00000        3596.00|      32.00000        3712.00| 
      STEEL BEAM GUARDRAIL, GALVANIZED        |                             |                             | 
    0160 621.60                   8.000  EACH |     805.00000        6440.00|     820.00000        6560.00| 
      ANCHOR FOR STEEL BEAM RAIL              |                             |                             | 
    0165 621.737                  8.000  EACH |    1700.00000       13600.00|    1740.00000       13920.00| 
      GUARDRAIL APPROACH SECTION, GALV HD     |                             |                             | 
      STEEL BEAM                              |                             |                             | 
    0170 621.80                 241.000  LF   |       5.00000        1205.00|       3.50000         843.50| 
      REMOVAL AND DISPOSAL OF GUARDRAIL       |                             |                             | 
    0175 630.15                 500.000  HR   |      25.00000       12500.00|      33.00000       16500.00| 
      FLAGGERS                                |                             |                             | 
    0180 631.10                          LUMP |   10000.00000       10000.00|   16000.00000       16000.00| 
      FIELD OFFICE, ENGINEERS                 |                             |                             | 
    0185 631.16                          LUMP |    1000.00000        1000.00|    2000.00000        2000.00| 
      TESTING EQUIPMENT, CONCRETE             |                             |                             | 
    0190 631.17                          LUMP |    1000.00000        1000.00|    1100.00000        1100.00| 
      TESTING EQUIPMENT, BITUMINOUS           |                             |                             | 
    0195 631.26                3000.000  DL   |       1.00000        3000.00|       1.00000        3000.00| 
      FIELD OFFICE TELEPHONE (N.A.B.I.)       |                             |                             | 
    0200 635.11                          LUMP |   75260.00000       75260.00|   92000.00000       92000.00| 
      MOBILIZATION/DEMOBILIZATION             |                             |                             | 
    0205 646.21                 650.000  LF   |       1.15000         747.50|       1.50000         975.00| 
      4 INCH YELLOW LINE                      |                             |                             | 
    0210 649.11                 760.000  SY   |       5.00000        3800.00|       4.00000        3040.00| 
      GEOTEXTILE FOR ROADBED SEPARATOR        |                             |                             | 
    0215 649.31                 470.000  SY   |       5.00000        2350.00|       6.00000        2820.00| 
      GEOTEXTILE UNDER STONE FILL             |                             |                             | 
    0220 649.515                360.000  SY   |      12.00000        4320.00|      12.00000        4320.00| 
      GEOTEXTILE FOR SILT FENCE, WOVEN WIRE   |                             |                             | 
      REINFORCED                              |                             |                             | 
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         PROJECT(S): FAIRFIELD BRF 0281(25)                                          CONTRACT ID   : 12J156 
                     FAIRFIELD BRO 1448(41) 
 
    ===================================================================================================================================== 
                                              |(   1  ) 1100858500          |(   2   ) 11014551           |(      ) 
                                              |A.L. ST. ONGE CONTRACTOR, IN |PARENT CONSTRUCTION, INC.    | 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0225 649.61                 140.000  SY   |      20.00000        2800.00|      17.00000        2380.00| 
      GEOTEXTILE FOR FILTER CURTAIN           |                             |                             | 
    0230 651.15                  10.000  LB   |      10.00000         100.00|      30.00000         300.00| 
      SEED                                    |                             |                             | 
    0235 651.18                  70.000  LB   |       2.00000         140.00|       6.00000         420.00| 
      FERTILIZER                              |                             |                             | 
    0240 651.20                   2.000  TON  |     500.00000        1000.00|     900.00000        1800.00| 
      AGRICULTURAL LIMESTONE                  |                             |                             | 
    0245 651.25                   2.000  TON  |     500.00000        1000.00|     900.00000        1800.00| 
      HAY MULCH                               |                             |                             | 
    0250 651.35                  45.000  CY   |      50.00000        2250.00|      60.00000        2700.00| 
      TOPSOIL                                 |                             |                             | 
    0255 651.40                 180.000  SY   |      10.00000        1800.00|      10.00000        1800.00| 
      GRUBBING MATERIAL                       |                             |                             | 
    0260 652.10                          LUMP |    4000.00000        4000.00|    2100.00000        2100.00| 
      EPSC PLAN (BRF 0281(25))                |                             |                             | 
    0265 652.10                          LUMP |    4000.00000        4000.00|    2100.00000        2100.00| 
      EPSC PLAN (BRO 1448(41))                |                             |                             | 
    0270 652.20                  60.000  HR   |      75.00000        4500.00|      60.00000        3600.00| 
      MONITORING EPSC PLAN                    |                             |                             | 
    0275 652.30                   1.000  LU   |    2000.00000        2000.00|    2000.00000        2000.00| 
      MAINTENANCE OF EPSC PLAN (N.A.B.I.)     |                             |                             | 
      (BRF 0281(25))                          |                             |                             | 
    0280 652.30                   1.000  LU   |    1000.00000        1000.00|    1000.00000        1000.00| 
      MAINTENANCE OF EPSC PLAN (N.A.B.I.)     |                             |                             | 
      (BRO 1448(41))                          |                             |                             | 
    0285 653.20                  60.000  SY   |       5.00000         300.00|       4.00000         240.00| 
      TEMPORARY EROSION MATTING               |                             |                             | 
    0290 653.35                  54.000  CY   |      35.00000        1890.00|      70.00000        3780.00| 
      VEHICLE TRACKING PAD                    |                             |                             | 
    0295 653.50                 770.000  LF   |       5.00000        3850.00|       4.00000        3080.00| 
      BARRIER FENCE                           |                             |                             | 
    0300 653.55                 280.000  LF   |       2.00000         560.00|       2.50000         700.00| 
      PROJECT DEMARCATION FENCE               |                             |                             | 
    0305 675.20                   1.320  SF   |      71.00000          93.72|      73.00000          96.36| 
      TRAFFIC SIGNS, TYPE A                   |                             |                             | 
    0310 675.341                 46.000  LF   |      11.50000         529.00|      12.00000         552.00| 
      SQUARE TUBE SIGN POST AND ANCHOR        |                             |                             | 
    0315 675.50                   2.000  EACH |       5.00000          10.00|      10.00000          20.00| 
      REMOVING SIGNS                          |                             |                             | 
    0320 675.60                   2.000  EACH |      20.00000          40.00|      25.00000          50.00| 
      ERECTING SALVAGED SIGNS                 |                             |                             | 
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         PROJECT(S): FAIRFIELD BRF 0281(25)                                          CONTRACT ID   : 12J156 
                     FAIRFIELD BRO 1448(41) 
 
    ===================================================================================================================================== 
                                              |(   1  ) 1100858500          |(   2   ) 11014551           |(      ) 
                                              |A.L. ST. ONGE CONTRACTOR, IN |PARENT CONSTRUCTION, INC.    | 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0325 676.10                   8.000  EACH |      60.00000         480.00|      61.00000         488.00| 
      DELINEATOR WITH STEEL POST              |                             |                             | 
    0330 900.608                 10.000  CY   |    3500.00000       35000.00|    1600.00000       16000.00| 
      SPECIAL PROVISION (HIGH PERFORMANCE     |                             |                             | 
      CONCRETE, RAPID SET)(FPQ)               |                             |                             | 
    0335 900.640                 50.000  LF   |     300.00000       15000.00|     900.00000       45000.00| 
      SPECIAL PROVISION (PRE-EXCAVATION OF    |                             |                             | 
      INTEGRAL ABUTMENT PILES, EARTH)         |                             |                             | 
    0340 900.640                 30.000  LF   |    2200.00000       66000.00|    1450.00000       43500.00| 
      SPECIAL PROVISION (PRE-EXCAVATION OF    |                             |                             | 
      INTEGRAL ABUTMENT PILES, ROCK)          |                             |                             | 
    0345 900.640                264.000  LF   |     481.00000      126984.00|     530.00000      139920.00| 
      SPECIAL PROVISION (PRESTRESSED CONCRETE |                             |                             | 
      SOLID SLABS)(15" X 48")                 |                             |                             | 
    0350 900.640                216.000  LF   |     537.00000      115992.00|     620.00000      133920.00| 
      SPECIAL PROVISION (PRESTRESSED CONCRETE |                             |                             | 
      SOLID SLABS)(21" X 48")                 |                             |                             | 
    0355 900.645                         LUMP |    5000.00000        5000.00|    4000.00000        4000.00| 
      SPECIAL PROVISION (CPM SCHEDULE)        |                             |                             | 
    0360 900.645                         LUMP |    6000.00000        6000.00|   11000.00000       11000.00| 
      SPECIAL PROVISION (TRAFFIC CONTROL,     |                             |                             | 
      ALL-INCLUSIVE)(BRF 0281(25))            |                             |                             | 
    0365 900.645                         LUMP |    5000.00000        5000.00|   11000.00000       11000.00| 
      SPECIAL PROVISION (TRAFFIC CONTROL,     |                             |                             | 
      ALL-INCLUSIVE)(BRO 1448(41))            |                             |                             | 
    0370 900.650                  1.000  LU   |       1.00000           1.00|       1.00000           1.00| 
      SPECIAL PROVISION                       |                             |                             | 
      (INCENTIVE/DISINCENTIVE)(N.A.B.I.)      |                             |                             | 
    0375 900.650                  1.000  LU   |       1.00000           1.00|       1.00000           1.00| 
      SPECIAL PROVISION (MAT DENSITY PAY      |                             |                             | 
      ADJUSTMENT, SMALL QUANTITY)(N.A.B.I)    |                             |                             | 
    0380 900.650                  1.000  LU   |       1.00000           1.00|       1.00000           1.00| 
      SPECIAL PROVISION (MIXTURE PAY          |                             |                             | 
      ADJUSTMENT)(N.A.B.I.)                   |                             |                             | 
    0385 900.680                185.000  TON  |     220.00000       40700.00|     185.00000       34225.00| 
      SPECIAL PROVISION (BITUMINOUS CONCRETE  |                             |                             | 
      PAVEMENT, SMALL QUANTITY)               |                             |                             | 
    0390 540.10      AA1                 LUMP |   38067.00000       38067.00|   42000.00000       42000.00| 
      PRECAST CONCRETE STRUCTURE (ABUTMENT    |                             |                             | 
      #1)(BRF 0281(25))                       |                             |                             | 
    0395 900.645     AA2                 LUMP |                             |                             | 
      SPECIAL PROVISION                       |                             |                             | 
      (CONTRACTOR-FABRICATED PRECAST CONCRETE |                             |                             | 
      STRUCTURE)(ABUTMENT #1)(BRF 0281(25))   |                             |                             | 
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         PROJECT(S): FAIRFIELD BRF 0281(25)                                          CONTRACT ID   : 12J156 
                     FAIRFIELD BRO 1448(41) 
 
    ===================================================================================================================================== 
                                              |(   1  ) 1100858500          |(   2   ) 11014551           |(      ) 
                                              |A.L. ST. ONGE CONTRACTOR, IN |PARENT CONSTRUCTION, INC.    | 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0400 540.10      BB1                 LUMP |   35000.00000       35000.00|   39000.00000       39000.00| 
      PRECAST CONCRETE STRUCTURE (ABUTMENT    |                             |                             | 
      #1)(BRO 1448(41))                       |                             |                             | 
    0405 900.645     BB2                 LUMP |                             |                             | 
      SPECIAL PROVISION                       |                             |                             | 
      (CONTRACTOR-FABRICATED PRECAST CONCRETE |                             |                             | 
      STRUCTURE)(ABUTMENT #1)(BRO 1448(41))   |                             |                             | 
    0410 540.10      CC1                 LUMP |   38067.00000       38067.00|   42000.00000       42000.00| 
      PRECAST CONCRETE STRUCTURE (ABUTMENT    |                             |                             | 
      #2)(BRF 0281(25))                       |                             |                             | 
    0415 900.645     CC2                 LUMP |                             |                             | 
      SPECIAL PROVISION                       |                             |                             | 
      (CONTRACTOR-FABRICATED PRECAST CONCRETE |                             |                             | 
      STRUCTURE)(ABUTMENT #2)(BRF 0281(25))   |                             |                             | 
    0420 540.10      DD1                 LUMP |   35000.00000       35000.00|   39000.00000       39000.00| 
      PRECAST CONCRETE STRUCTURE (ABUTMENT    |                             |                             | 
      #2)(BRO 1448(41))                       |                             |                             | 
    0425 900.645     DD2                 LUMP |                             |                             | 
      SPECIAL PROVISION                       |                             |                             | 
      (CONTRACTOR-FABRICATED PRECAST CONCRETE |                             |                             | 
      STRUCTURE)(ABUTMENT #2)(BRO 1448(41))   |                             |                             | 
    0430 540.10      EE1                 LUMP |   27500.00000       27500.00|   29000.00000       29000.00| 
      PRECAST CONCRETE STRUCTURE (APPROACH    |                             |                             | 
      SLAB #1)                                |                             |                             | 
    0435 900.645     EE2                 LUMP |                             |                             | 
      SPECIAL PROVISION                       |                             |                             | 
      (CONTRACTOR-FABRICATED PRECAST CONCRETE |                             |                             | 
      STRUCTURE)(APPROACH SLAB #1)            |                             |                             | 
    0440 540.10      FF1                 LUMP |   27500.00000       27500.00|   29000.00000       29000.00| 
      PRECAST CONCRETE STRUCTURE (APPROACH    |                             |                             | 
      SLAB #2)                                |                             |                             | 
    0445 900.645     FF2                 LUMP |                             |                             | 
      SPECIAL PROVISION                       |                             |                             | 
      (CONTRACTOR-FABRICATED PRECAST CONCRETE |                             |                             | 
      STRUCTURE)(APPROACH SLAB #2)            |                             |                             | 
         SECTION TOTALS                       |           $     1,150,384.22|           $     1,294,740.86|           $ 
    ------------------------------------------+----------------------------+----------------------------+------------------------------ 
         COMMON ITEMS TOTAL                   |           $     1,150,384.22|           $     1,294,740.86|           $ 
                                              |                             |                             | 
         CONTRACT TOTALS (LOW COST)           |           $     1,150,384.22|           $     1,294,740.86|           $ 
    ==================================================================================================================================== 


