
                                                  VERMONT AGENCY OF TRANSPORTATION                             RUN DATE : 05/30/14 
                                                LETTING DATE : 05/30/14  11:00 A.M.                            CALL : 002  PAGE : 1 
                                                           RESULTS OF BIDS 
 
         PROJECT(S): JERICHO STP FTBR(3)                                             CONTRACT ID   : 08F004 
                                                                                     CALL ORDER    : 002 
                                                                                     CONTRACT TIME : 10/17/14  COMPLETION DATE 
 
 
         CONTRACT DESCRIPTION :                                                          TOWN(S)   : JERICHO 
         JERICHO STP FTBR(3): LOCATED IN THE COUNTY OF CHITTENDEN, 
         TOWN OF JERICHO, ADJACENT TO BRIDGE NO. 7 ON VT 15 OVER                         COUNTY    : CHITTENDEN 
         BROWNS RIVER, APPROXIMATELY 0.45 MILE EAST OF THE                               DISTRICT  : D05 
         ESSEX-JERICHO TOWN LINE. 
 
 
 
         CONSTRUCTION OF A NEW PEDESTRIAN BRIDGE, APPROACH WALKWAYS 
         AND ADJACENT RETAINING WALL, COLD PLANING AND PAVING OF VT 
         15 AND RED MILL DRIVE. 
 
      ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                             TOTAL         % OVER 
      RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
      ------------------------------------------------------------------------------------------------------------------------------- 
       1   11003064       BLOW & COTE, INC.                                                          $  1,020,874.95     100.0000% 
    ===================================================================================================================================== 
                                              |(   1  ) 11003064            |(      )                     |(      ) 
                                              |BLOW & COTE, INC.            |                             | 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    SECTION 0001   ROADWAY 
                                              |                             |                             | 
    0005 201.10                          LUMP |    8516.00000        8516.00|                             | 
      CLEARING AND GRUBBING, INCLUDING        |                             |                             | 
      INDIVIDUAL TREES AND STUMPS             |                             |                             | 
    0010 203.15                 120.000  CY   |      34.40000        4128.00|                             | 
      COMMON EXCAVATION                       |                             |                             | 
    0015 203.16                 120.000  CY   |      60.15000        7218.00|                             | 
      SOLID ROCK EXCAVATION                   |                             |                             | 
    0020 204.20                  45.000  CY   |      22.95000        1032.75|                             | 
      TRENCH EXCAVATION OF EARTH              |                             |                             | 
    0025 204.21                   3.000  CY   |     517.00000        1551.00|                             | 
      TRENCH EXCAVATION OF ROCK               |                             |                             | 
    0030 204.22                   1.000  CY   |      75.00000          75.00|                             | 
      TRENCH EXCAVATION OF EARTH, EXPLORATORY |                             |                             | 
      (N.A.B.I.)                              |                             |                             | 
    0035 204.25                 640.000  CY   |      48.90000       31296.00|                             | 
      STRUCTURE EXCAVATION                    |                             |                             | 
    0040 204.30                 320.000  CY   |      27.00000        8640.00|                             | 
      GRANULAR BACKFILL FOR STRUCTURES        |                             |                             | 
    0045 210.10                 300.000  SY   |      19.60000        5880.00|                             | 
      COLD PLANING, BITUMINOUS PAVEMENT       |                             |                             | 
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         PROJECT(S): JERICHO STP FTBR(3)                                             CONTRACT ID   : 08F004 
 
 
    ===================================================================================================================================== 
                                              |(   1  ) 11003064            |(       )                    |(      ) 
                                              |BLOW & COTE, INC.            |                             | 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0050 301.35                  25.000  CY   |      56.45000        1411.25|                             | 
      SUBBASE OF DENSE GRADED CRUSHED STONE   |                             |                             | 
    0055 406.50                   1.000  LU   |       1.00000           1.00|                             | 
      PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B |                             |                             | 
      I.)                                     |                             |                             | 
    0060 501.33                  20.000  CY   |    1078.55000       21571.00|                             | 
      CONCRETE, HIGH PERFORMANCE CLASS A      |                             |                             | 
    0065 501.34                  80.000  CY   |     822.65000       65812.00|                             | 
      CONCRETE, HIGH PERFORMANCE CLASS B      |                             |                             | 
    0070 506.50               15400.000  LB   |       3.25000       50050.00|                             | 
      STRUCTURAL STEEL, ROLLED BEAM           |                             |                             | 
    0075 507.11                8605.000  LB   |       1.30000       11186.50|                             | 
      REINFORCING STEEL, LEVEL I              |                             |                             | 
    0080 507.13                6405.000  LB   |       1.70000       10888.50|                             | 
      REINFORCING STEEL, LEVEL III            |                             |                             | 
    0085 507.16                  50.000  LF   |      35.85000        1792.50|                             | 
      DRILLING AND GROUTING DOWELS            |                             |                             | 
    0090 508.15                          LUMP |    5267.00000        5267.00|                             | 
      SHEAR CONNECTORS (244 - 7/8" X 6")      |                             |                             | 
    0095 514.10                  10.000  GAL  |      64.50000         645.00|                             | 
      WATER REPELLENT, SILANE                 |                             |                             | 
    0100 524.11                  31.000  LF   |      36.70000        1137.70|                             | 
      JOINT SEALER, HOT POURED                |                             |                             | 
    0105 525.34                  99.000  LF   |     429.00000       42471.00|                             | 
      BRIDGE RAILING, GALVANIZED 4 RAIL BOX   |                             |                             | 
      BEAM (COATED BLACK)                     |                             |                             | 
    0110 529.15                   1.000  EACH |   12405.00000       12405.00|                             | 
      REMOVAL OF STRUCTURE (200 SF - EST.)    |                             |                             | 
    0115 529.20                   1.000  EACH |   64200.00000       64200.00|                             | 
      PARTIAL REMOVAL OF STRUCTURE            |                             |                             | 
    0120 529.25                  30.000  CY   |     495.80000       14874.00|                             | 
      REMOVAL OF CONCRETE OR MASONRY          |                             |                             | 
    0125 531.17                   4.000  EACH |    1568.00000        6272.00|                             | 
      BEARING DEVICE ASSEMBLY, STEEL          |                             |                             | 
      REINFORCED ELASTOMERIC PAD              |                             |                             | 
    0130 541.30                  20.000  CY   |     558.80000       11176.00|                             | 
      CONCRETE, CLASS C                       |                             |                             | 
    0135 601.0910                12.000  LF   |     157.25000        1887.00|                             | 
      15" CPEP                                |                             |                             | 
    0140 602.20                 200.000  CY   |     507.00000      101400.00|                             | 
      DRY MASONRY                             |                             |                             | 
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         PROJECT(S): JERICHO STP FTBR(3)                                             CONTRACT ID   : 08F004 
 
 
    ===================================================================================================================================== 
                                              |(   1  ) 11003064            |(       )                    |(      ) 
                                              |BLOW & COTE, INC.            |                             | 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0145 604.47                   1.000  EACH |    1657.00000        1657.00|                             | 
      CAST IRON GRATE WITH FRAME, TYPE D      |                             |                             | 
    0150 605.10                  58.000  LF   |      36.45000        2114.10|                             | 
      6 INCH UNDERDRAIN PIPE                  |                             |                             | 
    0155 605.20                  36.000  LF   |      46.05000        1657.80|                             | 
      6 INCH UNDERDRAIN CARRIER PIPE          |                             |                             | 
    0160 605.23                  14.000  LF   |      92.35000        1292.90|                             | 
      12 INCH UNDERDRAIN CARRIER PIPE         |                             |                             | 
    0165 605.95                   2.000  EACH |    2510.00000        5020.00|                             | 
      UNDERDRAIN FLUSHING BASIN               |                             |                             | 
    0170 613.11                  60.000  CY   |      42.35000        2541.00|                             | 
      STONE FILL, TYPE II                     |                             |                             | 
    0175 616.21                 130.000  LF   |      75.55000        9821.50|                             | 
      VERTICAL GRANITE CURB                   |                             |                             | 
    0180 616.41                  55.000  LF   |      44.40000        2442.00|                             | 
      REMOVAL OF EXISTING CURB                |                             |                             | 
    0185 616.47                   8.000  TON  |     398.00000        3184.00|                             | 
      BITUMINOUS CONCRETE GUTTERS AND TRAFFIC |                             |                             | 
      ISLANDS                                 |                             |                             | 
    0190 618.10                  55.000  SY   |     225.10000       12380.50|                             | 
      PORTLAND CEMENT CONCRETE SIDEWALK, 5    |                             |                             | 
      INCH                                    |                             |                             | 
    0195 618.30                  13.000  SF   |      45.15000         586.95|                             | 
      DETECTABLE WARNING SURFACE              |                             |                             | 
    0200 620.50                  65.000  LF   |      28.45000        1849.25|                             | 
      REMOVING AND RESETTING FENCE            |                             |                             | 
    0205 620.55                  90.000  LF   |       4.90000         441.00|                             | 
      REMOVAL OF EXISTING FENCE               |                             |                             | 
    0210 621.20                  91.500  LF   |      58.70000        5371.05|                             | 
      STEEL BEAM GUARDRAIL, GALVANIZED        |                             |                             | 
      (COATED BLACK)                          |                             |                             | 
    0215 621.56                   3.000  EACH |    2450.00000        7350.00|                             | 
      ENERGY ABSORPTION ATTENUATOR            |                             |                             | 
    0220 621.60                   2.000  EACH |     795.00000        1590.00|                             | 
      ANCHOR FOR STEEL BEAM RAIL              |                             |                             | 
    0225 621.73                   2.000  EACH |   18416.00000       36832.00|                             | 
      GUARDRAIL APPROACH SECTION, GALVANIZED  |                             |                             | 
      4 RAIL BOX BEAM (COATED BLACK)          |                             |                             | 
    0230 621.80                  60.000  LF   |      18.85000        1131.00|                             | 
      REMOVAL AND DISPOSAL OF GUARDRAIL       |                             |                             | 
    0235 621.90                 200.000  LF   |      37.10000        7420.00|                             | 
      TEMPORARY TRAFFIC BARRIER               |                             |                             | 
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         PROJECT(S): JERICHO STP FTBR(3)                                             CONTRACT ID   : 08F004 
 
 
    ===================================================================================================================================== 
                                              |(   1  ) 11003064            |(       )                    |(      ) 
                                              |BLOW & COTE, INC.            |                             | 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0240 630.10                 400.000  HR   |      91.70000       36680.00|                             | 
      UNIFORMED TRAFFIC OFFICERS              |                             |                             | 
    0245 630.15                 800.000  HR   |      45.95000       36760.00|                             | 
      FLAGGERS                                |                             |                             | 
    0250 631.10                          LUMP |   11395.00000       11395.00|                             | 
      FIELD OFFICE, ENGINEERS                 |                             |                             | 
    0255 631.16                          LUMP |    1222.00000        1222.00|                             | 
      TESTING EQUIPMENT, CONCRETE             |                             |                             | 
    0260 631.17                          LUMP |     611.00000         611.00|                             | 
      TESTING EQUIPMENT, BITUMINOUS           |                             |                             | 
    0265 631.26                3000.000  DL   |       1.00000        3000.00|                             | 
      FIELD OFFICE TELEPHONE (N.A.B.I.)       |                             |                             | 
    0270 635.11                          LUMP |   62150.00000       62150.00|                             | 
      MOBILIZATION/DEMOBILIZATION             |                             |                             | 
    0275 641.10                          LUMP |   11040.00000       11040.00|                             | 
      TRAFFIC CONTROL                         |                             |                             | 
    0280 641.15                   2.000  EACH |    3670.00000        7340.00|                             | 
      PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             | 
    0285 646.402                365.000  LF   |       2.45000         894.25|                             | 
      DURABLE 4 INCH WHITE LINE, THERMOPLASTI |                             |                             | 
    0290 646.412                365.000  LF   |       2.45000         894.25|                             | 
      DURABLE 4 INCH YELLOW LINE,             |                             |                             | 
      THERMOPLASTIC                           |                             |                             | 
    0295 646.502                 70.000  LF   |      12.25000         857.50|                             | 
      DURABLE CROSSWALK MARKING, THERMOPLASTI |                             |                             | 
    0300 646.600                605.000  LF   |       0.65000         393.25|                             | 
      TEMPORARY 4 INCH WHITE LINE             |                             |                             | 
    0305 646.610                405.000  LF   |       0.65000         263.25|                             | 
      TEMPORARY 4 INCH YELLOW LINE            |                             |                             | 
    0310 646.680                 10.000  LF   |       7.00000          70.00|                             | 
      TEMPORARY 24 INCH STOP BAR              |                             |                             | 
    0315 646.700                 70.000  LF   |       7.50000         525.00|                             | 
      TEMPORARY CROSSWALK MARKING             |                             |                             | 
    0320 646.85                 900.000  SF   |       4.90000        4410.00|                             | 
      REMOVAL OF EXISTING PAVEMENT MARKINGS   |                             |                             | 
    0325 649.31                  80.000  SY   |       8.30000         664.00|                             | 
      GEOTEXTILE UNDER STONE FILL             |                             |                             | 
    0330 649.41                  90.000  SY   |       7.70000         693.00|                             | 
      GEOTEXTILE FOR UNDERDRAIN TRENCH LINING |                             |                             | 
    0335 649.515                 45.000  SY   |      25.25000        1136.25|                             | 
      GEOTEXTILE FOR SILT FENCE, WOVEN WIRE   |                             |                             | 
      REINFORCED                              |                             |                             | 
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         PROJECT(S): JERICHO STP FTBR(3)                                             CONTRACT ID   : 08F004 
 
 
    ===================================================================================================================================== 
                                              |(   1  ) 11003064            |(       )                    |(      ) 
                                              |BLOW & COTE, INC.            |                             | 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0340 651.15                  50.000  LB   |       5.70000         285.00|                             | 
      SEED                                    |                             |                             | 
    0345 651.18                 400.000  LB   |       2.10000         840.00|                             | 
      FERTILIZER                              |                             |                             | 
    0350 651.20                   1.000  TON  |     568.00000         568.00|                             | 
      AGRICULTURAL LIMESTONE                  |                             |                             | 
    0355 651.25                   1.000  TON  |    1210.00000        1210.00|                             | 
      HAY MULCH                               |                             |                             | 
    0360 651.35                  25.000  CY   |      69.30000        1732.50|                             | 
      TOPSOIL                                 |                             |                             | 
    0365 651.40                  80.000  SY   |      19.70000        1576.00|                             | 
      GRUBBING MATERIAL                       |                             |                             | 
    0370 652.10                          LUMP |    2500.00000        2500.00|                             | 
      EPSC PLAN                               |                             |                             | 
    0375 652.20                  40.000  HR   |      76.55000        3062.00|                             | 
      MONITORING EPSC PLAN                    |                             |                             | 
    0380 652.30                   1.000  LU   |    5000.00000        5000.00|                             | 
      MAINTENANCE OF EPSC PLAN (N.A.B.I.)     |                             |                             | 
    0385 653.20                 300.000  SY   |       4.10000        1230.00|                             | 
      TEMPORARY EROSION MATTING               |                             |                             | 
    0390 653.21                  10.000  SY   |      40.65000         406.50|                             | 
      PERMANENT EROSION MATTING               |                             |                             | 
    0395 653.25                  12.000  CY   |      83.00000         996.00|                             | 
      TEMPORARY STONE CHECK DAM, TYPE I       |                             |                             | 
    0400 653.40                   2.000  EACH |     430.20000         860.40|                             | 
      INLET PROTECTION DEVICE, TYPE I         |                             |                             | 
    0405 653.50                 175.000  LF   |       7.80000        1365.00|                             | 
      BARRIER FENCE                           |                             |                             | 
    0410 656.85                          LUMP |    1197.00000        1197.00|                             | 
      TREE PROTECTION                         |                             |                             | 
    0415 675.50                   7.000  EACH |      58.50000         409.50|                             | 
      REMOVING SIGNS                          |                             |                             | 
    0420 675.60                   1.000  EACH |     145.50000         145.50|                             | 
      ERECTING SALVAGED SIGNS                 |                             |                             | 
    0425 675.61                   1.000  EACH |     178.25000         178.25|                             | 
      SETTING SALVAGED POSTS                  |                             |                             | 
    0430 678.23                 115.000  LF   |      48.90000        5623.50|                             | 
      WIRED CONDUIT (1-1/4")(PVC)             |                             |                             | 
    0435 678.25                   2.000  EACH |    1222.00000        2444.00|                             | 
      PULL BOX, STANDARD                      |                             |                             | 
    0440 679.21                   5.000  EACH |    6110.00000       30550.00|                             | 
      LIGHT POLE BASE                         |                             |                             | 
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         PROJECT(S): JERICHO STP FTBR(3)                                             CONTRACT ID   : 08F004 
 
 
    ===================================================================================================================================== 
                                              |(   1  ) 11003064            |(       )                    |(      ) 
                                              |BLOW & COTE, INC.            |                             | 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0445 679.25                   4.000  EACH |    3055.00000       12220.00|                             | 
      REMOVING AND RESETTING LIGHT POLE       |                             |                             | 
    0450 900.620                  1.000  EACH |   12220.00000       12220.00|                             | 
      SPECIAL PROVISION (ORNAMENTAL STREET    |                             |                             | 
      LIGHT)                                  |                             |                             | 
    0455 900.620                  1.000  EACH |    1161.00000        1161.00|                             | 
      SPECIAL PROVISION (RELOCATE SIGN)       |                             |                             | 
    0460 900.640                100.000  LF   |      71.50000        7150.00|                             | 
      SPECIAL PROVISION (ORNAMENTAL FENCE)    |                             |                             | 
    0465 900.640                 36.000  LF   |      62.55000        2251.80|                             | 
      SPECIAL PROVISION (REMOVAL OF TEMPORARY |                             |                             | 
      TRAFFIC BARRIER)                        |                             |                             | 
    0470 900.640                220.000  LF   |     257.55000       56661.00|                             | 
      SPECIAL PROVISION (ROCK DOWELING)       |                             |                             | 
    0475 900.645                         LUMP |    7640.00000        7640.00|                             | 
      SPECIAL PROVISION (ROCK DOWEL TESTING)  |                             |                             | 
    0480 900.650                  1.000  LU   |       1.00000           1.00|                             | 
      SPECIAL PROVISION (MAT DENSITY PAY      |                             |                             | 
      ADJUSTMENT, SMALL QUANTITY)(N.A.B.I.)   |                             |                             | 
    0485 900.650                  1.000  LU   |       1.00000           1.00|                             | 
      SPECIAL PROVISION (MIXTURE PAY          |                             |                             | 
      ADJUSTMENT)(N.A.B.I.)                   |                             |                             | 
    0490 900.675                300.000  SY   |     238.30000       71490.00|                             | 
      SPECIAL PROVISION (THIN POLYMER OVERLAY |                             |                             | 
    0495 900.680                 22.000  TON  |     412.20000        9068.40|                             | 
      SPECIAL PROVISION (BITUMINOUS CONCRETE  |                             |                             | 
      PAVEMENT, SMALL QUANTITY)               |                             |                             | 
    0500 900.683                  2.000  CWT  |     183.30000         366.60|                             | 
      SPECIAL PROVISION (EMULSIFIED ASPHALT)  |                             |                             | 
      (RS-1H OR CRS-1H)                       |                             |                             | 
         SECTION TOTALS                       |           $     1,020,874.95|           $                 |           $ 
    ------------------------------------------+----------------------------+----------------------------+------------------------------ 
         COMMON ITEMS TOTAL                   |           $     1,020,874.95|           $                 |           $ 
                                              |                             |                             | 
         CONTRACT TOTALS (LOW COST)           |           $     1,020,874.95|           $                 |           $ 
    ==================================================================================================================================== 


