
                                                  VERMONT AGENCY OF TRANSPORTATION                             RUN DATE : 04/25/14 
                                                LETTING DATE : 04/25/14  11:00 A.M.                            CALL : 001  PAGE : 1 
                                                           RESULTS OF BIDS 
 
         PROJECT(S): WARDSBORO-JAM ER STP 013-1(17)                                  CONTRACT ID   : 12B236 
                     WARDSBORO BF 013-1(21)                                          CALL ORDER    : 001 
                     WARDSBORO BF 013-1(22)                                          CONTRACT TIME : 10/16/15  COMPLETION DATE 
 
 
         CONTRACT DESCRIPTION :                                                          TOWN(S)   : JAMAICA          WARDSBORO 
         WARDSBORO-JAMAICA ER STP 013-1(17): BEGINNING IN THE TOWN 
         OF WARDSBORO ON VT ROUTE 100 AT STATION A 1+75.00 (MM 0.033)                    COUNTY    : WINDHAM 
         EXTENDING NORTHERLY 56462.74 FEET (10.694 MILES) TO STATION                     DISTRICT  : D02 
         B 178+38.00 (MM 3.378) IN THE TOWN OF JAMAICA. 
 
         WARDSBORO BF 013-1(21):  7.7 MILES SOUTH OF THE JUNCTION OF 
         VT ROUTE 100 AND VT ROUTE 30. 
 
         WARDSBORO BF 013-1(22): 5.6 MILES SOUTH OF THE JUNCTION OF 
         VT ROUTE 100 AND VT ROUTE 30. 
 
 
 
         WARDSBORO-JAMAICA ER STP 013-1(17):WORK TO BE PERFORMED 
         UNDER THIS PROJECT INCLUDES PAVEMENT RECLAMATION, PAVEMENT 
         RESURFACING, PAVEMENT MARKINGS, GUARDRAIL ADJUSTMENT AND 
         REPLACEMENT, NEW SIGNS, DRAINAGE IMPROVEMENTS, TRAFFIC 
         CONTROL AND OTHER HIGHWAY RELATED ITEMS. 
 
         WARDSBORO BF 013-1(21):  REMOVAL OF EXISTING STRUCTURE AND 
         REPLACEMENT WITH A NEW PRECAST STRUCTURE. 
 
         WARDSBORO BF 013-1(22): REMOVAL OF EXISTING STRUCTURE AND 
         REPLACMENT WITH A NEW PRECAST STRUCTURE. 
 
      ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                             TOTAL         % OVER 
      RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
      ------------------------------------------------------------------------------------------------------------------------------- 
       1   120038150010   KUBRICKY CONSTRUCTION CORPORATION                                          $ 12,479,199.16     100.0000% 
       2   12100663       THE LANE CONSTRUCTION CORPORATION                                          $ 14,085,192.75     112.8694% 
    ===================================================================================================================================== 
                                              |(   1  ) 120038150010        |(   2  ) 12100663            |(      ) 
                                              |KUBRICKY CONSTRUCTION CORPOR |THE LANE CONSTRUCTION CORPOR | 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 
    SECTION 0001   ROADWAY 
                                              |                             |                             | 
    0005 201.10                          LUMP |   10658.38000       10658.38|   50000.00000       50000.00| 
      CLEARING AND GRUBBING, INCLUDING        |                             |                             | 
      INDIVIDUAL TREES AND STUMPS             |                             |                             | 
    0010 203.15               21850.000  CY   |       9.26000      202331.00|      12.50000      273125.00| 
      COMMON EXCAVATION                       |                             |                             | 
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                                                           RESULTS OF BIDS 
 
         PROJECT(S): WARDSBORO-JAM ER STP 013-1(17)                                  CONTRACT ID   : 12B236 
                     WARDSBORO BF 013-1(21) 
                     WARDSBORO BF 013-1(22) 
    ===================================================================================================================================== 
                                              |(   1  ) 120038150010        |(   2   ) 12100663           |(      ) 
                                              |KUBRICKY CONSTRUCTION CORPOR |THE LANE CONSTRUCTION CORPOR | 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 
    0015 203.27                 230.000  CY   |      13.76000        3164.80|      25.00000        5750.00| 
      UNCLASSIFIED CHANNEL EXCAVATION         |                             |                             | 
    0020 203.30                2500.000  CY   |       6.16000       15400.00|      30.00000       75000.00| 
      EARTH BORROW                            |                             |                             | 
    0025 204.20                4100.000  CY   |      14.58000       59778.00|       5.00000       20500.00| 
      TRENCH EXCAVATION OF EARTH              |                             |                             | 
    0030 204.21                 550.000  CY   |     195.48000      107514.00|      45.00000       24750.00| 
      TRENCH EXCAVATION OF ROCK               |                             |                             | 
    0035 204.22                   1.000  CY   |      75.00000          75.00|      75.00000          75.00| 
      TRENCH EXCAVATION OF EARTH, EXPLORATORY |                             |                             | 
      (N.A.B.I.)                              |                             |                             | 
    0040 204.25                1075.000  CY   |      20.49000       22026.75|      10.00000       10750.00| 
      STRUCTURE EXCAVATION                    |                             |                             | 
    0045 204.30                 840.000  CY   |      28.31000       23780.40|      23.00000       19320.00| 
      GRANULAR BACKFILL FOR STRUCTURES        |                             |                             | 
    0050 210.10              163900.000  SY   |       1.34000      219626.00|       3.25000      532675.00| 
      COLD PLANING, BITUMINOUS PAVEMENT       |                             |                             | 
    0055 301.28               96250.000  TON  |      21.90000     2107875.00|      20.00000     1925000.00| 
      SUBBASE OF CRUSHED GRAVEL, FINE GRADED  |                             |                             | 
    0060 301.35               14400.000  CY   |      39.32000      566208.00|      45.00000      648000.00| 
      SUBBASE OF DENSE GRADED CRUSHED STONE   |                             |                             | 
    0065 310.20              144100.000  SY   |       1.33000      191653.00|       2.50000      360250.00| 
      RECLAIMED STABILIZED BASE               |                             |                             | 
    0070 402.12                2650.000  TON  |      29.66000       78599.00|      45.00000      119250.00| 
      AGGREGATE SHOULDERS                     |                             |                             | 
    0075 406.50                   1.000  LU   |       1.00000           1.00|       1.00000           1.00| 
      PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B |                             |                             | 
      I.)                                     |                             |                             | 
    0080 490.30               33800.000  TON  |      82.11000     2775318.00|      86.00000     2906800.00| 
      SUPERPAVE BITUMINOUS CONCRETE PAVEMENT  |                             |                             | 
    0085 490.31                   1.000  LU   |       1.00000           1.00|       1.00000           1.00| 
      AIR VOIDS PAY ADJUSTMENT (N.A.B.I.)     |                             |                             | 
    0090 490.32                   1.000  LU   |       1.00000           1.00|       1.00000           1.00| 
      MAT DENSITY PAY ADJUSTMENT (N.A.B.I.)   |                             |                             | 
    0095 490.33                   1.000  LU   |       1.00000           1.00|       1.00000           1.00| 
      SURFACE TOLERANCE PAY ADJUSTMENT (N.A.B |                             |                             | 
      I.)                                     |                             |                             | 
    0100 490.34                   1.000  LU   |       1.00000           1.00|       1.00000           1.00| 
      LONGITUDINAL JOINT COMPACTION PAY       |                             |                             | 
      ADJUSTMENT (N.A.B.I.)                   |                             |                             | 
    0105 516.10                  70.000  LF   |     155.61000       10892.70|     140.00000        9800.00| 
      BRIDGE EXPANSION JOINT, ASPHALTIC PLUG  |                             |                             | 
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         PROJECT(S): WARDSBORO-JAM ER STP 013-1(17)                                  CONTRACT ID   : 12B236 
                     WARDSBORO BF 013-1(21) 
                     WARDSBORO BF 013-1(22) 
    ===================================================================================================================================== 
                                              |(   1  ) 120038150010        |(   2   ) 12100663           |(      ) 
                                              |KUBRICKY CONSTRUCTION CORPOR |THE LANE CONSTRUCTION CORPOR | 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 
    0110 529.15                   1.000  EACH |     952.43000         952.43|   10000.00000       10000.00| 
      REMOVAL OF STRUCTURE (5'-9" X 8'-2"     |                             |                             | 
      CGMPPA)                                 |                             |                             | 
    0115 529.15                   1.000  EACH |     952.43000         952.43|   10000.00000       10000.00| 
      REMOVAL OF STRUCTURE (6'-1" X 8'-10"    |                             |                             | 
      CGMPPA)                                 |                             |                             | 
    0120 540.10                          LUMP |   96261.05000       96261.05|  225000.00000      225000.00| 
      PRECAST CONCRETE STRUCTURE (14'-0" X    |                             |                             | 
      8'-0" X 52'-6" BOX)                     |                             |                             | 
    0125 540.10                          LUMP |   93324.09000       93324.09|  225000.00000      225000.00| 
      PRECAST CONCRETE STRUCTURE (14'-0" X    |                             |                             | 
      8'-0" X 60'-0" BOX)                     |                             |                             | 
    0130 601.0011                 5.000  LF   |     285.41000        1427.05|     125.00000         625.00| 
      15" CSP .079 (2-2/3 X 1/2)              |                             |                             | 
    0135 601.0016                 5.000  LF   |     285.42000        1427.10|     125.00000         625.00| 
      18" CSP .079 (2-2/3 X 1/2)              |                             |                             | 
    0140 601.0915                95.000  LF   |      37.61000        3572.95|      65.00000        6175.00| 
      18" CPEP                                |                             |                             | 
    0145 604.415                 14.000  EACH |    1332.30000       18652.20|    2000.00000       28000.00| 
      REHAB. DROP INLETS, CATCH BASINS, OR    |                             |                             | 
      MANHOLES, CLASS II                      |                             |                             | 
    0150 605.10                9800.000  LF   |      22.49000      220402.00|      26.00000      254800.00| 
      6 INCH UNDERDRAIN PIPE                  |                             |                             | 
    0155 608.15                 100.000  HR   |      70.09000        7009.00|     110.00000       11000.00| 
      POWER GRADER RENTAL                     |                             |                             | 
    0160 608.25                1150.000  HR   |      93.01000      106961.50|     110.00000      126500.00| 
      ALL PURPOSE EXCAVATOR RENTAL, TYPE I    |                             |                             | 
    0165 608.30                 100.000  HR   |      77.39000        7739.00|     120.00000       12000.00| 
      POWER BROOM RENTAL, TYPE I              |                             |                             | 
    0170 608.37                2300.000  HR   |      37.30000       85790.00|      80.00000      184000.00| 
      TRUCK RENTAL                            |                             |                             | 
    0175 608.40                  50.000  HR   |      99.37000        4968.50|     110.00000        5500.00| 
      LOADER RENTAL, TYPE I                   |                             |                             | 
    0180 609.10                   2.000  MGAL |     160.99000         321.98|     150.00000         300.00| 
      DUST CONTROL WITH WATER                 |                             |                             | 
    0185 613.10                3150.000  CY   |      55.69000      175423.50|      50.00000      157500.00| 
      STONE FILL, TYPE I                      |                             |                             | 
    0190 613.11                  50.000  CY   |      63.06000        3153.00|      75.00000        3750.00| 
      STONE FILL, TYPE II                     |                             |                             | 
    0195 613.12                 145.000  CY   |      41.58000        6029.10|     120.00000       17400.00| 
      STONE FILL, TYPE III                    |                             |                             | 
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         PROJECT(S): WARDSBORO-JAM ER STP 013-1(17)                                  CONTRACT ID   : 12B236 
                     WARDSBORO BF 013-1(21) 
                     WARDSBORO BF 013-1(22) 
    ===================================================================================================================================== 
                                              |(   1  ) 120038150010        |(   2   ) 12100663           |(      ) 
                                              |KUBRICKY CONSTRUCTION CORPOR |THE LANE CONSTRUCTION CORPOR | 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 
    0200 617.10                  13.000  EACH |     159.88000        2078.44|     100.00000        1300.00| 
      RELOCATE MAILBOX, SINGLE SUPPORT        |                             |                             | 
    0205 617.12                   3.000  EACH |     186.52000         559.56|     200.00000         600.00| 
      RELOCATE MAILBOX, MULTIPLE SUPPORT      |                             |                             | 
    0210 619.17                 274.000  EACH |      33.04000        9052.96|      31.00000        8494.00| 
      YIELDING MARKER POSTS                   |                             |                             | 
    0215 621.20                1363.000  LF   |      15.45000       21058.35|      14.50000       19763.50| 
      STEEL BEAM GUARDRAIL, GALVANIZED        |                             |                             | 
    0220 621.205              28825.000  LF   |      17.16000      494637.00|      16.10000      464082.50| 
      STEEL BEAM GUARDRAIL, GALVANIZED W/8    |                             |                             | 
      FEET POSTS                              |                             |                             | 
    0225 621.21                  14.500  LF   |      18.65000         270.43|      17.50000         253.75| 
      HD STEEL BEAM GUARDRAIL, GALVANIZED     |                             |                             | 
    0230 621.216                187.500  LF   |      25.58000        4796.25|      24.00000        4500.00| 
      HD STEEL BEAM GUARDRAIL,                |                             |                             | 
      GALVANIZED/NESTED                       |                             |                             | 
    0235 621.51                   3.000  EACH |    1934.50000        5803.50|    1825.00000        5475.00| 
      MANUFACTURED TERMINAL SECTION, TANGENT  |                             |                             | 
    0240 621.60                  95.000  EACH |     724.77000       68853.15|     680.00000       64600.00| 
      ANCHOR FOR STEEL BEAM RAIL              |                             |                             | 
    0245 621.80               27625.000  LF   |       0.11000        3038.75|       0.10000        2762.50| 
      REMOVAL AND DISPOSAL OF GUARDRAIL       |                             |                             | 
    0250 630.10                1950.000  HR   |      66.08000      128856.00|      65.00000      126750.00| 
      UNIFORMED TRAFFIC OFFICERS              |                             |                             | 
    0255 630.15                9500.000  HR   |      30.91000      293645.00|      30.00000      285000.00| 
      FLAGGERS                                |                             |                             | 
    0260 631.10                          LUMP |   38698.15000       38698.15|   25000.00000       25000.00| 
      FIELD OFFICE, ENGINEERS                 |                             |                             | 
    0265 631.17                          LUMP |     532.92000         532.92|    2500.00000        2500.00| 
      TESTING EQUIPMENT, BITUMINOUS           |                             |                             | 
    0270 631.26                3000.000  DL   |       1.00000        3000.00|       1.00000        3000.00| 
      FIELD OFFICE TELEPHONE (N.A.B.I.)       |                             |                             | 
    0275 634.10                 520.000  HR   |      22.37000       11632.40|       1.00000         520.00| 
      EMPLOYEE TRAINEESHIP                    |                             |                             | 
    0280 635.11                          LUMP |  809552.23000      809552.23|  950000.00000      950000.00| 
      MOBILIZATION/DEMOBILIZATION             |                             |                             | 
    0285 641.10                          LUMP |  415543.49000      415543.49|  345000.00000      345000.00| 
      TRAFFIC CONTROL (ER STP 013-1(17))      |                             |                             | 
    0290 641.15                   2.000  EACH |    7620.74000       15241.48|   12000.00000       24000.00| 
      PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             | 
    0295 646.600             115400.000  LF   |       0.09000       10386.00|       0.08000        9232.00| 
      TEMPORARY 4 INCH WHITE LINE             |                             |                             | 
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         PROJECT(S): WARDSBORO-JAM ER STP 013-1(17)                                  CONTRACT ID   : 12B236 
                     WARDSBORO BF 013-1(21) 
                     WARDSBORO BF 013-1(22) 
    ===================================================================================================================================== 
                                              |(   1  ) 120038150010        |(   2   ) 12100663           |(      ) 
                                              |KUBRICKY CONSTRUCTION CORPOR |THE LANE CONSTRUCTION CORPOR | 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 
    0300 646.610             113700.000  LF   |       0.13000       14781.00|       0.12000       13644.00| 
      TEMPORARY 4 INCH YELLOW LINE            |                             |                             | 
    0305 646.682                300.000  LF   |       2.13000         639.00|       2.00000         600.00| 
      TEMPORARY 24 INCH STOP BAR, PAINT       |                             |                             | 
    0310 646.690                 60.000  EACH |      10.66000         639.60|      10.00000         600.00| 
      TEMPORARY LETTER OR SYMBOL              |                             |                             | 
    0315 646.76                5750.000  EACH |       0.81000        4657.50|       1.10000        6325.00| 
      LINE STRIPING TARGETS                   |                             |                             | 
    0320 649.11               28550.000  SY   |       1.35000       38542.50|       2.00000       57100.00| 
      GEOTEXTILE FOR ROADBED SEPARATOR        |                             |                             | 
    0325 649.31               14700.000  SY   |       1.72000       25284.00|       2.00000       29400.00| 
      GEOTEXTILE UNDER STONE FILL             |                             |                             | 
    0330 649.51                3350.000  SY   |       2.13000        7135.50|       5.00000       16750.00| 
      GEOTEXTILE FOR SILT FENCE               |                             |                             | 
    0335 649.61                  85.000  SY   |      21.42000        1820.70|      35.00000        2975.00| 
      GEOTEXTILE FOR FILTER CURTAIN           |                             |                             | 
    0340 651.15                 562.000  LB   |       4.81000        2703.22|       7.00000        3934.00| 
      SEED                                    |                             |                             | 
    0345 651.17                  12.000  LB   |       3.20000          38.40|       2.00000          24.00| 
      SEED, WINTER RYE                        |                             |                             | 
    0350 651.18                3465.000  LB   |       1.22000        4227.30|       1.00000        3465.00| 
      FERTILIZER                              |                             |                             | 
    0355 651.20                  16.000  TON  |     396.49000        6343.84|     150.00000        2400.00| 
      AGRICULTURAL LIMESTONE                  |                             |                             | 
    0360 651.25                  16.000  TON  |     586.21000        9379.36|     400.00000        6400.00| 
      HAY MULCH                               |                             |                             | 
    0365 651.35                 815.000  CY   |      39.92000       32534.80|      55.00000       44825.00| 
      TOPSOIL                                 |                             |                             | 
    0370 651.40                6065.000  SY   |       5.03000       30506.95|       4.50000       27292.50| 
      GRUBBING MATERIAL                       |                             |                             | 
    0375 652.10                          LUMP |    2664.59000        2664.59|       1.00000           1.00| 
      EPSC PLAN (BF 013-1(21))                |                             |                             | 
    0380 652.10                          LUMP |    2664.59000        2664.59|       1.00000           1.00| 
      EPSC PLAN (BF 013-1(22))                |                             |                             | 
    0385 652.20                  80.000  HR   |      42.63000        3410.40|      90.00000        7200.00| 
      MONITORING EPSC PLAN                    |                             |                             | 
    0390 652.30                   1.000  LU   |     500.00000         500.00|     500.00000         500.00| 
      MAINTENANCE OF EPSC PLAN (N.A.B.I.) (BF |                             |                             | 
      013-1(21))                              |                             |                             | 
    0395 652.30                   1.000  LU   |     500.00000         500.00|     500.00000         500.00| 
      MAINTENANCE OF EPSC PLAN (N.A.B.I.) (BF |                             |                             | 
      013-1(22))                              |                             |                             | 
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         PROJECT(S): WARDSBORO-JAM ER STP 013-1(17)                                  CONTRACT ID   : 12B236 
                     WARDSBORO BF 013-1(21) 
                     WARDSBORO BF 013-1(22) 
    ===================================================================================================================================== 
                                              |(   1  ) 120038150010        |(   2   ) 12100663           |(      ) 
                                              |KUBRICKY CONSTRUCTION CORPOR |THE LANE CONSTRUCTION CORPOR | 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 
    0400 653.20               36320.000  SY   |       2.34000       84988.80|       1.50000       54480.00| 
      TEMPORARY EROSION MATTING               |                             |                             | 
    0405 653.35                 120.000  CY   |      55.91000        6709.20|      65.00000        7800.00| 
      VEHICLE TRACKING PAD                    |                             |                             | 
    0410 653.45                   2.000  EACH |     331.88000         663.76|     300.00000         600.00| 
      FILTER BAG                              |                             |                             | 
    0415 653.50                5330.000  LF   |       5.33000       28408.90|       4.50000       23985.00| 
      BARRIER FENCE                           |                             |                             | 
    0420 653.55                 380.000  LF   |       5.33000        2025.40|       0.50000         190.00| 
      PROJECT DEMARCATION FENCE               |                             |                             | 
    0425 653.60                5100.000  LF   |       2.13000       10863.00|       2.50000       12750.00| 
      EROSION LOG                             |                             |                             | 
    0430 675.20                 258.000  SF   |      18.12000        4674.96|      13.50000        3483.00| 
      TRAFFIC SIGNS, TYPE A                   |                             |                             | 
    0435 675.341               2730.000  LF   |       7.99000       21812.70|       7.50000       20475.00| 
      SQUARE TUBE SIGN POST AND ANCHOR        |                             |                             | 
    0440 675.50                 174.000  EACH |       7.46000        1298.04|       7.00000        1218.00| 
      REMOVING SIGNS                          |                             |                             | 
    0445 675.60                  87.000  EACH |      17.05000        1483.35|      16.00000        1392.00| 
      ERECTING SALVAGED SIGNS                 |                             |                             | 
    0450 676.10                  98.000  EACH |      52.76000        5170.48|      50.00000        4900.00| 
      DELINEATOR WITH STEEL POST              |                             |                             | 
    0455 676.12                  77.000  EACH |       1.07000          82.39|       1.00000          77.00| 
      REMOVAL OF EXISTING DELINEATOR          |                             |                             | 
    0460 690.50                   1.000  LU   |       1.00000           1.00|       1.00000           1.00| 
      PRICE ADJUSTMENT, FUEL (N.A.B.I.)       |                             |                             | 
    0465 900.608                195.000  CY   |      47.38000        9239.10|      42.00000        8190.00| 
      SPECIAL PROVISION (STONE FILL, STREAM   |                             |                             | 
      BED MATERIAL)                           |                             |                             | 
    0470 900.620                 11.000  EACH |     872.13000        9593.43|    1500.00000       16500.00| 
      SPECIAL PROVISION (CPM SCHEDULE)(ER STP |                             |                             | 
      013-1(17))                              |                             |                             | 
    0475 900.620                  1.000  EACH |   29293.02000       29293.02|   30000.00000       30000.00| 
      SPECIAL PROVISION (GNSS CONSTRUCTION    |                             |                             | 
      INSPECTION EQUIPMENT)                   |                             |                             | 
    0480 900.640               6150.000  LF   |       7.89000       48523.50|      10.00000       61500.00| 
      SPECIAL PROVISION (BARRIER FOR          |                             |                             | 
      TEMPORARY TRAFFIC PROTECTION)           |                             |                             | 
    0485 900.645                         LUMP |    1369.34000        1369.34|    1000.00000        1000.00| 
      SPECIAL PROVISION (CPM SCHEDULE)(BF     |                             |                             | 
      013-1(21))                              |                             |                             | 
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                                                           RESULTS OF BIDS 
 
         PROJECT(S): WARDSBORO-JAM ER STP 013-1(17)                                  CONTRACT ID   : 12B236 
                     WARDSBORO BF 013-1(21) 
                     WARDSBORO BF 013-1(22) 
    ===================================================================================================================================== 
                                              |(   1  ) 120038150010        |(   2   ) 12100663           |(      ) 
                                              |KUBRICKY CONSTRUCTION CORPOR |THE LANE CONSTRUCTION CORPOR | 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 
    0490 900.645                         LUMP |    1369.34000        1369.34|    1000.00000        1000.00| 
      SPECIAL PROVISION (CPM SCHEDULE)(BF     |                             |                             | 
      013-1(22))                              |                             |                             | 
    0495 900.645                         LUMP |   49563.24000       49563.24|   60000.00000       60000.00| 
      SPECIAL PROVISION (GPS MACHINE CONTROL  |                             |                             | 
      GRADING)                                |                             |                             | 
    0500 900.645                         LUMP |    7361.44000        7361.44|   30000.00000       30000.00| 
      SPECIAL PROVISION (TEMPORARY RELOCATION |                             |                             | 
      OF STREAM)(BF 013-1(21))                |                             |                             | 
    0505 900.645                         LUMP |    6014.77000        6014.77|   30000.00000       30000.00| 
      SPECIAL PROVISION (TEMPORARY RELOCATION |                             |                             | 
      OF STREAM)(BF 013-1(22))                |                             |                             | 
    0510 900.645                         LUMP |   21579.64000       21579.64|   60000.00000       60000.00| 
      SPECIAL PROVISION (TRAFFIC CONTROL,     |                             |                             | 
      ALL-INCLUSIVE)(BF 013-1(21))            |                             |                             | 
    0515 900.645                         LUMP |   23149.64000       23149.64|   40000.00000       40000.00| 
      SPECIAL PROVISION (TRAFFIC CONTROL,     |                             |                             | 
      ALL-INCLUSIVE)(BF 013-1(22))            |                             |                             | 
    0520 900.650                  1.000  LU   |       1.00000           1.00|       1.00000           1.00| 
      SPECIAL PROVISION                       |                             |                             | 
      (INCENTIVE/DISINCENTIVE)(N.A.B.I.)(BF   |                             |                             | 
      013-1(21))                              |                             |                             | 
    0525 900.650                  1.000  LU   |       1.00000           1.00|       1.00000           1.00| 
      SPECIAL PROVISION                       |                             |                             | 
      (INCENTIVE/DISINCENTIVE)(N.A.B.I.)(BF   |                             |                             | 
      013-1(22))                              |                             |                             | 
    0530 900.675             172550.000  SY   |       4.78000      824789.00|       3.35000      578042.50| 
      SPECIAL PROVISION (COLD MIXED RECYCLED  |                             |                             | 
      BITUMINOUS PAVEMENT, PORTLAND CEMENT)   |                             |                             | 
    0535 900.675               3510.000  SY   |      24.53000       86100.30|      35.00000      122850.00| 
      SPECIAL PROVISION (HAND-PLACED          |                             |                             | 
      BITUMINOUS CONCRETE MATERIAL, DRIVES)   |                             |                             | 
    0540 900.675             172550.000  SY   |       2.56000      441728.00|       1.90000      327845.00| 
      SPECIAL PROVISION (RECLAIMED STABILIZED |                             |                             | 
      BASE, PORTLAND CEMENT)                  |                             |                             | 
    0545 900.680               4575.000  TON  |      13.43000       61442.25|      18.50000       84637.50| 
      SPECIAL PROVISION (AGGREGATE TO MEET    |                             |                             | 
      COLD MIXED GRADATION)                   |                             |                             | 
    0550 900.680                 10.000  TON  |     299.39000        2993.90|     150.00000        1500.00| 
      SPECIAL PROVISION (BITUMINOUS CONCRETE  |                             |                             | 
      PAVEMENT SURFACE PREPARATION, TYPE I)   |                             |                             | 
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         PROJECT(S): WARDSBORO-JAM ER STP 013-1(17)                                  CONTRACT ID   : 12B236 
                     WARDSBORO BF 013-1(21) 
                     WARDSBORO BF 013-1(22) 
    ===================================================================================================================================== 
                                              |(   1  ) 120038150010        |(   2   ) 12100663           |(      ) 
                                              |KUBRICKY CONSTRUCTION CORPOR |THE LANE CONSTRUCTION CORPOR | 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 
    0555 900.680              33800.000  TON  |       1.78000       60164.00|       2.00000       67600.00| 
      SPECIAL PROVISION (MATERIAL TRANSFER    |                             |                             | 
      VEHICLE)                                |                             |                             | 
    0560 900.680              30500.000  TON  |       0.27000        8235.00|       2.00000       61000.00| 
      SPECIAL PROVISION (MATERIAL TRANSFER    |                             |                             | 
      VEHICLE, COLD MIX)                      |                             |                             | 
    0565 900.680               2600.000  TON  |     123.64000      321464.00|     173.00000      449800.00| 
      SPECIAL PROVISION (PORTLAND CEMENT FOR  |                             |                             | 
      BASE STABILIZATION)                     |                             |                             | 
    0570 900.680                300.000  TON  |     123.64000       37092.00|     116.00000       34800.00| 
      SPECIAL PROVISION (PORTLAND CEMENT FOR  |                             |                             | 
      COLD MIXED RECYCLING)                   |                             |                             | 
    0575 900.683               1525.000  CWT  |      27.71000       42257.75|      42.00000       64050.00| 
      SPECIAL PROVISION (EMULSIFIED           |                             |                             | 
      ASPHALT)(RS-IH OR CRS-IH)               |                             |                             | 
    0580 900.683              22700.000  CWT  |      10.66000      241982.00|      34.50000      783150.00| 
      SPECIAL PROVISION (EMULSIFIED ASPHALT,  |                             |                             | 
      COLD MIX WITH CEMENT)                   |                             |                             | 
    0585 900.683               2170.000  CWT  |      36.24000       78640.80|      34.00000       73780.00| 
      SPECIAL PROVISION (FOG SEAL SURFACE     |                             |                             | 
      TREATMENT)                              |                             |                             | 
    0590 601.0025    AA1        250.000  LF   |      78.53000       19632.50|                             | 
      24" CSP .064 (2-2/3 X 1/2)              |                             |                             | 
    0595 601.0826    AA2        250.000  LF   |                             |                             | 
      24" RCP CLASS IV                        |                             |                             | 
    0600 601.0920    AA3        250.000  LF   |                             |      85.00000       21250.00| 
      24" CPEP                                |                             |                             | 
    0605 646.402     BB1     115400.000  LF   |                             |                             | 
      DURABLE 4 INCH WHITE LINE, THERMOPLASTI |                             |                             | 
    0610 646.403     BB2     115400.000  LF   |                             |                             | 
      DURABLE 4 INCH WHITE LINE, EPOXY PAINT  |                             |                             | 
    0615 646.404     BB3     115400.000  LF   |       0.51000       58854.00|       0.50000       57700.00| 
      DURABLE 4 INCH WHITE LINE, POLYUREA     |                             |                             | 
    0620 646.412     CC1     113700.000  LF   |                             |                             | 
      DURABLE 4 INCH YELLOW LINE,             |                             |                             | 
      THERMOPLASTIC                           |                             |                             | 
    0625 646.413     CC2     113700.000  LF   |                             |                             | 
      DURABLE 4 INCH YELLOW LINE, EPOXY PAINT |                             |                             | 
    0630 646.414     CC3     113700.000  LF   |       0.51000       57987.00|       0.50000       56850.00| 
      DURABLE 4 INCH YELLOW LINE, POLYUREA    |                             |                             | 
    0635 646.482     DD1        300.000  LF   |       4.26000        1278.00|       4.00000        1200.00| 
      DURABLE 24 INCH STOP BAR, THERMOPLASTIC |                             |                             | 
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         PROJECT(S): WARDSBORO-JAM ER STP 013-1(17)                                  CONTRACT ID   : 12B236 
                     WARDSBORO BF 013-1(21) 
                     WARDSBORO BF 013-1(22) 
    ===================================================================================================================================== 
                                              |(   1  ) 120038150010        |(   2   ) 12100663           |(      ) 
                                              |KUBRICKY CONSTRUCTION CORPOR |THE LANE CONSTRUCTION CORPOR | 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 
    0640 646.483     DD2        300.000  LF   |                             |                             | 
      DURABLE 24 INCH STOP BAR, EPOXY PAINT   |                             |                             | 
    0645 646.484     DD3        300.000  LF   |                             |                             | 
      DURABLE 24 INCH STOP BAR, POLYUREA      |                             |                             | 
    0650 646.492     EE1         60.000  EACH |      63.95000        3837.00|      60.00000        3600.00| 
      DURABLE LETTER OR SYMBOL, THERMOPLASTIC |                             |                             | 
    0655 646.493     EE2         60.000  EACH |                             |                             | 
      DURABLE LETTER OR SYMBOL, EPOXY PAINT   |                             |                             | 
    0660 646.494     EE3         60.000  EACH |                             |                             | 
      DURABLE LETTER OR SYMBOL, POLYUREA      |                             |                             | 
         SECTION TOTALS                       |           $    12,479,199.16|           $    14,085,192.75|           $ 
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------- 
         COMMON ITEMS TOTAL                   |           $    12,479,199.16|           $    14,085,192.75|           $ 
                                              |                             |                             | 
         CONTRACT TOTALS (LOW COST)           |           $    12,479,199.16|           $    14,085,192.75|           $ 
    ==================================================================================================================================== 


