
                                                  VERMONT AGENCY OF TRANSPORTATION                             RUN DATE : 02/18/15 
                                                LETTING DATE : 02/13/15  11:00 A.M.                            CALL : 001  PAGE : 1 
                                                           RESULTS OF BIDS 
 
         PROJECT(S): BARTON BRO 1449(31)                                             CONTRACT ID   : 11J068 
                                                                                     CALL ORDER    : 001 
                                                                                     CONTRACT TIME : 10/16/15  COMPLETION DATE 
 
 
         CONTRACT DESCRIPTION :                                                          TOWN(S)   : BARTON 
         BARTON BRO 1449(31): LOCATED IN THE TOWN OF BARTON, ON 
         ROARING BROOK RD (TH 2), APPROXIMATELY 0.767 MILES EASTERLY                     COUNTY    : ORLEANS 
         OF THE GLOVER/BARTON TOWN LINE AND EXTENDING APPROXIMATELY                      DISTRICT  : D09 
         500 FEET TO THE END. 
 
 
 
         WORK TO BE PERFORMED UNDER THIS PROJECT INCLUDES REPLACEMENT 
         OF THE EXISTING STRUCTURE WITH A NEW STRUCTURE INCLUDING 
         RELATED ROADWAY AND CHANNEL WORK. 
 
      ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                             TOTAL         % OVER 
      RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
      ------------------------------------------------------------------------------------------------------------------------------- 
       1   110909070710   J. P. SICARD, INC.                                                         $  1,202,049.00     100.0000% 
       2   11006113       WINTERSET, INC.                                                            $  1,279,635.00     106.4545% 
       3   1100858500     A.L. ST. ONGE CONTRACTOR, INC.                                             $  1,281,692.95     106.6257% 
       4   12007238010    T. BUCK CONSTRUCTION, INC.                                                 $  1,395,995.00     116.1346% 
       5   980284489601   COLD RIVER BRIDGES, LLC                                                    $  1,397,373.00     116.2493% 
           980058954601    CCS CONSTRUCTORS, INC.                                                              IRREGULAR 
    ===================================================================================================================================== 
                                              |(   1  ) 110909070710        |(   2  ) 11006113            |(   3  ) 1100858500 
                                              |J. P. SICARD, INC.           |WINTERSET, INC.              |A.L. ST. ONGE CONTRACTOR, INC. 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    SECTION 0001   ROADWAY 
                                              |                             |                             | 
    0005 201.10                          LUMP |    5000.00000        5000.00|    7500.00000        7500.00|   10000.00000       10000.00 
      CLEARING AND GRUBBING, INCLUDING        |                             |                             | 
      INDIVIDUAL TREES AND STUMPS             |                             |                             | 
    0010 203.15                1540.000  CY   |      12.00000       18480.00|      14.00000       21560.00|       8.00000       12320.00 
      COMMON EXCAVATION                       |                             |                             | 
    0015 203.27                 368.000  CY   |      15.00000        5520.00|      19.00000        6992.00|      15.00000        5520.00 
      UNCLASSIFIED CHANNEL EXCAVATION         |                             |                             | 
    0020 203.31                 425.000  CY   |      23.00000        9775.00|      38.00000       16150.00|      25.00000       10625.00 
      SAND BORROW                             |                             |                             | 
    0025 204.22                   1.000  CY   |      75.00000          75.00|      75.00000          75.00|      75.00000          75.00 
      TRENCH EXCAVATION OF EARTH, EXPLORATORY |                             |                             | 
      (N.A.B.I.)                              |                             |                             | 
    0030 204.25                 313.000  CY   |      17.00000        5321.00|      16.00000        5008.00|      15.00000        4695.00 
      STRUCTURE EXCAVATION                    |                             |                             | 
    0035 204.30                  99.000  CY   |      48.00000        4752.00|      35.00000        3465.00|      25.00000        2475.00 
      GRANULAR BACKFILL FOR STRUCTURES        |                             |                             | 
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         PROJECT(S): BARTON BRO 1449(31)                                             CONTRACT ID   : 11J068 
 
 
    ===================================================================================================================================== 
                                              |(   1  ) 110909070710        |(   2   ) 11006113           |(   3  ) 1100858500 
                                              |J. P. SICARD, INC.           |WINTERSET, INC.              |A.L. ST. ONGE CONTRACTOR, INC. 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0040 210.10                 400.000  SY   |      17.00000        6800.00|      16.00000        6400.00|      10.80000        4320.00 
      COLD PLANING, BITUMINOUS PAVEMENT       |                             |                             | 
    0045 301.15                  20.000  CY   |      34.00000         680.00|      38.00000         760.00|      20.00000         400.00 
      SUBBASE OF GRAVEL                       |                             |                             | 
    0050 401.10                   1.000  CY   |     100.00000         100.00|     200.00000         200.00|     100.00000         100.00 
      AGGREGATE SURFACE COURSE                |                             |                             | 
    0055 402.12                  50.000  TON  |      26.00000        1300.00|      30.00000        1500.00|      15.00000         750.00 
      AGGREGATE SHOULDERS                     |                             |                             | 
    0060 404.65                   8.000  CWT  |      95.00000         760.00|      90.00000         720.00|      54.00000         432.00 
      EMULSIFIED ASPHALT                      |                             |                             | 
    0065 406.50                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
      PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B |                             |                             | 
      I.)                                     |                             |                             | 
    0070 501.33                   7.000  CY   |    1632.00000       11424.00|    1500.00000       10500.00|    2000.00000       14000.00 
      CONCRETE, HIGH PERFORMANCE CLASS A      |                             |                             | 
    0075 504.10                          LUMP |   46830.00000       46830.00|   97000.00000       97000.00|   30000.00000       30000.00 
      FURNISHING EQUIPMENT FOR DRIVING PILING |                             |                             | 
    0080 505.155                858.000  LF   |      57.00000       48906.00|      40.00000       34320.00|      60.00000       51480.00 
      STEEL PILING, HP 12 X 63                |                             |                             | 
    0085 505.45                   2.000  EACH |    4410.00000        8820.00|   11000.00000       22000.00|    5275.00000       10550.00 
      DYNAMIC PILE LOADING TEST               |                             |                             | 
    0090 507.12                 350.000  LB   |       3.00000        1050.00|       5.00000        1750.00|       3.00000        1050.00 
      REINFORCING STEEL, LEVEL II             |                             |                             | 
    0095 514.10                   8.000  GAL  |      65.00000         520.00|      55.00000         440.00|      50.00000         400.00 
      WATER REPELLENT, SILANE                 |                             |                             | 
    0100 516.10                  50.000  LF   |     149.00000        7450.00|     145.00000        7250.00|     170.00000        8500.00 
      BRIDGE EXPANSION JOINT, ASPHALTIC PLUG  |                             |                             | 
    0105 519.20                 133.000  SY   |      35.00000        4655.00|      34.00000        4522.00|      40.15000        5339.95 
      SHEET MEMBRANE WATERPROOFING, TORCH     |                             |                             | 
      APPLIED                                 |                             |                             | 
    0110 524.11                  50.000  LF   |      23.00000        1150.00|      22.00000        1100.00|      26.10000        1305.00 
      JOINT SEALER, HOT POURED                |                             |                             | 
    0115 525.33                 100.000  LF   |     112.00000       11200.00|     125.00000       12500.00|     128.40000       12840.00 
      BRIDGE RAILING, GALVANIZED 2 RAIL BOX   |                             |                             | 
      BEAM                                    |                             |                             | 
    0120 529.15                   1.000  EACH |   60000.00000       60000.00|   60000.00000       60000.00|   75000.00000       75000.00 
      REMOVAL OF STRUCTURE (625 SF - EST.)    |                             |                             | 
    0125 531.17                  12.000  EACH |     640.00000        7680.00|     470.00000        5640.00|     361.00000        4332.00 
      BEARING DEVICE ASSEMBLY, STEEL          |                             |                             | 
      REINFORCED ELASTOMERIC PAD              |                             |                             | 
    0130 605.11                 250.000  LF   |      12.00000        3000.00|      37.00000        9250.00|      40.00000       10000.00 
      8 INCH UNDERDRAIN PIPE                  |                             |                             | 
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         PROJECT(S): BARTON BRO 1449(31)                                             CONTRACT ID   : 11J068 
 
 
    ===================================================================================================================================== 
                                              |(   1  ) 110909070710        |(   2   ) 11006113           |(   3  ) 1100858500 
                                              |J. P. SICARD, INC.           |WINTERSET, INC.              |A.L. ST. ONGE CONTRACTOR, INC. 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0135 605.95                   2.000  EACH |     200.00000         400.00|     460.00000         920.00|     250.00000         500.00 
      UNDERDRAIN FLUSHING BASIN               |                             |                             | 
    0140 608.25                  35.000  HR   |      70.00000        2450.00|      50.00000        1750.00|      75.00000        2625.00 
      ALL PURPOSE EXCAVATOR RENTAL, TYPE I    |                             |                             | 
    0145 613.11                  90.000  CY   |      27.00000        2430.00|      47.00000        4230.00|      35.00000        3150.00 
      STONE FILL, TYPE II                     |                             |                             | 
    0150 613.13                 278.000  CY   |      34.00000        9452.00|      47.00000       13066.00|      40.00000       11120.00 
      STONE FILL, TYPE IV                     |                             |                             | 
    0155 616.28                 130.000  LF   |      36.00000        4680.00|      43.00000        5590.00|      50.00000        6500.00 
      CAST-IN-PLACE CONCRETE CURB, TYPE B     |                             |                             | 
    0160 617.10                   1.000  EACH |     105.00000         105.00|     185.00000         185.00|     150.00000         150.00 
      RELOCATE MAILBOX, SINGLE SUPPORT        |                             |                             | 
    0165 621.20                 175.000  LF   |      17.00000        2975.00|      17.00000        2975.00|      19.80000        3465.00 
      STEEL BEAM GUARDRAIL, GALVANIZED        |                             |                             | 
    0170 621.60                   4.000  EACH |     683.00000        2732.00|     725.00000        2900.00|     780.00000        3120.00 
      ANCHOR FOR STEEL BEAM RAIL              |                             |                             | 
    0175 621.72                   4.000  EACH |    3700.00000       14800.00|    4100.00000       16400.00|    4230.00000       16920.00 
      GUARDRAIL APPROACH SECTION, GALVANIZED  |                             |                             | 
      2 RAIL BOX BEAM                         |                             |                             | 
    0180 621.80                  75.000  LF   |       2.00000         150.00|      10.00000         750.00|       5.00000         375.00 
      REMOVAL AND DISPOSAL OF GUARDRAIL       |                             |                             | 
    0185 621.90                  80.000  LF   |      19.00000        1520.00|      50.00000        4000.00|      20.00000        1600.00 
      TEMPORARY TRAFFIC BARRIER               |                             |                             | 
    0190 631.10                          LUMP |    9000.00000        9000.00|    9000.00000        9000.00|   14000.00000       14000.00 
      FIELD OFFICE, ENGINEERS                 |                             |                             | 
    0195 631.16                          LUMP |     500.00000         500.00|     600.00000         600.00|    1000.00000        1000.00 
      TESTING EQUIPMENT, CONCRETE             |                             |                             | 
    0200 631.17                          LUMP |     105.00000         105.00|     100.00000         100.00|    1000.00000        1000.00 
      TESTING EQUIPMENT, BITUMINOUS           |                             |                             | 
    0205 631.26                3000.000  DL   |       1.00000        3000.00|       1.00000        3000.00|       1.00000        3000.00 
      FIELD OFFICE TELEPHONE (N.A.B.I.)       |                             |                             | 
    0210 635.11                          LUMP |   75000.00000       75000.00|  111000.00000      111000.00|   88055.00000       88055.00 
      MOBILIZATION/DEMOBILIZATION             |                             |                             | 
    0215 641.10                          LUMP |    7000.00000        7000.00|   31000.00000       31000.00|   10000.00000       10000.00 
      TRAFFIC CONTROL                         |                             |                             | 
    0220 646.404               1400.000  LF   |       2.00000        2800.00|       2.25000        3150.00|       2.34000        3276.00 
      DURABLE 4 INCH WHITE LINE, POLYUREA     |                             |                             | 
    0225 646.414               1400.000  LF   |       2.00000        2800.00|       2.30000        3220.00|       2.34000        3276.00 
      DURABLE 4 INCH YELLOW LINE, POLYUREA    |                             |                             | 
    0230 646.602               1400.000  LF   |       0.26000         364.00|       1.00000        1400.00|       0.30000         420.00 
      TEMPORARY 4 INCH WHITE LINE, PAINT      |                             |                             | 
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         PROJECT(S): BARTON BRO 1449(31)                                             CONTRACT ID   : 11J068 
 
 
    ===================================================================================================================================== 
                                              |(   1  ) 110909070710        |(   2   ) 11006113           |(   3  ) 1100858500 
                                              |J. P. SICARD, INC.           |WINTERSET, INC.              |A.L. ST. ONGE CONTRACTOR, INC. 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0235 646.612               1400.000  LF   |       0.26000         364.00|       1.10000        1540.00|       0.30000         420.00 
      TEMPORARY 4 INCH YELLOW LINE, PAINT     |                             |                             | 
    0240 646.76                  90.000  EACH |       4.00000         360.00|       2.00000         180.00|       3.00000         270.00 
      LINE STRIPING TARGETS                   |                             |                             | 
    0245 649.31                 492.000  SY   |       2.00000         984.00|       4.00000        1968.00|       5.00000        2460.00 
      GEOTEXTILE UNDER STONE FILL             |                             |                             | 
    0250 649.51                 300.000  SY   |       6.00000        1800.00|      15.00000        4500.00|       5.00000        1500.00 
      GEOTEXTILE FOR SILT FENCE               |                             |                             | 
    0255 651.15                  20.000  LB   |       7.00000         140.00|       8.00000         160.00|      12.00000         240.00 
      SEED                                    |                             |                             | 
    0260 651.18                  50.000  LB   |       5.00000         250.00|       2.50000         125.00|       2.00000         100.00 
      FERTILIZER                              |                             |                             | 
    0265 651.20                   0.500  TON  |     600.00000         300.00|    1000.00000         500.00|     500.00000         250.00 
      AGRICULTURAL LIMESTONE                  |                             |                             | 
    0270 651.25                   0.500  TON  |     600.00000         300.00|     670.00000         335.00|     500.00000         250.00 
      HAY MULCH                               |                             |                             | 
    0275 651.35                  55.000  CY   |      25.00000        1375.00|      49.00000        2695.00|      30.00000        1650.00 
      TOPSOIL                                 |                             |                             | 
    0280 651.40                  94.000  SY   |      10.00000         940.00|       7.00000         658.00|      10.00000         940.00 
      GRUBBING MATERIAL                       |                             |                             | 
    0285 652.10                          LUMP |    2000.00000        2000.00|    2500.00000        2500.00|    4000.00000        4000.00 
      EPSC PLAN                               |                             |                             | 
    0290 652.20                  40.000  HR   |      25.00000        1000.00|      55.00000        2200.00|      75.00000        3000.00 
      MONITORING EPSC PLAN                    |                             |                             | 
    0295 652.30                   1.000  LU   |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
      MAINTENANCE OF EPSC PLAN (N.A.B.I.)     |                             |                             | 
    0300 653.20                 175.000  SY   |       3.00000         525.00|       3.00000         525.00|       5.00000         875.00 
      TEMPORARY EROSION MATTING               |                             |                             | 
    0305 653.25                   3.000  CY   |     200.00000         600.00|     100.00000         300.00|      50.00000         150.00 
      TEMPORARY STONE CHECK DAM, TYPE I       |                             |                             | 
    0310 653.45                   1.000  EACH |     300.00000         300.00|     300.00000         300.00|     200.00000         200.00 
      FILTER BAG                              |                             |                             | 
    0315 653.55                1320.000  LF   |       1.00000        1320.00|       1.50000        1980.00|       1.50000        1980.00 
      PROJECT DEMARCATION FENCE               |                             |                             | 
    0320 675.20                  18.000  SF   |      16.00000         288.00|      14.00000         252.00|      18.00000         324.00 
      TRAFFIC SIGNS, TYPE A                   |                             |                             | 
    0325 675.341                 50.000  LF   |      16.00000         800.00|      12.00000         600.00|      18.00000         900.00 
      SQUARE TUBE SIGN POST AND ANCHOR        |                             |                             | 
    0330 675.50                   7.000  EACH |       5.00000          35.00|       5.00000          35.00|       5.00000          35.00 
      REMOVING SIGNS                          |                             |                             | 
    0335 675.60                   2.000  EACH |      26.00000          52.00|      19.00000          38.00|      30.00000          60.00 
      ERECTING SALVAGED SIGNS                 |                             |                             | 
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         PROJECT(S): BARTON BRO 1449(31)                                             CONTRACT ID   : 11J068 
 
 
    ===================================================================================================================================== 
                                              |(   1  ) 110909070710        |(   2   ) 11006113           |(   3  ) 1100858500 
                                              |J. P. SICARD, INC.           |WINTERSET, INC.              |A.L. ST. ONGE CONTRACTOR, INC. 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0340 675.61                   1.000  EACH |     158.00000         158.00|      85.00000          85.00|     180.00000         180.00 
      SETTING SALVAGED POSTS                  |                             |                             | 
    0345 676.10                   4.000  EACH |      63.00000         252.00|      55.00000         220.00|      72.00000         288.00 
      DELINEATOR WITH STEEL POST              |                             |                             | 
    0350 676.12                   1.000  EACH |       5.00000           5.00|       1.00000           1.00|       5.00000           5.00 
      REMOVAL OF EXISTING DELINEATOR          |                             |                             | 
    0355 690.50                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
      PRICE ADJUSTMENT, FUEL (N.A.B.I.)       |                             |                             | 
    0360 900.608                 39.000  CY   |    1600.00000       62400.00|     890.00000       34710.00|    2500.00000       97500.00 
      SPECIAL PROVISION (HIGH PERFORMANCE     |                             |                             | 
      CONCRETE, RAPID SET) (FPQ)              |                             |                             | 
    0365 900.640                140.000  LF   |    2600.00000      364000.00|    2300.00000      322000.00|    2245.00000      314300.00 
      SPECIAL PROVISION (PRESTRESSED CONCRETE |                             |                             | 
      NEXT D BEAMS) (NEXT 32 D)               |                             |                             | 
    0370 900.645                         LUMP |    1000.00000        1000.00|    3000.00000        3000.00|    5000.00000        5000.00 
      SPECIAL PROVISION (CPM SCHEDULE)        |                             |                             | 
    0375 900.650                  1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
      SPECIAL PROVISION                       |                             |                             | 
      (INCENTIVE/DISINCENTIVE)(N.A.B.I.)      |                             |                             | 
    0380 900.650                  1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
      SPECIAL PROVISION (MAT DENSITY PAY      |                             |                             | 
      ADJUSTMENT, SMALL QUANTITY)(N.A.B.I.)   |                             |                             | 
    0385 900.650                  1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
      SPECIAL PROVISION (MIXTURE PAY          |                             |                             | 
      ADJUSTMENT)(N.A.B.I.)                   |                             |                             | 
    0390 900.675                 65.000  SY   |      25.00000        1625.00|      29.00000        1885.00|      60.00000        3900.00 
      SPECIAL PROVISION (HAND-PLACED          |                             |                             | 
      BITUMINOUS CONCRETE MATERIAL, DRIVES)   |                             |                             | 
    0395 900.680                550.000  TON  |     142.00000       78100.00|     135.00000       74250.00|     167.00000       91850.00 
      SPECIAL PROVISION (BITUMINOUS CONCRETE  |                             |                             | 
      PAVEMENT, SMALL QUANTITY)               |                             |                             | 
    0400 301.25      AA1        950.000  CY   |                             |      35.00000       33250.00| 
      SUBBASE OF CRUSHED GRAVEL, COARSE GRADE |                             |                             | 
    0405 301.35      AA2        950.000  CY   |      38.00000       36100.00|                             |      40.00000       38000.00 
      SUBBASE OF DENSE GRADED CRUSHED STONE   |                             |                             | 
    0410 540.10      BB1                 LUMP |   76160.00000       76160.00|   77000.00000       77000.00|   80000.00000       80000.00 
      PRECAST CONCRETE STRUCTURE (ABUTMENT #1 |                             |                             | 
    0415 900.645     BB2                 LUMP |                             |                             | 
      SPECIAL PROVISION                       |                             |                             | 
      (CONTRACTOR-FABRICATED PRECAST CONCRETE |                             |                             | 
      STRUCTURE)(ABUTMENT #1)                 |                             |                             | 
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         PROJECT(S): BARTON BRO 1449(31)                                             CONTRACT ID   : 11J068 
 
 
    ===================================================================================================================================== 
                                              |(   1  ) 110909070710        |(   2   ) 11006113           |(   3  ) 1100858500 
                                              |J. P. SICARD, INC.           |WINTERSET, INC.              |A.L. ST. ONGE CONTRACTOR, INC. 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0420 540.10      CC1                 LUMP |   76160.00000       76160.00|   77000.00000       77000.00|   80000.00000       80000.00 
      PRECAST CONCRETE STRUCTURE (ABUTMENT #2 |                             |                             | 
    0425 900.645     CC2                 LUMP |                             |                             | 
      SPECIAL PROVISION                       |                             |                             | 
      (CONTRACTOR-FABRICATED PRECAST CONCRETE |                             |                             | 
      STRUCTURE)(ABUTMENT #2)                 |                             |                             | 
    0430 540.10      DD1                 LUMP |   38920.00000       38920.00|   41000.00000       41000.00|   50000.00000       50000.00 
      PRECAST CONCRETE STRUCTURE (APPROACH    |                             |                             | 
      SLAB #1)                                |                             |                             | 
    0435 900.645     DD2                 LUMP |                             |                             | 
      SPECIAL PROVISION                       |                             |                             | 
      (CONTRACTOR-FABRICATED PRECAST CONCRETE |                             |                             | 
      STRUCTURE)(APPROACH SLAB #1)            |                             |                             | 
    0440 540.10      EE1                 LUMP |   38920.00000       38920.00|   41000.00000       41000.00|   50000.00000       50000.00 
      PRECAST CONCRETE STRUCTURE (APPROACH    |                             |                             | 
      SLAB #2)                                |                             |                             | 
    0445 900.645     EE2                 LUMP |                             |                             | 
      SPECIAL PROVISION                       |                             |                             | 
      (CONTRACTOR-FABRICATED PRECAST CONCRETE |                             |                             | 
      STRUCTURE)(APPROACH SLAB #2)            |                             |                             | 
         SECTION TOTALS                       |           $     1,202,049.00|           $     1,279,635.00|           $     1,281,692.95 
    ------------------------------------------+----------------------------+----------------------------+------------------------------ 
         COMMON ITEMS TOTAL                   |           $     1,202,049.00|           $     1,279,635.00|           $     1,281,692.95 
                                              |                             |                             | 
         CONTRACT TOTALS (LOW COST)           |           $     1,202,049.00|           $     1,279,635.00|           $     1,281,692.95 
    ==================================================================================================================================== 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



                                                  VERMONT AGENCY OF TRANSPORTATION                             RUN DATE : 02/18/15 
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                                                           RESULTS OF BIDS 
 
         PROJECT(S): BARTON BRO 1449(31)                                             CONTRACT ID   : 11J068 
 
 
    ===================================================================================================================================== 
                                              |(   4  ) 12007238010         |(   5   ) 980284489601       |(      ) 
                                              |T. BUCK CONSTRUCTION, INC.   |COLD RIVER BRIDGES, LLC      | 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    SECTION 0001   ROADWAY 
                                              |                             |                             | 
    0005 201.10                          LUMP |    5000.00000        5000.00|   15000.00000       15000.00| 
      CLEARING AND GRUBBING, INCLUDING        |                             |                             | 
      INDIVIDUAL TREES AND STUMPS             |                             |                             | 
    0010 203.15                1540.000  CY   |      21.00000       32340.00|      12.00000       18480.00| 
      COMMON EXCAVATION                       |                             |                             | 
    0015 203.27                 368.000  CY   |      23.00000        8464.00|      12.00000        4416.00| 
      UNCLASSIFIED CHANNEL EXCAVATION         |                             |                             | 
    0020 203.31                 425.000  CY   |      45.00000       19125.00|      40.00000       17000.00| 
      SAND BORROW                             |                             |                             | 
    0025 204.22                   1.000  CY   |      75.00000          75.00|      75.00000          75.00| 
      TRENCH EXCAVATION OF EARTH, EXPLORATORY |                             |                             | 
      (N.A.B.I.)                              |                             |                             | 
    0030 204.25                 313.000  CY   |      29.00000        9077.00|      35.00000       10955.00| 
      STRUCTURE EXCAVATION                    |                             |                             | 
    0035 204.30                  99.000  CY   |      61.00000        6039.00|      55.00000        5445.00| 
      GRANULAR BACKFILL FOR STRUCTURES        |                             |                             | 
    0040 210.10                 400.000  SY   |      16.00000        6400.00|      15.00000        6000.00| 
      COLD PLANING, BITUMINOUS PAVEMENT       |                             |                             | 
    0045 301.15                  20.000  CY   |      68.00000        1360.00|      45.00000         900.00| 
      SUBBASE OF GRAVEL                       |                             |                             | 
    0050 401.10                   1.000  CY   |     200.00000         200.00|      75.00000          75.00| 
      AGGREGATE SURFACE COURSE                |                             |                             | 
    0055 402.12                  50.000  TON  |      55.00000        2750.00|      75.00000        3750.00| 
      AGGREGATE SHOULDERS                     |                             |                             | 
    0060 404.65                   8.000  CWT  |     100.00000         800.00|      60.00000         480.00| 
      EMULSIFIED ASPHALT                      |                             |                             | 
    0065 406.50                   1.000  LU   |       1.00000           1.00|       1.00000           1.00| 
      PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B |                             |                             | 
      I.)                                     |                             |                             | 
    0070 501.33                   7.000  CY   |    1000.00000        7000.00|    1000.00000        7000.00| 
      CONCRETE, HIGH PERFORMANCE CLASS A      |                             |                             | 
    0075 504.10                          LUMP |   75000.00000       75000.00|   75000.00000       75000.00| 
      FURNISHING EQUIPMENT FOR DRIVING PILING |                             |                             | 
    0080 505.155                858.000  LF   |      54.00000       46332.00|      50.00000       42900.00| 
      STEEL PILING, HP 12 X 63                |                             |                             | 
    0085 505.45                   2.000  EACH |    4200.00000        8400.00|    6000.00000       12000.00| 
      DYNAMIC PILE LOADING TEST               |                             |                             | 
    0090 507.12                 350.000  LB   |       4.00000        1400.00|      10.00000        3500.00| 
      REINFORCING STEEL, LEVEL II             |                             |                             | 
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         PROJECT(S): BARTON BRO 1449(31)                                             CONTRACT ID   : 11J068 
 
 
    ===================================================================================================================================== 
                                              |(   4  ) 12007238010         |(   5   ) 980284489601       |(      ) 
                                              |T. BUCK CONSTRUCTION, INC.   |COLD RIVER BRIDGES, LLC      | 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0095 514.10                   8.000  GAL  |      75.00000         600.00|     125.00000        1000.00| 
      WATER REPELLENT, SILANE                 |                             |                             | 
    0100 516.10                  50.000  LF   |     135.00000        6750.00|     150.00000        7500.00| 
      BRIDGE EXPANSION JOINT, ASPHALTIC PLUG  |                             |                             | 
    0105 519.20                 133.000  SY   |      34.00000        4522.00|      30.00000        3990.00| 
      SHEET MEMBRANE WATERPROOFING, TORCH     |                             |                             | 
      APPLIED                                 |                             |                             | 
    0110 524.11                  50.000  LF   |      22.00000        1100.00|      20.00000        1000.00| 
      JOINT SEALER, HOT POURED                |                             |                             | 
    0115 525.33                 100.000  LF   |     121.00000       12100.00|     200.00000       20000.00| 
      BRIDGE RAILING, GALVANIZED 2 RAIL BOX   |                             |                             | 
      BEAM                                    |                             |                             | 
    0120 529.15                   1.000  EACH |   75000.00000       75000.00|  175000.00000      175000.00| 
      REMOVAL OF STRUCTURE (625 SF - EST.)    |                             |                             | 
    0125 531.17                  12.000  EACH |     500.00000        6000.00|     500.00000        6000.00| 
      BEARING DEVICE ASSEMBLY, STEEL          |                             |                             | 
      REINFORCED ELASTOMERIC PAD              |                             |                             | 
    0130 605.11                 250.000  LF   |      16.00000        4000.00|      35.00000        8750.00| 
      8 INCH UNDERDRAIN PIPE                  |                             |                             | 
    0135 605.95                   2.000  EACH |    1100.00000        2200.00|     500.00000        1000.00| 
      UNDERDRAIN FLUSHING BASIN               |                             |                             | 
    0140 608.25                  35.000  HR   |     110.00000        3850.00|     115.00000        4025.00| 
      ALL PURPOSE EXCAVATOR RENTAL, TYPE I    |                             |                             | 
    0145 613.11                  90.000  CY   |      52.00000        4680.00|      65.00000        5850.00| 
      STONE FILL, TYPE II                     |                             |                             | 
    0150 613.13                 278.000  CY   |      65.00000       18070.00|      65.00000       18070.00| 
      STONE FILL, TYPE IV                     |                             |                             | 
    0155 616.28                 130.000  LF   |      30.00000        3900.00|      55.00000        7150.00| 
      CAST-IN-PLACE CONCRETE CURB, TYPE B     |                             |                             | 
    0160 617.10                   1.000  EACH |     250.00000         250.00|     100.00000         100.00| 
      RELOCATE MAILBOX, SINGLE SUPPORT        |                             |                             | 
    0165 621.20                 175.000  LF   |      17.00000        2975.00|      20.00000        3500.00| 
      STEEL BEAM GUARDRAIL, GALVANIZED        |                             |                             | 
    0170 621.60                   4.000  EACH |     700.00000        2800.00|     800.00000        3200.00| 
      ANCHOR FOR STEEL BEAM RAIL              |                             |                             | 
    0175 621.72                   4.000  EACH |    4100.00000       16400.00|    5000.00000       20000.00| 
      GUARDRAIL APPROACH SECTION, GALVANIZED  |                             |                             | 
      2 RAIL BOX BEAM                         |                             |                             | 
    0180 621.80                  75.000  LF   |       3.00000         225.00|      10.00000         750.00| 
      REMOVAL AND DISPOSAL OF GUARDRAIL       |                             |                             | 
    0185 621.90                  80.000  LF   |      55.00000        4400.00|      30.00000        2400.00| 
      TEMPORARY TRAFFIC BARRIER               |                             |                             | 
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         PROJECT(S): BARTON BRO 1449(31)                                             CONTRACT ID   : 11J068 
 
 
    ===================================================================================================================================== 
                                              |(   4  ) 12007238010         |(   5   ) 980284489601       |(      ) 
                                              |T. BUCK CONSTRUCTION, INC.   |COLD RIVER BRIDGES, LLC      | 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0190 631.10                          LUMP |   10000.00000       10000.00|   10000.00000       10000.00| 
      FIELD OFFICE, ENGINEERS                 |                             |                             | 
    0195 631.16                          LUMP |    2500.00000        2500.00|    1000.00000        1000.00| 
      TESTING EQUIPMENT, CONCRETE             |                             |                             | 
    0200 631.17                          LUMP |     100.00000         100.00|     500.00000         500.00| 
      TESTING EQUIPMENT, BITUMINOUS           |                             |                             | 
    0205 631.26                3000.000  DL   |       1.00000        3000.00|       1.00000        3000.00| 
      FIELD OFFICE TELEPHONE (N.A.B.I.)       |                             |                             | 
    0210 635.11                          LUMP |  129994.00000      129994.00|  110000.00000      110000.00| 
      MOBILIZATION/DEMOBILIZATION             |                             |                             | 
    0215 641.10                          LUMP |    7500.00000        7500.00|   15000.00000       15000.00| 
      TRAFFIC CONTROL                         |                             |                             | 
    0220 646.404               1400.000  LF   |       2.00000        2800.00|       2.00000        2800.00| 
      DURABLE 4 INCH WHITE LINE, POLYUREA     |                             |                             | 
    0225 646.414               1400.000  LF   |       2.00000        2800.00|       2.00000        2800.00| 
      DURABLE 4 INCH YELLOW LINE, POLYUREA    |                             |                             | 
    0230 646.602               1400.000  LF   |       0.25000         350.00|       0.50000         700.00| 
      TEMPORARY 4 INCH WHITE LINE, PAINT      |                             |                             | 
    0235 646.612               1400.000  LF   |       0.25000         350.00|       0.50000         700.00| 
      TEMPORARY 4 INCH YELLOW LINE, PAINT     |                             |                             | 
    0240 646.76                  90.000  EACH |       5.00000         450.00|       5.00000         450.00| 
      LINE STRIPING TARGETS                   |                             |                             | 
    0245 649.31                 492.000  SY   |       3.00000        1476.00|       1.00000         492.00| 
      GEOTEXTILE UNDER STONE FILL             |                             |                             | 
    0250 649.51                 300.000  SY   |       4.00000        1200.00|       1.00000         300.00| 
      GEOTEXTILE FOR SILT FENCE               |                             |                             | 
    0255 651.15                  20.000  LB   |      15.00000         300.00|       1.00000          20.00| 
      SEED                                    |                             |                             | 
    0260 651.18                  50.000  LB   |      15.00000         750.00|       1.00000          50.00| 
      FERTILIZER                              |                             |                             | 
    0265 651.20                   0.500  TON  |    1000.00000         500.00|     100.00000          50.00| 
      AGRICULTURAL LIMESTONE                  |                             |                             | 
    0270 651.25                   0.500  TON  |    1000.00000         500.00|    2000.00000        1000.00| 
      HAY MULCH                               |                             |                             | 
    0275 651.35                  55.000  CY   |      71.00000        3905.00|      75.00000        4125.00| 
      TOPSOIL                                 |                             |                             | 
    0280 651.40                  94.000  SY   |      21.00000        1974.00|      25.00000        2350.00| 
      GRUBBING MATERIAL                       |                             |                             | 
    0285 652.10                          LUMP |    2500.00000        2500.00|    3000.00000        3000.00| 
      EPSC PLAN                               |                             |                             | 
    0290 652.20                  40.000  HR   |      40.00000        1600.00|      25.00000        1000.00| 
      MONITORING EPSC PLAN                    |                             |                             | 
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         PROJECT(S): BARTON BRO 1449(31)                                             CONTRACT ID   : 11J068 
 
 
    ===================================================================================================================================== 
                                              |(   4  ) 12007238010         |(   5   ) 980284489601       |(      ) 
                                              |T. BUCK CONSTRUCTION, INC.   |COLD RIVER BRIDGES, LLC      | 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0295 652.30                   1.000  LU   |    1000.00000        1000.00|    1000.00000        1000.00| 
      MAINTENANCE OF EPSC PLAN (N.A.B.I.)     |                             |                             | 
    0300 653.20                 175.000  SY   |       4.00000         700.00|       1.00000         175.00| 
      TEMPORARY EROSION MATTING               |                             |                             | 
    0305 653.25                   3.000  CY   |      75.00000         225.00|     100.00000         300.00| 
      TEMPORARY STONE CHECK DAM, TYPE I       |                             |                             | 
    0310 653.45                   1.000  EACH |     500.00000         500.00|     300.00000         300.00| 
      FILTER BAG                              |                             |                             | 
    0315 653.55                1320.000  LF   |       1.50000        1980.00|       1.00000        1320.00| 
      PROJECT DEMARCATION FENCE               |                             |                             | 
    0320 675.20                  18.000  SF   |      14.00000         252.00|      25.00000         450.00| 
      TRAFFIC SIGNS, TYPE A                   |                             |                             | 
    0325 675.341                 50.000  LF   |      11.00000         550.00|      15.00000         750.00| 
      SQUARE TUBE SIGN POST AND ANCHOR        |                             |                             | 
    0330 675.50                   7.000  EACH |     100.00000         700.00|      25.00000         175.00| 
      REMOVING SIGNS                          |                             |                             | 
    0335 675.60                   2.000  EACH |     150.00000         300.00|     100.00000         200.00| 
      ERECTING SALVAGED SIGNS                 |                             |                             | 
    0340 675.61                   1.000  EACH |     250.00000         250.00|     100.00000         100.00| 
      SETTING SALVAGED POSTS                  |                             |                             | 
    0345 676.10                   4.000  EACH |      35.00000         140.00|      50.00000         200.00| 
      DELINEATOR WITH STEEL POST              |                             |                             | 
    0350 676.12                   1.000  EACH |      50.00000          50.00|      50.00000          50.00| 
      REMOVAL OF EXISTING DELINEATOR          |                             |                             | 
    0355 690.50                   1.000  LU   |       1.00000           1.00|       1.00000           1.00| 
      PRICE ADJUSTMENT, FUEL (N.A.B.I.)       |                             |                             | 
    0360 900.608                 39.000  CY   |    1800.00000       70200.00|     500.00000       19500.00| 
      SPECIAL PROVISION (HIGH PERFORMANCE     |                             |                             | 
      CONCRETE, RAPID SET) (FPQ)              |                             |                             | 
    0365 900.640                140.000  LF   |    2200.00000      308000.00|    2500.00000      350000.00| 
      SPECIAL PROVISION (PRESTRESSED CONCRETE |                             |                             | 
      NEXT D BEAMS) (NEXT 32 D)               |                             |                             | 
    0370 900.645                         LUMP |    2500.00000        2500.00|    3000.00000        3000.00| 
      SPECIAL PROVISION (CPM SCHEDULE)        |                             |                             | 
    0375 900.650                  1.000  LU   |       1.00000           1.00|       1.00000           1.00| 
      SPECIAL PROVISION                       |                             |                             | 
      (INCENTIVE/DISINCENTIVE)(N.A.B.I.)      |                             |                             | 
    0380 900.650                  1.000  LU   |       1.00000           1.00|       1.00000           1.00| 
      SPECIAL PROVISION (MAT DENSITY PAY      |                             |                             | 
      ADJUSTMENT, SMALL QUANTITY)(N.A.B.I.)   |                             |                             | 
    0385 900.650                  1.000  LU   |       1.00000           1.00|       1.00000           1.00| 
      SPECIAL PROVISION (MIXTURE PAY          |                             |                             | 
      ADJUSTMENT)(N.A.B.I.)                   |                             |                             | 
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         PROJECT(S): BARTON BRO 1449(31)                                             CONTRACT ID   : 11J068 
 
 
    ===================================================================================================================================== 
                                              |(   4  ) 12007238010         |(   5   ) 980284489601       |(      ) 
                                              |T. BUCK CONSTRUCTION, INC.   |COLD RIVER BRIDGES, LLC      | 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0390 900.675                 65.000  SY   |      24.00000        1560.00|      50.00000        3250.00| 
      SPECIAL PROVISION (HAND-PLACED          |                             |                             | 
      BITUMINOUS CONCRETE MATERIAL, DRIVES)   |                             |                             | 
    0395 900.680                550.000  TON  |     135.00000       74250.00|     140.00000       77000.00| 
      SPECIAL PROVISION (BITUMINOUS CONCRETE  |                             |                             | 
      PAVEMENT, SMALL QUANTITY)               |                             |                             | 
    0400 301.25      AA1        950.000  CY   |                             |      40.00000       38000.00| 
      SUBBASE OF CRUSHED GRAVEL, COARSE GRADE |                             |                             | 
    0405 301.35      AA2        950.000  CY   |      46.00000       43700.00|                             | 
      SUBBASE OF DENSE GRADED CRUSHED STONE   |                             |                             | 
    0410 540.10      BB1                 LUMP |  100000.00000      100000.00|                             | 
      PRECAST CONCRETE STRUCTURE (ABUTMENT #1 |                             |                             | 
    0415 900.645     BB2                 LUMP |                             |   75000.00000       75000.00| 
      SPECIAL PROVISION                       |                             |                             | 
      (CONTRACTOR-FABRICATED PRECAST CONCRETE |                             |                             | 
      STRUCTURE)(ABUTMENT #1)                 |                             |                             | 
    0420 540.10      CC1                 LUMP |  100000.00000      100000.00|                             | 
      PRECAST CONCRETE STRUCTURE (ABUTMENT #2 |                             |                             | 
    0425 900.645     CC2                 LUMP |                             |   75000.00000       75000.00| 
      SPECIAL PROVISION                       |                             |                             | 
      (CONTRACTOR-FABRICATED PRECAST CONCRETE |                             |                             | 
      STRUCTURE)(ABUTMENT #2)                 |                             |                             | 
    0430 540.10      DD1                 LUMP |   57500.00000       57500.00|                             | 
      PRECAST CONCRETE STRUCTURE (APPROACH    |                             |                             | 
      SLAB #1)                                |                             |                             | 
    0435 900.645     DD2                 LUMP |                             |   40000.00000       40000.00| 
      SPECIAL PROVISION                       |                             |                             | 
      (CONTRACTOR-FABRICATED PRECAST CONCRETE |                             |                             | 
      STRUCTURE)(APPROACH SLAB #1)            |                             |                             | 
    0440 540.10      EE1                 LUMP |   57500.00000       57500.00|                             | 
      PRECAST CONCRETE STRUCTURE (APPROACH    |                             |                             | 
      SLAB #2)                                |                             |                             | 
    0445 900.645     EE2                 LUMP |                             |   40000.00000       40000.00| 
      SPECIAL PROVISION                       |                             |                             | 
      (CONTRACTOR-FABRICATED PRECAST CONCRETE |                             |                             | 
      STRUCTURE)(APPROACH SLAB #2)            |                             |                             | 
         SECTION TOTALS                       |           $     1,395,995.00|           $     1,397,373.00|           $ 
    ------------------------------------------+----------------------------+----------------------------+------------------------------ 
         COMMON ITEMS TOTAL                   |           $     1,395,995.00|           $     1,397,373.00|           $ 
                                              |                             |                             | 
         CONTRACT TOTALS (LOW COST)           |           $     1,395,995.00|           $     1,397,373.00|           $ 
    ==================================================================================================================================== 


