
 

 
                                                  VERMONT AGENCY OF TRANSPORTATION                             RUN DATE : 09/19/16 
                                                LETTING DATE : 09/16/16  11:00 A.M.                            CALL : 001  PAGE : 1 
                                                           RESULTS OF BIDS 
 
         PROJECT(S): BARTON VILLAGE BHF 0286(5)                                      CONTRACT ID   : 13J078 
                     BARTON VILLAGE BO 1449(33)                                      CALL ORDER    : 001 
                                                                                     CONTRACT TIME : 09/01/17  COMPLETION DATE 
 
 
         CONTRACT DESCRIPTION :                                                          TOWN(S)   : BARTON, VILLAGE OF 
         BARTON VILLAGE BO 1449(33):  AT THE INTERSECTION OF TH 4 
         AND VT ROUTE 16.                                                                COUNTY    : ORLEANS 
                                                                                         DISTRICT  : D09 
         BARTON VILLAGE BHF 0286(5): 0.2 MILES SOUTH OF JUNCTION WITH 
         US ROUTE 5. 
 
 
 
         BARTON VILLAGE BO 1449(33): REMOVAL OF EXISTING STRUCTURE 
         AND REPLACEMENT WITH A NEW STRUCTURE. 
 
         BARTON VILLAGE BHF 0286(5): REMOVAL OF EXISTING STRUCTURE 
         AND REPLACEMENT WITH A NEW STRUCTURE ON EXISTING ALIGNMENT. 
 
      ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                             TOTAL         % OVER 
      RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
      ------------------------------------------------------------------------------------------------------------------------------- 
       1   110909070710   J. P. SICARD, INC.                                                         $  2,122,462.35     100.0000% 
       2   1100858500     A.L. ST. ONGE CONTRACTOR, INC.                                             $  2,374,525.31     111.8760% 
       3   980058954601   CCS CONSTRUCTORS, INC.                                                     $  2,583,034.60     121.6999% 
       4   11006113       WINTERSET, INC.                                                            $  3,016,307.08     142.1136% 
    ===================================================================================================================================== 
                                              |(   1  ) 110909070710        |(   2  ) 1100858500          |(   3  ) 980058954601 
                                              |J. P. SICARD, INC.           |A.L. ST. ONGE CONTRACTOR, IN |CCS CONSTRUCTORS, INC. 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 
    SECTION 0001   ROADWAY 
                                              |                             |                             | 
    0005 201.10                          LUMP |   13200.00000       13200.00|   15000.00000       15000.00|   12000.00000       12000.00 
      CLEARING AND GRUBBING, INCLUDING        |                             |                             | 
      INDIVIDUAL TREES AND STUMPS             |                             |                             | 
    0010 203.15                 988.000  CY   |       8.00000        7904.00|      10.00000        9880.00|      17.00000       16796.00 
      COMMON EXCAVATION                       |                             |                             | 
    0015 203.27                 815.000  CY   |      15.00000       12225.00|      15.00000       12225.00|      18.00000       14670.00 
      UNCLASSIFIED CHANNEL EXCAVATION         |                             |                             | 
    0020 203.28                  57.000  CY   |      12.00000         684.00|      15.00000         855.00|      35.00000        1995.00 
      EXCAVATION OF SURFACES AND PAVEMENTS    |                             |                             | 
    0025 203.31                 230.000  CY   |      18.00000        4140.00|      32.00000        7360.00|      30.00000        6900.00 
      SAND BORROW                             |                             |                             | 
    0030 204.20                 113.000  CY   |      15.00000        1695.00|      25.00000        2825.00|      33.00000        3729.00 
      TRENCH EXCAVATION OF EARTH              |                             |                             | 
    0035 204.22                   2.000  CY   |      75.00000         150.00|      75.00000         150.00|      75.00000         150.00 
      TRENCH EXCAVATION OF EARTH, EXPLORATORY |                             |                             | 
      (N.A.B.I.)                              |                             |                             | 
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         PROJECT(S): BARTON VILLAGE BHF 0286(5)                                      CONTRACT ID   : 13J078 
                     BARTON VILLAGE BO 1449(33) 
 
    ===================================================================================================================================== 
                                              |(   1  ) 110909070710        |(   2   ) 1100858500         |(   3  ) 980058954601 
                                              |J. P. SICARD, INC.           |A.L. ST. ONGE CONTRACTOR, IN |CCS CONSTRUCTORS, INC. 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 
    0040 204.25                 330.000  CY   |      15.00000        4950.00|      20.00000        6600.00|      22.00000        7260.00 
      STRUCTURE EXCAVATION                    |                             |                             | 
    0045 204.30                 215.000  CY   |      30.00000        6450.00|      30.00000        6450.00|      45.00000        9675.00 
      GRANULAR BACKFILL FOR STRUCTURES        |                             |                             | 
    0050 210.10                 913.000  SY   |      12.00000       10956.00|      21.00000       19173.00|      20.00000       18260.00 
      COLD PLANING, BITUMINOUS PAVEMENT       |                             |                             | 
    0055 301.35                 790.000  CY   |      35.00000       27650.00|      42.00000       33180.00|      35.00000       27650.00 
      SUBBASE OF DENSE GRADED CRUSHED STONE   |                             |                             | 
    0060 401.10                  11.200  CY   |      10.00000         112.00|      40.00000         448.00|      75.00000         840.00 
      AGGREGATE SURFACE COURSE                |                             |                             | 
    0065 402.12                  50.000  TON  |      10.00000         500.00|      40.00000        2000.00|      38.00000        1900.00 
      AGGREGATE SHOULDERS                     |                             |                             | 
    0070 404.65                  13.700  CWT  |      94.50000        1294.65|     240.00000        3288.00|     210.00000        2877.00 
      EMULSIFIED ASPHALT                      |                             |                             | 
    0075 406.50                   2.000  LU   |       1.00000           2.00|       1.00000           2.00|       1.00000           2.00 
      PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B |                             |                             | 
      I.)                                     |                             |                             | 
    0080 490.30                 123.000  TON  |     189.00000       23247.00|     187.00000       23001.00|     195.00000       23985.00 
      SUPERPAVE BITUMINOUS CONCRETE PAVEMENT  |                             |                             | 
    0085 490.31                   2.000  LU   |       1.00000           2.00|       1.00000           2.00|       1.00000           2.00 
      AIR VOIDS PAY ADJUSTMENT (N.A.B.I.)     |                             |                             | 
    0090 490.32                   2.000  LU   |       1.00000           2.00|       1.00000           2.00|       1.00000           2.00 
      MAT DENSITY PAY ADJUSTMENT (N.A.B.I.)   |                             |                             | 
    0095 504.10                          LUMP |   33100.00000       33100.00|   20000.00000       20000.00|   25000.00000       25000.00 
      FURNISHING EQUIPMENT FOR DRIVING PILING |                             |                             | 
      (BRIDGE 20)                             |                             |                             | 
    0100 504.10                          LUMP |   33100.00000       33100.00|   20000.00000       20000.00|   25000.00000       25000.00 
      FURNISHING EQUIPMENT FOR DRIVING PILING |                             |                             | 
      (BRIDGE 58)                             |                             |                             | 
    0105 505.16                1000.000  LF   |      43.00000       43000.00|      45.00000       45000.00|     125.00000      125000.00 
      STEEL PILING, HP 12 X 74                |                             |                             | 
    0110 505.45                   4.000  EACH |    4725.00000       18900.00|    4000.00000       16000.00|    4000.00000       16000.00 
      DYNAMIC PILE LOADING TEST               |                             |                             | 
    0115 510.24                 792.000  LF   |      24.00000       19008.00|       7.50000        5940.00|      24.00000       19008.00 
      GROUTING SHEAR KEYS                     |                             |                             | 
    0120 514.10                  17.000  GAL  |      60.00000        1020.00|      50.00000         850.00|      75.00000        1275.00 
      WATER REPELLENT, SILANE                 |                             |                             | 
    0125 516.10                 120.000  LF   |     130.00000       15600.00|     160.00000       19200.00|     150.00000       18000.00 
      BRIDGE EXPANSION JOINT, ASPHALTIC PLUG  |                             |                             | 
    0130 519.20                 357.000  SY   |      32.00000       11424.00|      36.00000       12852.00|      33.00000       11781.00 
      SHEET MEMBRANE WATERPROOFING, TORCH     |                             |                             | 
      APPLIED                                 |                             |                             | 
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         PROJECT(S): BARTON VILLAGE BHF 0286(5)                                      CONTRACT ID   : 13J078 
                     BARTON VILLAGE BO 1449(33) 
 
    ===================================================================================================================================== 
                                              |(   1  ) 110909070710        |(   2   ) 1100858500         |(   3  ) 980058954601 
                                              |J. P. SICARD, INC.           |A.L. ST. ONGE CONTRACTOR, IN |CCS CONSTRUCTORS, INC. 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 
    0135 524.11                 151.000  LF   |      22.00000        3322.00|      30.00000        4530.00|      32.00000        4832.00 
      JOINT SEALER, HOT POURED                |                             |                             | 
    0140 525.44                 150.000  LF   |     177.00000       26550.00|     203.00000       30450.00|     175.00000       26250.00 
      BRIDGE RAILING, GALVANIZED HDSB/FASCIA  |                             |                             | 
      MOUNTED/STEEL TUBING                    |                             |                             | 
    0145 525.45                  86.000  LF   |     424.00000       36464.00|     142.00000       12212.00|     210.00000       18060.00 
      BRIDGE RAILING, GALVANIZED STEEL        |                             |                             | 
      TUBING/CONCRETE COMBINATION             |                             |                             | 
    0150 527.10                          LUMP |     500.00000         500.00|    8000.00000        8000.00|   10000.00000       10000.00 
      MAINTENANCE OF STRUCTURES AND           |                             |                             | 
      APPROACHES (BRIDGE 20)                  |                             |                             | 
    0155 527.10                          LUMP |     500.00000         500.00|    5000.00000        5000.00|   10000.00000       10000.00 
      MAINTENANCE OF STRUCTURES AND           |                             |                             | 
      APPROACHES (BRIDGE 58)                  |                             |                             | 
    0160 529.15                   1.000  EACH |   45000.00000       45000.00|   60000.00000       60000.00|  125000.00000      125000.00 
      REMOVAL OF STRUCTURE (1290 SF -         |                             |                             | 
      EST)(BRIDGE 58)                         |                             |                             | 
    0165 529.20                   1.000  EACH |   55000.00000       55000.00|   85000.00000       85000.00|  125000.00000      125000.00 
      PARTIAL REMOVAL OF STRUCTURE (800 SF -  |                             |                             | 
      EST) (BRIDGE 20)                        |                             |                             | 
    0170 531.16                  36.000  EACH |     190.00000        6840.00|     132.00000        4752.00|     200.00000        7200.00 
      BEARING DEVICE ASSEMBLY, PLAIN          |                             |                             | 
      ELASTOMERIC PAD                         |                             |                             | 
    0175 601.0025                13.000  LF   |      99.00000        1287.00|      40.00000         520.00|     146.00000        1898.00 
      24" CSP .064 (2-2/3 X 1/2)              |                             |                             | 
    0180 601.995                 65.000  LF   |      32.00000        2080.00|     100.00000        6500.00|      40.00000        2600.00 
      CLEANING CULV. PIPE, IN-PLACE [0 TO 24  |                             |                             | 
      IN., INCL.]                             |                             |                             | 
    0185 601.996                122.000  LF   |      35.00000        4270.00|     100.00000       12200.00|      33.00000        4026.00 
      CLEANING CULV. PIPE, IN-PLACE [GREATER  |                             |                             | 
      THAN 24 IN.]                            |                             |                             | 
    0190 604.18                   2.000  EACH |    4040.00000        8080.00|    2500.00000        5000.00|    5000.00000       10000.00 
      PRECAST REINFORCED CONCRETE DROP INLET  |                             |                             | 
      WITH CAST IRON GRATE                    |                             |                             | 
    0195 609.10                  50.000  MGAL |      10.00000         500.00|     100.00000        5000.00|      60.00000        3000.00 
      DUST CONTROL WITH WATER                 |                             |                             | 
    0200 613.10                  22.000  CY   |      27.00000         594.00|      45.00000         990.00|      55.00000        1210.00 
      STONE FILL, TYPE I                      |                             |                             | 
    0205 613.11                  70.000  CY   |      27.00000        1890.00|      40.00000        2800.00|      55.00000        3850.00 
      STONE FILL, TYPE II                     |                             |                             | 
    0210 613.12                 595.000  CY   |      34.00000       20230.00|      42.00000       24990.00|      48.00000       28560.00 
      STONE FILL, TYPE III                    |                             |                             | 
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         PROJECT(S): BARTON VILLAGE BHF 0286(5)                                      CONTRACT ID   : 13J078 
                     BARTON VILLAGE BO 1449(33) 
 
    ===================================================================================================================================== 
                                              |(   1  ) 110909070710        |(   2   ) 1100858500         |(   3  ) 980058954601 
                                              |J. P. SICARD, INC.           |A.L. ST. ONGE CONTRACTOR, IN |CCS CONSTRUCTORS, INC. 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 
    0215 619.15                   1.000  EACH |     126.00000         126.00|     144.00000         144.00|     150.00000         150.00 
      WOOD MARKER POSTS                       |                             |                             | 
    0220 620.55                 227.000  LF   |       4.00000         908.00|       5.00000        1135.00|       3.00000         681.00 
      REMOVAL OF EXISTING FENCE               |                             |                             | 
    0225 621.20                 163.000  LF   |      20.00000        3260.00|      22.95000        3740.85|      20.00000        3260.00 
      STEEL BEAM GUARDRAIL, GALVANIZED        |                             |                             | 
    0230 621.30                  26.000  LF   |     112.00000        2912.00|     128.40000        3338.40|     110.00000        2860.00 
      BOX BEAM GUARDRAIL                      |                             |                             | 
    0240 621.60                   2.000  EACH |     825.00000        1650.00|     942.00000        1884.00|     900.00000        1800.00 
      ANCHOR FOR STEEL BEAM RAIL              |                             |                             | 
    0245 621.737                  4.000  EACH |    1690.00000        6760.00|    1932.00000        7728.00|    2000.00000        8000.00 
      GUARDRAIL APPROACH SECTION, GALV HD     |                             |                             | 
      STEEL BEAM                              |                             |                             | 
    0250 621.75                  25.000  LF   |      12.00000         300.00|      13.50000         337.50|      25.00000         625.00 
      REMOVE AND RESET GUARDRAIL              |                             |                             | 
    0255 621.80                 246.000  LF   |       4.00000         984.00|       5.00000        1230.00|       4.00000         984.00 
      REMOVAL AND DISPOSAL OF GUARDRAIL       |                             |                             | 
    0260 630.10                  80.000  HR   |      90.00000        7200.00|      50.00000        4000.00|      55.00000        4400.00 
      UNIFORMED TRAFFIC OFFICERS              |                             |                             | 
    0265 630.15                 200.000  HR   |      34.00000        6800.00|      25.00000        5000.00|      28.00000        5600.00 
      FLAGGERS                                |                             |                             | 
    0270 631.10                          LUMP |    5400.00000        5400.00|   15000.00000       15000.00|   18000.00000       18000.00 
      FIELD OFFICE, ENGINEERS                 |                             |                             | 
    0275 631.16                          LUMP |     500.00000         500.00|    1000.00000        1000.00|    1000.00000        1000.00 
      TESTING EQUIPMENT, CONCRETE             |                             |                             | 
    0280 631.17                          LUMP |     500.00000         500.00|    1000.00000        1000.00|    1000.00000        1000.00 
      TESTING EQUIPMENT, BITUMINOUS           |                             |                             | 
    0285 631.26                3000.000  DL   |       1.00000        3000.00|       1.00000        3000.00|       1.00000        3000.00 
      FIELD OFFICE TELEPHONE (N.A.B.I.)       |                             |                             | 
    0290 634.10                1040.000  HR   |       1.00000        1040.00|      25.00000       26000.00|      20.00000       20800.00 
      EMPLOYEE TRAINEESHIP                    |                             |                             | 
    0295 635.11                          LUMP |  191000.00000      191000.00|  208828.00000      208828.00|  175000.00000      175000.00 
      MOBILIZATION/DEMOBILIZATION             |                             |                             | 
    0300 641.15                   5.000  EACH |    2000.00000       10000.00|    2800.00000       14000.00|    2000.00000       10000.00 
      PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             | 
    0305 646.20                1136.000  LF   |       1.00000        1136.00|       0.90000        1022.40|       2.00000        2272.00 
      4 INCH WHITE LINE                       |                             |                             | 
    0310 646.21                 899.000  LF   |       1.00000         899.00|       0.90000         809.10|       2.00000        1798.00 
      4 INCH YELLOW LINE                      |                             |                             | 
    0315 646.26                  14.300  LF   |       5.00000          71.50|       6.00000          85.80|      22.00000         314.60 
      24 INCH STOP BAR                        |                             |                             | 
 



 

 
                                                  VERMONT AGENCY OF TRANSPORTATION                             RUN DATE : 09/19/16 
                                                LETTING DATE : 09/16/16  11:00 A.M.                            CALL : 001  PAGE : 5 
                                                           RESULTS OF BIDS 
 
         PROJECT(S): BARTON VILLAGE BHF 0286(5)                                      CONTRACT ID   : 13J078 
                     BARTON VILLAGE BO 1449(33) 
 
    ===================================================================================================================================== 
                                              |(   1  ) 110909070710        |(   2   ) 1100858500         |(   3  ) 980058954601 
                                              |J. P. SICARD, INC.           |A.L. ST. ONGE CONTRACTOR, IN |CCS CONSTRUCTORS, INC. 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 
    0320 646.30                   4.000  EACH |      42.00000         168.00|      48.00000         192.00|      75.00000         300.00 
      LETTER OR SYMBOL                        |                             |                             | 
    0325 646.85                  61.200  SF   |       6.00000         367.20|       7.20000         440.64|      25.00000        1530.00 
      REMOVAL OF EXISTING PAVEMENT MARKINGS   |                             |                             | 
    0330 649.11                1020.000  SY   |       2.00000        2040.00|       5.00000        5100.00|       4.00000        4080.00 
      GEOTEXTILE FOR ROADBED SEPARATOR        |                             |                             | 
    0335 649.31                 880.000  SY   |       2.00000        1760.00|       5.00000        4400.00|       4.00000        3520.00 
      GEOTEXTILE UNDER STONE FILL             |                             |                             | 
    0340 649.51                 288.000  SY   |       6.00000        1728.00|       5.00000        1440.00|       8.00000        2304.00 
      GEOTEXTILE FOR SILT FENCE               |                             |                             | 
    0345 649.61                 335.000  SY   |       5.00000        1675.00|      20.00000        6700.00|      25.00000        8375.00 
      GEOTEXTILE FOR FILTER CURTAIN           |                             |                             | 
    0350 651.15                  22.600  LB   |       8.00000         180.80|      15.00000         339.00|       5.00000         113.00 
      SEED                                    |                             |                             | 
    0355 651.17                  10.000  LB   |       5.00000          50.00|      15.00000         150.00|       5.00000          50.00 
      SEED, WINTER RYE                        |                             |                             | 
    0360 651.18                 186.000  LB   |       6.00000        1116.00|       3.00000         558.00|       3.00000         558.00 
      FERTILIZER                              |                             |                             | 
    0365 651.20                   0.800  TON  |     500.00000         400.00|     600.00000         480.00|     400.00000         320.00 
      AGRICULTURAL LIMESTONE                  |                             |                             | 
    0370 651.25                   0.800  TON  |     500.00000         400.00|     600.00000         480.00|     350.00000         280.00 
      HAY MULCH                               |                             |                             | 
    0375 651.35                  91.000  CY   |      42.00000        3822.00|      50.00000        4550.00|      55.00000        5005.00 
      TOPSOIL                                 |                             |                             | 
    0380 651.40                 210.000  SY   |       9.00000        1890.00|      10.00000        2100.00|       7.00000        1470.00 
      GRUBBING MATERIAL                       |                             |                             | 
    0385 652.10                          LUMP |    2000.00000        2000.00|    4000.00000        4000.00|    4500.00000        4500.00 
      EPSC PLAN (BRIDGE 20)                   |                             |                             | 
    0390 652.10                          LUMP |    2000.00000        2000.00|    4000.00000        4000.00|    4500.00000        4500.00 
      EPSC PLAN (BRIDGE 58)                   |                             |                             | 
    0395 652.20                  30.000  HR   |      10.00000         300.00|     100.00000        3000.00|      20.00000         600.00 
      MONITORING EPSC PLAN                    |                             |                             | 
    0400 652.30                   1.000  LU   |    5000.00000        5000.00|    5000.00000        5000.00|    5000.00000        5000.00 
      MAINTENANCE OF EPSC PLAN (N.A.B.I.)     |                             |                             | 
      (BRIDGE 20)                             |                             |                             | 
    0405 652.30                   1.000  LU   |    6500.00000        6500.00|    6500.00000        6500.00|    6500.00000        6500.00 
      MAINTENANCE OF EPSC PLAN (N.A.B.I.)     |                             |                             | 
      (BRIDGE 58)                             |                             |                             | 
    0410 653.35                  75.000  CY   |      36.00000        2700.00|      30.00000        2250.00|      25.00000        1875.00 
      VEHICLE TRACKING PAD                    |                             |                             | 
    0415 653.40                   5.000  EACH |     210.00000        1050.00|      50.00000         250.00|     150.00000         750.00 
      INLET PROTECTION DEVICE, TYPE I         |                             |                             | 
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         PROJECT(S): BARTON VILLAGE BHF 0286(5)                                      CONTRACT ID   : 13J078 
                     BARTON VILLAGE BO 1449(33) 
 
    ===================================================================================================================================== 
                                              |(   1  ) 110909070710        |(   2   ) 1100858500         |(   3  ) 980058954601 
                                              |J. P. SICARD, INC.           |A.L. ST. ONGE CONTRACTOR, IN |CCS CONSTRUCTORS, INC. 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 
    0420 653.55                1334.000  LF   |       1.00000        1334.00|       3.00000        4002.00|       2.00000        2668.00 
      PROJECT DEMARCATION FENCE               |                             |                             | 
    0425 656.35                  18.000  EACH |      47.00000         846.00|     100.00000        1800.00|      50.00000         900.00 
      DECIDUOUS SHRUBS (CORNUS SERICEA)(CONT. |                             |                             | 
      )(24 INCH)                              |                             |                             | 
    0430 656.65                   2.900  MGAL |     368.00000        1067.20|     400.00000        1160.00|     200.00000         580.00 
      LANDSCAPE WATERING                      |                             |                             | 
    0435 656.80                  13.000  CY   |      68.00000         884.00|      50.00000         650.00|      55.00000         715.00 
      LANDSCAPE BACKFILL, TRUCK MEASUREMENT   |                             |                             | 
    0440 675.20                  11.900  SF   |      20.00000         238.00|      22.80000         271.32|      30.00000         357.00 
      TRAFFIC SIGNS, TYPE A                   |                             |                             | 
    0445 675.341                 69.000  LF   |      14.00000         966.00|      15.90000        1097.10|      15.00000        1035.00 
      SQUARE TUBE SIGN POST AND ANCHOR        |                             |                             | 
    0450 675.50                   8.000  EACH |      11.00000          88.00|      10.00000          80.00|      15.00000         120.00 
      REMOVING SIGNS                          |                             |                             | 
    0455 675.60                   3.000  EACH |      23.00000          69.00|      26.40000          79.20|     125.00000         375.00 
      ERECTING SALVAGED SIGNS                 |                             |                             | 
    0460 675.61                   2.000  EACH |     110.00000         220.00|     126.00000         252.00|      50.00000         100.00 
      SETTING SALVAGED POSTS                  |                             |                             | 
    0465 900.608                 20.000  CY   |    2060.00000       41200.00|    2500.00000       50000.00|     900.00000       18000.00 
      SPECIAL PROVISION (HIGH PERFORMANCE     |                             |                             | 
      CONCRETE, RAPID SET) (FPQ)              |                             |                             | 
    0470 900.608                322.000  CY   |      14.00000        4508.00|     120.00000       38640.00|     100.00000       32200.00 
      SPECIAL PROVISION (MANAGEMENT OF        |                             |                             | 
      PETROLEUM CONTAMINATED SOILS)           |                             |                             | 
    0475 900.615              43000.000  DL   |       1.00000       43000.00|       1.00000       43000.00|       1.00000       43000.00 
      SPECIAL PROVISION                       |                             |                             | 
      (INCENTIVE/DISINCENTIVE)(N.A.B.I.)      |                             |                             | 
      (BRIDGE 20)                             |                             |                             | 
    0480 900.615              46000.000  DL   |       1.00000       46000.00|       1.00000       46000.00|       1.00000       46000.00 
      SPECIAL PROVISION                       |                             |                             | 
      (INCENTIVE/DISINCENTIVE)(N.A.B.I.)      |                             |                             | 
      (BRIDGE 58)                             |                             |                             | 
    0485 900.620                 16.000  EACH |     200.00000        3200.00|    3000.00000       48000.00|     350.00000        5600.00 
      SPECIAL PROVISION (CPM SCHEDULE)        |                             |                             | 
    0490 900.620                  4.000  EACH |    6515.00000       26060.00|    7446.00000       29784.00|    7000.00000       28000.00 
      SPECIAL PROVISION (GUARDRAIL APPROACH   |                             |                             | 
      SECTION TO CONCRETE BRIDGE RAIL)        |                             |                             | 
    0495 900.620                  5.000  EACH |    3450.00000       17250.00|    6000.00000       30000.00|    1200.00000        6000.00 
      SPECIAL PROVISION (MONITORING WELL)     |                             |                             | 
    0500 900.640                 32.000  LF   |     784.00000       25088.00|    2000.00000       64000.00|    1100.00000       35200.00 
      SPECIAL PROVISION (PRE-EXCAVATION OF    |                             |                             | 
      INTEGRAL ABUTMENT PILES, ROCK)          |                             |                             | 
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         PROJECT(S): BARTON VILLAGE BHF 0286(5)                                      CONTRACT ID   : 13J078 
                     BARTON VILLAGE BO 1449(33) 
 
    ===================================================================================================================================== 
                                              |(   1  ) 110909070710        |(   2   ) 1100858500         |(   3  ) 980058954601 
                                              |J. P. SICARD, INC.           |A.L. ST. ONGE CONTRACTOR, IN |CCS CONSTRUCTORS, INC. 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 
    0505 900.640                360.000  LF   |     819.00000      294840.00|     815.75000      293670.00|     720.00000      259200.00 
      SPECIAL PROVISION (PRESTRESSED CONCRETE |                             |                             | 
      SOLID SLABS)(15" X 48")                 |                             |                             | 
    0510 900.640                552.000  LF   |     675.00000      372600.00|     650.50000      359076.00|     600.00000      331200.00 
      SPECIAL PROVISION (PRESTRESSED CONCRETE |                             |                             | 
      SOLID SLABS)(21" X 36")                 |                             |                             | 
    0515 900.645                         LUMP |    5000.00000        5000.00|   10000.00000       10000.00|   18000.00000       18000.00 
      SPECIAL PROVISION (CONSTRUCTION         |                             |                             | 
      VIBRATION AND CRACK MONITORING)         |                             |                             | 
    0520 900.645                         LUMP |   17935.00000       17935.00|   10000.00000       10000.00|   25000.00000       25000.00 
      SPECIAL PROVISION (TRAFFIC CONTROL,     |                             |                             | 
      ALL-INCLUSIVE)(BRIDGE 20)               |                             |                             | 
    0525 900.645                         LUMP |   12340.00000       12340.00|   10000.00000       10000.00|   25000.00000       25000.00 
      SPECIAL PROVISION (TRAFFIC CONTROL,     |                             |                             | 
      ALL-INCLUSIVE)(BRIDGE 58)               |                             |                             | 
    0530 900.650                  2.000  LU   |       1.00000           2.00|       1.00000           2.00|       1.00000           2.00 
      SPECIAL PROVISION (MAT DENSITY PAY      |                             |                             | 
      ADJUSTMENT, TYPE IVB) (N.A.B.I.)        |                             |                             | 
    0535 900.680                341.000  TON  |     189.00000       64449.00|     154.00000       52514.00|     195.00000       66495.00 
      SPECIAL PROVISION (BITUMINOUS CONCRETE  |                             |                             | 
      PAVEMENT, TYPE IVB)                     |                             |                             | 
    0540 540.10      AA1                 LUMP |   48750.00000       48750.00|   49250.00000       49250.00|   75000.00000       75000.00 
      PRECAST CONCRETE STRUCTURE (ABUTMENT NO |                             |                             | 
      1)(BRIDGE 20)                           |                             |                             | 
    0545 900.645     AA2                 LUMP |                             |                             | 
      SPECIAL PROVISION                       |                             |                             | 
      (CONTRACTOR-FABRICATED PRECAST CONCRETE |                             |                             | 
      STRUCTURE) (ABUTMENT NO. 1)(BRIDGE 20)  |                             |                             | 
    0550 540.10      BB1                 LUMP |   48750.00000       48750.00|   49250.00000       49250.00|   75000.00000       75000.00 
      PRECAST CONCRETE STRUCTURE (ABUTMENT NO |                             |                             | 
      2)(BRIDGE 20)                           |                             |                             | 
    0555 900.645     BB2                 LUMP |                             |                             | 
      SPECIAL PROVISION                       |                             |                             | 
      (CONTRACTOR-FABRICATED PRECAST CONCRETE |                             |                             | 
      STRUCTURE) (ABUTMENT NO. 2)(BRIDGE 20)  |                             |                             | 
    0560 540.10      CC1                 LUMP |   33750.00000       33750.00|   36832.00000       36832.00|   50000.00000       50000.00 
      PRECAST CONCRETE STRUCTURE (APPROACH    |                             |                             | 
      SLAB 1)(BRIDGE 20)                      |                             |                             | 
    0565 900.645     CC2                 LUMP |                             |                             | 
      SPECIAL PROVISION                       |                             |                             | 
      (CONTRACTOR-FABRICATED PRECAST CONCRETE |                             |                             | 
      STRUCTURE) (APPROACH SLAB 1)(BRIDGE 20) |                             |                             | 
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         PROJECT(S): BARTON VILLAGE BHF 0286(5)                                      CONTRACT ID   : 13J078 
                     BARTON VILLAGE BO 1449(33) 
 
    ===================================================================================================================================== 
                                              |(   1  ) 110909070710        |(   2   ) 1100858500         |(   3  ) 980058954601 
                                              |J. P. SICARD, INC.           |A.L. ST. ONGE CONTRACTOR, IN |CCS CONSTRUCTORS, INC. 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 
    0570 540.10      DD1                 LUMP |   33750.00000       33750.00|   36832.00000       36832.00|   50000.00000       50000.00 
      PRECAST CONCRETE STRUCTURE (APPROACH    |                             |                             | 
      SLAB 2)(BRIDGE 20)                      |                             |                             | 
    0575 900.645     DD2                 LUMP |                             |                             | 
      SPECIAL PROVISION                       |                             |                             | 
      (CONTRACTOR-FABRICATED PRECAST CONCRETE |                             |                             | 
      STRUCTURE) (APPROACH SLAB 2)(BRIDGE 20) |                             |                             | 
    0580 540.10      EE1                 LUMP |   65328.00000       65328.00|   68567.00000       68567.00|   90000.00000       90000.00 
      PRECAST CONCRETE STRUCTURE (ABUTMENT NO |                             |                             | 
      1)(BRIDGE 58)                           |                             |                             | 
    0585 900.645     EE2                 LUMP |                             |                             | 
      SPECIAL PROVISION                       |                             |                             | 
      (CONTRACTOR-FABRICATED PRECAST CONCRETE |                             |                             | 
      STRUCTURE) (ABUTMENT NO. 1)(BRIDGE 58)  |                             |                             | 
    0590 540.10      FF1                 LUMP |   65328.00000       65328.00|   68567.00000       68567.00|   90000.00000       90000.00 
      PRECAST CONCRETE STRUCTURE (ABUTMENT NO |                             |                             | 
      2)(BRIDGE 58)                           |                             |                             | 
    0595 900.645     FF2                 LUMP |                             |                             | 
      SPECIAL PROVISION                       |                             |                             | 
      (CONTRACTOR-FABRICATED PRECAST CONCRETE |                             |                             | 
      STRUCTURE) (ABUTMENT NO. 2)(BRIDGE 58)  |                             |                             | 
    0600 540.10      GG1                 LUMP |   29800.00000       29800.00|   33385.00000       33385.00|   55000.00000       55000.00 
      PRECAST CONCRETE STRUCTURE (APPROACH    |                             |                             | 
      SLAB 1)(BRIDGE 58)                      |                             |                             | 
    0605 900.645     GG2                 LUMP |                             |                             | 
      SPECIAL PROVISION                       |                             |                             | 
      (CONTRACTOR-FABRICATED PRECAST CONCRETE |                             |                             | 
      STRUCTURE) (APPROACH SLAB 1)(BRIDGE 58) |                             |                             | 
    0610 540.10      HH1                 LUMP |   29800.00000       29800.00|   33385.00000       33385.00|   60000.00000       60000.00 
      PRECAST CONCRETE STRUCTURE (APPROACH    |                             |                             | 
      SLAB 2)(BRIDGE 58)                      |                             |                             | 
    0615 900.645     HH2                 LUMP |                             |                             | 
      SPECIAL PROVISION                       |                             |                             | 
      (CONTRACTOR-FABRICATED PRECAST CONCRETE |                             |                             | 
      STRUCTURE) (APPROACH SLAB 2)(BRIDGE 58) |                             |                             | 
    0620 601.0205    II1         35.000  LF   |                             |                             | 
      12" CAAP .060 (2-2/3 X 1/2)             |                             |                             | 
    0625 601.0405    II2         35.000  LF   |                             |                             | 
      12" PCCSP .064 (2-2/3 X 1/2)            |                             |                             | 
    0630 601.2605    II3         35.000  LF   |      52.00000        1820.00|      30.00000        1050.00|      86.00000        3010.00 
      12" CPEP(SL)                            |                             |                             | 
 



 

 
                                                  VERMONT AGENCY OF TRANSPORTATION                             RUN DATE : 09/19/16 
                                                LETTING DATE : 09/16/16  11:00 A.M.                            CALL : 001  PAGE : 9 
                                                           RESULTS OF BIDS 
 
         PROJECT(S): BARTON VILLAGE BHF 0286(5)                                      CONTRACT ID   : 13J078 
                     BARTON VILLAGE BO 1449(33) 
 
    ===================================================================================================================================== 
                                              |(   1  ) 110909070710        |(   2   ) 1100858500         |(   3  ) 980058954601 
                                              |J. P. SICARD, INC.           |A.L. ST. ONGE CONTRACTOR, IN |CCS CONSTRUCTORS, INC. 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 
    0635 601.0215    JJ1         54.000  LF   |                             |                             | 
      18" CAAP .060 (2-2/3 X 1/2)             |                             |                             | 
    0640 601.0415    JJ2         54.000  LF   |                             |                             | 
      18" PCCSP .064 (2-2/3 X 1/2)            |                             |                             | 
    0645 601.2615    JJ3         54.000  LF   |      59.00000        3186.00|      35.00000        1890.00|      90.00000        4860.00 
      18" CPEP(SL)                            |                             |                             | 
         SECTION TOTALS                       |           $     2,122,462.35|           $     2,374,525.31|           $     2,583,034.60 
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------- 
         COMMON ITEMS TOTAL                   |           $     2,122,462.35|           $     2,374,525.31|           $     2,583,034.60 
                                              |                             |                             | 
         CONTRACT TOTALS (LOW COST)           |           $     2,122,462.35|           $     2,374,525.31|           $     2,583,034.60 
    ==================================================================================================================================== 
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         PROJECT(S): BARTON VILLAGE BHF 0286(5)                                      CONTRACT ID   : 13J078 
                     BARTON VILLAGE BO 1449(33) 
 
    ===================================================================================================================================== 
                                              |(   4  ) 11006113            |(       )                    |(      ) 
                                              |WINTERSET, INC.              |                             | 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 
    SECTION 0001   ROADWAY 
                                              |                             |                             | 
    0005 201.10                          LUMP |   40000.00000       40000.00|                             | 
      CLEARING AND GRUBBING, INCLUDING        |                             |                             | 
      INDIVIDUAL TREES AND STUMPS             |                             |                             | 
    0010 203.15                 988.000  CY   |      19.00000       18772.00|                             | 
      COMMON EXCAVATION                       |                             |                             | 
    0015 203.27                 815.000  CY   |      22.00000       17930.00|                             | 
      UNCLASSIFIED CHANNEL EXCAVATION         |                             |                             | 
    0020 203.28                  57.000  CY   |      44.00000        2508.00|                             | 
      EXCAVATION OF SURFACES AND PAVEMENTS    |                             |                             | 
    0025 203.31                 230.000  CY   |      50.00000       11500.00|                             | 
      SAND BORROW                             |                             |                             | 
    0030 204.20                 113.000  CY   |      19.00000        2147.00|                             | 
      TRENCH EXCAVATION OF EARTH              |                             |                             | 
    0035 204.22                   2.000  CY   |      75.00000         150.00|                             | 
      TRENCH EXCAVATION OF EARTH, EXPLORATORY |                             |                             | 
      (N.A.B.I.)                              |                             |                             | 
    0040 204.25                 330.000  CY   |      27.00000        8910.00|                             | 
      STRUCTURE EXCAVATION                    |                             |                             | 
    0045 204.30                 215.000  CY   |      59.00000       12685.00|                             | 
      GRANULAR BACKFILL FOR STRUCTURES        |                             |                             | 
    0050 210.10                 913.000  SY   |      19.00000       17347.00|                             | 
      COLD PLANING, BITUMINOUS PAVEMENT       |                             |                             | 
    0055 301.35                 790.000  CY   |      54.00000       42660.00|                             | 
      SUBBASE OF DENSE GRADED CRUSHED STONE   |                             |                             | 
    0060 401.10                  11.200  CY   |     150.00000        1680.00|                             | 
      AGGREGATE SURFACE COURSE                |                             |                             | 
    0065 402.12                  50.000  TON  |      68.00000        3400.00|                             | 
      AGGREGATE SHOULDERS                     |                             |                             | 
    0070 404.65                  13.700  CWT  |      99.00000        1356.30|                             | 
      EMULSIFIED ASPHALT                      |                             |                             | 
    0075 406.50                   2.000  LU   |       1.00000           2.00|                             | 
      PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B |                             |                             | 
      I.)                                     |                             |                             | 
    0080 490.30                 123.000  TON  |     198.00000       24354.00|                             | 
      SUPERPAVE BITUMINOUS CONCRETE PAVEMENT  |                             |                             | 
    0085 490.31                   2.000  LU   |       1.00000           2.00|                             | 
      AIR VOIDS PAY ADJUSTMENT (N.A.B.I.)     |                             |                             | 
    0090 490.32                   2.000  LU   |       1.00000           2.00|                             | 
      MAT DENSITY PAY ADJUSTMENT (N.A.B.I.)   |                             |                             | 
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         PROJECT(S): BARTON VILLAGE BHF 0286(5)                                      CONTRACT ID   : 13J078 
                     BARTON VILLAGE BO 1449(33) 
 
    ===================================================================================================================================== 
                                              |(   4  ) 11006113            |(       )                    |(      ) 
                                              |WINTERSET, INC.              |                             | 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 
    0095 504.10                          LUMP |   37000.00000       37000.00|                             | 
      FURNISHING EQUIPMENT FOR DRIVING PILING |                             |                             | 
      (BRIDGE 20)                             |                             |                             | 
    0100 504.10                          LUMP |   42000.00000       42000.00|                             | 
      FURNISHING EQUIPMENT FOR DRIVING PILING |                             |                             | 
      (BRIDGE 58)                             |                             |                             | 
    0105 505.16                1000.000  LF   |      71.00000       71000.00|                             | 
      STEEL PILING, HP 12 X 74                |                             |                             | 
    0110 505.45                   4.000  EACH |    6500.00000       26000.00|                             | 
      DYNAMIC PILE LOADING TEST               |                             |                             | 
    0115 510.24                 792.000  LF   |      12.00000        9504.00|                             | 
      GROUTING SHEAR KEYS                     |                             |                             | 
    0120 514.10                  17.000  GAL  |      79.00000        1343.00|                             | 
      WATER REPELLENT, SILANE                 |                             |                             | 
    0125 516.10                 120.000  LF   |     165.00000       19800.00|                             | 
      BRIDGE EXPANSION JOINT, ASPHALTIC PLUG  |                             |                             | 
    0130 519.20                 357.000  SY   |      33.00000       11781.00|                             | 
      SHEET MEMBRANE WATERPROOFING, TORCH     |                             |                             | 
      APPLIED                                 |                             |                             | 
    0135 524.11                 151.000  LF   |      22.00000        3322.00|                             | 
      JOINT SEALER, HOT POURED                |                             |                             | 
    0140 525.44                 150.000  LF   |     198.00000       29700.00|                             | 
      BRIDGE RAILING, GALVANIZED HDSB/FASCIA  |                             |                             | 
      MOUNTED/STEEL TUBING                    |                             |                             | 
    0145 525.45                  86.000  LF   |     780.00000       67080.00|                             | 
      BRIDGE RAILING, GALVANIZED STEEL        |                             |                             | 
      TUBING/CONCRETE COMBINATION             |                             |                             | 
    0150 527.10                          LUMP |    5700.00000        5700.00|                             | 
      MAINTENANCE OF STRUCTURES AND           |                             |                             | 
      APPROACHES (BRIDGE 20)                  |                             |                             | 
    0155 527.10                          LUMP |    5000.00000        5000.00|                             | 
      MAINTENANCE OF STRUCTURES AND           |                             |                             | 
      APPROACHES (BRIDGE 58)                  |                             |                             | 
    0160 529.15                   1.000  EACH |  106000.00000      106000.00|                             | 
      REMOVAL OF STRUCTURE (1290 SF -         |                             |                             | 
      EST)(BRIDGE 58)                         |                             |                             | 
    0165 529.20                   1.000  EACH |   67000.00000       67000.00|                             | 
      PARTIAL REMOVAL OF STRUCTURE (800 SF -  |                             |                             | 
      EST) (BRIDGE 20)                        |                             |                             | 
    0170 531.16                  36.000  EACH |     148.00000        5328.00|                             | 
      BEARING DEVICE ASSEMBLY, PLAIN          |                             |                             | 
      ELASTOMERIC PAD                         |                             |                             | 
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         PROJECT(S): BARTON VILLAGE BHF 0286(5)                                      CONTRACT ID   : 13J078 
                     BARTON VILLAGE BO 1449(33) 
 
    ===================================================================================================================================== 
                                              |(   4  ) 11006113            |(       )                    |(      ) 
                                              |WINTERSET, INC.              |                             | 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 
    0175 601.0025                13.000  LF   |     156.00000        2028.00|                             | 
      24" CSP .064 (2-2/3 X 1/2)              |                             |                             | 
    0180 601.995                 65.000  LF   |      38.00000        2470.00|                             | 
      CLEANING CULV. PIPE, IN-PLACE [0 TO 24  |                             |                             | 
      IN., INCL.]                             |                             |                             | 
    0185 601.996                122.000  LF   |      40.00000        4880.00|                             | 
      CLEANING CULV. PIPE, IN-PLACE [GREATER  |                             |                             | 
      THAN 24 IN.]                            |                             |                             | 
    0190 604.18                   2.000  EACH |    3600.00000        7200.00|                             | 
      PRECAST REINFORCED CONCRETE DROP INLET  |                             |                             | 
      WITH CAST IRON GRATE                    |                             |                             | 
    0195 609.10                  50.000  MGAL |      50.00000        2500.00|                             | 
      DUST CONTROL WITH WATER                 |                             |                             | 
    0200 613.10                  22.000  CY   |      95.00000        2090.00|                             | 
      STONE FILL, TYPE I                      |                             |                             | 
    0205 613.11                  70.000  CY   |      56.00000        3920.00|                             | 
      STONE FILL, TYPE II                     |                             |                             | 
    0210 613.12                 595.000  CY   |      61.00000       36295.00|                             | 
      STONE FILL, TYPE III                    |                             |                             | 
    0215 619.15                   1.000  EACH |     132.00000         132.00|                             | 
      WOOD MARKER POSTS                       |                             |                             | 
    0220 620.55                 227.000  LF   |       5.00000        1135.00|                             | 
      REMOVAL OF EXISTING FENCE               |                             |                             | 
    0225 621.20                 163.000  LF   |      21.00000        3423.00|                             | 
      STEEL BEAM GUARDRAIL, GALVANIZED        |                             |                             | 
    0230 621.30                  26.000  LF   |     118.00000        3068.00|                             | 
      BOX BEAM GUARDRAIL                      |                             |                             | 
    0240 621.60                   2.000  EACH |     864.00000        1728.00|                             | 
      ANCHOR FOR STEEL BEAM RAIL              |                             |                             | 
    0245 621.737                  4.000  EACH |    1750.00000        7000.00|                             | 
      GUARDRAIL APPROACH SECTION, GALV HD     |                             |                             | 
      STEEL BEAM                              |                             |                             | 
    0250 621.75                  25.000  LF   |      12.00000         300.00|                             | 
      REMOVE AND RESET GUARDRAIL              |                             |                             | 
    0255 621.80                 246.000  LF   |       6.00000        1476.00|                             | 
      REMOVAL AND DISPOSAL OF GUARDRAIL       |                             |                             | 
    0260 630.10                  80.000  HR   |      82.00000        6560.00|                             | 
      UNIFORMED TRAFFIC OFFICERS              |                             |                             | 
    0265 630.15                 200.000  HR   |      39.00000        7800.00|                             | 
      FLAGGERS                                |                             |                             | 
    0270 631.10                          LUMP |   16000.00000       16000.00|                             | 
      FIELD OFFICE, ENGINEERS                 |                             |                             | 
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         PROJECT(S): BARTON VILLAGE BHF 0286(5)                                      CONTRACT ID   : 13J078 
                     BARTON VILLAGE BO 1449(33) 
 
    ===================================================================================================================================== 
                                              |(   4  ) 11006113            |(       )                    |(      ) 
                                              |WINTERSET, INC.              |                             | 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 
    0275 631.16                          LUMP |     850.00000         850.00|                             | 
      TESTING EQUIPMENT, CONCRETE             |                             |                             | 
    0280 631.17                          LUMP |     500.00000         500.00|                             | 
      TESTING EQUIPMENT, BITUMINOUS           |                             |                             | 
    0285 631.26                3000.000  DL   |       1.00000        3000.00|                             | 
      FIELD OFFICE TELEPHONE (N.A.B.I.)       |                             |                             | 
    0290 634.10                1040.000  HR   |      10.00000       10400.00|                             | 
      EMPLOYEE TRAINEESHIP                    |                             |                             | 
    0295 635.11                          LUMP |  310000.00000      310000.00|                             | 
      MOBILIZATION/DEMOBILIZATION             |                             |                             | 
    0300 641.15                   5.000  EACH |    5000.00000       25000.00|                             | 
      PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             | 
    0305 646.20                1136.000  LF   |       0.80000         908.80|                             | 
      4 INCH WHITE LINE                       |                             |                             | 
    0310 646.21                 899.000  LF   |       0.80000         719.20|                             | 
      4 INCH YELLOW LINE                      |                             |                             | 
    0315 646.26                  14.300  LF   |       5.25000          75.08|                             | 
      24 INCH STOP BAR                        |                             |                             | 
    0320 646.30                   4.000  EACH |      44.00000         176.00|                             | 
      LETTER OR SYMBOL                        |                             |                             | 
    0325 646.85                  61.200  SF   |       7.00000         428.40|                             | 
      REMOVAL OF EXISTING PAVEMENT MARKINGS   |                             |                             | 
    0330 649.11                1020.000  SY   |       3.60000        3672.00|                             | 
      GEOTEXTILE FOR ROADBED SEPARATOR        |                             |                             | 
    0335 649.31                 880.000  SY   |       3.00000        2640.00|                             | 
      GEOTEXTILE UNDER STONE FILL             |                             |                             | 
    0340 649.51                 288.000  SY   |      12.00000        3456.00|                             | 
      GEOTEXTILE FOR SILT FENCE               |                             |                             | 
    0345 649.61                 335.000  SY   |      35.00000       11725.00|                             | 
      GEOTEXTILE FOR FILTER CURTAIN           |                             |                             | 
    0350 651.15                  22.600  LB   |      14.00000         316.40|                             | 
      SEED                                    |                             |                             | 
    0355 651.17                  10.000  LB   |      12.00000         120.00|                             | 
      SEED, WINTER RYE                        |                             |                             | 
    0360 651.18                 186.000  LB   |       4.65000         864.90|                             | 
      FERTILIZER                              |                             |                             | 
    0365 651.20                   0.800  TON  |    2100.00000        1680.00|                             | 
      AGRICULTURAL LIMESTONE                  |                             |                             | 
    0370 651.25                   0.800  TON  |    1350.00000        1080.00|                             | 
      HAY MULCH                               |                             |                             | 
    0375 651.35                  91.000  CY   |      55.00000        5005.00|                             | 
      TOPSOIL                                 |                             |                             | 
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         PROJECT(S): BARTON VILLAGE BHF 0286(5)                                      CONTRACT ID   : 13J078 
                     BARTON VILLAGE BO 1449(33) 
 
    ===================================================================================================================================== 
                                              |(   4  ) 11006113            |(       )                    |(      ) 
                                              |WINTERSET, INC.              |                             | 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 
    0380 651.40                 210.000  SY   |      17.00000        3570.00|                             | 
      GRUBBING MATERIAL                       |                             |                             | 
    0385 652.10                          LUMP |    2800.00000        2800.00|                             | 
      EPSC PLAN (BRIDGE 20)                   |                             |                             | 
    0390 652.10                          LUMP |    2800.00000        2800.00|                             | 
      EPSC PLAN (BRIDGE 58)                   |                             |                             | 
    0395 652.20                  30.000  HR   |      25.00000         750.00|                             | 
      MONITORING EPSC PLAN                    |                             |                             | 
    0400 652.30                   1.000  LU   |    5000.00000        5000.00|                             | 
      MAINTENANCE OF EPSC PLAN (N.A.B.I.)     |                             |                             | 
      (BRIDGE 20)                             |                             |                             | 
    0405 652.30                   1.000  LU   |    6500.00000        6500.00|                             | 
      MAINTENANCE OF EPSC PLAN (N.A.B.I.)     |                             |                             | 
      (BRIDGE 58)                             |                             |                             | 
    0410 653.35                  75.000  CY   |     103.00000        7725.00|                             | 
      VEHICLE TRACKING PAD                    |                             |                             | 
    0415 653.40                   5.000  EACH |     272.00000        1360.00|                             | 
      INLET PROTECTION DEVICE, TYPE I         |                             |                             | 
    0420 653.55                1334.000  LF   |       1.50000        2001.00|                             | 
      PROJECT DEMARCATION FENCE               |                             |                             | 
    0425 656.35                  18.000  EACH |      85.00000        1530.00|                             | 
      DECIDUOUS SHRUBS (CORNUS SERICEA)(CONT. |                             |                             | 
      )(24 INCH)                              |                             |                             | 
    0430 656.65                   2.900  MGAL |     800.00000        2320.00|                             | 
      LANDSCAPE WATERING                      |                             |                             | 
    0435 656.80                  13.000  CY   |      85.00000        1105.00|                             | 
      LANDSCAPE BACKFILL, TRUCK MEASUREMENT   |                             |                             | 
    0440 675.20                  11.900  SF   |      20.00000         238.00|                             | 
      TRAFFIC SIGNS, TYPE A                   |                             |                             | 
    0445 675.341                 69.000  LF   |      14.00000         966.00|                             | 
      SQUARE TUBE SIGN POST AND ANCHOR        |                             |                             | 
    0450 675.50                   8.000  EACH |      11.00000          88.00|                             | 
      REMOVING SIGNS                          |                             |                             | 
    0455 675.60                   3.000  EACH |      24.00000          72.00|                             | 
      ERECTING SALVAGED SIGNS                 |                             |                             | 
    0460 675.61                   2.000  EACH |     116.00000         232.00|                             | 
      SETTING SALVAGED POSTS                  |                             |                             | 
    0465 900.608                 20.000  CY   |    3000.00000       60000.00|                             | 
      SPECIAL PROVISION (HIGH PERFORMANCE     |                             |                             | 
      CONCRETE, RAPID SET) (FPQ)              |                             |                             | 
    0470 900.608                322.000  CY   |      46.00000       14812.00|                             | 
      SPECIAL PROVISION (MANAGEMENT OF        |                             |                             | 
      PETROLEUM CONTAMINATED SOILS)           |                             |                             | 
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         PROJECT(S): BARTON VILLAGE BHF 0286(5)                                      CONTRACT ID   : 13J078 
                     BARTON VILLAGE BO 1449(33) 
 
    ===================================================================================================================================== 
                                              |(   4  ) 11006113            |(       )                    |(      ) 
                                              |WINTERSET, INC.              |                             | 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 
    0475 900.615              43000.000  DL   |       1.00000       43000.00|                             | 
      SPECIAL PROVISION                       |                             |                             | 
      (INCENTIVE/DISINCENTIVE)(N.A.B.I.)      |                             |                             | 
      (BRIDGE 20)                             |                             |                             | 
    0480 900.615              46000.000  DL   |       1.00000       46000.00|                             | 
      SPECIAL PROVISION                       |                             |                             | 
      (INCENTIVE/DISINCENTIVE)(N.A.B.I.)      |                             |                             | 
      (BRIDGE 58)                             |                             |                             | 
    0485 900.620                 16.000  EACH |     525.00000        8400.00|                             | 
      SPECIAL PROVISION (CPM SCHEDULE)        |                             |                             | 
    0490 900.620                  4.000  EACH |    6800.00000       27200.00|                             | 
      SPECIAL PROVISION (GUARDRAIL APPROACH   |                             |                             | 
      SECTION TO CONCRETE BRIDGE RAIL)        |                             |                             | 
    0495 900.620                  5.000  EACH |    1500.00000        7500.00|                             | 
      SPECIAL PROVISION (MONITORING WELL)     |                             |                             | 
    0500 900.640                 32.000  LF   |     435.00000       13920.00|                             | 
      SPECIAL PROVISION (PRE-EXCAVATION OF    |                             |                             | 
      INTEGRAL ABUTMENT PILES, ROCK)          |                             |                             | 
    0505 900.640                360.000  LF   |     800.00000      288000.00|                             | 
      SPECIAL PROVISION (PRESTRESSED CONCRETE |                             |                             | 
      SOLID SLABS)(15" X 48")                 |                             |                             | 
    0510 900.640                552.000  LF   |     679.00000      374808.00|                             | 
      SPECIAL PROVISION (PRESTRESSED CONCRETE |                             |                             | 
      SOLID SLABS)(21" X 36")                 |                             |                             | 
    0515 900.645                         LUMP |   44000.00000       44000.00|                             | 
      SPECIAL PROVISION (CONSTRUCTION         |                             |                             | 
      VIBRATION AND CRACK MONITORING)         |                             |                             | 
    0520 900.645                         LUMP |   66000.00000       66000.00|                             | 
      SPECIAL PROVISION (TRAFFIC CONTROL,     |                             |                             | 
      ALL-INCLUSIVE)(BRIDGE 20)               |                             |                             | 
    0525 900.645                         LUMP |   57000.00000       57000.00|                             | 
      SPECIAL PROVISION (TRAFFIC CONTROL,     |                             |                             | 
      ALL-INCLUSIVE)(BRIDGE 58)               |                             |                             | 
    0530 900.650                  2.000  LU   |       1.00000           2.00|                             | 
      SPECIAL PROVISION (MAT DENSITY PAY      |                             |                             | 
      ADJUSTMENT, TYPE IVB) (N.A.B.I.)        |                             |                             | 
    0535 900.680                341.000  TON  |     190.00000       64790.00|                             | 
      SPECIAL PROVISION (BITUMINOUS CONCRETE  |                             |                             | 
      PAVEMENT, TYPE IVB)                     |                             |                             | 
    0540 540.10      AA1                 LUMP |                             |                             | 
      PRECAST CONCRETE STRUCTURE (ABUTMENT NO |                             |                             | 
      1)(BRIDGE 20)                           |                             |                             | 
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         PROJECT(S): BARTON VILLAGE BHF 0286(5)                                      CONTRACT ID   : 13J078 
                     BARTON VILLAGE BO 1449(33) 
 
    ===================================================================================================================================== 
                                              |(   4  ) 11006113            |(       )                    |(      ) 
                                              |WINTERSET, INC.              |                             | 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 
    0545 900.645     AA2                 LUMP |   97000.00000       97000.00|                             | 
      SPECIAL PROVISION                       |                             |                             | 
      (CONTRACTOR-FABRICATED PRECAST CONCRETE |                             |                             | 
      STRUCTURE) (ABUTMENT NO. 1)(BRIDGE 20)  |                             |                             | 
    0550 540.10      BB1                 LUMP |                             |                             | 
      PRECAST CONCRETE STRUCTURE (ABUTMENT NO |                             |                             | 
      2)(BRIDGE 20)                           |                             |                             | 
    0555 900.645     BB2                 LUMP |   97000.00000       97000.00|                             | 
      SPECIAL PROVISION                       |                             |                             | 
      (CONTRACTOR-FABRICATED PRECAST CONCRETE |                             |                             | 
      STRUCTURE) (ABUTMENT NO. 2)(BRIDGE 20)  |                             |                             | 
    0560 540.10      CC1                 LUMP |                             |                             | 
      PRECAST CONCRETE STRUCTURE (APPROACH    |                             |                             | 
      SLAB 1)(BRIDGE 20)                      |                             |                             | 
    0565 900.645     CC2                 LUMP |   60000.00000       60000.00|                             | 
      SPECIAL PROVISION                       |                             |                             | 
      (CONTRACTOR-FABRICATED PRECAST CONCRETE |                             |                             | 
      STRUCTURE) (APPROACH SLAB 1)(BRIDGE 20) |                             |                             | 
    0570 540.10      DD1                 LUMP |                             |                             | 
      PRECAST CONCRETE STRUCTURE (APPROACH    |                             |                             | 
      SLAB 2)(BRIDGE 20)                      |                             |                             | 
    0575 900.645     DD2                 LUMP |   60000.00000       60000.00|                             | 
      SPECIAL PROVISION                       |                             |                             | 
      (CONTRACTOR-FABRICATED PRECAST CONCRETE |                             |                             | 
      STRUCTURE) (APPROACH SLAB 2)(BRIDGE 20) |                             |                             | 
    0580 540.10      EE1                 LUMP |                             |                             | 
      PRECAST CONCRETE STRUCTURE (ABUTMENT NO |                             |                             | 
      1)(BRIDGE 58)                           |                             |                             | 
    0585 900.645     EE2                 LUMP |  112000.00000      112000.00|                             | 
      SPECIAL PROVISION                       |                             |                             | 
      (CONTRACTOR-FABRICATED PRECAST CONCRETE |                             |                             | 
      STRUCTURE) (ABUTMENT NO. 1)(BRIDGE 58)  |                             |                             | 
    0590 540.10      FF1                 LUMP |                             |                             | 
      PRECAST CONCRETE STRUCTURE (ABUTMENT NO |                             |                             | 
      2)(BRIDGE 58)                           |                             |                             | 
    0595 900.645     FF2                 LUMP |  112000.00000      112000.00|                             | 
      SPECIAL PROVISION                       |                             |                             | 
      (CONTRACTOR-FABRICATED PRECAST CONCRETE |                             |                             | 
      STRUCTURE) (ABUTMENT NO. 2)(BRIDGE 58)  |                             |                             | 
    0600 540.10      GG1                 LUMP |                             |                             | 
      PRECAST CONCRETE STRUCTURE (APPROACH    |                             |                             | 
      SLAB 1)(BRIDGE 58)                      |                             |                             | 
 



 

 
                                                  VERMONT AGENCY OF TRANSPORTATION                             RUN DATE : 09/19/16 
                                                LETTING DATE : 09/16/16  11:00 A.M.                            CALL : 001  PAGE : 17 
                                                           RESULTS OF BIDS 
 
         PROJECT(S): BARTON VILLAGE BHF 0286(5)                                      CONTRACT ID   : 13J078 
                     BARTON VILLAGE BO 1449(33) 
 
    ===================================================================================================================================== 
                                              |(   4  ) 11006113            |(       )                    |(      ) 
                                              |WINTERSET, INC.              |                             | 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 
    0605 900.645     GG2                 LUMP |   56000.00000       56000.00|                             | 
      SPECIAL PROVISION                       |                             |                             | 
      (CONTRACTOR-FABRICATED PRECAST CONCRETE |                             |                             | 
      STRUCTURE) (APPROACH SLAB 1)(BRIDGE 58) |                             |                             | 
    0610 540.10      HH1                 LUMP |                             |                             | 
      PRECAST CONCRETE STRUCTURE (APPROACH    |                             |                             | 
      SLAB 2)(BRIDGE 58)                      |                             |                             | 
    0615 900.645     HH2                 LUMP |   56000.00000       56000.00|                             | 
      SPECIAL PROVISION                       |                             |                             | 
      (CONTRACTOR-FABRICATED PRECAST CONCRETE |                             |                             | 
      STRUCTURE) (APPROACH SLAB 2)(BRIDGE 58) |                             |                             | 
    0620 601.0205    II1         35.000  LF   |                             |                             | 
      12" CAAP .060 (2-2/3 X 1/2)             |                             |                             | 
    0625 601.0405    II2         35.000  LF   |                             |                             | 
      12" PCCSP .064 (2-2/3 X 1/2)            |                             |                             | 
    0630 601.2605    II3         35.000  LF   |      67.00000        2345.00|                             | 
      12" CPEP(SL)                            |                             |                             | 
    0635 601.0215    JJ1         54.000  LF   |                             |                             | 
      18" CAAP .060 (2-2/3 X 1/2)             |                             |                             | 
    0640 601.0415    JJ2         54.000  LF   |                             |                             | 
      18" PCCSP .064 (2-2/3 X 1/2)            |                             |                             | 
    0645 601.2615    JJ3         54.000  LF   |      72.00000        3888.00|                             | 
      18" CPEP(SL)                            |                             |                             | 
         SECTION TOTALS                       |           $     3,016,307.08|           $                 |           $ 
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------- 
         COMMON ITEMS TOTAL                   |           $     3,016,307.08|           $                 |           $ 
                                              |                             |                             | 
         CONTRACT TOTALS (LOW COST)           |           $     3,016,307.08|           $             0.00|           $ 
    ==================================================================================================================================== 
 




