
                                                  VERMONT AGENCY OF TRANSPORTATION                             RUN DATE : 11/04/16 
                                                LETTING DATE : 11/04/16  11:00 A.M.                            CALL : 002  PAGE : 1 
                                                           RESULTS OF BIDS 
 
         PROJECT(S): CHELSEA BHF 0169(9)                                             CONTRACT ID   : 12C150 
                     CHELSEA BHF 0169(10)                                            CALL ORDER    : 002 
                                                                                     CONTRACT TIME : 08/25/17  COMPLETION DATE 
 
 
         CONTRACT DESCRIPTION :                                                          TOWN(S)   : CHELSEA 
         CHELSEA BHF 0169(9): 0.2 MILES SOUTH OF THE JUNCTION WITH 
         VT ROUTE 113.CHELSEA BHF 0169(10): 0.3 MILES NORTH OF THE                       COUNTY    : ORANGE 
         JUNCTION WITH VT ROUTE 113.                                                     DISTRICT  : D04 
 
 
         REMOVAL AND REPLACMENT OF THE SUPERSTRUCTURE OF BRIDGE 9 AND 
         BRIDGE 11. 
 
      ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                             TOTAL         % OVER 
      RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
      ------------------------------------------------------------------------------------------------------------------------------- 
       1   12000677       CPM CONSTRUCTORS                                                           $  4,231,656.88     100.0000% 
       2   12007238010    T. BUCK CONSTRUCTION, INC.                                                 $  4,246,000.00     100.3389% 
       3   125008460010   LUCK BROTHERS, INC.                                                        $  4,290,112.75     101.3814% 
       4   980297691901   NORTHERN CONSTRUCTION SERVICE, LLC                                         $  4,733,847.56     111.8675% 
       5   11006113       WINTERSET, INC.                                                            $  5,644,776.06     133.3940% 
    ===================================================================================================================================== 
                                              |(   1  ) 12000677            |(   2  ) 12007238010         |(   3  ) 125008460010 
                                              |CPM CONSTRUCTORS             |T. BUCK CONSTRUCTION, INC.   |LUCK BROTHERS, INC. 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    SECTION 0001   ROADWAY 
                                              |                             |                             | 
    0005 203.15                1184.000  CY   |      15.00000       17760.00|      13.00000       15392.00|      21.55000       25515.20 
      COMMON EXCAVATION                       |                             |                             | 
    0010 203.27                 795.000  CY   |      25.00000       19875.00|      18.00000       14310.00|      31.21000       24811.95 
      UNCLASSIFIED CHANNEL EXCAVATION         |                             |                             | 
    0015 204.20                 108.000  CY   |      25.00000        2700.00|      22.00000        2376.00|      38.32000        4138.56 
      TRENCH EXCAVATION OF EARTH              |                             |                             | 
    0020 204.22                   2.000  CY   |      75.00000         150.00|      75.00000         150.00|      75.00000         150.00 
      TRENCH EXCAVATION OF EARTH, EXPLORATORY |                             |                             | 
      (N.A.B.I.)                              |                             |                             | 
    0025 204.25                 175.000  CY   |      35.00000        6125.00|      45.00000        7875.00|      36.96000        6468.00 
      STRUCTURE EXCAVATION                    |                             |                             | 
    0030 204.30                 160.000  CY   |      65.00000       10400.00|      60.00000        9600.00|      52.03000        8324.80 
      GRANULAR BACKFILL FOR STRUCTURES        |                             |                             | 
    0035 210.10                 565.000  SY   |      20.00000       11300.00|      15.00000        8475.00|      28.35000       16017.75 
      COLD PLANING, BITUMINOUS PAVEMENT       |                             |                             | 
    0040 301.35                 854.000  CY   |      50.00000       42700.00|      39.00000       33306.00|      33.49000       28600.46 
      SUBBASE OF DENSE GRADED CRUSHED STONE   |                             |                             | 
    0045 402.12                  58.500  TON  |      65.00000        3802.50|      60.00000        3510.00|      42.66000        2495.61 
      AGGREGATE SHOULDERS                     |                             |                             | 
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         PROJECT(S): CHELSEA BHF 0169(9)                                             CONTRACT ID   : 12C150 
                     CHELSEA BHF 0169(10) 
 
    ===================================================================================================================================== 
                                              |(   1  ) 12000677            |(   2   ) 12007238010        |(   3  ) 125008460010 
                                              |CPM CONSTRUCTORS             |T. BUCK CONSTRUCTION, INC.   |LUCK BROTHERS, INC. 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0050 404.65                  10.800  CWT  |     100.00000        1080.00|     150.00000        1620.00|      94.40000        1019.52 
      EMULSIFIED ASPHALT                      |                             |                             | 
    0055 406.50                   2.000  LU   |       1.00000           2.00|       1.00000           2.00|       1.00000           2.00 
      PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B |                             |                             | 
      I.)                                     |                             |                             | 
    0060 501.33                  48.000  CY   |     550.00000       26400.00|     650.00000       31200.00|     721.11000       34613.28 
      CONCRETE, HIGH PERFORMANCE CLASS A      |                             |                             | 
    0065 507.11                3860.000  LB   |       3.00000       11580.00|       2.00000        7720.00|       2.63000       10151.80 
      REINFORCING STEEL, LEVEL I              |                             |                             | 
    0070 514.10                  74.000  GAL  |      80.00000        5920.00|      75.00000        5550.00|     154.88000       11461.12 
      WATER REPELLENT, SILANE                 |                             |                             | 
    0075 516.10                 169.000  LF   |     120.00000       20280.00|     110.00000       18590.00|     161.11000       27227.59 
      BRIDGE EXPANSION JOINT, ASPHALTIC PLUG  |                             |                             | 
    0080 524.11                 190.000  LF   |      16.00000        3040.00|      16.00000        3040.00|      20.14000        3826.60 
      JOINT SEALER, HOT POURED                |                             |                             | 
    0085 527.10                          LUMP |    5000.00000        5000.00|    7500.00000        7500.00|   10453.12000       10453.12 
      MAINTENANCE OF STRUCTURES AND           |                             |                             | 
      APPROACHES (BRIDGE 11)                  |                             |                             | 
    0090 527.10                          LUMP |    5000.00000        5000.00|    7500.00000        7500.00|   10453.12000       10453.12 
      MAINTENANCE OF STRUCTURES AND           |                             |                             | 
      APPROACHES (BRIDGE 9)                   |                             |                             | 
    0095 529.20                   1.000  EACH |  250000.00000      250000.00|  135000.00000      135000.00|   72420.17000       72420.17 
      PARTIAL REMOVAL OF STRUCTURE (2,335 SF  |                             |                             | 
      - EST)(BRIDGE 9)                        |                             |                             | 
    0100 529.20                   1.000  EACH |  300000.00000      300000.00|  135000.00000      135000.00|   90316.17000       90316.17 
      PARTIAL REMOVAL OF STRUCTURE (2,700 SF  |                             |                             | 
      - EST)(BRIDGE 11)                       |                             |                             | 
    0105 531.17                  16.000  EACH |    1500.00000       24000.00|     600.00000        9600.00|    1685.99000       26975.84 
      BEARING DEVICE ASSEMBLY, STEEL          |                             |                             | 
      REINFORCED ELASTOMERIC PAD              |                             |                             | 
    0110 541.45                   6.000  CY   |     500.00000        3000.00|     400.00000        2400.00|     166.58000         999.48 
      CONTROLLED DENSITY (FLOWABLE) FILL      |                             |                             | 
    0115 580.13                   2.000  SY   |    1150.00000        2300.00|    1500.00000        3000.00|    1545.56000        3091.12 
      REPAIR OF CONCRETE SUBSTRUCTURE SURFACE |                             |                             | 
      CLASS I                                 |                             |                             | 
    0120 580.14                   2.000  SY   |    1350.00000        2700.00|    1700.00000        3400.00|    2381.81000        4763.62 
      REPAIR OF CONCRETE SUBSTRUCTURE SURFACE |                             |                             | 
      CLASS II                                |                             |                             | 
    0125 601.2605                67.000  LF   |      60.00000        4020.00|      46.00000        3082.00|      16.19000        1084.73 
      12" CPEP(SL)                            |                             |                             | 
    0130 601.2620                65.000  LF   |      80.00000        5200.00|      66.00000        4290.00|      37.95000        2466.75 
      24" CPEP(SL)                            |                             |                             | 
 



 

                                                  VERMONT AGENCY OF TRANSPORTATION                             RUN DATE : 11/04/16 
                                                LETTING DATE : 11/04/16  11:00 A.M.                            CALL : 002  PAGE : 3 
                                                           RESULTS OF BIDS 
 
         PROJECT(S): CHELSEA BHF 0169(9)                                             CONTRACT ID   : 12C150 
                     CHELSEA BHF 0169(10) 
 
    ===================================================================================================================================== 
                                              |(   1  ) 12000677            |(   2   ) 12007238010        |(   3  ) 125008460010 
                                              |CPM CONSTRUCTORS             |T. BUCK CONSTRUCTION, INC.   |LUCK BROTHERS, INC. 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0135 604.18                   1.000  EACH |    3600.00000        3600.00|    2500.00000        2500.00|    5056.29000        5056.29 
      PRECAST REINFORCED CONCRETE DROP INLET  |                             |                             | 
      WITH CAST IRON GRATE                    |                             |                             | 
    0140 609.10                  20.000  MGAL |      30.00000         600.00|      50.00000        1000.00|     525.21000       10504.20 
      DUST CONTROL WITH WATER                 |                             |                             | 
    0145 613.10                  15.000  CY   |      70.00000        1050.00|      58.00000         870.00|      48.18000         722.70 
      STONE FILL, TYPE I                      |                             |                             | 
    0150 613.11                  66.000  CY   |      65.00000        4290.00|      50.00000        3300.00|      52.25000        3448.50 
      STONE FILL, TYPE II                     |                             |                             | 
    0155 613.12                 655.000  CY   |      60.00000       39300.00|      42.00000       27510.00|      56.83000       37223.65 
      STONE FILL, TYPE III                    |                             |                             | 
    0160 616.28                 359.000  LF   |      45.00000       16155.00|      35.00000       12565.00|      37.76000       13555.84 
      CAST-IN-PLACE CONCRETE CURB, TYPE B     |                             |                             | 
    0165 618.10                 226.000  SY   |     120.00000       27120.00|      72.00000       16272.00|      65.84000       14879.84 
      PORTLAND CEMENT CONCRETE SIDEWALK, 5    |                             |                             | 
      INCH                                    |                             |                             | 
    0170 618.30                  50.000  SF   |      85.00000        4250.00|      50.00000        2500.00|      58.44000        2922.00 
      DETECTABLE WARNING SURFACE              |                             |                             | 
    0175 621.30                  83.500  LF   |     148.00000       12358.00|     148.00000       12358.00|     186.29000       15555.22 
      BOX BEAM GUARDRAIL (COATED DARK GREEN)  |                             |                             | 
    0180 621.51                   2.000  EACH |    5067.00000       10134.00|    5100.00000       10200.00|    6377.73000       12755.46 
      MANUFACTURED TERMINAL SECTION, TANGENT  |                             |                             | 
      (COATED DARK GREEN)                     |                             |                             | 
    0185 621.80                 510.000  LF   |       2.00000        1020.00|       3.00000        1530.00|       2.52000        1285.20 
      REMOVAL AND DISPOSAL OF GUARDRAIL       |                             |                             | 
    0190 629.20                   1.000  EACH |     500.00000         500.00|     500.00000         500.00|     263.40000         263.40 
      ADJUST ELEVATION OF VALVE BOX           |                             |                             | 
    0195 629.29                   1.000  EACH |    3300.00000        3300.00|    3500.00000        3500.00|    2708.17000        2708.17 
      RELOCATE HYDRANT                        |                             |                             | 
    0200 630.10                 160.000  HR   |      75.00000       12000.00|      55.00000        8800.00|      94.40000       15104.00 
      UNIFORMED TRAFFIC OFFICERS              |                             |                             | 
    0205 630.15                1680.000  HR   |      24.50000       41160.00|      25.00000       42000.00|      37.76000       63436.80 
      FLAGGERS                                |                             |                             | 
    0210 631.10                          LUMP |   10000.00000       10000.00|   10000.00000       10000.00|   13848.02000       13848.02 
      FIELD OFFICE, ENGINEERS                 |                             |                             | 
    0215 631.16                          LUMP |    1500.00000        1500.00|    2500.00000        2500.00|    3146.70000        3146.70 
      TESTING EQUIPMENT, CONCRETE             |                             |                             | 
    0220 631.17                          LUMP |     500.00000         500.00|     500.00000         500.00|     377.60000         377.60 
      TESTING EQUIPMENT, BITUMINOUS           |                             |                             | 
    0225 631.26                3000.000  DL   |       1.00000        3000.00|       1.00000        3000.00|       1.00000        3000.00 
      FIELD OFFICE TELEPHONE (N.A.B.I.)       |                             |                             | 
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         PROJECT(S): CHELSEA BHF 0169(9)                                             CONTRACT ID   : 12C150 
                     CHELSEA BHF 0169(10) 
 
    ===================================================================================================================================== 
                                              |(   1  ) 12000677            |(   2   ) 12007238010        |(   3  ) 125008460010 
                                              |CPM CONSTRUCTORS             |T. BUCK CONSTRUCTION, INC.   |LUCK BROTHERS, INC. 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0230 635.11                          LUMP |  325000.00000      325000.00|  417024.12000      417024.12|  200145.88000      200145.88 
      MOBILIZATION/DEMOBILIZATION             |                             |                             | 
    0235 641.15                   9.000  EACH |    1500.00000       13500.00|    4000.00000       36000.00|    2718.75000       24468.75 
      PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             | 
    0240 646.20                1460.000  LF   |       1.00000        1460.00|       1.00000        1460.00|       1.26000        1839.60 
      4 INCH WHITE LINE                       |                             |                             | 
    0245 646.21                1205.000  LF   |       1.00000        1205.00|       1.00000        1205.00|       1.26000        1518.30 
      4 INCH YELLOW LINE                      |                             |                             | 
    0250 646.26                  22.000  LF   |       5.00000         110.00|      10.00000         220.00|       6.29000         138.38 
      24 INCH STOP BAR                        |                             |                             | 
    0255 646.30                   6.000  EACH |      75.00000         450.00|     150.00000         900.00|      94.40000         566.40 
      LETTER OR SYMBOL                        |                             |                             | 
    0260 646.31                 112.000  LF   |      10.00000        1120.00|       6.00000         672.00|      12.59000        1410.08 
      CROSSWALK MARKING                       |                             |                             | 
    0265 649.11                1980.000  SY   |       4.00000        7920.00|       3.00000        5940.00|       1.48000        2930.40 
      GEOTEXTILE FOR ROADBED SEPARATOR        |                             |                             | 
    0270 649.31                 795.000  SY   |       5.00000        3975.00|       4.00000        3180.00|       4.05000        3219.75 
      GEOTEXTILE UNDER STONE FILL             |                             |                             | 
    0275 649.51                 510.000  SY   |       4.50000        2295.00|       5.00000        2550.00|      10.97000        5594.70 
      GEOTEXTILE FOR SILT FENCE               |                             |                             | 
    0280 649.61                 319.000  SY   |      25.00000        7975.00|      10.00000        3190.00|      29.08000        9276.52 
      GEOTEXTILE FOR FILTER CURTAIN           |                             |                             | 
    0285 651.15                  38.000  LB   |      15.00000         570.00|      11.00000         418.00|      87.89000        3339.82 
      SEED                                    |                             |                             | 
    0290 651.17                  10.000  LB   |      25.00000         250.00|      10.00000         100.00|      87.89000         878.90 
      SEED, WINTER RYE                        |                             |                             | 
    0295 651.18                 234.000  LB   |       5.00000        1170.00|       5.00000        1170.00|      33.49000        7836.66 
      FERTILIZER                              |                             |                             | 
    0300 651.20                   1.000  TON  |    1000.00000        1000.00|     800.00000         800.00|    1173.34000        1173.34 
      AGRICULTURAL LIMESTONE                  |                             |                             | 
    0305 651.25                   1.000  TON  |    1000.00000        1000.00|     800.00000         800.00|    1256.53000        1256.53 
      HAY MULCH                               |                             |                             | 
    0310 651.35                  54.000  CY   |      55.00000        2970.00|      60.00000        3240.00|     143.04000        7724.16 
      TOPSOIL                                 |                             |                             | 
    0315 651.40                 291.000  SY   |      15.00000        4365.00|      11.00000        3201.00|      10.68000        3107.88 
      GRUBBING MATERIAL                       |                             |                             | 
    0320 652.10                          LUMP |    5000.00000        5000.00|    2000.00000        2000.00|    2118.02000        2118.02 
      EPSC PLAN                               |                             |                             | 
    0325 652.10                          LUMP |    5000.00000        5000.00|    2000.00000        2000.00|    2118.02000        2118.02 
      EPSC PLAN (BRIDGE 11)                   |                             |                             | 
    0330 652.20                  20.000  HR   |      20.00000         400.00|      75.00000        1500.00|      57.02000        1140.40 
      MONITORING EPSC PLAN                    |                             |                             | 
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         PROJECT(S): CHELSEA BHF 0169(9)                                             CONTRACT ID   : 12C150 
                     CHELSEA BHF 0169(10) 
 
    ===================================================================================================================================== 
                                              |(   1  ) 12000677            |(   2   ) 12007238010        |(   3  ) 125008460010 
                                              |CPM CONSTRUCTORS             |T. BUCK CONSTRUCTION, INC.   |LUCK BROTHERS, INC. 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0335 652.30                   1.000  LU   |    4000.00000        4000.00|    4000.00000        4000.00|    4000.00000        4000.00 
      MAINTENANCE OF EPSC PLAN (N.A.B.I.)     |                             |                             | 
      (BRIDGE 11)                             |                             |                             | 
    0340 652.30                   1.000  LU   |    4000.00000        4000.00|    4000.00000        4000.00|    4000.00000        4000.00 
      MAINTENANCE OF EPSC PLAN (N.A.B.I.)     |                             |                             | 
      (BRIDGE 9)                              |                             |                             | 
    0345 653.20                 151.000  SY   |       5.00000         755.00|      10.00000        1510.00|       4.32000         652.32 
      TEMPORARY EROSION MATTING               |                             |                             | 
    0350 653.35                  66.000  CY   |      55.00000        3630.00|      55.00000        3630.00|      80.97000        5344.02 
      VEHICLE TRACKING PAD                    |                             |                             | 
    0355 653.40                   3.000  EACH |       2.00000           6.00|     300.00000         900.00|     231.79000         695.37 
      INLET PROTECTION DEVICE, TYPE I         |                             |                             | 
    0360 653.55                1289.000  LF   |       5.00000        6445.00|       4.00000        5156.00|       2.17000        2797.13 
      PROJECT DEMARCATION FENCE               |                             |                             | 
    0365 656.85                          LUMP |    2000.00000        2000.00|    3500.00000        3500.00|    3443.80000        3443.80 
      TREE PROTECTION                         |                             |                             | 
    0370 675.20                  72.680  SF   |      16.00000        1162.88|      16.00000        1162.88|      20.14000        1463.78 
      TRAFFIC SIGNS, TYPE A                   |                             |                             | 
    0375 675.341                219.000  LF   |      10.50000        2299.50|      11.00000        2409.00|      13.22000        2895.18 
      SQUARE TUBE SIGN POST AND ANCHOR        |                             |                             | 
    0380 675.50                  21.000  EACH |       6.00000         126.00|     150.00000        3150.00|       7.55000         158.55 
      REMOVING SIGNS                          |                             |                             | 
    0385 675.60                   9.000  EACH |      20.00000         180.00|     100.00000         900.00|      25.17000         226.53 
      ERECTING SALVAGED SIGNS                 |                             |                             | 
    0390 676.10                   2.000  EACH |      60.00000         120.00|      50.00000         100.00|      75.52000         151.04 
      DELINEATOR WITH STEEL POST              |                             |                             | 
    0395 678.23                 575.000  LF   |      16.00000        9200.00|      12.00000        6900.00|      14.47000        8320.25 
      WIRED CONDUIT (1")(PVC)                 |                             |                             | 
    0400 678.26                   4.000  EACH |    3500.00000       14000.00|    2800.00000       11200.00|    3524.30000       14097.20 
      JUNCTION BOX                            |                             |                             | 
    0405 679.55                   2.000  EACH |    5000.00000       10000.00|    4500.00000        9000.00|    5664.05000       11328.10 
      POWER DROP STANCHION, STREET LIGHTING   |                             |                             | 
    0410 900.608                 41.000  CY   |    2125.00000       87125.00|    1900.00000       77900.00|    2820.91000      115657.31 
      SPECIAL PROVISION (HIGH PERFORMANCE     |                             |                             | 
      CONCRETE, RAPID SET) (FPQ)              |                             |                             | 
    0415 900.615             150000.000  DL   |       1.00000      150000.00|       1.00000      150000.00|       1.00000      150000.00 
      SPECIAL PROVISION                       |                             |                             | 
      (INCENTIVE/DISINCENTIVE)(N.A.B.I.)      |                             |                             | 
    0420 900.620                 10.000  EACH |     100.00000        1000.00|     450.00000        4500.00|     930.01000        9300.10 
      SPECIAL PROVISION (CPM SCHEDULE)        |                             |                             | 
    0425 900.620                  1.000  EACH |    3500.00000        3500.00|     500.00000         500.00|    2484.18000        2484.18 
      SPECIAL PROVISION (CURB INLET DEVICE)   |                             |                             | 
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         PROJECT(S): CHELSEA BHF 0169(9)                                             CONTRACT ID   : 12C150 
                     CHELSEA BHF 0169(10) 
 
    ===================================================================================================================================== 
                                              |(   1  ) 12000677            |(   2   ) 12007238010        |(   3  ) 125008460010 
                                              |CPM CONSTRUCTORS             |T. BUCK CONSTRUCTION, INC.   |LUCK BROTHERS, INC. 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0430 900.620                  8.000  EACH |   10330.00000       82640.00|   11000.00000       88000.00|   13002.14000      104017.12 
      SPECIAL PROVISION (GUARDRAIL APPROACH   |                             |                             | 
      SECTION TO CONCRETE BRIDGE              |                             |                             | 
      RAILING)(COATED DARK GREEN)             |                             |                             | 
    0435 900.620                  8.000  EACH |    1200.00000        9600.00|    1200.00000        9600.00|    1360.95000       10887.60 
      SPECIAL PROVISION (REMOVING,            |                             |                             | 
      REFURBISHING, AND RESETTING LIGHT       |                             |                             | 
      POST)(COATED DARK GREEN)                |                             |                             | 
    0440 900.640                189.000  LF   |      98.00000       18522.00|     100.00000       18900.00|     123.35000       23313.15 
      SPECIAL PROVISION (BOX BEAM GUARDRAIL   |                             |                             | 
      W/ 7 FEET POSTS) (COATED DARK GREEN)    |                             |                             | 
    0445 900.640                346.000  LF   |     550.00000      190300.00|     650.00000      224900.00|     774.44000      267956.24 
      SPECIAL PROVISION (BRIDGE RAILING,      |                             |                             | 
      GALVANIZED METAL HAND RAILING/ CONCRETE |                             |                             | 
      PARAPET COMBINATION)                    |                             |                             | 
    0450 900.640                332.000  LF   |    2000.00000      664000.00|    2500.00000      830000.00|    2662.38000      883910.16 
      SPECIAL PROVISION (PREFABRICATED BRIDGE |                             |                             | 
      UNIT SUPERSTRUCTURE) (FPQ)(BRIDGE 11)   |                             |                             | 
    0455 900.640                334.000  LF   |    1900.00000      634600.00|    2500.00000      835000.00|    2649.86000      885053.24 
      SPECIAL PROVISION (PREFABRICATED BRIDGE |                             |                             | 
      UNIT SUPERSTRUCTURE)(FPQ)(BRIDGE 9)     |                             |                             | 
    0460 900.645                         LUMP |   50000.00000       50000.00|   50000.00000       50000.00|   59787.21000       59787.21 
      SPECIAL PROVISION (QC/QA CLEANING AND   |                             |                             | 
      PAINTING STRUCTURAL COMPONENTS)(BRIDGE  |                             |                             | 
      11)                                     |                             |                             | 
    0465 900.645                         LUMP |   50000.00000       50000.00|   50000.00000       50000.00|   59787.21000       59787.21 
      SPECIAL PROVISION (QC/QA CLEANING AND   |                             |                             | 
      PAINTING STRUCTURAL COMPONENTS)(BRIDGE  |                             |                             | 
      9)                                      |                             |                             | 
    0470 900.645                         LUMP |   85000.00000       85000.00|   40000.00000       40000.00|   33965.43000       33965.43 
      SPECIAL PROVISION (TRAFFIC CONTROL,     |                             |                             | 
      ALL-INCLUSIVE)(BRIDGE 11)               |                             |                             | 
    0475 900.645                         LUMP |   65000.00000       65000.00|   40000.00000       40000.00|   32725.63000       32725.63 
      SPECIAL PROVISION (TRAFFIC CONTROL,     |                             |                             | 
      ALL-INCLUSIVE)(BRIDGE 9)                |                             |                             | 
    0480 900.650                  2.000  LU   |       1.00000           2.00|       1.00000           2.00|       1.00000           2.00 
      SPECIAL PROVISION (MAT DENSITY PAY      |                             |                             | 
      ADJUSTMENT, SMALL QUANTITY)(N.A.B.I.)   |                             |                             | 
    0485 900.650                  2.000  LU   |       1.00000           2.00|       1.00000           2.00|       1.00000           2.00 
      SPECIAL PROVISION (MIXTURE PAY          |                             |                             | 
      ADJUSTMENT)(N.A.B.I.)                   |                             |                             | 
 



 

                                                  VERMONT AGENCY OF TRANSPORTATION                             RUN DATE : 11/04/16 
                                                LETTING DATE : 11/04/16  11:00 A.M.                            CALL : 002  PAGE : 7 
                                                           RESULTS OF BIDS 
 
         PROJECT(S): CHELSEA BHF 0169(9)                                             CONTRACT ID   : 12C150 
                     CHELSEA BHF 0169(10) 
 
    ===================================================================================================================================== 
                                              |(   1  ) 12000677            |(   2   ) 12007238010        |(   3  ) 125008460010 
                                              |CPM CONSTRUCTORS             |T. BUCK CONSTRUCTION, INC.   |LUCK BROTHERS, INC. 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0490 900.670               4740.000  SF   |      11.00000       52140.00|      13.00000       61620.00|      17.62000       83518.80 
      SPECIAL PROVISION (CONCRETE BRIDGE DECK |                             |                             | 
      SURFACE PREPARATION)                    |                             |                             | 
    0495 900.670                230.000  SF   |     510.00000      117300.00|     500.00000      115000.00|     154.56000       35548.80 
      SPECIAL PROVISION (RETAINING WALL)      |                             |                             | 
    0500 900.680                487.000  TON  |     185.00000       90095.00|     185.00000       90095.00|     170.15000       82863.05 
      SPECIAL PROVISION (BITUMINOUS CONCRETE  |                             |                             | 
      PAVEMENT, SMALL QUANTITY)               |                             |                             | 
    0505 540.10      AA1                 LUMP |  100000.00000      100000.00|   70000.00000       70000.00|   68358.65000       68358.65 
      PRECAST CONCRETE STRUCTURE (ABUTMENT #1 |                             |                             | 
    0510 900.645     AA2                 LUMP |                             |                             | 
      SPECIAL PROVISION                       |                             |                             | 
      (CONTRACTOR-FABRICATED PRECAST CONCRETE |                             |                             | 
      STRUCTURE)(ABUTMENT #1)                 |                             |                             | 
    0515 540.10      BB1                 LUMP |  100000.00000      100000.00|   70000.00000       70000.00|   67827.52000       67827.52 
      PRECAST CONCRETE STRUCTURE (ABUTMENT #2 |                             |                             | 
    0520 900.645     BB2                 LUMP |                             |                             | 
      SPECIAL PROVISION                       |                             |                             | 
      (CONTRACTOR-FABRICATED PRECAST CONCRETE |                             |                             | 
      STRUCTURE)(ABUTMENT #2)                 |                             |                             | 
    0525 540.10      CC1                 LUMP |   65000.00000       65000.00|   60000.00000       60000.00|   81039.60000       81039.60 
      PRECAST CONCRETE STRUCTURE (APPROACH    |                             |                             | 
      SLAB #1)(BRIDGE 11)                     |                             |                             | 
    0530 900.645     CC2                 LUMP |                             |                             | 
      SPECIAL PROVISION                       |                             |                             | 
      (CONTRACTOR-FABRICATED PRECAST CONCRETE |                             |                             | 
      STRUCTURE)(APPROACH SLAB #1)(BRIDGE 11  |                             |                             | 
    0535 540.10      DD1                 LUMP |   65000.00000       65000.00|   60000.00000       60000.00|   81044.10000       81044.10 
      PRECAST CONCRETE STRUCTURE (APPROACH    |                             |                             | 
      SLAB #1)(BRIDGE 9)                      |                             |                             | 
    0540 900.645     DD2                 LUMP |                             |                             | 
      SPECIAL PROVISION                       |                             |                             | 
      (CONTRACTOR-FABRICATED PRECAST CONCRETE |                             |                             | 
      STRUCTURE)(APPROACH SLAB #1)(BRIDGE 9)  |                             |                             | 
    0545 540.10      EE1                 LUMP |   65000.00000       65000.00|   60000.00000       60000.00|   81039.60000       81039.60 
      PRECAST CONCRETE STRUCTURE (APPROACH    |                             |                             | 
      SLAB #2)(BRIDGE 11)                     |                             |                             | 
    0550 900.645     EE2                 LUMP |                             |                             | 
      SPECIAL PROVISION                       |                             |                             | 
      (CONTRACTOR-FABRICATED PRECAST CONCRETE |                             |                             | 
      STRUCTURE)(APPROACH SLAB #2)(BRIDGE 11  |                             |                             | 
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         PROJECT(S): CHELSEA BHF 0169(9)                                             CONTRACT ID   : 12C150 
                     CHELSEA BHF 0169(10) 
 
    ===================================================================================================================================== 
                                              |(   1  ) 12000677            |(   2   ) 12007238010        |(   3  ) 125008460010 
                                              |CPM CONSTRUCTORS             |T. BUCK CONSTRUCTION, INC.   |LUCK BROTHERS, INC. 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0555 540.10      FF1                 LUMP |   65000.00000       65000.00|   60000.00000       60000.00|   81006.34000       81006.34 
      PRECAST CONCRETE STRUCTURE (APPROACH    |                             |                             | 
      SLAB #2)(BRIDGE 9)                      |                             |                             | 
    0560 900.645     FF2                 LUMP |                             |                             | 
      SPECIAL PROVISION                       |                             |                             | 
      (CONTRACTOR-FABRICATED PRECAST CONCRETE |                             |                             | 
      STRUCTURE)(APPROACH SLAB #2)(BRIDGE 9)  |                             |                             | 
         SECTION TOTALS                       |           $     4,231,656.88|           $     4,246,000.00|           $     4,290,112.75 
    ------------------------------------------+----------------------------+----------------------------+------------------------------ 
         COMMON ITEMS TOTAL                   |           $     4,231,656.88|           $     4,246,000.00|           $     4,290,112.75 
                                              |                             |                             | 
         CONTRACT TOTALS (LOW COST)           |           $     4,231,656.88|           $     4,246,000.00|           $     4,290,112.75 
    ==================================================================================================================================== 
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         PROJECT(S): CHELSEA BHF 0169(9)                                             CONTRACT ID   : 12C150 
                     CHELSEA BHF 0169(10) 
 
    ===================================================================================================================================== 
                                              |(   4  ) 980297691901        |(   5   ) 11006113           |(      ) 
                                              |NORTHERN CONSTRUCTION SERVIC |WINTERSET, INC.              | 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    SECTION 0001   ROADWAY 
                                              |                             |                             | 
    0005 203.15                1184.000  CY   |      13.00000       15392.00|      15.00000       17760.00| 
      COMMON EXCAVATION                       |                             |                             | 
    0010 203.27                 795.000  CY   |      15.00000       11925.00|      17.00000       13515.00| 
      UNCLASSIFIED CHANNEL EXCAVATION         |                             |                             | 
    0015 204.20                 108.000  CY   |      20.00000        2160.00|      23.00000        2484.00| 
      TRENCH EXCAVATION OF EARTH              |                             |                             | 
    0020 204.22                   2.000  CY   |      75.00000         150.00|      75.00000         150.00| 
      TRENCH EXCAVATION OF EARTH, EXPLORATORY |                             |                             | 
      (N.A.B.I.)                              |                             |                             | 
    0025 204.25                 175.000  CY   |      20.00000        3500.00|      28.00000        4900.00| 
      STRUCTURE EXCAVATION                    |                             |                             | 
    0030 204.30                 160.000  CY   |      45.00000        7200.00|      59.00000        9440.00| 
      GRANULAR BACKFILL FOR STRUCTURES        |                             |                             | 
    0035 210.10                 565.000  SY   |      17.50000        9887.50|      22.00000       12430.00| 
      COLD PLANING, BITUMINOUS PAVEMENT       |                             |                             | 
    0040 301.35                 854.000  CY   |      42.00000       35868.00|      51.00000       43554.00| 
      SUBBASE OF DENSE GRADED CRUSHED STONE   |                             |                             | 
    0045 402.12                  58.500  TON  |      38.00000        2223.00|      64.00000        3744.00| 
      AGGREGATE SHOULDERS                     |                             |                             | 
    0050 404.65                  10.800  CWT  |    1100.00000       11880.00|     110.00000        1188.00| 
      EMULSIFIED ASPHALT                      |                             |                             | 
    0055 406.50                   2.000  LU   |       1.00000           2.00|       1.00000           2.00| 
      PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B |                             |                             | 
      I.)                                     |                             |                             | 
    0060 501.33                  48.000  CY   |     825.00000       39600.00|     810.00000       38880.00| 
      CONCRETE, HIGH PERFORMANCE CLASS A      |                             |                             | 
    0065 507.11                3860.000  LB   |       2.00000        7720.00|       1.50000        5790.00| 
      REINFORCING STEEL, LEVEL I              |                             |                             | 
    0070 514.10                  74.000  GAL  |     110.00000        8140.00|      71.00000        5254.00| 
      WATER REPELLENT, SILANE                 |                             |                             | 
    0075 516.10                 169.000  LF   |     185.00000       31265.00|     112.00000       18928.00| 
      BRIDGE EXPANSION JOINT, ASPHALTIC PLUG  |                             |                             | 
    0080 524.11                 190.000  LF   |      15.00000        2850.00|      17.00000        3230.00| 
      JOINT SEALER, HOT POURED                |                             |                             | 
    0085 527.10                          LUMP |   10000.00000       10000.00|    8300.00000        8300.00| 
      MAINTENANCE OF STRUCTURES AND           |                             |                             | 
      APPROACHES (BRIDGE 11)                  |                             |                             | 
    0090 527.10                          LUMP |   10000.00000       10000.00|    8300.00000        8300.00| 
      MAINTENANCE OF STRUCTURES AND           |                             |                             | 
      APPROACHES (BRIDGE 9)                   |                             |                             | 
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         PROJECT(S): CHELSEA BHF 0169(9)                                             CONTRACT ID   : 12C150 
                     CHELSEA BHF 0169(10) 
 
    ===================================================================================================================================== 
                                              |(   4  ) 980297691901        |(   5   ) 11006113           |(      ) 
                                              |NORTHERN CONSTRUCTION SERVIC |WINTERSET, INC.              | 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0095 529.20                   1.000  EACH |  150000.00000      150000.00|  225000.00000      225000.00| 
      PARTIAL REMOVAL OF STRUCTURE (2,335 SF  |                             |                             | 
      - EST)(BRIDGE 9)                        |                             |                             | 
    0100 529.20                   1.000  EACH |  150000.00000      150000.00|  210000.00000      210000.00| 
      PARTIAL REMOVAL OF STRUCTURE (2,700 SF  |                             |                             | 
      - EST)(BRIDGE 11)                       |                             |                             | 
    0105 531.17                  16.000  EACH |    1500.00000       24000.00|    2500.00000       40000.00| 
      BEARING DEVICE ASSEMBLY, STEEL          |                             |                             | 
      REINFORCED ELASTOMERIC PAD              |                             |                             | 
    0110 541.45                   6.000  CY   |     425.00000        2550.00|     400.00000        2400.00| 
      CONTROLLED DENSITY (FLOWABLE) FILL      |                             |                             | 
    0115 580.13                   2.000  SY   |    1800.00000        3600.00|     850.00000        1700.00| 
      REPAIR OF CONCRETE SUBSTRUCTURE SURFACE |                             |                             | 
      CLASS I                                 |                             |                             | 
    0120 580.14                   2.000  SY   |    1800.00000        3600.00|    1100.00000        2200.00| 
      REPAIR OF CONCRETE SUBSTRUCTURE SURFACE |                             |                             | 
      CLASS II                                |                             |                             | 
    0125 601.2605                67.000  LF   |      68.00000        4556.00|      82.00000        5494.00| 
      12" CPEP(SL)                            |                             |                             | 
    0130 601.2620                65.000  LF   |      78.00000        5070.00|     102.00000        6630.00| 
      24" CPEP(SL)                            |                             |                             | 
    0135 604.18                   1.000  EACH |    3500.00000        3500.00|    3300.00000        3300.00| 
      PRECAST REINFORCED CONCRETE DROP INLET  |                             |                             | 
      WITH CAST IRON GRATE                    |                             |                             | 
    0140 609.10                  20.000  MGAL |      50.00000        1000.00|     110.00000        2200.00| 
      DUST CONTROL WITH WATER                 |                             |                             | 
    0145 613.10                  15.000  CY   |      55.00000         825.00|      93.00000        1395.00| 
      STONE FILL, TYPE I                      |                             |                             | 
    0150 613.11                  66.000  CY   |      57.00000        3762.00|      65.00000        4290.00| 
      STONE FILL, TYPE II                     |                             |                             | 
    0155 613.12                 655.000  CY   |      57.00000       37335.00|      55.00000       36025.00| 
      STONE FILL, TYPE III                    |                             |                             | 
    0160 616.28                 359.000  LF   |      45.00000       16155.00|      79.00000       28361.00| 
      CAST-IN-PLACE CONCRETE CURB, TYPE B     |                             |                             | 
    0165 618.10                 226.000  SY   |      58.00000       13108.00|      83.00000       18758.00| 
      PORTLAND CEMENT CONCRETE SIDEWALK, 5    |                             |                             | 
      INCH                                    |                             |                             | 
    0170 618.30                  50.000  SF   |      25.00000        1250.00|      45.00000        2250.00| 
      DETECTABLE WARNING SURFACE              |                             |                             | 
    0175 621.30                  83.500  LF   |     150.00000       12525.00|     160.00000       13360.00| 
      BOX BEAM GUARDRAIL (COATED DARK GREEN)  |                             |                             | 
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         PROJECT(S): CHELSEA BHF 0169(9)                                             CONTRACT ID   : 12C150 
                     CHELSEA BHF 0169(10) 
 
    ===================================================================================================================================== 
                                              |(   4  ) 980297691901        |(   5   ) 11006113           |(      ) 
                                              |NORTHERN CONSTRUCTION SERVIC |WINTERSET, INC.              | 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0180 621.51                   2.000  EACH |    5500.00000       11000.00|    5500.00000       11000.00| 
      MANUFACTURED TERMINAL SECTION, TANGENT  |                             |                             | 
      (COATED DARK GREEN)                     |                             |                             | 
    0185 621.80                 510.000  LF   |       3.00000        1530.00|       6.00000        3060.00| 
      REMOVAL AND DISPOSAL OF GUARDRAIL       |                             |                             | 
    0190 629.20                   1.000  EACH |     250.00000         250.00|     445.00000         445.00| 
      ADJUST ELEVATION OF VALVE BOX           |                             |                             | 
    0195 629.29                   1.000  EACH |    2500.00000        2500.00|    5400.00000        5400.00| 
      RELOCATE HYDRANT                        |                             |                             | 
    0200 630.10                 160.000  HR   |      50.00000        8000.00|      82.00000       13120.00| 
      UNIFORMED TRAFFIC OFFICERS              |                             |                             | 
    0205 630.15                1680.000  HR   |      28.00000       47040.00|      31.00000       52080.00| 
      FLAGGERS                                |                             |                             | 
    0210 631.10                          LUMP |   25000.00000       25000.00|   24000.00000       24000.00| 
      FIELD OFFICE, ENGINEERS                 |                             |                             | 
    0215 631.16                          LUMP |    1500.00000        1500.00|     800.00000         800.00| 
      TESTING EQUIPMENT, CONCRETE             |                             |                             | 
    0220 631.17                          LUMP |     500.00000         500.00|     500.00000         500.00| 
      TESTING EQUIPMENT, BITUMINOUS           |                             |                             | 
    0225 631.26                3000.000  DL   |       1.00000        3000.00|       1.00000        3000.00| 
      FIELD OFFICE TELEPHONE (N.A.B.I.)       |                             |                             | 
    0230 635.11                          LUMP |  414000.00000      414000.00|  550000.00000      550000.00| 
      MOBILIZATION/DEMOBILIZATION             |                             |                             | 
    0235 641.15                   9.000  EACH |    3800.00000       34200.00|    5000.00000       45000.00| 
      PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             | 
    0240 646.20                1460.000  LF   |       1.00000        1460.00|       1.10000        1606.00| 
      4 INCH WHITE LINE                       |                             |                             | 
    0245 646.21                1205.000  LF   |       1.00000        1205.00|       1.10000        1325.50| 
      4 INCH YELLOW LINE                      |                             |                             | 
    0250 646.26                  22.000  LF   |       7.00000         154.00|       5.50000         121.00| 
      24 INCH STOP BAR                        |                             |                             | 
    0255 646.30                   6.000  EACH |      85.00000         510.00|      82.50000         495.00| 
      LETTER OR SYMBOL                        |                             |                             | 
    0260 646.31                 112.000  LF   |      12.00000        1344.00|      11.00000        1232.00| 
      CROSSWALK MARKING                       |                             |                             | 
    0265 649.11                1980.000  SY   |       3.00000        5940.00|       2.25000        4455.00| 
      GEOTEXTILE FOR ROADBED SEPARATOR        |                             |                             | 
    0270 649.31                 795.000  SY   |       3.50000        2782.50|       3.50000        2782.50| 
      GEOTEXTILE UNDER STONE FILL             |                             |                             | 
    0275 649.51                 510.000  SY   |      10.50000        5355.00|      11.00000        5610.00| 
      GEOTEXTILE FOR SILT FENCE               |                             |                             | 
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         PROJECT(S): CHELSEA BHF 0169(9)                                             CONTRACT ID   : 12C150 
                     CHELSEA BHF 0169(10) 
 
    ===================================================================================================================================== 
                                              |(   4  ) 980297691901        |(   5   ) 11006113           |(      ) 
                                              |NORTHERN CONSTRUCTION SERVIC |WINTERSET, INC.              | 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0280 649.61                 319.000  SY   |      20.00000        6380.00|      55.00000       17545.00| 
      GEOTEXTILE FOR FILTER CURTAIN           |                             |                             | 
    0285 651.15                  38.000  LB   |      90.00000        3420.00|      14.00000         532.00| 
      SEED                                    |                             |                             | 
    0290 651.17                  10.000  LB   |      90.00000         900.00|      17.00000         170.00| 
      SEED, WINTER RYE                        |                             |                             | 
    0295 651.18                 234.000  LB   |      12.00000        2808.00|       4.25000         994.50| 
      FERTILIZER                              |                             |                             | 
    0300 651.20                   1.000  TON  |    2150.00000        2150.00|    1440.00000        1440.00| 
      AGRICULTURAL LIMESTONE                  |                             |                             | 
    0305 651.25                   1.000  TON  |    3000.00000        3000.00|    1245.00000        1245.00| 
      HAY MULCH                               |                             |                             | 
    0310 651.35                  54.000  CY   |      55.00000        2970.00|      73.00000        3942.00| 
      TOPSOIL                                 |                             |                             | 
    0315 651.40                 291.000  SY   |      10.00000        2910.00|      16.00000        4656.00| 
      GRUBBING MATERIAL                       |                             |                             | 
    0320 652.10                          LUMP |    3000.00000        3000.00|    7500.00000        7500.00| 
      EPSC PLAN                               |                             |                             | 
    0325 652.10                          LUMP |    3000.00000        3000.00|    7500.00000        7500.00| 
      EPSC PLAN (BRIDGE 11)                   |                             |                             | 
    0330 652.20                  20.000  HR   |      95.00000        1900.00|      25.00000         500.00| 
      MONITORING EPSC PLAN                    |                             |                             | 
    0335 652.30                   1.000  LU   |    4000.00000        4000.00|    4000.00000        4000.00| 
      MAINTENANCE OF EPSC PLAN (N.A.B.I.)     |                             |                             | 
      (BRIDGE 11)                             |                             |                             | 
    0340 652.30                   1.000  LU   |    4000.00000        4000.00|    4000.00000        4000.00| 
      MAINTENANCE OF EPSC PLAN (N.A.B.I.)     |                             |                             | 
      (BRIDGE 9)                              |                             |                             | 
    0345 653.20                 151.000  SY   |      15.00000        2265.00|       3.00000         453.00| 
      TEMPORARY EROSION MATTING               |                             |                             | 
    0350 653.35                  66.000  CY   |      80.00000        5280.00|      80.00000        5280.00| 
      VEHICLE TRACKING PAD                    |                             |                             | 
    0355 653.40                   3.000  EACH |     195.00000         585.00|     477.00000        1431.00| 
      INLET PROTECTION DEVICE, TYPE I         |                             |                             | 
    0360 653.55                1289.000  LF   |       6.00000        7734.00|       3.00000        3867.00| 
      PROJECT DEMARCATION FENCE               |                             |                             | 
    0365 656.85                          LUMP |    5000.00000        5000.00|    3200.00000        3200.00| 
      TREE PROTECTION                         |                             |                             | 
    0370 675.20                  72.680  SF   |      17.00000        1235.56|      17.00000        1235.56| 
      TRAFFIC SIGNS, TYPE A                   |                             |                             | 
    0375 675.341                219.000  LF   |      11.00000        2409.00|      11.00000        2409.00| 
      SQUARE TUBE SIGN POST AND ANCHOR        |                             |                             | 
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         PROJECT(S): CHELSEA BHF 0169(9)                                             CONTRACT ID   : 12C150 
                     CHELSEA BHF 0169(10) 
 
    ===================================================================================================================================== 
                                              |(   4  ) 980297691901        |(   5   ) 11006113           |(      ) 
                                              |NORTHERN CONSTRUCTION SERVIC |WINTERSET, INC.              | 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0380 675.50                  21.000  EACH |      10.00000         210.00|       6.00000         126.00| 
      REMOVING SIGNS                          |                             |                             | 
    0385 675.60                   9.000  EACH |      22.00000         198.00|      22.00000         198.00| 
      ERECTING SALVAGED SIGNS                 |                             |                             | 
    0390 676.10                   2.000  EACH |      65.00000         130.00|      66.00000         132.00| 
      DELINEATOR WITH STEEL POST              |                             |                             | 
    0395 678.23                 575.000  LF   |      23.00000       13225.00|      13.00000        7475.00| 
      WIRED CONDUIT (1")(PVC)                 |                             |                             | 
    0400 678.26                   4.000  EACH |    3500.00000       14000.00|    3080.00000       12320.00| 
      JUNCTION BOX                            |                             |                             | 
    0405 679.55                   2.000  EACH |    5500.00000       11000.00|    5000.00000       10000.00| 
      POWER DROP STANCHION, STREET LIGHTING   |                             |                             | 
    0410 900.608                 41.000  CY   |    3250.00000      133250.00|    2500.00000      102500.00| 
      SPECIAL PROVISION (HIGH PERFORMANCE     |                             |                             | 
      CONCRETE, RAPID SET) (FPQ)              |                             |                             | 
    0415 900.615             150000.000  DL   |       1.00000      150000.00|       1.00000      150000.00| 
      SPECIAL PROVISION                       |                             |                             | 
      (INCENTIVE/DISINCENTIVE)(N.A.B.I.)      |                             |                             | 
    0420 900.620                 10.000  EACH |    1500.00000       15000.00|     600.00000        6000.00| 
      SPECIAL PROVISION (CPM SCHEDULE)        |                             |                             | 
    0425 900.620                  1.000  EACH |    2750.00000        2750.00|    4000.00000        4000.00| 
      SPECIAL PROVISION (CURB INLET DEVICE)   |                             |                             | 
    0430 900.620                  8.000  EACH |   11000.00000       88000.00|   11000.00000       88000.00| 
      SPECIAL PROVISION (GUARDRAIL APPROACH   |                             |                             | 
      SECTION TO CONCRETE BRIDGE              |                             |                             | 
      RAILING)(COATED DARK GREEN)             |                             |                             | 
    0435 900.620                  8.000  EACH |    3750.00000       30000.00|    1200.00000        9600.00| 
      SPECIAL PROVISION (REMOVING,            |                             |                             | 
      REFURBISHING, AND RESETTING LIGHT       |                             |                             | 
      POST)(COATED DARK GREEN)                |                             |                             | 
    0440 900.640                189.000  LF   |     100.00000       18900.00|     107.00000       20223.00| 
      SPECIAL PROVISION (BOX BEAM GUARDRAIL   |                             |                             | 
      W/ 7 FEET POSTS) (COATED DARK GREEN)    |                             |                             | 
    0445 900.640                346.000  LF   |     750.00000      259500.00|     682.00000      235972.00| 
      SPECIAL PROVISION (BRIDGE RAILING,      |                             |                             | 
      GALVANIZED METAL HAND RAILING/ CONCRETE |                             |                             | 
      PARAPET COMBINATION)                    |                             |                             | 
    0450 900.640                332.000  LF   |    2750.00000      913000.00|    3445.00000     1143740.00| 
      SPECIAL PROVISION (PREFABRICATED BRIDGE |                             |                             | 
      UNIT SUPERSTRUCTURE) (FPQ)(BRIDGE 11)   |                             |                             | 
    0455 900.640                334.000  LF   |    2750.00000      918500.00|    3445.00000     1150630.00| 
      SPECIAL PROVISION (PREFABRICATED BRIDGE |                             |                             | 
      UNIT SUPERSTRUCTURE)(FPQ)(BRIDGE 9)     |                             |                             | 
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         PROJECT(S): CHELSEA BHF 0169(9)                                             CONTRACT ID   : 12C150 
                     CHELSEA BHF 0169(10) 
 
    ===================================================================================================================================== 
                                              |(   4  ) 980297691901        |(   5   ) 11006113           |(      ) 
                                              |NORTHERN CONSTRUCTION SERVIC |WINTERSET, INC.              | 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0460 900.645                         LUMP |   65000.00000       65000.00|    3180.00000        3180.00| 
      SPECIAL PROVISION (QC/QA CLEANING AND   |                             |                             | 
      PAINTING STRUCTURAL COMPONENTS)(BRIDGE  |                             |                             | 
      11)                                     |                             |                             | 
    0465 900.645                         LUMP |   65000.00000       65000.00|   52000.00000       52000.00| 
      SPECIAL PROVISION (QC/QA CLEANING AND   |                             |                             | 
      PAINTING STRUCTURAL COMPONENTS)(BRIDGE  |                             |                             | 
      9)                                      |                             |                             | 
    0470 900.645                         LUMP |   75000.00000       75000.00|  118000.00000      118000.00| 
      SPECIAL PROVISION (TRAFFIC CONTROL,     |                             |                             | 
      ALL-INCLUSIVE)(BRIDGE 11)               |                             |                             | 
    0475 900.645                         LUMP |   25000.00000       25000.00|  118000.00000      118000.00| 
      SPECIAL PROVISION (TRAFFIC CONTROL,     |                             |                             | 
      ALL-INCLUSIVE)(BRIDGE 9)                |                             |                             | 
    0480 900.650                  2.000  LU   |       1.00000           2.00|       1.00000           2.00| 
      SPECIAL PROVISION (MAT DENSITY PAY      |                             |                             | 
      ADJUSTMENT, SMALL QUANTITY)(N.A.B.I.)   |                             |                             | 
    0485 900.650                  2.000  LU   |       1.00000           2.00|       1.00000           2.00| 
      SPECIAL PROVISION (MIXTURE PAY          |                             |                             | 
      ADJUSTMENT)(N.A.B.I.)                   |                             |                             | 
    0490 900.670               4740.000  SF   |      10.00000       47400.00|       7.15000       33891.00| 
      SPECIAL PROVISION (CONCRETE BRIDGE DECK |                             |                             | 
      SURFACE PREPARATION)                    |                             |                             | 
    0495 900.670                230.000  SF   |     300.00000       69000.00|     186.00000       42780.00| 
      SPECIAL PROVISION (RETAINING WALL)      |                             |                             | 
    0500 900.680                487.000  TON  |     195.00000       94965.00|     203.00000       98861.00| 
      SPECIAL PROVISION (BITUMINOUS CONCRETE  |                             |                             | 
      PAVEMENT, SMALL QUANTITY)               |                             |                             | 
    0505 540.10      AA1                 LUMP |                             |                             | 
      PRECAST CONCRETE STRUCTURE (ABUTMENT #1 |                             |                             | 
    0510 900.645     AA2                 LUMP |   75000.00000       75000.00|  161000.00000      161000.00| 
      SPECIAL PROVISION                       |                             |                             | 
      (CONTRACTOR-FABRICATED PRECAST CONCRETE |                             |                             | 
      STRUCTURE)(ABUTMENT #1)                 |                             |                             | 
    0515 540.10      BB1                 LUMP |                             |                             | 
      PRECAST CONCRETE STRUCTURE (ABUTMENT #2 |                             |                             | 
    0520 900.645     BB2                 LUMP |   75000.00000       75000.00|  161000.00000      161000.00| 
      SPECIAL PROVISION                       |                             |                             | 
      (CONTRACTOR-FABRICATED PRECAST CONCRETE |                             |                             | 
      STRUCTURE)(ABUTMENT #2)                 |                             |                             | 
    0525 540.10      CC1                 LUMP |                             |                             | 
      PRECAST CONCRETE STRUCTURE (APPROACH    |                             |                             | 
      SLAB #1)(BRIDGE 11)                     |                             |                             | 
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         PROJECT(S): CHELSEA BHF 0169(9)                                             CONTRACT ID   : 12C150 
                     CHELSEA BHF 0169(10) 
 
    ===================================================================================================================================== 
                                              |(   4  ) 980297691901        |(   5   ) 11006113           |(      ) 
                                              |NORTHERN CONSTRUCTION SERVIC |WINTERSET, INC.              | 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0530 900.645     CC2                 LUMP |   75000.00000       75000.00|   82000.00000       82000.00| 
      SPECIAL PROVISION                       |                             |                             | 
      (CONTRACTOR-FABRICATED PRECAST CONCRETE |                             |                             | 
      STRUCTURE)(APPROACH SLAB #1)(BRIDGE 11  |                             |                             | 
    0535 540.10      DD1                 LUMP |                             |                             | 
      PRECAST CONCRETE STRUCTURE (APPROACH    |                             |                             | 
      SLAB #1)(BRIDGE 9)                      |                             |                             | 
    0540 900.645     DD2                 LUMP |   75000.00000       75000.00|   82000.00000       82000.00| 
      SPECIAL PROVISION                       |                             |                             | 
      (CONTRACTOR-FABRICATED PRECAST CONCRETE |                             |                             | 
      STRUCTURE)(APPROACH SLAB #1)(BRIDGE 9)  |                             |                             | 
    0545 540.10      EE1                 LUMP |                             |                             | 
      PRECAST CONCRETE STRUCTURE (APPROACH    |                             |                             | 
      SLAB #2)(BRIDGE 11)                     |                             |                             | 
    0550 900.645     EE2                 LUMP |   75000.00000       75000.00|   76000.00000       76000.00| 
      SPECIAL PROVISION                       |                             |                             | 
      (CONTRACTOR-FABRICATED PRECAST CONCRETE |                             |                             | 
      STRUCTURE)(APPROACH SLAB #2)(BRIDGE 11  |                             |                             | 
    0555 540.10      FF1                 LUMP |                             |                             | 
      PRECAST CONCRETE STRUCTURE (APPROACH    |                             |                             | 
      SLAB #2)(BRIDGE 9)                      |                             |                             | 
    0560 900.645     FF2                 LUMP |   75000.00000       75000.00|   76000.00000       76000.00| 
      SPECIAL PROVISION                       |                             |                             | 
      (CONTRACTOR-FABRICATED PRECAST CONCRETE |                             |                             | 
      STRUCTURE)(APPROACH SLAB #2)(BRIDGE 9)  |                             |                             | 
         SECTION TOTALS                       |           $     4,733,847.56|           $     5,644,776.06|           $ 
    ------------------------------------------+----------------------------+----------------------------+------------------------------ 
         COMMON ITEMS TOTAL                   |           $     4,733,847.56|           $     5,644,776.06|           $ 
                                              |                             |                             | 
         CONTRACT TOTALS (LOW COST)           |           $     4,733,847.56|           $     5,644,776.06|           $ 
    ==================================================================================================================================== 


