
                                                  VERMONT AGENCY OF TRANSPORTATION                             RUN DATE : 11/06/15 
                                                LETTING DATE : 11/06/15  11:00 A.M.                            CALL : 003  PAGE : 1 
                                                           RESULTS OF BIDS 
 
         PROJECT(S): CLARENDON BRO 1443(48)                                          CONTRACT ID   : 12J160 
                                                                                     CALL ORDER    : 003 
                                                                                     CONTRACT TIME : 09/02/16  COMPLETION DATE 
 
 
         CONTRACT DESCRIPTION :                                                          TOWN(S)   : CLARENDON 
         CLARENDON BRO 1443(48):  1.05 MILES SOUTH OF THE 
         INTERSECTION OF TH3 AND VT RT 133.                                              COUNTY    : RUTLAND 
                                                                                         DISTRICT  : D04 
 
 
         REPLACEMENT OF BRIDGE 11 WITH A NEW PRECAST CONCRETE 
         STRUCTURE WITH RELATED APPROACH AND CHANNEL WORK. 
 
      ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                             TOTAL         % OVER 
      RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
      ------------------------------------------------------------------------------------------------------------------------------- 
       1   11008644       J. A. MCDONALD, INC.                                                       $  1,353,469.50     100.0000% 
       2   980284489601   COLD RIVER BRIDGES, LLC                                                    $  1,392,523.00     102.8854% 
       3   980311172601   W.M. SCHULTZ CONSTRUCTION, INC.                                            $  1,581,661.00     116.8597% 
       4   980058954601   CCS CONSTRUCTORS, INC.                                                     $  1,692,598.00     125.0562% 
    ===================================================================================================================================== 
                                              |(   1  ) 11008644            |(   2  ) 980284489601        |(   3  ) 980311172601 
                                              |J. A. MCDONALD, INC.         |COLD RIVER BRIDGES, LLC      |W.M. SCHULTZ CONSTRUCTION, INC. 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    SECTION 0001   ROADWAY 
                                              |                             |                             | 
    0005 201.10                          LUMP |   15000.00000       15000.00|   20000.00000       20000.00|   20000.00000       20000.00 
      CLEARING AND GRUBBING, INCLUDING        |                             |                             | 
      INDIVIDUAL TREES AND STUMPS             |                             |                             | 
    0010 203.15                 600.000  CY   |      10.00000        6000.00|      25.00000       15000.00|      15.00000        9000.00 
      COMMON EXCAVATION                       |                             |                             | 
    0015 203.27                1225.000  CY   |      15.00000       18375.00|      15.00000       18375.00|      25.00000       30625.00 
      UNCLASSIFIED CHANNEL EXCAVATION         |                             |                             | 
    0020 203.31                  90.000  CY   |      34.00000        3060.00|      55.00000        4950.00|      50.00000        4500.00 
      SAND BORROW                             |                             |                             | 
    0025 203.32                  25.000  CY   |      41.00000        1025.00|      55.00000        1375.00|      50.00000        1250.00 
      GRANULAR BORROW                         |                             |                             | 
    0030 204.20                  40.000  CY   |      10.00000         400.00|      35.00000        1400.00|      25.00000        1000.00 
      TRENCH EXCAVATION OF EARTH              |                             |                             | 
    0035 204.22                   1.000  CY   |      75.00000          75.00|      75.00000          75.00|      75.00000          75.00 
      TRENCH EXCAVATION OF EARTH, EXPLORATORY |                             |                             | 
      (N.A.B.I.)                              |                             |                             | 
    0040 204.25                 175.000  CY   |      14.50000        2537.50|      35.00000        6125.00|      25.00000        4375.00 
      STRUCTURE EXCAVATION                    |                             |                             | 
    0045 204.30                  75.000  CY   |      52.00000        3900.00|      55.00000        4125.00|      60.00000        4500.00 
      GRANULAR BACKFILL FOR STRUCTURES        |                             |                             | 
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         PROJECT(S): CLARENDON BRO 1443(48)                                          CONTRACT ID   : 12J160 
 
 
    ===================================================================================================================================== 
                                              |(   1  ) 11008644            |(   2   ) 980284489601       |(   3  ) 980311172601 
                                              |J. A. MCDONALD, INC.         |COLD RIVER BRIDGES, LLC      |W.M. SCHULTZ CONSTRUCTION, INC. 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0050 210.10                 250.000  SY   |      16.00000        4000.00|      25.00000        6250.00|      22.00000        5500.00 
      COLD PLANING, BITUMINOUS PAVEMENT       |                             |                             | 
    0055 301.35                 350.000  CY   |      46.00000       16100.00|      55.00000       19250.00|      55.00000       19250.00 
      SUBBASE OF DENSE GRADED CRUSHED STONE   |                             |                             | 
    0060 401.10                  20.000  CY   |      66.00000        1320.00|      55.00000        1100.00|      80.00000        1600.00 
      AGGREGATE SURFACE COURSE                |                             |                             | 
    0065 402.10                  20.000  CY   |      65.00000        1300.00|      55.00000        1100.00|      80.00000        1600.00 
      AGGREGATE SHOULDERS, IN PLACE           |                             |                             | 
    0070 404.65                  11.000  CWT  |      42.00000         462.00|      45.00000         495.00|     100.00000        1100.00 
      EMULSIFIED ASPHALT                      |                             |                             | 
    0075 406.50                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
      PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B |                             |                             | 
      I.)                                     |                             |                             | 
    0080 504.10                          LUMP |   73000.00000       73000.00|   75000.00000       75000.00|  100000.00000      100000.00 
      FURNISHING EQUIPMENT FOR DRIVING PILING |                             |                             | 
    0085 505.155                240.000  LF   |      33.00000        7920.00|      30.00000        7200.00|      33.00000        7920.00 
      STEEL PILING, HP 12 X 63                |                             |                             | 
    0090 505.45                   2.000  EACH |    4000.00000        8000.00|    3000.00000        6000.00|    4000.00000        8000.00 
      DYNAMIC PILE LOADING TEST               |                             |                             | 
    0095 514.10                  15.000  GAL  |      52.00000         780.00|     100.00000        1500.00|      50.00000         750.00 
      WATER REPELLENT, SILANE                 |                             |                             | 
    0100 516.10                  45.000  LF   |     140.00000        6300.00|     150.00000        6750.00|     140.00000        6300.00 
      BRIDGE EXPANSION JOINT, ASPHALTIC PLUG  |                             |                             | 
    0105 520.10                 200.000  SY   |     100.00000       20000.00|      76.00000       15200.00|      80.00000       16000.00 
      MEMBRANE WATERPROOFING, SPRAY APPLIED   |                             |                             | 
    0110 524.11                  45.000  LF   |      22.00000         990.00|      20.00000         900.00|      22.00000         990.00 
      JOINT SEALER, HOT POURED                |                             |                             | 
    0115 524.21                  15.000  LF   |       5.00000          75.00|      20.00000         300.00|      50.00000         750.00 
      JOINT SEALER, POLYURETHANE              |                             |                             | 
    0120 525.45                 155.000  LF   |     410.00000       63550.00|     350.00000       54250.00|     375.00000       58125.00 
      BRIDGE RAILING, GALVANIZED STEEL        |                             |                             | 
      TUBING/CONCRETE COMBINATION             |                             |                             | 
    0125 529.15                   1.000  EACH |   57000.00000       57000.00|  100000.00000      100000.00|   45000.00000       45000.00 
      REMOVAL OF STRUCTURE (850 SF-EST.)      |                             |                             | 
    0130 531.17                  12.000  EACH |     350.00000        4200.00|     500.00000        6000.00|     400.00000        4800.00 
      BEARING DEVICE ASSEMBLY, STEEL          |                             |                             | 
      REINFORCED ELASTOMERIC PAD              |                             |                             | 
    0135 609.10                   1.000  MGAL |     400.00000         400.00|     300.00000         300.00|       1.00000           1.00 
      DUST CONTROL WITH WATER                 |                             |                             | 
    0140 613.10                  10.000  CY   |      47.00000         470.00|      95.00000         950.00|      70.00000         700.00 
      STONE FILL, TYPE I                      |                             |                             | 
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         PROJECT(S): CLARENDON BRO 1443(48)                                          CONTRACT ID   : 12J160 
 
 
    ===================================================================================================================================== 
                                              |(   1  ) 11008644            |(   2   ) 980284489601       |(   3  ) 980311172601 
                                              |J. A. MCDONALD, INC.         |COLD RIVER BRIDGES, LLC      |W.M. SCHULTZ CONSTRUCTION, INC. 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0145 613.12                 525.000  CY   |      49.00000       25725.00|      65.00000       34125.00|      70.00000       36750.00 
      STONE FILL, TYPE III                    |                             |                             | 
    0150 617.10                   4.000  EACH |     210.00000         840.00|     250.00000        1000.00|     300.00000        1200.00 
      RELOCATE MAILBOX, SINGLE SUPPORT        |                             |                             | 
    0155 619.16                   2.000  EACH |      46.00000          92.00|      50.00000         100.00|     100.00000         200.00 
      STEEL MARKER POSTS                      |                             |                             | 
    0160 619.20                   2.000  EACH |     300.00000         600.00|     100.00000         200.00|     400.00000         800.00 
      REMOVING AND RESETTING PROPERTY MARKERS |                             |                             | 
    0165 621.30                  55.000  LF   |      74.00000        4070.00|     100.00000        5500.00|      75.00000        4125.00 
      BOX BEAM GUARDRAIL                      |                             |                             | 
    0170 621.80                 100.000  LF   |       2.00000         200.00|       5.00000         500.00|      10.00000        1000.00 
      REMOVAL AND DISPOSAL OF GUARDRAIL       |                             |                             | 
    0175 621.85                   2.000  EACH |     100.00000         200.00|     100.00000         200.00|      75.00000         150.00 
      GUIDE POSTS (WOOD)                      |                             |                             | 
    0180 625.10                  40.000  LF   |      26.00000        1040.00|      25.00000        1000.00|      90.00000        3600.00 
      SLEEVES FOR UTILITIES (1 X 4")          |                             |                             | 
    0185 630.10                  40.000  HR   |      60.00000        2400.00|     100.00000        4000.00|      70.00000        2800.00 
      UNIFORMED TRAFFIC OFFICERS              |                             |                             | 
    0190 630.15                 200.000  HR   |      28.00000        5600.00|      40.00000        8000.00|      45.00000        9000.00 
      FLAGGERS                                |                             |                             | 
    0195 631.10                          LUMP |    6800.00000        6800.00|   12000.00000       12000.00|   15000.00000       15000.00 
      FIELD OFFICE, ENGINEERS                 |                             |                             | 
    0200 631.16                          LUMP |     500.00000         500.00|    1000.00000        1000.00|    1500.00000        1500.00 
      TESTING EQUIPMENT, CONCRETE             |                             |                             | 
    0205 631.17                          LUMP |     750.00000         750.00|    1000.00000        1000.00|     500.00000         500.00 
      TESTING EQUIPMENT, BITUMINOUS           |                             |                             | 
    0210 631.26                3000.000  DL   |       1.00000        3000.00|       1.00000        3000.00|       1.00000        3000.00 
      FIELD OFFICE TELEPHONE (N.A.B.I.)       |                             |                             | 
    0215 635.11                          LUMP |  125000.00000      125000.00|  100000.00000      100000.00|  100000.00000      100000.00 
      MOBILIZATION/DEMOBILIZATION             |                             |                             | 
    0220 646.20                 650.000  LF   |       1.00000         650.00|       1.00000         650.00|       2.00000        1300.00 
      4 INCH WHITE LINE                       |                             |                             | 
    0225 646.21                 650.000  LF   |       1.00000         650.00|       1.00000         650.00|       2.00000        1300.00 
      4 INCH YELLOW LINE                      |                             |                             | 
    0230 649.31                 650.000  SY   |       3.50000        2275.00|       1.00000         650.00|       2.50000        1625.00 
      GEOTEXTILE UNDER STONE FILL             |                             |                             | 
    0235 649.51                 240.000  SY   |      12.00000        2880.00|       1.00000         240.00|      10.00000        2400.00 
      GEOTEXTILE FOR SILT FENCE               |                             |                             | 
    0240 651.15                   5.000  LB   |      10.00000          50.00|      50.00000         250.00|      50.00000         250.00 
      SEED                                    |                             |                             | 
    0245 651.17                   5.000  LB   |       5.00000          25.00|      50.00000         250.00|      50.00000         250.00 
      SEED, WINTER RYE                        |                             |                             | 
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         PROJECT(S): CLARENDON BRO 1443(48)                                          CONTRACT ID   : 12J160 
 
 
    ===================================================================================================================================== 
                                              |(   1  ) 11008644            |(   2   ) 980284489601       |(   3  ) 980311172601 
                                              |J. A. MCDONALD, INC.         |COLD RIVER BRIDGES, LLC      |W.M. SCHULTZ CONSTRUCTION, INC. 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0250 651.18                  25.000  LB   |       2.00000          50.00|      20.00000         500.00|      10.00000         250.00 
      FERTILIZER                              |                             |                             | 
    0255 651.20                   1.000  TON  |     600.00000         600.00|     500.00000         500.00|    1200.00000        1200.00 
      AGRICULTURAL LIMESTONE                  |                             |                             | 
    0260 651.25                   1.000  TON  |     700.00000         700.00|    1000.00000        1000.00|    1500.00000        1500.00 
      HAY MULCH                               |                             |                             | 
    0265 651.35                  40.000  CY   |      50.00000        2000.00|      80.00000        3200.00|      65.00000        2600.00 
      TOPSOIL                                 |                             |                             | 
    0270 651.40                 290.000  SY   |      12.00000        3480.00|      10.00000        2900.00|      11.00000        3190.00 
      GRUBBING MATERIAL                       |                             |                             | 
    0275 652.10                          LUMP |    1500.00000        1500.00|    3000.00000        3000.00|    5000.00000        5000.00 
      EPSC PLAN                               |                             |                             | 
    0280 652.20                  40.000  HR   |      20.00000         800.00|      50.00000        2000.00|       1.00000          40.00 
      MONITORING EPSC PLAN                    |                             |                             | 
    0285 652.30                   1.000  LU   |    5000.00000        5000.00|    5000.00000        5000.00|    5000.00000        5000.00 
      MAINTENANCE OF EPSC PLAN (N.A.B.I.)     |                             |                             | 
    0290 653.20                 200.000  SY   |       3.00000         600.00|       5.00000        1000.00|       3.00000         600.00 
      TEMPORARY EROSION MATTING               |                             |                             | 
    0295 653.35                  60.000  CY   |      36.00000        2160.00|      55.00000        3300.00|      70.00000        4200.00 
      VEHICLE TRACKING PAD                    |                             |                             | 
    0300 653.50                 525.000  LF   |       3.00000        1575.00|       1.00000         525.00|       5.00000        2625.00 
      BARRIER FENCE                           |                             |                             | 
    0305 653.55                 400.000  LF   |       1.00000         400.00|       1.00000         400.00|       3.00000        1200.00 
      PROJECT DEMARCATION FENCE               |                             |                             | 
    0310 675.20                  14.000  SF   |      15.00000         210.00|      50.00000         700.00|      20.00000         280.00 
      TRAFFIC SIGNS, TYPE A                   |                             |                             | 
    0315 675.341                 30.000  LF   |       9.00000         270.00|      20.00000         600.00|      15.00000         450.00 
      SQUARE TUBE SIGN POST AND ANCHOR        |                             |                             | 
    0320 675.50                   1.000  EACH |      30.00000          30.00|      25.00000          25.00|     100.00000         100.00 
      REMOVING SIGNS                          |                             |                             | 
    0325 676.10                   2.000  EACH |      60.00000         120.00|      50.00000         100.00|     350.00000         700.00 
      DELINEATOR WITH STEEL POST              |                             |                             | 
    0330 676.12                   1.000  EACH |      25.00000          25.00|      25.00000          25.00|     200.00000         200.00 
      REMOVAL OF EXISTING DELINEATOR          |                             |                             | 
    0335 900.608                100.000  CY   |      63.00000        6300.00|      55.00000        5500.00|      85.00000        8500.00 
      SPECIAL PROVISION (STONE FILL, STREAM   |                             |                             | 
      BED MATERIAL)(TYPE I                    |                             |                             | 
    0340 900.615              56000.000  DL   |       1.00000       56000.00|       1.00000       56000.00|       1.00000       56000.00 
      SPECIAL PROVISION (INCENTIVE,           |                             |                             | 
      DISINCENTIVE)(N.A.B.I.)                 |                             |                             | 
    0345 900.620                  1.000  EACH |    1200.00000        1200.00|    3000.00000        3000.00|    4000.00000        4000.00 
      SPECIAL PROVISION (CPM SCHEDULE)        |                             |                             | 
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         PROJECT(S): CLARENDON BRO 1443(48)                                          CONTRACT ID   : 12J160 
 
 
    ===================================================================================================================================== 
                                              |(   1  ) 11008644            |(   2   ) 980284489601       |(   3  ) 980311172601 
                                              |J. A. MCDONALD, INC.         |COLD RIVER BRIDGES, LLC      |W.M. SCHULTZ CONSTRUCTION, INC. 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0350 900.620                  4.000  EACH |    6200.00000       24800.00|    6000.00000       24000.00|    6200.00000       24800.00 
      SPECIAL PROVISION (GUARDRAIL APPROACH   |                             |                             | 
      SECTION TO CONCRETE BRIDGE RAILING)     |                             |                             | 
    0355 900.620                  1.000  EACH |    4000.00000        4000.00|    4000.00000        4000.00|    3900.00000        3900.00 
      SPECIAL PROVISION (GUARDRAIL END        |                             |                             | 
      ASSEMBLY, TYPE IIA )                    |                             |                             | 
    0360 900.640                 75.000  LF   |     435.00000       32625.00|     400.00000       30000.00|     330.00000       24750.00 
      SPECIAL PROVISION (PRE-EXCAVATION OF    |                             |                             | 
      INTEGRAL ABUTMENT PILES, EARTH)         |                             |                             | 
    0365 900.640                 25.000  LF   |    1600.00000       40000.00|    2000.00000       50000.00|    1000.00000       25000.00 
      SPECIAL PROVISION (PRE-EXCAVATION OF    |                             |                             | 
      INTEGRAL ABUTMENT PILES, ROCK)          |                             |                             | 
    0370 900.645                         LUMP |    7400.00000        7400.00|     100.00000         100.00|    4800.00000        4800.00 
      SPECIAL PROVISION (REMOVE AND RELOCATE  |                             |                             | 
      EXISTING STONE WALL                     |                             |                             | 
    0375 900.645                         LUMP |   21000.00000       21000.00|    3000.00000        3000.00|   65000.00000       65000.00 
      SPECIAL PROVISION (TEMPORARY RELOCATION |                             |                             | 
      OF STREAM)                              |                             |                             | 
    0380 900.645                         LUMP |    6500.00000        6500.00|    2000.00000        2000.00|   10000.00000       10000.00 
      SPECIAL PROVISION (TRAFFIC CONTROL,     |                             |                             | 
      ALL-INCLUSIVE)                          |                             |                             | 
    0385 900.650                  1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
      SPECIAL PROVISION (MAT DENSITY PAY      |                             |                             | 
      ADJUSTMENT, SMALL QUANTITY)(N.A.B.I.)   |                             |                             | 
    0390 900.650                  1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
      SPECIAL PROVISION (MIXTURE PAY          |                             |                             | 
      ADJUSTMENT)(N.A.B.I.)                   |                             |                             | 
    0395 900.680                185.000  TON  |     163.00000       30155.00|     180.00000       33300.00|     190.00000       35150.00 
      SPECIAL PROVISION (BITUMINOUS CONCRETE  |                             |                             | 
      PAVEMENT, SMALL QUANTITY)               |                             |                             | 
    0400 540.10      AA1                 LUMP |   85000.00000       85000.00|  100000.00000      100000.00|  113000.00000      113000.00 
      PRECAST CONCRETE STRUCTURE (ABUTMENT #1 |                             |                             | 
    0405 900.645     AA2                 LUMP |                             |                             | 
      SPECIAL PROVISION (CONTRACTOR           |                             |                             | 
      FABRICATED PRECAST CONCRETE             |                             |                             | 
      STRUCTURE)(ABUTMENT #1)                 |                             |                             | 
    0410 540.10      BB1                 LUMP |   87000.00000       87000.00|  100000.00000      100000.00|  113000.00000      113000.00 
      PRECAST CONCRETE STRUCTURE (ABUTMENT #2 |                             |                             | 
    0415 900.645     BB2                 LUMP |                             |                             | 
      SPECIAL PROVISION (CONTRACTOR           |                             |                             | 
      FABRICATED PRECAST CONCRETE             |                             |                             | 
      STRUCTURE)(ABUTMENT #2)                 |                             |                             | 
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         PROJECT(S): CLARENDON BRO 1443(48)                                          CONTRACT ID   : 12J160 
 
 
    ===================================================================================================================================== 
                                              |(   1  ) 11008644            |(   2   ) 980284489601       |(   3  ) 980311172601 
                                              |J. A. MCDONALD, INC.         |COLD RIVER BRIDGES, LLC      |W.M. SCHULTZ CONSTRUCTION, INC. 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0420 540.10      CC1                 LUMP |   34000.00000       34000.00|   40000.00000       40000.00|   54000.00000       54000.00 
      PRECAST CONCRETE STRUCTURE (APPROACH    |                             |                             | 
      SLAB #1)                                |                             |                             | 
    0425 900.645     CC2                 LUMP |                             |                             | 
      SPECIAL PROVISION (CONTRACTOR           |                             |                             | 
      FABRICATED PRECAST CONCRETE             |                             |                             | 
      STRUCTURE)(APPROACH SLAB #1)            |                             |                             | 
    0430 540.10      DD1                 LUMP |   34000.00000       34000.00|   40000.00000       40000.00|   54000.00000       54000.00 
      PRECAST CONCRETE STRUCTURE (APPROACH    |                             |                             | 
      SLAB #2)                                |                             |                             | 
    0435 900.645     DD2                 LUMP |                             |                             | 
      SPECIAL PROVISION (CONTRACTOR           |                             |                             | 
      FABRICATED PRECAST CONCRETE             |                             |                             | 
      STRUCTURE)(APPROACH SLAB #2)            |                             |                             | 
    0440 601.0015    EE1         76.000  LF   |                             |                             | 
      18" CSP .064 (2-2/3 X 1/2)              |                             |                             | 
    0445 601.0215    EE2         76.000  LF   |                             |                             | 
      18" CAAP .060 (2-2/3 X 1/2)             |                             |                             | 
    0450 601.0416    EE3         76.000  LF   |                             |                             | 
      18" PCCSP .079 (2-2/3 X 1/2)            |                             |                             | 
    0455 601.0815    EE4         76.000  LF   |                             |                             | 
      18" RCP CLASS III                       |                             |                             | 
    0460 601.0915    EE5         76.000  LF   |      55.00000        4180.00|      60.00000        4560.00|      50.00000        3800.00 
      18" CPEP                                |                             |                             | 
    0465 601.2815    EE6         76.000  LF   |                             |                             | 
      18" CPPP (SL)                           |                             |                             | 
         SECTION TOTALS                       |           $       993,269.50|           $     1,068,523.00|           $     1,169,299.00 
    ------------------------------------------+----------------------------+----------------------------+------------------------------ 
    SECTION 0002   BRIDGE (ALTERNATE A) 
                                              |                             |                             | 
    0470 507.12                1800.000  LB   |       7.00000       12600.00|       3.00000        5400.00|       4.50000        8100.00 
      REINFORCING STEEL, LEVEL II (FPQ)       |                             |                             | 
    0475 900.608                 31.000  CY   |    2100.00000       65100.00|     800.00000       24800.00|    2200.00000       68200.00 
      SPECIAL PROVISION (HIGH PERFORMANCE     |                             |                             | 
      CONCRETE, RAPID SET)(FPQ)               |                             |                             | 
    0480 900.640                226.000  LF   |    1250.00000      282500.00|    1300.00000      293800.00|    1487.00000      336062.00 
      SPECIAL PROVISION (PRESTRESSED NEXT D   |                             |                             | 
      BEAMS)(NEXT 36D)(FPQ                    |                             |                             | 
         SECTION TOTALS                       |           $       360,200.00|           $       324,000.00|           $       412,362.00 
    ------------------------------------------+----------------------------+----------------------------+------------------------------ 
    SECTION 0003   BRIDGE (ALTERNATE B) 
                                              |                             |                             | 
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         PROJECT(S): CLARENDON BRO 1443(48)                                          CONTRACT ID   : 12J160 
 
 
    ===================================================================================================================================== 
                                              |(   1  ) 11008644            |(   2   ) 980284489601       |(   3  ) 980311172601 
                                              |J. A. MCDONALD, INC.         |COLD RIVER BRIDGES, LLC      |W.M. SCHULTZ CONSTRUCTION, INC. 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0485 507.12                5020.000  LB   |       7.00000       35140.00|       3.00000       15060.00|       4.60000       23092.00 
      REINFORCING STEEL, LEVEL II (FPQ)       |                             |                             | 
    0490 900.608                 38.000  CY   |    2100.00000       79800.00|     800.00000       30400.00|    2270.00000       86260.00 
      SPECIAL PROVISION (HIGH PERFORMANCE     |                             |                             | 
      CONCRETE, RAPID SET)(FPQ)               |                             |                             | 
    0495 900.640                226.000  LF   |    2000.00000      452000.00|    1400.00000      316400.00|    1940.00000      438440.00 
      SPECIAL PROVISION (PREFABRICATED BRIDGE |                             |                             | 
      UNIT SUPERSTRUCTURE)(FPQ)               |                             |                             | 
    0500 900.645                         LUMP |   50000.00000       50000.00|   55000.00000       55000.00|  113095.00000      113095.00 
      SPECIAL PROVISION (GALVANIZING          |                             |                             | 
      STRUCTURAL STEEL)                       |                             |                             | 
         SECTION TOTALS                       |           $       616,940.00|           $       416,860.00|           $       660,887.00 
    ------------------------------------------+----------------------------+----------------------------+------------------------------ 
    SECTION 0004   BRIDGE (ALTERNATE C) 
                                              |                             |                             | 
    0505 507.12                5020.000  LB   |       7.00000       35140.00|       3.00000       15060.00|       4.60000       23092.00 
      REINFORCING STEEL, LEVEL II (FPQ)       |                             |                             | 
    0510 900.608                 38.000  CY   |    2100.00000       79800.00|     800.00000       30400.00|    2270.00000       86260.00 
      SPECIAL PROVISION (HIGH PERFORMANCE     |                             |                             | 
      CONCRETE, RAPID SET)(FPQ)               |                             |                             | 
    0515 900.640                226.000  LF   |    2000.00000      452000.00|    1400.00000      316400.00|    1940.00000      438440.00 
      SPECIAL PROVISION (PREFABRICATED BRIDGE |                             |                             | 
      UNIT SUPERSTRUCTURE)(FPQ)               |                             |                             | 
    0520 900.645                         LUMP |   50000.00000       50000.00|   55000.00000       55000.00|   56550.00000       56550.00 
      SPECIAL PROVISION (METALLIZING          |                             |                             | 
      STRUCTURAL STEEL)                       |                             |                             | 
         SECTION TOTALS                       |           $       616,940.00|           $       416,860.00|           $       604,342.00 
    ------------------------------------------+----------------------------+----------------------------+------------------------------ 
         COMMON ITEMS TOTAL                   |           $       993,269.50|           $     1,068,523.00|           $     1,169,299.00 
                                              |                             |                             | 
         ALTERNATE ITEM ZA1                   |           $       360,200.00|           $       324,000.00|           $       412,362.00 
         CONTRACT TOTALS ZA1                  |           $     1,353,469.50|           $     1,392,523.00|           $     1,581,661.00 
                                              |                             |                             | 
         ALTERNATE ITEM ZA2                   |           $       616,940.00|           $       416,860.00|           $       660,887.00 
         CONTRACT TOTALS ZA2                  |           $     1,610,209.50|           $     1,485,383.00|           $     1,830,186.00 
                                              |                             |                             | 
         ALTERNATE ITEM ZA3                   |           $       616,940.00|           $       416,860.00|           $       604,342.00 
         CONTRACT TOTALS ZA3                  |           $     1,610,209.50|           $     1,485,383.00|           $     1,773,641.00 
                                              |                             |                             | 
         CONTRACT TOTALS (LOW COST)           |           $     1,353,469.50|           $     1,392,523.00|           $     1,581,661.00 
    ==================================================================================================================================== 
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         PROJECT(S): CLARENDON BRO 1443(48)                                          CONTRACT ID   : 12J160 
 
 
    ===================================================================================================================================== 
                                              |(   4  ) 980058954601        |(       )                    |(      ) 
                                              |CCS CONSTRUCTORS, INC.       |                             | 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    SECTION 0001   ROADWAY 
                                              |                             |                             | 
    0005 201.10                          LUMP |   12000.00000       12000.00|                             | 
      CLEARING AND GRUBBING, INCLUDING        |                             |                             | 
      INDIVIDUAL TREES AND STUMPS             |                             |                             | 
    0010 203.15                 600.000  CY   |      24.00000       14400.00|                             | 
      COMMON EXCAVATION                       |                             |                             | 
    0015 203.27                1225.000  CY   |      18.00000       22050.00|                             | 
      UNCLASSIFIED CHANNEL EXCAVATION         |                             |                             | 
    0020 203.31                  90.000  CY   |      32.00000        2880.00|                             | 
      SAND BORROW                             |                             |                             | 
    0025 203.32                  25.000  CY   |      50.00000        1250.00|                             | 
      GRANULAR BORROW                         |                             |                             | 
    0030 204.20                  40.000  CY   |      30.00000        1200.00|                             | 
      TRENCH EXCAVATION OF EARTH              |                             |                             | 
    0035 204.22                   1.000  CY   |      75.00000          75.00|                             | 
      TRENCH EXCAVATION OF EARTH, EXPLORATORY |                             |                             | 
      (N.A.B.I.)                              |                             |                             | 
    0040 204.25                 175.000  CY   |      30.00000        5250.00|                             | 
      STRUCTURE EXCAVATION                    |                             |                             | 
    0045 204.30                  75.000  CY   |      45.00000        3375.00|                             | 
      GRANULAR BACKFILL FOR STRUCTURES        |                             |                             | 
    0050 210.10                 250.000  SY   |      20.00000        5000.00|                             | 
      COLD PLANING, BITUMINOUS PAVEMENT       |                             |                             | 
    0055 301.35                 350.000  CY   |      38.00000       13300.00|                             | 
      SUBBASE OF DENSE GRADED CRUSHED STONE   |                             |                             | 
    0060 401.10                  20.000  CY   |      50.00000        1000.00|                             | 
      AGGREGATE SURFACE COURSE                |                             |                             | 
    0065 402.10                  20.000  CY   |      50.00000        1000.00|                             | 
      AGGREGATE SHOULDERS, IN PLACE           |                             |                             | 
    0070 404.65                  11.000  CWT  |     100.00000        1100.00|                             | 
      EMULSIFIED ASPHALT                      |                             |                             | 
    0075 406.50                   1.000  LU   |       1.00000           1.00|                             | 
      PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B |                             |                             | 
      I.)                                     |                             |                             | 
    0080 504.10                          LUMP |   45000.00000       45000.00|                             | 
      FURNISHING EQUIPMENT FOR DRIVING PILING |                             |                             | 
    0085 505.155                240.000  LF   |      90.00000       21600.00|                             | 
      STEEL PILING, HP 12 X 63                |                             |                             | 
    0090 505.45                   2.000  EACH |    3500.00000        7000.00|                             | 
      DYNAMIC PILE LOADING TEST               |                             |                             | 
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         PROJECT(S): CLARENDON BRO 1443(48)                                          CONTRACT ID   : 12J160 
 
 
    ===================================================================================================================================== 
                                              |(   4  ) 980058954601        |(       )                    |(      ) 
                                              |CCS CONSTRUCTORS, INC.       |                             | 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0095 514.10                  15.000  GAL  |      55.00000         825.00|                             | 
      WATER REPELLENT, SILANE                 |                             |                             | 
    0100 516.10                  45.000  LF   |     160.00000        7200.00|                             | 
      BRIDGE EXPANSION JOINT, ASPHALTIC PLUG  |                             |                             | 
    0105 520.10                 200.000  SY   |      85.00000       17000.00|                             | 
      MEMBRANE WATERPROOFING, SPRAY APPLIED   |                             |                             | 
    0110 524.11                  45.000  LF   |      35.00000        1575.00|                             | 
      JOINT SEALER, HOT POURED                |                             |                             | 
    0115 524.21                  15.000  LF   |     100.00000        1500.00|                             | 
      JOINT SEALER, POLYURETHANE              |                             |                             | 
    0120 525.45                 155.000  LF   |     165.00000       25575.00|                             | 
      BRIDGE RAILING, GALVANIZED STEEL        |                             |                             | 
      TUBING/CONCRETE COMBINATION             |                             |                             | 
    0125 529.15                   1.000  EACH |   90000.00000       90000.00|                             | 
      REMOVAL OF STRUCTURE (850 SF-EST.)      |                             |                             | 
    0130 531.17                  12.000  EACH |     550.00000        6600.00|                             | 
      BEARING DEVICE ASSEMBLY, STEEL          |                             |                             | 
      REINFORCED ELASTOMERIC PAD              |                             |                             | 
    0135 609.10                   1.000  MGAL |    1200.00000        1200.00|                             | 
      DUST CONTROL WITH WATER                 |                             |                             | 
    0140 613.10                  10.000  CY   |      75.00000         750.00|                             | 
      STONE FILL, TYPE I                      |                             |                             | 
    0145 613.12                 525.000  CY   |      52.00000       27300.00|                             | 
      STONE FILL, TYPE III                    |                             |                             | 
    0150 617.10                   4.000  EACH |     250.00000        1000.00|                             | 
      RELOCATE MAILBOX, SINGLE SUPPORT        |                             |                             | 
    0155 619.16                   2.000  EACH |     150.00000         300.00|                             | 
      STEEL MARKER POSTS                      |                             |                             | 
    0160 619.20                   2.000  EACH |     250.00000         500.00|                             | 
      REMOVING AND RESETTING PROPERTY MARKERS |                             |                             | 
    0165 621.30                  55.000  LF   |      75.00000        4125.00|                             | 
      BOX BEAM GUARDRAIL                      |                             |                             | 
    0170 621.80                 100.000  LF   |      10.00000        1000.00|                             | 
      REMOVAL AND DISPOSAL OF GUARDRAIL       |                             |                             | 
    0175 621.85                   2.000  EACH |     300.00000         600.00|                             | 
      GUIDE POSTS (WOOD)                      |                             |                             | 
    0180 625.10                  40.000  LF   |      25.00000        1000.00|                             | 
      SLEEVES FOR UTILITIES (1 X 4")          |                             |                             | 
    0185 630.10                  40.000  HR   |      45.00000        1800.00|                             | 
      UNIFORMED TRAFFIC OFFICERS              |                             |                             | 
    0190 630.15                 200.000  HR   |      25.00000        5000.00|                             | 
      FLAGGERS                                |                             |                             | 
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         PROJECT(S): CLARENDON BRO 1443(48)                                          CONTRACT ID   : 12J160 
 
 
    ===================================================================================================================================== 
                                              |(   4  ) 980058954601        |(       )                    |(      ) 
                                              |CCS CONSTRUCTORS, INC.       |                             | 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0195 631.10                          LUMP |   15000.00000       15000.00|                             | 
      FIELD OFFICE, ENGINEERS                 |                             |                             | 
    0200 631.16                          LUMP |    1000.00000        1000.00|                             | 
      TESTING EQUIPMENT, CONCRETE             |                             |                             | 
    0205 631.17                          LUMP |    1000.00000        1000.00|                             | 
      TESTING EQUIPMENT, BITUMINOUS           |                             |                             | 
    0210 631.26                3000.000  DL   |       1.00000        3000.00|                             | 
      FIELD OFFICE TELEPHONE (N.A.B.I.)       |                             |                             | 
    0215 635.11                          LUMP |  275000.00000      275000.00|                             | 
      MOBILIZATION/DEMOBILIZATION             |                             |                             | 
    0220 646.20                 650.000  LF   |       2.00000        1300.00|                             | 
      4 INCH WHITE LINE                       |                             |                             | 
    0225 646.21                 650.000  LF   |       2.00000        1300.00|                             | 
      4 INCH YELLOW LINE                      |                             |                             | 
    0230 649.31                 650.000  SY   |       5.00000        3250.00|                             | 
      GEOTEXTILE UNDER STONE FILL             |                             |                             | 
    0235 649.51                 240.000  SY   |      10.00000        2400.00|                             | 
      GEOTEXTILE FOR SILT FENCE               |                             |                             | 
    0240 651.15                   5.000  LB   |      10.00000          50.00|                             | 
      SEED                                    |                             |                             | 
    0245 651.17                   5.000  LB   |      10.00000          50.00|                             | 
      SEED, WINTER RYE                        |                             |                             | 
    0250 651.18                  25.000  LB   |       5.00000         125.00|                             | 
      FERTILIZER                              |                             |                             | 
    0255 651.20                   1.000  TON  |     500.00000         500.00|                             | 
      AGRICULTURAL LIMESTONE                  |                             |                             | 
    0260 651.25                   1.000  TON  |     250.00000         250.00|                             | 
      HAY MULCH                               |                             |                             | 
    0265 651.35                  40.000  CY   |      50.00000        2000.00|                             | 
      TOPSOIL                                 |                             |                             | 
    0270 651.40                 290.000  SY   |       4.00000        1160.00|                             | 
      GRUBBING MATERIAL                       |                             |                             | 
    0275 652.10                          LUMP |    4500.00000        4500.00|                             | 
      EPSC PLAN                               |                             |                             | 
    0280 652.20                  40.000  HR   |      25.00000        1000.00|                             | 
      MONITORING EPSC PLAN                    |                             |                             | 
    0285 652.30                   1.000  LU   |    5000.00000        5000.00|                             | 
      MAINTENANCE OF EPSC PLAN (N.A.B.I.)     |                             |                             | 
    0290 653.20                 200.000  SY   |       4.00000         800.00|                             | 
      TEMPORARY EROSION MATTING               |                             |                             | 
    0295 653.35                  60.000  CY   |      50.00000        3000.00|                             | 
      VEHICLE TRACKING PAD                    |                             |                             | 
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         PROJECT(S): CLARENDON BRO 1443(48)                                          CONTRACT ID   : 12J160 
 
 
    ===================================================================================================================================== 
                                              |(   4  ) 980058954601        |(       )                    |(      ) 
                                              |CCS CONSTRUCTORS, INC.       |                             | 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0300 653.50                 525.000  LF   |       3.00000        1575.00|                             | 
      BARRIER FENCE                           |                             |                             | 
    0305 653.55                 400.000  LF   |       4.00000        1600.00|                             | 
      PROJECT DEMARCATION FENCE               |                             |                             | 
    0310 675.20                  14.000  SF   |      75.00000        1050.00|                             | 
      TRAFFIC SIGNS, TYPE A                   |                             |                             | 
    0315 675.341                 30.000  LF   |      20.00000         600.00|                             | 
      SQUARE TUBE SIGN POST AND ANCHOR        |                             |                             | 
    0320 675.50                   1.000  EACH |     150.00000         150.00|                             | 
      REMOVING SIGNS                          |                             |                             | 
    0325 676.10                   2.000  EACH |     250.00000         500.00|                             | 
      DELINEATOR WITH STEEL POST              |                             |                             | 
    0330 676.12                   1.000  EACH |      75.00000          75.00|                             | 
      REMOVAL OF EXISTING DELINEATOR          |                             |                             | 
    0335 900.608                100.000  CY   |      70.00000        7000.00|                             | 
      SPECIAL PROVISION (STONE FILL, STREAM   |                             |                             | 
      BED MATERIAL)(TYPE I                    |                             |                             | 
    0340 900.615              56000.000  DL   |       1.00000       56000.00|                             | 
      SPECIAL PROVISION (INCENTIVE,           |                             |                             | 
      DISINCENTIVE)(N.A.B.I.)                 |                             |                             | 
    0345 900.620                  1.000  EACH |    5000.00000        5000.00|                             | 
      SPECIAL PROVISION (CPM SCHEDULE)        |                             |                             | 
    0350 900.620                  4.000  EACH |   12000.00000       48000.00|                             | 
      SPECIAL PROVISION (GUARDRAIL APPROACH   |                             |                             | 
      SECTION TO CONCRETE BRIDGE RAILING)     |                             |                             | 
    0355 900.620                  1.000  EACH |    4500.00000        4500.00|                             | 
      SPECIAL PROVISION (GUARDRAIL END        |                             |                             | 
      ASSEMBLY, TYPE IIA )                    |                             |                             | 
    0360 900.640                 75.000  LF   |     350.00000       26250.00|                             | 
      SPECIAL PROVISION (PRE-EXCAVATION OF    |                             |                             | 
      INTEGRAL ABUTMENT PILES, EARTH)         |                             |                             | 
    0365 900.640                 25.000  LF   |    1200.00000       30000.00|                             | 
      SPECIAL PROVISION (PRE-EXCAVATION OF    |                             |                             | 
      INTEGRAL ABUTMENT PILES, ROCK)          |                             |                             | 
    0370 900.645                         LUMP |   12000.00000       12000.00|                             | 
      SPECIAL PROVISION (REMOVE AND RELOCATE  |                             |                             | 
      EXISTING STONE WALL                     |                             |                             | 
    0375 900.645                         LUMP |   65000.00000       65000.00|                             | 
      SPECIAL PROVISION (TEMPORARY RELOCATION |                             |                             | 
      OF STREAM)                              |                             |                             | 
    0380 900.645                         LUMP |   25000.00000       25000.00|                             | 
      SPECIAL PROVISION (TRAFFIC CONTROL,     |                             |                             | 
      ALL-INCLUSIVE)                          |                             |                             | 
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         PROJECT(S): CLARENDON BRO 1443(48)                                          CONTRACT ID   : 12J160 
 
 
    ===================================================================================================================================== 
                                              |(   4  ) 980058954601        |(       )                    |(      ) 
                                              |CCS CONSTRUCTORS, INC.       |                             | 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0385 900.650                  1.000  LU   |       1.00000           1.00|                             | 
      SPECIAL PROVISION (MAT DENSITY PAY      |                             |                             | 
      ADJUSTMENT, SMALL QUANTITY)(N.A.B.I.)   |                             |                             | 
    0390 900.650                  1.000  LU   |       1.00000           1.00|                             | 
      SPECIAL PROVISION (MIXTURE PAY          |                             |                             | 
      ADJUSTMENT)(N.A.B.I.)                   |                             |                             | 
    0395 900.680                185.000  TON  |     170.00000       31450.00|                             | 
      SPECIAL PROVISION (BITUMINOUS CONCRETE  |                             |                             | 
      PAVEMENT, SMALL QUANTITY)               |                             |                             | 
    0400 540.10      AA1                 LUMP |   80000.00000       80000.00|                             | 
      PRECAST CONCRETE STRUCTURE (ABUTMENT #1 |                             |                             | 
    0405 900.645     AA2                 LUMP |                             |                             | 
      SPECIAL PROVISION (CONTRACTOR           |                             |                             | 
      FABRICATED PRECAST CONCRETE             |                             |                             | 
      STRUCTURE)(ABUTMENT #1)                 |                             |                             | 
    0410 540.10      BB1                 LUMP |   80000.00000       80000.00|                             | 
      PRECAST CONCRETE STRUCTURE (ABUTMENT #2 |                             |                             | 
    0415 900.645     BB2                 LUMP |                             |                             | 
      SPECIAL PROVISION (CONTRACTOR           |                             |                             | 
      FABRICATED PRECAST CONCRETE             |                             |                             | 
      STRUCTURE)(ABUTMENT #2)                 |                             |                             | 
    0420 540.10      CC1                 LUMP |   50000.00000       50000.00|                             | 
      PRECAST CONCRETE STRUCTURE (APPROACH    |                             |                             | 
      SLAB #1)                                |                             |                             | 
    0425 900.645     CC2                 LUMP |                             |                             | 
      SPECIAL PROVISION (CONTRACTOR           |                             |                             | 
      FABRICATED PRECAST CONCRETE             |                             |                             | 
      STRUCTURE)(APPROACH SLAB #1)            |                             |                             | 
    0430 540.10      DD1                 LUMP |   47000.00000       47000.00|                             | 
      PRECAST CONCRETE STRUCTURE (APPROACH    |                             |                             | 
      SLAB #2)                                |                             |                             | 
    0435 900.645     DD2                 LUMP |                             |                             | 
      SPECIAL PROVISION (CONTRACTOR           |                             |                             | 
      FABRICATED PRECAST CONCRETE             |                             |                             | 
      STRUCTURE)(APPROACH SLAB #2)            |                             |                             | 
    0440 601.0015    EE1         76.000  LF   |                             |                             | 
      18" CSP .064 (2-2/3 X 1/2)              |                             |                             | 
    0445 601.0215    EE2         76.000  LF   |                             |                             | 
      18" CAAP .060 (2-2/3 X 1/2)             |                             |                             | 
    0450 601.0416    EE3         76.000  LF   |                             |                             | 
      18" PCCSP .079 (2-2/3 X 1/2)            |                             |                             | 
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         PROJECT(S): CLARENDON BRO 1443(48)                                          CONTRACT ID   : 12J160 
 
 
    ===================================================================================================================================== 
                                              |(   4  ) 980058954601        |(       )                    |(      ) 
                                              |CCS CONSTRUCTORS, INC.       |                             | 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0455 601.0815    EE4         76.000  LF   |                             |                             | 
      18" RCP CLASS III                       |                             |                             | 
    0460 601.0915    EE5         76.000  LF   |      55.00000        4180.00|                             | 
      18" CPEP                                |                             |                             | 
    0465 601.2815    EE6         76.000  LF   |                             |                             | 
      18" CPPP (SL)                           |                             |                             | 
         SECTION TOTALS                       |           $     1,250,948.00|           $                 |           $ 
    ------------------------------------------+----------------------------+----------------------------+------------------------------ 
    SECTION 0002   BRIDGE (ALTERNATE A) 
                                              |                             |                             | 
    0470 507.12                1800.000  LB   |       3.00000        5400.00|                             | 
      REINFORCING STEEL, LEVEL II (FPQ)       |                             |                             | 
    0475 900.608                 31.000  CY   |     950.00000       29450.00|                             | 
      SPECIAL PROVISION (HIGH PERFORMANCE     |                             |                             | 
      CONCRETE, RAPID SET)(FPQ)               |                             |                             | 
    0480 900.640                226.000  LF   |    1800.00000      406800.00|                             | 
      SPECIAL PROVISION (PRESTRESSED NEXT D   |                             |                             | 
      BEAMS)(NEXT 36D)(FPQ                    |                             |                             | 
         SECTION TOTALS                       |           $       441,650.00|           $                 |           $ 
    ------------------------------------------+----------------------------+----------------------------+------------------------------ 
    SECTION 0003   BRIDGE (ALTERNATE B) 
                                              |                             |                             | 
    0485 507.12                5020.000  LB   |       3.00000       15060.00|                             | 
      REINFORCING STEEL, LEVEL II (FPQ)       |                             |                             | 
    0490 900.608                 38.000  CY   |     900.00000       34200.00|                             | 
      SPECIAL PROVISION (HIGH PERFORMANCE     |                             |                             | 
      CONCRETE, RAPID SET)(FPQ)               |                             |                             | 
    0495 900.640                226.000  LF   |    2000.00000      452000.00|                             | 
      SPECIAL PROVISION (PREFABRICATED BRIDGE |                             |                             | 
      UNIT SUPERSTRUCTURE)(FPQ)               |                             |                             | 
    0500 900.645                         LUMP |   45000.00000       45000.00|                             | 
      SPECIAL PROVISION (GALVANIZING          |                             |                             | 
      STRUCTURAL STEEL)                       |                             |                             | 
         SECTION TOTALS                       |           $       546,260.00|           $                 |           $ 
    ------------------------------------------+----------------------------+----------------------------+------------------------------ 
    SECTION 0004   BRIDGE (ALTERNATE C) 
                                              |                             |                             | 
    0505 507.12                5020.000  LB   |       3.00000       15060.00|                             | 
      REINFORCING STEEL, LEVEL II (FPQ)       |                             |                             | 
    0510 900.608                 38.000  CY   |     900.00000       34200.00|                             | 
      SPECIAL PROVISION (HIGH PERFORMANCE     |                             |                             | 
      CONCRETE, RAPID SET)(FPQ)               |                             |                             | 
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    ===================================================================================================================================== 
                                              |(   4  ) 980058954601        |(       )                    |(      ) 
                                              |CCS CONSTRUCTORS, INC.       |                             | 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0515 900.640                226.000  LF   |    2000.00000      452000.00|                             | 
      SPECIAL PROVISION (PREFABRICATED BRIDGE |                             |                             | 
      UNIT SUPERSTRUCTURE)(FPQ)               |                             |                             | 
    0520 900.645                         LUMP |   65000.00000       65000.00|                             | 
      SPECIAL PROVISION (METALLIZING          |                             |                             | 
      STRUCTURAL STEEL)                       |                             |                             | 
         SECTION TOTALS                       |           $       566,260.00|           $                 |           $ 
    ------------------------------------------+----------------------------+----------------------------+------------------------------ 
         COMMON ITEMS TOTAL                   |           $     1,250,948.00|           $                 |           $ 
                                              |                             |                             | 
         ALTERNATE ITEM ZA1                   |           $       441,650.00|           $                 |           $ 
         CONTRACT TOTALS ZA1                  |           $     1,692,598.00|           $             0.00|           $             0.00 
                                              |                             |                             | 
         ALTERNATE ITEM ZA2                   |           $       546,260.00|           $                 |           $ 
         CONTRACT TOTALS ZA2                  |           $     1,797,208.00|           $             0.00|           $             0.00 
                                              |                             |                             | 
         ALTERNATE ITEM ZA3                   |           $       566,260.00|           $                 |           $ 
         CONTRACT TOTALS ZA3                  |           $     1,817,208.00|           $             0.00|           $             0.00 
                                              |                             |                             | 
         CONTRACT TOTALS (LOW COST)           |           $     1,692,598.00|           $             0.00|           $ 
    ==================================================================================================================================== 


