
                                                  VERMONT AGENCY OF TRANSPORTATION                             RUN DATE : 11/20/15 
                                                LETTING DATE : 11/20/15  11:00 A.M.                            CALL : 001  PAGE : 1 
                                                           RESULTS OF BIDS 
 
         PROJECT(S): CRAFTSBURY BO 1449(34)                                          CONTRACT ID   : 13J100 
                                                                                     CALL ORDER    : 001 
                                                                                     CONTRACT TIME : 09/16/16  COMPLETION DATE 
 
 
         CONTRACT DESCRIPTION :                                                          TOWN(S)   : CRAFTSBURY 
         CRAFTSBURY BO 1449(34): ON TH 4 (CREEKROAD), BRIDGE 4 OVER 
         WHITNEY BROOK APPPROXIMATELY 0.9 MILES NORTH OF ITS JUNCTION                    COUNTY    : ORLEANS 
         WITH TH 33 (KETCHUM HILL ROAD)                                                  DISTRICT  : D09 
 
 
 
         REPLACEMENT OF THE EXISTING BRIDGE (BRIDGE NO. 4) INCLUDING 
         MINOR APPROACH WORK. 
 
      ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                             TOTAL         % OVER 
      RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
      ------------------------------------------------------------------------------------------------------------------------------- 
       1   980058954601   CCS CONSTRUCTORS, INC.                                                     $  1,463,064.50     100.0000% 
       2   12007238010    T. BUCK CONSTRUCTION, INC.                                                 $  1,473,200.00     100.6928% 
       3   110909070710   J. P. SICARD, INC.                                                         $  1,585,437.04     108.3641% 
       4   125008460010   LUCK BROTHERS, INC.                                                        $  1,684,183.31     115.1134% 
    ===================================================================================================================================== 
                                              |(   1  ) 980058954601        |(   2  ) 12007238010         |(   3  ) 110909070710 
                                              |CCS CONSTRUCTORS, INC.       |T. BUCK CONSTRUCTION, INC.   |J. P. SICARD, INC. 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    SECTION 0001   ROADWAY 
                                              |                             |                             | 
    0005 201.10                          LUMP |   15000.00000       15000.00|   75000.00000       75000.00|    5000.00000        5000.00 
      CLEARING AND GRUBBING, INCLUDING        |                             |                             | 
      INDIVIDUAL TREES AND STUMPS             |                             |                             | 
    0010 203.15                 690.000  CY   |      22.00000       15180.00|      12.00000        8280.00|      14.00000        9660.00 
      COMMON EXCAVATION                       |                             |                             | 
    0015 203.16                  10.000  CY   |     500.00000        5000.00|     100.00000        1000.00|     290.00000        2900.00 
      SOLID ROCK EXCAVATION                   |                             |                             | 
    0020 203.27                 970.000  CY   |      17.00000       16490.00|      16.00000       15520.00|      19.00000       18430.00 
      UNCLASSIFIED CHANNEL EXCAVATION         |                             |                             | 
    0025 203.31                 390.000  CY   |      25.00000        9750.00|      30.00000       11700.00|      24.00000        9360.00 
      SAND BORROW                             |                             |                             | 
    0030 204.22                   1.000  CY   |      75.00000          75.00|      75.00000          75.00|      75.00000          75.00 
      TRENCH EXCAVATION OF EARTH, EXPLORATORY |                             |                             | 
      (N.A.B.I.)                              |                             |                             | 
    0035 204.25                 280.000  CY   |      30.00000        8400.00|      21.00000        5880.00|      19.00000        5320.00 
      STRUCTURE EXCAVATION                    |                             |                             | 
    0040 204.30                 120.000  CY   |      38.00000        4560.00|      70.00000        8400.00|      41.00000        4920.00 
      GRANULAR BACKFILL FOR STRUCTURES        |                             |                             | 
    0045 301.25                 610.000  CY   |      38.00000       23180.00|      38.00000       23180.00|      30.00000       18300.00 
      SUBBASE OF CRUSHED GRAVEL, COARSE GRADE |                             |                             | 
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         PROJECT(S): CRAFTSBURY BO 1449(34)                                          CONTRACT ID   : 13J100 
 
 
    ===================================================================================================================================== 
                                              |(   1  ) 980058954601        |(   2   ) 12007238010        |(   3  ) 110909070710 
                                              |CCS CONSTRUCTORS, INC.       |T. BUCK CONSTRUCTION, INC.   |J. P. SICARD, INC. 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0050 401.10                 100.000  CY   |      45.00000        4500.00|      70.00000        7000.00|      35.00000        3500.00 
      AGGREGATE SURFACE COURSE                |                             |                             | 
    0055 402.10                  25.000  CY   |      45.00000        1125.00|     120.00000        3000.00|      43.00000        1075.00 
      AGGREGATE SHOULDERS, IN PLACE           |                             |                             | 
    0060 404.65                   5.000  CWT  |     100.00000         500.00|      90.00000         450.00|      95.00000         475.00 
      EMULSIFIED ASPHALT                      |                             |                             | 
    0065 406.50                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
      PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B |                             |                             | 
      I.)                                     |                             |                             | 
    0070 504.10                          LUMP |   55000.00000       55000.00|   75000.00000       75000.00|  212360.00000      212360.00 
      FURNISHING EQUIPMENT FOR DRIVING PILING |                             |                             | 
    0075 505.155                210.000  LF   |     125.00000       26250.00|      40.00000        8400.00|      42.00000        8820.00 
      STEEL PILING, HP 12 X 63                |                             |                             | 
    0080 505.45                   2.000  EACH |    3000.00000        6000.00|    4000.00000        8000.00|    4200.00000        8400.00 
      DYNAMIC PILE LOADING TEST               |                             |                             | 
    0085 507.12                2000.000  LB   |       6.00000       12000.00|       4.00000        8000.00|       5.00000       10000.00 
      REINFORCING STEEL, LEVEL II (FPQ)       |                             |                             | 
    0090 514.10                  15.000  GAL  |      65.00000         975.00|      75.00000        1125.00|      65.00000         975.00 
      WATER REPELLENT, SILANE                 |                             |                             | 
    0095 516.10                  60.000  LF   |     150.00000        9000.00|     140.00000        8400.00|     145.00000        8700.00 
      BRIDGE EXPANSION JOINT, ASPHALTIC PLUG  |                             |                             | 
    0100 520.10                 240.000  SY   |      70.00000       16800.00|      65.00000       15600.00|      65.00000       15600.00 
      MEMBRANE WATERPROOFING, SPRAY APPLIED   |                             |                             | 
    0105 525.44                 190.000  LF   |     220.00000       41800.00|     210.00000       39900.00|     218.00000       41420.00 
      BRIDGE RAILING, GALVANIZED HDSB/FASCIA  |                             |                             | 
      MOUNTED/STEEL TUBING                    |                             |                             | 
    0110 529.15                   1.000  EACH |   90000.00000       90000.00|   60000.00000       60000.00|   92250.00000       92250.00 
      REMOVAL OF STRUCTURE (730 SF - EST.)    |                             |                             | 
    0115 609.15                   1.000  TON  |     800.00000         800.00|     500.00000         500.00|     500.00000         500.00 
      DUST AND ICE CONTROL WITH CALCIUM       |                             |                             | 
      CHLORIDE                                |                             |                             | 
    0120 613.13                 560.000  CY   |      50.00000       28000.00|      50.00000       28000.00|      43.00000       24080.00 
      STONE FILL, TYPE IV                     |                             |                             | 
    0125 620.50                  18.500  LF   |      30.00000         555.00|     190.00000        3515.00|     135.00000        2497.50 
      REMOVING AND RESETTING FENCE (FPQ)      |                             |                             | 
    0130 621.20                 120.500  LF   |      25.00000        3012.50|      21.00000        2530.50|      22.00000        2651.00 
      STEEL BEAM GUARDRAIL, GALVANIZED        |                             |                             | 
    0135 621.60                   4.000  EACH |     900.00000        3600.00|     820.00000        3280.00|     861.00000        3444.00 
      ANCHOR FOR STEEL BEAM RAIL              |                             |                             | 
    0140 621.737                  4.000  EACH |    1500.00000        6000.00|    1200.00000        4800.00|    1255.00000        5020.00 
      GUARDRAIL APPROACH SECTION, GALV HD     |                             |                             | 
      STEEL BEAM                              |                             |                             | 
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         PROJECT(S): CRAFTSBURY BO 1449(34)                                          CONTRACT ID   : 13J100 
 
 
    ===================================================================================================================================== 
                                              |(   1  ) 980058954601        |(   2   ) 12007238010        |(   3  ) 110909070710 
                                              |CCS CONSTRUCTORS, INC.       |T. BUCK CONSTRUCTION, INC.   |J. P. SICARD, INC. 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0145 621.80                 125.000  LF   |      16.00000        2000.00|       3.00000         375.00|       6.00000         750.00 
      REMOVAL AND DISPOSAL OF GUARDRAIL       |                             |                             | 
    0150 630.15                 200.000  HR   |      25.00000        5000.00|      30.00000        6000.00|      35.00000        7000.00 
      FLAGGERS                                |                             |                             | 
    0155 631.10                          LUMP |   14000.00000       14000.00|    7500.00000        7500.00|    9000.00000        9000.00 
      FIELD OFFICE, ENGINEERS                 |                             |                             | 
    0160 631.16                          LUMP |    1000.00000        1000.00|    2500.00000        2500.00|     500.00000         500.00 
      TESTING EQUIPMENT, CONCRETE             |                             |                             | 
    0165 631.17                          LUMP |    1000.00000        1000.00|     250.00000         250.00|     250.00000         250.00 
      TESTING EQUIPMENT, BITUMINOUS           |                             |                             | 
    0170 631.26                3000.000  DL   |       1.00000        3000.00|       1.00000        3000.00|       1.00000        3000.00 
      FIELD OFFICE TELEPHONE (N.A.B.I.)       |                             |                             | 
    0175 635.11                          LUMP |  150000.00000      150000.00|  147843.60000      147843.60|  150000.00000      150000.00 
      MOBILIZATION/DEMOBILIZATION             |                             |                             | 
    0180 649.31                 500.000  SY   |       3.00000        1500.00|       5.00000        2500.00|       2.00000        1000.00 
      GEOTEXTILE UNDER STONE FILL             |                             |                             | 
    0185 649.51                 230.000  SY   |       5.00000        1150.00|       4.00000         920.00|       6.00000        1380.00 
      GEOTEXTILE FOR SILT FENCE               |                             |                             | 
    0190 649.61                  55.000  SY   |      16.00000         880.00|      15.00000         825.00|      10.00000         550.00 
      GEOTEXTILE FOR FILTER CURTAIN           |                             |                             | 
    0195 651.15                  10.000  LB   |      25.00000         250.00|      20.00000         200.00|      10.00000         100.00 
      SEED                                    |                             |                             | 
    0200 651.18                 100.000  LB   |       5.00000         500.00|      15.00000        1500.00|       8.00000         800.00 
      FERTILIZER                              |                             |                             | 
    0205 651.20                   1.000  TON  |     800.00000         800.00|     750.00000         750.00|     600.00000         600.00 
      AGRICULTURAL LIMESTONE                  |                             |                             | 
    0210 651.25                   1.000  TON  |     500.00000         500.00|     750.00000         750.00|     600.00000         600.00 
      HAY MULCH                               |                             |                             | 
    0215 651.35                  70.000  CY   |      45.00000        3150.00|      50.00000        3500.00|      40.00000        2800.00 
      TOPSOIL                                 |                             |                             | 
    0220 651.40                 300.000  SY   |       4.00000        1200.00|      14.00000        4200.00|      10.00000        3000.00 
      GRUBBING MATERIAL                       |                             |                             | 
    0225 652.10                          LUMP |    4500.00000        4500.00|    2500.00000        2500.00|    5000.00000        5000.00 
      EPSC PLAN                               |                             |                             | 
    0230 652.20                  40.000  HR   |      25.00000        1000.00|      55.00000        2200.00|      25.00000        1000.00 
      MONITORING EPSC PLAN                    |                             |                             | 
    0235 652.30                   1.000  LU   |    5000.00000        5000.00|    5000.00000        5000.00|    5000.00000        5000.00 
      MAINTENANCE OF EPSC PLAN (N.A.B.I.)     |                             |                             | 
    0240 653.20                 390.000  SY   |       3.00000        1170.00|       5.00000        1950.00|       3.00000        1170.00 
      TEMPORARY EROSION MATTING               |                             |                             | 
    0245 653.35                  35.000  CY   |      50.00000        1750.00|      25.00000         875.00|      25.00000         875.00 
      VEHICLE TRACKING PAD                    |                             |                             | 
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         PROJECT(S): CRAFTSBURY BO 1449(34)                                          CONTRACT ID   : 13J100 
 
 
    ===================================================================================================================================== 
                                              |(   1  ) 980058954601        |(   2   ) 12007238010        |(   3  ) 110909070710 
                                              |CCS CONSTRUCTORS, INC.       |T. BUCK CONSTRUCTION, INC.   |J. P. SICARD, INC. 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0250 653.50                 210.000  LF   |       6.00000        1260.00|       5.00000        1050.00|       2.00000         420.00 
      BARRIER FENCE                           |                             |                             | 
    0255 653.55                 760.000  LF   |       4.00000        3040.00|       5.00000        3800.00|       1.00000         760.00 
      PROJECT DEMARCATION FENCE               |                             |                             | 
    0260 675.20                   0.660  SF   |     150.00000          99.00|      65.00000          42.90|      69.00000          45.54 
      TRAFFIC SIGNS, TYPE A                   |                             |                             | 
    0265 675.341                 16.000  LF   |      20.00000         320.00|      15.00000         240.00|      16.00000         256.00 
      SQUARE TUBE SIGN POST AND ANCHOR        |                             |                             | 
    0270 675.50                   1.000  EACH |     200.00000         200.00|     200.00000         200.00|      20.00000          20.00 
      REMOVING SIGNS                          |                             |                             | 
    0275 900.608                 40.000  CY   |    1600.00000       64000.00|    1500.00000       60000.00|     900.00000       36000.00 
      SPECIAL PROVISION (HIGH PERFORMANCE     |                             |                             | 
      CONCRETE, RAPID SET) (FPQ)              |                             |                             | 
    0280 900.615              23240.000  DL   |       1.00000       23240.00|       1.00000       23240.00|       1.00000       23240.00 
      SPECIAL PROVISION                       |                             |                             | 
      (INCENTIVE/DISINCENTIVE)(N.A.B.I.)      |                             |                             | 
    0285 900.620                  5.000  EACH |    1000.00000        5000.00|     250.00000        1250.00|    1000.00000        5000.00 
      SPECIAL PROVISION (CPM SCHEDULE)        |                             |                             | 
    0290 900.640                 40.000  LF   |     300.00000       12000.00|     400.00000       16000.00|     468.00000       18720.00 
      SPECIAL PROVISION (PRE-EXCAVATION OF    |                             |                             | 
      INTEGRAL ABUTMENT PILES, EARTH)         |                             |                             | 
    0295 900.640                 25.000  LF   |    1000.00000       25000.00|    1100.00000       27500.00|     682.00000       17050.00 
      SPECIAL PROVISION (PRE-EXCAVATION OF    |                             |                             | 
      INTEGRAL ABUTMENT PILES, ROCK)          |                             |                             | 
    0300 900.640                265.000  LF   |    2000.00000      530000.00|    1850.00000      490250.00|    2181.00000      577965.00 
      SPECIAL PROVISION (PREFABRICATED BRIDGE |                             |                             | 
      UNIT SUPERSTRUCTURE)(FPQ)               |                             |                             | 
    0305 900.645                         LUMP |   10000.00000       10000.00|    9500.00000        9500.00|    6500.00000        6500.00 
      SPECIAL PROVISION (TRAFFIC CONTROL,     |                             |                             | 
      ALL-INCLUSIVE)                          |                             |                             | 
    0310 900.650                  1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
      SPECIAL PROVISION (MAT DENSITY PAY      |                             |                             | 
      ADJUSTMENT, SMALL QUANTITY)(N.A.B.I.)   |                             |                             | 
    0315 900.650                  1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
      SPECIAL PROVISION (MIXTURE PAY          |                             |                             | 
      ADJUSTMENT, SMALL QUANTITY)(N.A.B.I.)   |                             |                             | 
    0320 900.680                 90.000  TON  |     200.00000       18000.00|     205.00000       18450.00|     215.00000       19350.00 
      SPECIAL PROVISION (BITUMINOUS CONCRETE  |                             |                             | 
      PAVEMENT, SMALL QUANTITY)               |                             |                             | 
    0325 540.10      AA1                 LUMP |   80000.00000       80000.00|  100000.00000      100000.00|   85000.00000       85000.00 
      PRECAST CONCRETE STRUCTURE (ABUTMENT #1 |                             |                             | 
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         PROJECT(S): CRAFTSBURY BO 1449(34)                                          CONTRACT ID   : 13J100 
 
 
    ===================================================================================================================================== 
                                              |(   1  ) 980058954601        |(   2   ) 12007238010        |(   3  ) 110909070710 
                                              |CCS CONSTRUCTORS, INC.       |T. BUCK CONSTRUCTION, INC.   |J. P. SICARD, INC. 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0330 900.645     AA2                 LUMP |                             |                             | 
      SPECIAL PROVISION (CONTRACTOR           |                             |                             | 
      FABRICATED PRECAST CONCRETE             |                             |                             | 
      STRUCTURE)(ABUTMENT #1)                 |                             |                             | 
    0335 540.10      BB1                 LUMP |   88000.00000       88000.00|  100000.00000      100000.00|   85000.00000       85000.00 
      PRECAST CONCRETE STRUCTURE (ABUTMENT #2 |                             |                             | 
    0340 900.645     BB2                 LUMP |                             |                             | 
      SPECIAL PROVISION (CONTRACTOR           |                             |                             | 
      FABRICATED PRECAST CONCRETE             |                             |                             | 
      STRUCTURE)(ABUTMENT #2)                 |                             |                             | 
         SECTION TOTALS                       |           $     1,463,064.50|           $     1,473,200.00|           $     1,585,437.04 
    ------------------------------------------+----------------------------+----------------------------+------------------------------ 
         COMMON ITEMS TOTAL                   |           $     1,463,064.50|           $     1,473,200.00|           $     1,585,437.04 
                                              |                             |                             | 
         CONTRACT TOTALS (LOW COST)           |           $     1,463,064.50|           $     1,473,200.00|           $     1,585,437.04 
    ==================================================================================================================================== 
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         PROJECT(S): CRAFTSBURY BO 1449(34)                                          CONTRACT ID   : 13J100 
 
 
    ===================================================================================================================================== 
                                              |(   4  ) 125008460010        |(       )                    |(      ) 
                                              |LUCK BROTHERS, INC.          |                             | 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    SECTION 0001   ROADWAY 
                                              |                             |                             | 
    0005 201.10                          LUMP |    7845.05000        7845.05|                             | 
      CLEARING AND GRUBBING, INCLUDING        |                             |                             | 
      INDIVIDUAL TREES AND STUMPS             |                             |                             | 
    0010 203.15                 690.000  CY   |      27.75000       19147.50|                             | 
      COMMON EXCAVATION                       |                             |                             | 
    0015 203.16                  10.000  CY   |     324.37000        3243.70|                             | 
      SOLID ROCK EXCAVATION                   |                             |                             | 
    0020 203.27                 970.000  CY   |      33.24000       32242.80|                             | 
      UNCLASSIFIED CHANNEL EXCAVATION         |                             |                             | 
    0025 203.31                 390.000  CY   |      45.08000       17581.20|                             | 
      SAND BORROW                             |                             |                             | 
    0030 204.22                   1.000  CY   |      75.00000          75.00|                             | 
      TRENCH EXCAVATION OF EARTH, EXPLORATORY |                             |                             | 
      (N.A.B.I.)                              |                             |                             | 
    0035 204.25                 280.000  CY   |      64.31000       18006.80|                             | 
      STRUCTURE EXCAVATION                    |                             |                             | 
    0040 204.30                 120.000  CY   |      86.57000       10388.40|                             | 
      GRANULAR BACKFILL FOR STRUCTURES        |                             |                             | 
    0045 301.25                 610.000  CY   |      63.51000       38741.10|                             | 
      SUBBASE OF CRUSHED GRAVEL, COARSE GRADE |                             |                             | 
    0050 401.10                 100.000  CY   |      58.37000        5837.00|                             | 
      AGGREGATE SURFACE COURSE                |                             |                             | 
    0055 402.10                  25.000  CY   |      88.05000        2201.25|                             | 
      AGGREGATE SHOULDERS, IN PLACE           |                             |                             | 
    0060 404.65                   5.000  CWT  |     125.96000         629.80|                             | 
      EMULSIFIED ASPHALT                      |                             |                             | 
    0065 406.50                   1.000  LU   |       1.00000           1.00|                             | 
      PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B |                             |                             | 
      I.)                                     |                             |                             | 
    0070 504.10                          LUMP |   41319.06000       41319.06|                             | 
      FURNISHING EQUIPMENT FOR DRIVING PILING |                             |                             | 
    0075 505.155                210.000  LF   |      64.69000       13584.90|                             | 
      STEEL PILING, HP 12 X 63                |                             |                             | 
    0080 505.45                   2.000  EACH |    6037.77000       12075.54|                             | 
      DYNAMIC PILE LOADING TEST               |                             |                             | 
    0085 507.12                2000.000  LB   |       3.33000        6660.00|                             | 
      REINFORCING STEEL, LEVEL II (FPQ)       |                             |                             | 
    0090 514.10                  15.000  GAL  |      95.73000        1435.95|                             | 
      WATER REPELLENT, SILANE                 |                             |                             | 
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         PROJECT(S): CRAFTSBURY BO 1449(34)                                          CONTRACT ID   : 13J100 
 
 
    ===================================================================================================================================== 
                                              |(   4  ) 125008460010        |(       )                    |(      ) 
                                              |LUCK BROTHERS, INC.          |                             | 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0095 516.10                  60.000  LF   |     159.61000        9576.60|                             | 
      BRIDGE EXPANSION JOINT, ASPHALTIC PLUG  |                             |                             | 
    0100 520.10                 240.000  SY   |      75.33000       18079.20|                             | 
      MEMBRANE WATERPROOFING, SPRAY APPLIED   |                             |                             | 
    0105 525.44                 190.000  LF   |     249.81000       47463.90|                             | 
      BRIDGE RAILING, GALVANIZED HDSB/FASCIA  |                             |                             | 
      MOUNTED/STEEL TUBING                    |                             |                             | 
    0110 529.15                   1.000  EACH |   69513.34000       69513.34|                             | 
      REMOVAL OF STRUCTURE (730 SF - EST.)    |                             |                             | 
    0115 609.15                   1.000  TON  |     246.88000         246.88|                             | 
      DUST AND ICE CONTROL WITH CALCIUM       |                             |                             | 
      CHLORIDE                                |                             |                             | 
    0120 613.13                 560.000  CY   |      86.27000       48311.20|                             | 
      STONE FILL, TYPE IV                     |                             |                             | 
    0125 620.50                  18.500  LF   |      45.14000         835.09|                             | 
      REMOVING AND RESETTING FENCE (FPQ)      |                             |                             | 
    0130 621.20                 120.500  LF   |      24.79000        2987.20|                             | 
      STEEL BEAM GUARDRAIL, GALVANIZED        |                             |                             | 
    0135 621.60                   4.000  EACH |     991.48000        3965.92|                             | 
      ANCHOR FOR STEEL BEAM RAIL              |                             |                             | 
    0140 621.737                  4.000  EACH |    1444.91000        5779.64|                             | 
      GUARDRAIL APPROACH SECTION, GALV HD     |                             |                             | 
      STEEL BEAM                              |                             |                             | 
    0145 621.80                 125.000  LF   |       2.42000         302.50|                             | 
      REMOVAL AND DISPOSAL OF GUARDRAIL       |                             |                             | 
    0150 630.15                 200.000  HR   |      36.27000        7254.00|                             | 
      FLAGGERS                                |                             |                             | 
    0155 631.10                          LUMP |   24008.60000       24008.60|                             | 
      FIELD OFFICE, ENGINEERS                 |                             |                             | 
    0160 631.16                          LUMP |    6650.20000        6650.20|                             | 
      TESTING EQUIPMENT, CONCRETE             |                             |                             | 
    0165 631.17                          LUMP |     302.28000         302.28|                             | 
      TESTING EQUIPMENT, BITUMINOUS           |                             |                             | 
    0170 631.26                3000.000  DL   |       1.00000        3000.00|                             | 
      FIELD OFFICE TELEPHONE (N.A.B.I.)       |                             |                             | 
    0175 635.11                          LUMP |  214576.05000      214576.05|                             | 
      MOBILIZATION/DEMOBILIZATION             |                             |                             | 
    0180 649.31                 500.000  SY   |       5.36000        2680.00|                             | 
      GEOTEXTILE UNDER STONE FILL             |                             |                             | 
    0185 649.51                 230.000  SY   |       8.26000        1899.80|                             | 
      GEOTEXTILE FOR SILT FENCE               |                             |                             | 
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         PROJECT(S): CRAFTSBURY BO 1449(34)                                          CONTRACT ID   : 13J100 
 
 
    ===================================================================================================================================== 
                                              |(   4  ) 125008460010        |(       )                    |(      ) 
                                              |LUCK BROTHERS, INC.          |                             | 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0190 649.61                  55.000  SY   |      42.21000        2321.55|                             | 
      GEOTEXTILE FOR FILTER CURTAIN           |                             |                             | 
    0195 651.15                  10.000  LB   |      63.48000         634.80|                             | 
      SEED                                    |                             |                             | 
    0200 651.18                 100.000  LB   |      25.19000        2519.00|                             | 
      FERTILIZER                              |                             |                             | 
    0205 651.20                   1.000  TON  |     987.48000         987.48|                             | 
      AGRICULTURAL LIMESTONE                  |                             |                             | 
    0210 651.25                   1.000  TON  |     997.58000         997.58|                             | 
      HAY MULCH                               |                             |                             | 
    0215 651.35                  70.000  CY   |     124.32000        8702.40|                             | 
      TOPSOIL                                 |                             |                             | 
    0220 651.40                 300.000  SY   |       7.94000        2382.00|                             | 
      GRUBBING MATERIAL                       |                             |                             | 
    0225 652.10                          LUMP |    4383.59000        4383.59|                             | 
      EPSC PLAN                               |                             |                             | 
    0230 652.20                  40.000  HR   |      88.68000        3547.20|                             | 
      MONITORING EPSC PLAN                    |                             |                             | 
    0235 652.30                   1.000  LU   |    5000.00000        5000.00|                             | 
      MAINTENANCE OF EPSC PLAN (N.A.B.I.)     |                             |                             | 
    0240 653.20                 390.000  SY   |       6.44000        2511.60|                             | 
      TEMPORARY EROSION MATTING               |                             |                             | 
    0245 653.35                  35.000  CY   |      94.96000        3323.60|                             | 
      VEHICLE TRACKING PAD                    |                             |                             | 
    0250 653.50                 210.000  LF   |      12.60000        2646.00|                             | 
      BARRIER FENCE                           |                             |                             | 
    0255 653.55                 760.000  LF   |      12.60000        9576.00|                             | 
      PROJECT DEMARCATION FENCE               |                             |                             | 
    0260 675.20                   0.660  SF   |      78.59000          51.87|                             | 
      TRAFFIC SIGNS, TYPE A                   |                             |                             | 
    0265 675.341                 16.000  LF   |      18.14000         290.24|                             | 
      SQUARE TUBE SIGN POST AND ANCHOR        |                             |                             | 
    0270 675.50                   1.000  EACH |      32.75000          32.75|                             | 
      REMOVING SIGNS                          |                             |                             | 
    0275 900.608                 40.000  CY   |    1076.18000       43047.20|                             | 
      SPECIAL PROVISION (HIGH PERFORMANCE     |                             |                             | 
      CONCRETE, RAPID SET) (FPQ)              |                             |                             | 
    0280 900.615              23240.000  DL   |       1.00000       23240.00|                             | 
      SPECIAL PROVISION                       |                             |                             | 
      (INCENTIVE/DISINCENTIVE)(N.A.B.I.)      |                             |                             | 
    0285 900.620                  5.000  EACH |    2089.44000       10447.20|                             | 
      SPECIAL PROVISION (CPM SCHEDULE)        |                             |                             | 
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         PROJECT(S): CRAFTSBURY BO 1449(34)                                          CONTRACT ID   : 13J100 
 
 
    ===================================================================================================================================== 
                                              |(   4  ) 125008460010        |(       )                    |(      ) 
                                              |LUCK BROTHERS, INC.          |                             | 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0290 900.640                 40.000  LF   |    1414.48000       56579.20|                             | 
      SPECIAL PROVISION (PRE-EXCAVATION OF    |                             |                             | 
      INTEGRAL ABUTMENT PILES, EARTH)         |                             |                             | 
    0295 900.640                 25.000  LF   |    2654.91000       66372.75|                             | 
      SPECIAL PROVISION (PRE-EXCAVATION OF    |                             |                             | 
      INTEGRAL ABUTMENT PILES, ROCK)          |                             |                             | 
    0300 900.640                265.000  LF   |    1903.99000      504557.35|                             | 
      SPECIAL PROVISION (PREFABRICATED BRIDGE |                             |                             | 
      UNIT SUPERSTRUCTURE)(FPQ)               |                             |                             | 
    0305 900.645                         LUMP |    6565.18000        6565.18|                             | 
      SPECIAL PROVISION (TRAFFIC CONTROL,     |                             |                             | 
      ALL-INCLUSIVE)                          |                             |                             | 
    0310 900.650                  1.000  LU   |       1.00000           1.00|                             | 
      SPECIAL PROVISION (MAT DENSITY PAY      |                             |                             | 
      ADJUSTMENT, SMALL QUANTITY)(N.A.B.I.)   |                             |                             | 
    0315 900.650                  1.000  LU   |       1.00000           1.00|                             | 
      SPECIAL PROVISION (MIXTURE PAY          |                             |                             | 
      ADJUSTMENT, SMALL QUANTITY)(N.A.B.I.)   |                             |                             | 
    0320 900.680                 90.000  TON  |     183.06000       16475.40|                             | 
      SPECIAL PROVISION (BITUMINOUS CONCRETE  |                             |                             | 
      PAVEMENT, SMALL QUANTITY)               |                             |                             | 
    0325 540.10      AA1                 LUMP |  101401.80000      101401.80|                             | 
      PRECAST CONCRETE STRUCTURE (ABUTMENT #1 |                             |                             | 
    0330 900.645     AA2                 LUMP |                             |                             | 
      SPECIAL PROVISION (CONTRACTOR           |                             |                             | 
      FABRICATED PRECAST CONCRETE             |                             |                             | 
      STRUCTURE)(ABUTMENT #1)                 |                             |                             | 
    0335 540.10      BB1                 LUMP |  107139.12000      107139.12|                             | 
      PRECAST CONCRETE STRUCTURE (ABUTMENT #2 |                             |                             | 
    0340 900.645     BB2                 LUMP |                             |                             | 
      SPECIAL PROVISION (CONTRACTOR           |                             |                             | 
      FABRICATED PRECAST CONCRETE             |                             |                             | 
      STRUCTURE)(ABUTMENT #2)                 |                             |                             | 
         SECTION TOTALS                       |           $     1,684,183.31|           $                 |           $ 
    ------------------------------------------+----------------------------+----------------------------+------------------------------ 
         COMMON ITEMS TOTAL                   |           $     1,684,183.31|           $                 |           $ 
                                              |                             |                             | 
         CONTRACT TOTALS (LOW COST)           |           $     1,684,183.31|           $             0.00|           $ 
    ==================================================================================================================================== 


