
                                                  VERMONT AGENCY OF TRANSPORTATION                             RUN DATE : 05/06/16 

                                                LETTING DATE : 05/06/16  11:00 A.M.                            CALL : 002  PAGE : 1 

                                                           RESULTS OF BIDS 

 

         PROJECT(S): MIDDLEBURY-FERRISB NH SURF(55)                                  CONTRACT ID   : 15V015 

                                                                                     CALL ORDER    : 002 

                                                                                     CONTRACT TIME : 07/28/17  COMPLETION DATE 

 

 

         CONTRACT DESCRIPTION :                                                          TOWN(S)   : MIDDLEBURY       FERRISBURGH 

         MIDDLEBURY-FERRISBURGH NH SURF(55): BEGINNING ON US ROUTE 7 

         IN THE TOWN OF MIDDLEBURY AT MM 5.713 AND EXTENDING                             COUNTY    : ADDISON 

         NORTHERLY 18.374 MILES TO MM 7.287 IN THE TOWN OF                               DISTRICT  : D05 

         FERRISBURGH. PROJECT INCLUDES MINOR SEGMENTS OF VT ROUTE 

         22A, VT ROUTE 22A APPROACH RAMP AND FERRISBURGH STATE 

         HIGHWAY ALL IN FERRISBURGH. 

 

 

 

         WORK TO BE PERFORMED UNDER THIS PROJECT INCLUDES SURFACE 

         PREPARATION INVOLVING PATCHING, POT HOLE REPAIR AND CRACK 

         SEALING AS NECESSARY; MICRO-MILLING, AND OVERLAYING WITH A 

         THIN BITUMINOUS SURFACE TREATMENT ON THE EXISTING TYPICAL, 

         TWO NEW DILEMMA ZONE DETECTION SYSTEMS, A RAIL CROSSING 

         IMPROVEMENT/RECONSTRUCTION IN FERRISBURGH; AND OTHER HIGHWAY 

         RELATED ITEMS. 

 

      ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                             TOTAL         % OVER 

      RANK     VENDOR NO./NAME                                                                               BID           LOW BID 

      ------------------------------------------------------------------------------------------------------------------------------- 

       1   120022720210   GORMAN GROUP, LLC THE                                                      $  5,529,813.69     100.0000% 

       2   115009280610   PIKE INDUSTRIES, INC.                                                      $  5,653,937.70     102.2446% 

    ===================================================================================================================================== 

                                              |(   1  ) 120022720210        |(   2  ) 115009280610        |(      ) 

                                              |GORMAN GROUP, LLC THE        |PIKE INDUSTRIES, INC.        | 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    SECTION 0001   ROADWAY 

                                              |                             |                             | 

    0005 203.17                 210.000  CY   |      18.02000        3784.20|     150.00000       31500.00| 

      UNCLASSIFIED EXCAVATION                 |                             |                             | 

    0010 203.40               19600.000  LF   |       0.10000        1960.00|       0.10000        1960.00| 

      SHOULDER BERM REMOVAL                   |                             |                             | 

    0015 204.20                  10.000  CY   |      86.11000         861.10|      75.00000         750.00| 

      TRENCH EXCAVATION OF EARTH              |                             |                             | 

    0020 204.22                   1.000  CY   |      75.00000          75.00|      75.00000          75.00| 

      TRENCH EXCAVATION OF EARTH, EXPLORATORY |                             |                             | 

      (N.A.B.I.)                              |                             |                             | 

    0025 210.10                 300.000  SY   |      48.00000       14400.00|      47.85000       14355.00| 

      COLD PLANING, BITUMINOUS PAVEMENT       |                             |                             | 

    0030 213.10               56600.000  LF   |       0.22000       12452.00|       0.10000        5660.00| 

      MILLED RUMBLE STRIPS (CENTERLINE)       |                             |                             | 
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         PROJECT(S): MIDDLEBURY-FERRISB NH SURF(55)                                  CONTRACT ID   : 15V015 

 

 

    ===================================================================================================================================== 

                                              |(   1  ) 120022720210        |(   2   ) 115009280610       |(      ) 

                                              |GORMAN GROUP, LLC THE        |PIKE INDUSTRIES, INC.        | 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0035 301.25                  60.000  CY   |      99.00000        5940.00|      50.00000        3000.00| 

      SUBBASE OF CRUSHED GRAVEL, COARSE GRADE |                             |                             | 

    0040 301.26                  30.000  CY   |      99.00000        2970.00|      45.00000        1350.00| 

      SUBBASE OF CRUSHED GRAVEL, FINE GRADED  |                             |                             | 

    0045 406.50                   1.000  LU   |       1.00000           1.00|       1.00000           1.00| 

      PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B |                             |                             | 

      I.)                                     |                             |                             | 

    0050 417.20               28590.000  LB   |       2.62000       74905.80|       1.50000       42885.00| 

      BITUMINOUS CRACK SEALING, "BLOW AND GO" |                             |                             | 

      METHOD (AASHTO M324 (ASTM D 6890) TYPE  |                             |                             | 

      II)                                     |                             |                             | 

    0055 514.10                   5.000  GAL  |      83.42000         417.10|      60.00000         300.00| 

      WATER REPELLENT, SILANE                 |                             |                             | 

    0060 516.10                 260.000  LF   |     131.00000       34060.00|     128.00000       33280.00| 

      BRIDGE EXPANSION JOINT, ASPHALTIC PLUG  |                             |                             | 

    0065 580.20                 100.000  CF   |     100.00000       10000.00|     100.00000       10000.00| 

      RAPID SETTING CONCRETE REPAIR MATERIAL  |                             |                             | 

      WITH COARSE AGGREGATE                   |                             |                             | 

    0070 604.40                  36.000  EACH |     832.00000       29952.00|     800.00000       28800.00| 

      CHANGING ELEVATION OF DROP INLETS,      |                             |                             | 

      CATCH BASINS, OR MANHOLES               |                             |                             | 

    0075 605.10                 240.000  LF   |       8.01000        1922.40|       5.00000        1200.00| 

      6 INCH UNDERDRAIN PIPE                  |                             |                             | 

    0080 605.20                  20.000  LF   |      22.48000         449.60|       5.00000         100.00| 

      6 INCH UNDERDRAIN CARRIER PIPE          |                             |                             | 

    0085 608.30                 270.000  HR   |      44.00000       11880.00|      10.00000        2700.00| 

      POWER BROOM RENTAL, TYPE I              |                             |                             | 

    0090 608.31                 200.000  HR   |      75.00000       15000.00|      40.00000        8000.00| 

      POWER BROOM RENTAL, TYPE II             |                             |                             | 

    0095 608.37                 100.000  HR   |      85.00000        8500.00|      40.00000        4000.00| 

      TRUCK RENTAL                            |                             |                             | 

    0100 630.10                1030.000  HR   |      66.98000       68989.40|      80.00000       82400.00| 

      UNIFORMED TRAFFIC OFFICERS              |                             |                             | 

    0105 630.15                3800.000  HR   |      28.18000      107084.00|      35.00000      133000.00| 

      FLAGGERS                                |                             |                             | 

    0110 631.10                          LUMP |   32960.00000       32960.00|   45285.00000       45285.00| 

      FIELD OFFICE, ENGINEERS                 |                             |                             | 

    0115 631.17                          LUMP |     750.00000         750.00|     500.00000         500.00| 

      TESTING EQUIPMENT, BITUMINOUS           |                             |                             | 

    0120 631.26                3000.000  DL   |       1.00000        3000.00|       1.00000        3000.00| 

      FIELD OFFICE TELEPHONE (N.A.B.I.)       |                             |                             | 
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         PROJECT(S): MIDDLEBURY-FERRISB NH SURF(55)                                  CONTRACT ID   : 15V015 

 

 

    ===================================================================================================================================== 

                                              |(   1  ) 120022720210        |(   2   ) 115009280610       |(      ) 

                                              |GORMAN GROUP, LLC THE        |PIKE INDUSTRIES, INC.        | 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0125 635.11                          LUMP |  305730.00000      305730.00|  724870.00000      724870.00| 

      MOBILIZATION/DEMOBILIZATION             |                             |                             | 

    0130 641.10                          LUMP |  548401.00000      548401.00|  633490.00000      633490.00| 

      TRAFFIC CONTROL                         |                             |                             | 

    0135 641.15                   6.000  EACH |    7230.00000       43380.00|    4800.00000       28800.00| 

      PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             | 

    0140 646.602             207250.000  LF   |       0.09000       18652.50|       0.08000       16580.00| 

      TEMPORARY 4 INCH WHITE LINE, PAINT      |                             |                             | 

    0145 646.612             160540.000  LF   |       0.11000       17659.40|       0.10000       16054.00| 

      TEMPORARY 4 INCH YELLOW LINE, PAINT     |                             |                             | 

    0150 646.642                610.000  LF   |       0.78000         475.80|       0.50000         305.00| 

      TEMPORARY 8 INCH WHITE LINE, PAINT      |                             |                             | 

    0155 646.652               5340.000  LF   |       0.78000        4165.20|       0.50000        2670.00| 

      TEMPORARY 8 INCH YELLOW LINE, PAINT     |                             |                             | 

    0160 646.682                735.000  LF   |       2.60000        1911.00|       2.50000        1837.50| 

      TEMPORARY 24 INCH STOP BAR, PAINT       |                             |                             | 

    0165 646.692                395.000  EACH |      15.60000        6162.00|      15.00000        5925.00| 

      TEMPORARY LETTER OR SYMBOL, PAINT       |                             |                             | 

    0170 646.712                  5.000  EACH |     156.00000         780.00|     150.00000         750.00| 

      TEMPORARY RAILROAD CROSSING SYMBOL,     |                             |                             | 

      PAINT                                   |                             |                             | 

    0175 646.76               42200.000  EACH |       1.21000       51062.00|       0.10000        4220.00| 

      LINE STRIPING TARGETS                   |                             |                             | 

    0180 649.21                 270.000  SY   |       1.37000         369.90|      10.00000        2700.00| 

      GEOTEXTILE UNDER RAILROAD BALLAST       |                             |                             | 

    0185 675.20                 144.000  SF   |      14.56000        2096.64|      25.00000        3600.00| 

      TRAFFIC SIGNS, TYPE A                   |                             |                             | 

    0190 675.341                190.000  LF   |       8.32000        1580.80|      10.00000        1900.00| 

      SQUARE TUBE SIGN POST AND ANCHOR        |                             |                             | 

    0195 675.50                  25.000  EACH |       5.20000         130.00|      10.00000         250.00| 

      REMOVING SIGNS                          |                             |                             | 

    0200 678.15                   1.000  EACH |   67600.00000       67600.00|   75890.00000       75890.00| 

      TRAFFIC CONTROL SIGNAL SYSTEM,          |                             |                             | 

      INTERSECTION (US RTE. 7 @ MONKTON ROAD) |                             |                             | 

    0205 678.15                   1.000  EACH |   82160.00000       82160.00|   86740.00000       86740.00| 

      TRAFFIC CONTROL SIGNAL SYSTEM,          |                             |                             | 

      INTERSECTION (US RTE. 7 @ VT. RTE. 22A) |                             |                             | 

    0210 678.23                 100.000  LF   |      26.00000        2600.00|      25.00000        2500.00| 

      WIRED CONDUIT (2" PVC)(SCH 80)          |                             |                             | 

    0215 679.47                   2.000  EACH |    2808.00000        5616.00|    3780.00000        7560.00| 

      BRACKET ARM                             |                             |                             | 
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         PROJECT(S): MIDDLEBURY-FERRISB NH SURF(55)                                  CONTRACT ID   : 15V015 

 

 

    ===================================================================================================================================== 

                                              |(   1  ) 120022720210        |(   2   ) 115009280610       |(      ) 

                                              |GORMAN GROUP, LLC THE        |PIKE INDUSTRIES, INC.        | 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0220 690.50                   1.000  LU   |       1.00000           1.00|       1.00000           1.00| 

      PRICE ADJUSTMENT, FUEL (N.A.B.I.)       |                             |                             | 

    0225 900.620                  5.000  EACH |     750.00000        3750.00|     750.00000        3750.00| 

      SPECIAL PROVISION (CPM SCHEDULE)        |                             |                             | 

    0230 900.620                  6.000  EACH |    1872.00000       11232.00|    2690.00000       16140.00| 

      SPECIAL PROVISION (LUMINAIRE, LED)      |                             |                             | 

    0235 900.620                  1.000  EACH |   11000.00000       11000.00|   15975.00000       15975.00| 

      SPECIAL PROVISION (PRECAST CONCRETE     |                             |                             | 

      PANEL GRADE CROSSING REPAIR)(AARDOT     |                             |                             | 

      851-367U)                               |                             |                             | 

    0240 900.620                 55.000  EACH |     253.98000       13968.90|     375.00000       20625.00| 

      SPECIAL PROVISION (REMOVAL AND          |                             |                             | 

      REPLACEMENT OF CROSS TIES)(10'-0" TIES) |                             |                             | 

    0245 900.620                269.000  EACH |     226.45000       60915.05|     345.00000       92805.00| 

      SPECIAL PROVISION (REMOVAL AND          |                             |                             | 

      REPLACEMENT OF CROSS TIES)(8'-6" TIES)  |                             |                             | 

    0250 900.620                 20.000  EACH |     296.49000        5929.80|     415.00000        8300.00| 

      SPECIAL PROVISION (REMOVAL AND          |                             |                             | 

      REPLACEMENT OF CROSS TIES)(9'-0" TIES)  |                             |                             | 

    0255 900.640                144.000  LF   |     160.00000       23040.00|     120.00000       17280.00| 

      SPECIAL PROVISION (BAND JOINT @ PRECAST |                             |                             | 

      CONCRETE RAILROAD CROSSING)             |                             |                             | 

    0260 900.640                343.000  LF   |     108.65000       37266.95|     190.00000       65170.00| 

      SPECIAL PROVISION (CONTINUOUS WELDED    |                             |                             | 

      RAIL)                                   |                             |                             | 

    0265 900.640             207250.000  LF   |       0.71000      147147.50|       0.68000      140930.00| 

      SPECIAL PROVISION (DURABLE 4 INCH WHITE |                             |                             | 

      LINE, POLYUREA)(28 MILS)                |                             |                             | 

    0270 900.640             160540.000  LF   |       0.71000      113983.40|       0.68000      109167.20| 

      SPECIAL PROVISION (DURABLE 4 INCH       |                             |                             | 

      YELLOW LINE, POLYUREA)(28 MILS)         |                             |                             | 

    0275 900.640                610.000  LF   |       2.10000        1281.00|       2.00000        1220.00| 

      SPECIAL PROVISION (DURABLE 8 INCH WHITE |                             |                             | 

      LINE, POLYUREA)(28 MILS)                |                             |                             | 

    0280 900.640               5340.000  LF   |       2.10000       11214.00|       2.00000       10680.00| 

      SPECIAL PROVISION (DURABLE 8 INCH       |                             |                             | 

      YELLOW LINE, POLYUREA)(28 MILS)         |                             |                             | 

    0285 900.640                550.000  LF   |      18.69000       10279.50|      55.00000       30250.00| 

      SPECIAL PROVISION (RAISE, ALIGN, AND    |                             |                             | 

      SURFACE TRACK)                          |                             |                             | 

    0290 900.645                         LUMP |  121306.00000      121306.00|   78980.00000       78980.00| 

      SPECIAL PROVISION (PRECAST CONCRETE     |                             |                             | 

      PANEL GRADE CROSSING SURFACE)(AARDOT    |                             |                             | 

      851-375L)                               |                             |                             | 
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         PROJECT(S): MIDDLEBURY-FERRISB NH SURF(55)                                  CONTRACT ID   : 15V015 

 

 

    ===================================================================================================================================== 

                                              |(   1  ) 120022720210        |(   2   ) 115009280610       |(      ) 

                                              |GORMAN GROUP, LLC THE        |PIKE INDUSTRIES, INC.        | 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0295 900.645                         LUMP |  245061.00000      245061.00|  248970.00000      248970.00| 

      SPECIAL PROVISION (RAIL-HIGHWAY         |                             |                             | 

      CROSSING ACTIVE WARNING SYSTEM)(AARDOT  |                             |                             | 

      851-375L)                               |                             |                             | 

    0300 900.645                         LUMP |    8020.00000        8020.00|   25670.00000       25670.00| 

      SPECIAL PROVISION (TRAFFIC CONTROL,     |                             |                             | 

      RAIL-HIGHWAY CROSSING)(AARDOT 851-367U) |                             |                             | 

    0305 900.645                         LUMP |   19717.00000       19717.00|   21980.00000       21980.00| 

      SPECIAL PROVISION (TRAFFIC CONTROL,     |                             |                             | 

      RAIL-HIGHWAY CROSSING)(AARDOT 851-375L) |                             |                             | 

    0310 900.650                  1.000  LU   |   25000.00000       25000.00|   25000.00000       25000.00| 

      SPECIAL PROVISION (MAINTENANCE OF       |                             |                             | 

      RAILROAD TRAFFIC)(NABI)                 |                             |                             | 

    0315 900.650                  1.000  LU   |       1.00000           1.00|       1.00000           1.00| 

      SPECIAL PROVISION (MAT DENSITY PAY      |                             |                             | 

      ADJUSTMENT, SMALL QUANTITY)(N.A.B.I.)   |                             |                             | 

    0320 900.650                  1.000  LU   |       1.00000           1.00|       1.00000           1.00| 

      SPECIAL PROVISION (MIXTURE PAY          |                             |                             | 

      ADJUSTMENT)(N.A.B.I.)                   |                             |                             | 

    0325 900.675               3400.000  SY   |      27.81000       94554.00|      22.00000       74800.00| 

      SPECIAL PROVISION (HAND-PLACED          |                             |                             | 

      BITUMINOUS CONCRETE MATERIAL, DRIVES)   |                             |                             | 

    0330 900.675             480000.000  SY   |       1.35000      648000.00|       1.00000      480000.00| 

      SPECIAL PROVISION (MICRO-MILLING        |                             |                             | 

      BITUMINOUS CONCRETE PAVEMENT)           |                             |                             | 

    0335 900.680                260.000  TON  |      78.00000       20280.00|      75.00000       19500.00| 

      SPECIAL PROVISION (BITIMINOUS CONCRETE  |                             |                             | 

      PAVEMENT, SMALL QUANTITY)               |                             |                             | 

    0340 900.680                200.000  TON  |      65.00000       13000.00|      95.00000       19000.00| 

      SPECIAL PROVISION (BITUMINOUS CONCRETE  |                             |                             | 

      PAVEMENT SURFACE PREPARATION, TYPE I)   |                             |                             | 

    0345 900.680                375.000  TON  |      36.93000       13848.75|      60.00000       22500.00| 

      SPECIAL PROVISION (RAILROAD BALLAST)    |                             |                             | 

    0350 900.683                200.000  CWT  |      62.00000       12400.00|      65.00000       13000.00| 

      SPECIAL PROVISION (FOG SEAL SURFACE     |                             |                             | 

      TREATMENT)                              |                             |                             | 

    0355 646.482     AA1        735.000  LF   |                             |                             | 

      DURABLE 24 INCH STOP BAR, THERMOPLASTIC |                             |                             | 

    0360 900.640     AA2        735.000  LF   |      10.40000        7644.00|      10.00000        7350.00| 

      SPECIAL PROVISION (DURABLE 24 INCH STOP |                             |                             | 

      BAR, POLYUREA)(28 MILS)                 |                             |                             | 
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    ===================================================================================================================================== 

                                              |(   1  ) 120022720210        |(   2   ) 115009280610       |(      ) 

                                              |GORMAN GROUP, LLC THE        |PIKE INDUSTRIES, INC.        | 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0365 646.492     BB1        395.000  EACH |                             |                             | 

      DURABLE LETTER OR SYMBOL, THERMOPLASTIC |                             |                             | 

    0370 900.620     BB2        395.000  EACH |      72.80000       28756.00|      70.00000       27650.00| 

      SPECIAL PROVISION (DURABLE LETTER OR    |                             |                             | 

      SYMBOL, POLYUREA)(28 MILS)              |                             |                             | 

    0375 646.512     CC1          5.000  EACH |                             |                             | 

      DURABLE RAILROAD CROSSING SYMBOL,       |                             |                             | 

      THERMOPLASTIC                           |                             |                             | 

    0380 900.620     CC2          5.000  EACH |     624.00000        3120.00|     600.00000        3000.00| 

      SPECIAL PROVISION (DURABLE RAILROAD     |                             |                             | 

      CROSSING SYMBOL, POLYUREA)(28 MILS)     |                             |                             | 

    0385 900.680     DD1       1700.000  TON  |                             |      35.00000       59500.00| 

      SPECIAL PROVISION (AGGREGATE SHOULDERS) |                             |                             | 

    0390 900.680     DD2       1700.000  TON  |      44.00000       74800.00|                             | 

      SPECIAL PROVISION (AGGREGATE SHOULDERS  |                             |                             | 

      RAP)                                    |                             |                             | 

         SECTION TOTALS                       |           $     3,389,363.69|           $     3,729,937.70|           $ 

    ------------------------------------------+----------------------------+----------------------------+------------------------------ 

    SECTION 0002   ROADWAY (ALTERNATE A) 

                                              |                             |                             | 

    0395 900.675             481000.000  SY   |       4.45000     2140450.00|       4.00000     1924000.00| 

      SPECIAL PROVISION (PAVER PLACED SURFACE |                             |                             | 

      TREATMENT, TYPE C)(PG 70-28)(SBS        |                             |                             | 

      POLYMER)(3/4" LT)                       |                             |                             | 

         SECTION TOTALS                       |           $     2,140,450.00|           $     1,924,000.00|           $ 

    ------------------------------------------+----------------------------+----------------------------+------------------------------ 

    SECTION 0003   ROADWAY (ALTERNATE B) 

                                              |                             |                             | 

    0400 404.65                3270.000  CWT  |      65.00000      212550.00|     100.00000      327000.00| 

      EMULSIFIED ASPHALT                      |                             |                             | 

    0405 490.31                   1.000  LU   |       1.00000           1.00|       1.00000           1.00| 

      AIR VOIDS PAY ADJUSTMENT (N.A.B.I.)     |                             |                             | 

    0410 900.680              28100.000  TON  |     115.00000     3231500.00|     150.00000     4215000.00| 

      SPECIAL PROVISION (6.3 MM POLYMER-MOD.  |                             |                             | 

      BITUMINOUS CONCRETE PAVEMENT)(PG        |                             |                             | 

      70-28)(SBS POLYMER)(1" LT)              |                             |                             | 

         SECTION TOTALS                       |           $     3,444,051.00|           $     4,542,001.00|           $ 

    ------------------------------------------+----------------------------+----------------------------+------------------------------ 

    SECTION 0004   ROADWAY (ALTERNATE C) 

                                              |                             |                             | 

    0415 490.31                   1.000  LU   |       1.00000           1.00|       1.00000           1.00| 

      AIR VOIDS PAY ADJUSTMENT (N.A.B.I.)     |                             |                             | 
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    ===================================================================================================================================== 

                                              |(   1  ) 120022720210        |(   2   ) 115009280610       |(      ) 

                                              |GORMAN GROUP, LLC THE        |PIKE INDUSTRIES, INC.        | 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0420 900.680              28100.000  TON  |     115.00000     3231500.00|     150.00000     4215000.00| 

      SPECIAL PROVISION (6.3 MM POLYMER-MOD.  |                             |                             | 

      BITUMINOUS CONCRETE PAVEMENT)(PG        |                             |                             | 

      70-28)(SBS POLYMER)(1" LT)              |                             |                             | 

    0425 900.683               3270.000  CWT  |      65.00000      212550.00|     100.00000      327000.00| 

      SPECIAL PROVISION (EMULSIFIED           |                             |                             | 

      ASPHALT)(RS-1H OR CRS-1H)               |                             |                             | 

         SECTION TOTALS                       |           $     3,444,051.00|           $     4,542,001.00|           $ 

    ------------------------------------------+----------------------------+----------------------------+------------------------------ 

         COMMON ITEMS TOTAL                   |           $     3,389,363.69|           $     3,729,937.70|           $ 

                                              |                             |                             | 

         ALTERNATE ITEM ZA1                   |           $     2,140,450.00|           $     1,924,000.00|           $ 

         CONTRACT TOTALS ZA1                  |           $     5,529,813.69|           $     5,653,937.70|           $             0.00 

                                              |                             |                             | 

         ALTERNATE ITEM ZA2                   |           $     3,444,051.00|           $     4,542,001.00|           $ 

         CONTRACT TOTALS ZA2                  |           $     6,833,414.69|           $     8,271,938.70|           $             0.00 

                                              |                             |                             | 

         ALTERNATE ITEM ZA3                   |           $     3,444,051.00|           $     4,542,001.00|           $ 

         CONTRACT TOTALS ZA3                  |           $     6,833,414.69|           $     8,271,938.70|           $             0.00 

                                              |                             |                             | 

         CONTRACT TOTALS (LOW COST)           |           $     5,529,813.69|           $     5,653,937.70|           $ 

    ==================================================================================================================================== 


